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MESSAGE DISPLAY FOR DON RERICK
To: fbf

res
Cc: djr

pac

From: Don Rerick:TALOS
Postmark: 01/23/95 01:22PM
Status:

Host: TALOS
Delivered: 01/23/95 01:22PM

Subject: oce Phase 1 - Engineer's Estimate and quantity cales.

Message:
I have received and am sending to you the final subject estimate and
cales.

Please reVlew them and get me your comments NLT Feb. 6.

Thanks· .

C&O - review unit costs .especially

Eng'rg - review th~ quantity cales.



DATE:

TO:

FROM:

er
MEMORANDUM

January 23, 1995

Don Rerick, Flood Control District of Maricopa County

Vince Gibbons
Alison Boldt

FLOOD CONTROL D!STRICT
REGf UfO

~rAM 2 3 1995

.__~J

SUBJECT: Old Cross Cut Canal-Phase 1 90% Engineer's Estimate Review Comments

The following are responses to review comments from the District:

COMMENTS -

,15. B.I. 301; The revised quantity calculated for this item is 20,288 SY. This quantity

reflects the deletion of the multi-use path (607.7 SY) and the addition of the 10' x 10'

access ramp (11.1 SY) at the pedestrian bridge, Sta. 214+40.

24. B.I. 340-2; The comment referring to this bid item number is not necessary due to .

realignment of 340 bid items.

- .'

26. B.I. 340-4; The comment referring to this bid item number is not necessary due to

realignment of 340 bid items.

29. B.l. 340-7; The ALLEY ENTRANCE bid item was deleted because this quantity is now

covered by bid items 340-5 and 340-6.

31. B.1. 505-17 (previously 340-9); This quantity was not revised to reflect the cutoff walls

at both the upstream and downstream ends of slab because. the Special Provisions indicate

that the cutoff walls are incidental to the cost per square yard of 4-inch concrete slab.

33. B.l. 350-2; This bid item was deleted as the City of Phoenix and the Flood Control

W:\BOLDT\OCCCEST.MEM January 23, 1995



District will now remove and reinstall the signs.

35. B.I. 350-10; This item was deleted. The safety curbs at Ted's Kitchen will be incidental

to the parking lot removal. The single Type A concrete curb along the west side of 48th

Street and south of Thomas Road is now included in B.I. 350-2 REMOVE SINGLE

CURB AND CURB AND GUTTER.

36. B.1. 401-1; Based upon calculations for TRAFFIC CONTROL submitted on 12/16/94, the

LS unit cost for this item is $83,000, which includes 4,600 feet of temporary D-l/2 A.C.

pavement.

37. B.I. 401-3; Based upon calculations for THOMAS ROAD DETOUR submitted on

12/16/94, the LS unit cost for this item is $55,000, which includes the option for use of

a temporary bridge for crossing of the canal.

42. B.I. 420-1; The new quantity for CHAIN LINK FENCE is 442 LF as shown in the

calculations.

43. B.I. 505-1; The $1,700ILF does not include costs for excavation and backfill as these

costs are covered in the 206 bid items. The determination of the unit cost for this item

is shown in the calculations.

44. B.I. 505-4; The quantity for this item is calculated as 31 LF. As shown in the

calculations, this is due to the required length of fitting encasement. ~he fittings are to

be encased per Detail A on Sheet C9.3 to a minimum of 4 feet beyond the fitting pipe

joint.

47. B.I. 505-11; The revised quantity for this item is calculated as 543 LF. This includes the

additional concrete apron on" Sheet C3.6 as well as refinement to the calculation for the

apron on Sheet C3.9.

58. B.I. 610-3; The unit cost for this item has been revised to $2,025/LF. This unit cost, as

W:\BOLDT\OCCCEST.MEM January 23, 1995



shown in the calculations, includes costs for cut and removal at existing pipe, pipe

materials including a mUltiplier for installation, two 2'x17'x10' concrete thrust blocks,

two special connection sleeves, one air release and drain assembly, and one [lIe hydrant

relocation. The resulting unit cost is conservative and should cover the "around-the­

clock" construction during the 7-day shutdown window.

62. B.I. 618-5; The revised quantity for this item is calculated as 87 LF. This includes the

68 LF from Sheet C3.5 plus an additional 19 -LF for the "Bubble-Up" Manhole (Sheet

BMH-l).

67. The revised total estimate, with contingency and including new·" bid items and other

refinements is $3,243,827.

W:\BOLDnOCCCEST.MEM January 23, 1995
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UNIT ITEM
ITEM # BID ITEM UNIT QUANTITY PRICE TOTAL

105 - 1 4-INCH GAS LINE AT THOMAS ROAD L.S. 1 $20,000.00 $20,000

105 - 2 PROTECTION OF WATER AND SEWER LINES L.S. 1 $40,000.00 $40,000

107 - 1 NPDES/SWPPP PERMITS L.S. 1 $20,000.00 $20,000

107 - 2 PREPARATION OF HEALTH AND SAFETY PLAN L.S. 1 $5,000.00 $5,000

107 - 3 PUBLIC INFORMATION AND NOTIFICATION L.S. 1 $50,000.00 $50,000
ALLOWANCE

107 - 4 GROUND WATER DEWATERING L.S. 1 $50,000.00 $50,000

202 MOBILIZATION L.S. 1 $80,000.00 $80,000

205 ROADWAY EXCAVATION C.Y. 6,710 $3.50 $23,485

206 - 1 STRUCTURE EXCAVATION C.Y. 15,295 $14.00 $214,130

206 - 2 STRUCTURE BACKFILL C.Y. 5,318 $16.00 $85,088

206 - 3 GEOCOMPOSITE DRAIN S.Y. 917 $24.00 $22,008

211 FILL CONSTRUCTION C.Y. 5,725 $8.00 $45,800

220 DUMPED RIPRAP C.Y. 133 $45.00 $5,985.00

221 GABION CONSTRUCTION C.Y. 191 $100.00 $19,100

222 - 1 GRASSCRETE CONSTRUCTION S.F. 1,162 $6.00 $6,972

222 - 2 8-INCH PVC SLEEVES L.F. 45 $10.00 $450.00

301 SUBGRADE PREPARATION UNDER PAVEMENT S.Y. 20,288 $2.00 $40,576

310 GRAVEL BEDDING C.Y. 2,322 $13.50 $31,347

321 - 1 ASPHALT CONCRETE PAVEMENT C - 3/4 TON 51 $32.00 $1,632

321 - 2 ASPHALT CONCRETE PAVEMENT D - 1/2 TON 2,175 $32.00 $69,600

321 - 3 ASPHALT CONCRETE PAVEMENT A - 11/2 TON 5,476 $32.00 $175,232

321 - 4 ASPHALT CONCRETE CURB L.F. 4,403 $2.00 $8,806

329 TACK COAT TON 9 $250.00 $2,250

340 - 1 CONCRETE CURB AND GUTTER, MAG DET 220, L.F. 869 $6.00 $5,214
TYPE A

340- 2 CONCRETE CURB AND GUTTER, MAG DEl 220, L.F. 4,019 $6.50 $26,124
MODIFIED TYPE A

340 - 3 CONCRETE ROLL CURB, MAG DET 220, TYPE C L.F. 55 $7.00 $385

340 - 4 CONCRETE SIDEWALK, COP DET P-1230 S.F. 10,630 $2.00 $21,260

340 - 5 CONCRETE DRIVEWAY, 511 SECTION S.F. 2,308 $3.25 $7,501

340 - 6 CONCRETE DRIVEWAY, 911 SECTION S.F. 2,213 $3.30 $7,303

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
OLD CROSS CUT CANAL - PRELIMINARY CONSTRUCTION COST ESTIMATE (PHASE 1 95% SUBMITIAL)
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GREINER,INC.\ PHOENIX 23-Jan-95

F.C.D. PROJECT NO. 94-24
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UNIT ITEM
ITEM # BID ITEM UNIT QUANTITY PRICE TOTAL

340 - 7 CONCRETE SIDEWALK RAMP, COP DET P-1236, EA. 11 $300.00 $3,300
TYPED

345 - 1 ADJUST BOX FRAME AND COVER EA. 26 $250.00 $6,500

345 - 2 ADJUST MANHOLE FRAME AND COVER EA. 24 $240.00 $5,760

350 - 1 REMOVE FENCE, HANDRAIL, GUARDRAIL, POSTS, L.S. 1 $3,500.00 $3,500
AND BARRICADES

350 - 2 REMOVE SINGLE CURB AND CURB AND GUTIER L.S. 1 $1,700.00 $1,700

350 - 3 REMOVE PIPE L.S. 1 $250.00 $250

350 - 4 REMOVE SPILLWAYS AND CHANNEL LINING L.S. 1 $1,000.00 $1,000

350 - 5 REMOVE ASPHALT PAVEMENT L.S. 1 $34,000.00 $34,000

350 - 6 REMOVE SIDEWALK AND DRIVEWAYS L.S. 1 $6,200.00 $6,200

350 - 7 REMOVE BOX CULVERTS AT THOMAS ROAD L.S. 1 $20,000.00 $20,000

350 - 8 MISCELLANEOUS REMOVALS L.S. 1 $5,000.00 $5,000

350 - 9 REMOVE TREES EA. 5 $350.00 $1,750

401 - 1 TRAFFIC CONTROL L.S. 1 $83,000.00 $83,000

401 - 2 TRAFFIC SIGNALIZATION L.S. 1 $25,000.00 $25,000

401 - 3 THOMAS ROAD DETOUR L.S. 1 $55,000.00 $55,000

401 - 4 OFF-DUTY UNIFORMED OFFICER M.H. 2,000 $27.00 $54,000

401 - 5 EMERGENCY VEHICLE CROSSING L.S. 1 $5,000.00 $5,000.00

405 TYPE 'A' SURVEY MARKER, MAG DEl 120-1 EA. 3 $250.00 $750

415 - 1 TYPE 'B' BARRICADE, COP DEl P-1106 L.F. 127 . $37.00 $4,699

415 - 2 STEEL GUARDRAIL, MAG DEl 135-1,135-2, L.F. 204 $20.00 $4,080
AND 135-3

420 CHAIN LINK FENCE L.F. 442 $15.00 $6,630

505 - 1 DOUBLE 18'x 10' CONC. BOX CULVERT L.F. 500 $1,700.00 $850,000

505 - 2 CONCRETE ENCASEMENT FOR 12" WATER LINE, L.F. 44 $20.00 $880
MAG DET402

505 - 3 CONCRETE ENCASEMENT FOR 45" WATER LINE, L.F. 40 $80.00 $3,200
MAG DET402

505 - 4 CONCRETE ENCASEMENT FOR 54" WATER LINE, L.F. 31 $90.00 $2,790
MAG DET 402

505 - 5 CONCRETE ENCASEMENT FOR 45 11 WATER LINE L.F. 48 $145.00 $6,960
FITTINGS

505 - 6 CONCRETE ENCASEMENT FOR 5411 WATER LINE L.F. 55 $170.00 $9,350
FITTINGS

505 - 7 CONCRETE ENCASEMENT FOR 1211 WATER LINE, L.F. 14 $18.00 $252
MAG DET404

505 - 8 CONCRETE ENCASEMENT FOR 5411 WATER LINE, L.F. 8 $90.00 $720
MAG DET404

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
OLD CROSS CUT CANAL - PRELIMINARY CONSTRUCTION COST ESTIMATE (PHASE 1 95% SUBMITIAL)
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UNIT ITEM
ITEM # BID ITEM UNIT QUANTITY PRICE TOTAL

505 - 9 CONCRETE ENCASEMENT FOR 15" SANITARY SEWER L.F. 30 $21.00 $630
LINE, MAG DET 404

505 - 10 CONCRETE CAP OVER EXISTING 48" WATER LINE L.F. 1,850 $40.00 $74,000

505 - 11 CONCRETE APRON S.F. 543 $3.00 $1,629

505 - 12 TYPE 'A' SPILLWAYS S.Y. 294 $54.00 $15,876

505 - 13 DET P-1570 TYPE "Nil SINGLE CATCH BASINS EA. 3 $1,200.00 $3,600

505 - 14 DET P-1570 TYPE "N" DOUBLE CATCH BASINS EA. 2 $2,000.00 $4,000

505 - 15 DET P-1570 TYPE liN" 4 GRATE CATCH BASINS EA. 2 $3,000.00 $6,000

505 - 16 CONCRETE SCUPPERS, MAG 206.1 AND 206.2 EA. 5 $900.00 $4,500

505 - 17 4-INCH CONCRETE SLAB S.Y. 2,246 $30.00 $67,380

515 FIXED BOLLARDS EA. 26 $300.00 $7,800

520 HANDRAIL L.F. 62 $15.00 $930

525 - 1 CHANNEL SIDE SLOPE PROTECTION S.Y. 390 $30.00 $11,700

525 - 2 TYPE 'B' SPILLWAYS S.Y. 732 $30.00 $21,960

525 - 3 PIPE OUTLET PROTECTION S.Y. 562 $30.00 $16,860

610 - 1 WATER LINE RELOCATION (12 INCH AT THOMAS) L.F. 66 $65.00 $4,290

610 - 2 WATER LINE CONSTRUCTION(12 INCH AT VIRGINIA) L.F. 125 $65.00 $8,125

610 - 3 WATER LINE RELOCATION (45 INCH) L.F. 85 $2,025.00 $172,125

610 - 4 WATER LINE RELOCATION (54 INCH) L.F. 111 $800.00 $88,800

610 - 5 RETROFIT RESTRAINED JOINTS FOR 54" WATER EA. 16 $4,000.00 $64,000
LINE

610 - 6 RELOCATE FI RE HYDRANTS EA. 2 $950.00 $1,900

610 - 7 CUT AND PLUG SANITARY SEWER LINE (8 INCH) EA. 2 $150.00 $300

610 - 8 WATER SERVICE RELOCATION L.F. 800 $10.00 $8,000

618 - 1 18" RGRCP L.F. 373 $80.00 $29,840

618 - 2 24" RGRCP L.F. 13 $100.00 $1,300

618 - 3 30" RGRCP L.F. 15 $120.00 $1,800

618 - 4 36" RGRCP L.F. 6 $135.00 $810

618 - 5 42" RGRCP L.F. 104 $150.00 $15,600

618 - 6 48" RGRCP L.F. 87 $180.00 $15,660

618 - 7 PIPE PLUG, MAG DET. 427 EA. 4 $200.00 $800

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
OLD CROSS CUT CANAL - PRELIMINARY CONSTRUCTION COST ESTIMATE (PHASE 1 95% SUBMITIAL)

I
I
I
I
I
I
I
I

II

I
I
I
I
I
I
I
I
I
I

JOB NO. E002102
FILE NAME: COST95S.WK3

GREINER,INC.\ PHOENIX 23-Jan-95

F.C.D. PROJECT NO. 94-24
BY : JVGNJCT/ALB

PAGE 3 OF 4



FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
OLD CROSS CUT CANAL - PRELIMINARY CONSTRUCTION COST ESTIMATE (PHASE 1 95% SUBMITTAL)

UNIT ITEM
ITEM # BID ITEM UNIT QUANTITY PRICE TOTAL

618 - 8 TYPE "B" PIPE SUPPORT MAG DET. 403-1,2 EA. 3 $600.00 $1,800

618 - 9 TYPE "C" PIPE SUPPORT MAG DET. 403-1,2 EA. 1 $800.00 $800

625 - 1 ACCESS MANHOLES EA. 1 $1,600.00 $1,600

625 - 2 IIBUBBLE-UplI MANHOLE . EA. 1 $8,000.00 $8,000

BID ITEM TOTAL = $2,948.933

CONTINGENCY (10%) = $294,893

TOTAL CONSTRUCTION COST = $3,243,827
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---------- ---------
MUST BE LEGIBLY WRITTEN IN INK OR TYPED
PROJECT: OLD CROSS CUT CANAL
CONTRACT: FCD 94-24

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

BIDDING SCHEDULE

23-Jan-95

UNIT COST UNIT COST EXTENDED
ITEM NO. BID ITEM UNIT QUANTITY IN WRITING IN NUMBERS AMOUNT

(AND /100 DOLLARS) IN NUMBERS

105 - 1 4-INCH GAS LINE AT THOMAS ROAD L.S. 1

105 - 2 PROTECTION OF WATER AND SEWER LINES L.S. 1

107 - 1 NPDES/SWPPP PERMITS L.S. 1

107 - 2 PREPARATION OF HEALTH AND SAFETY PLAN L.S. 1

107 - 3 PUBLIC INFORMATION AND NOTIFICATION L.S. 1
ALLOWANCE

107 - 4 GROUND WATER DEWATERING L.S. 1

202 MOBILIZATION L.S. 1

205 ROADWAY EXCAVATION C.Y. 6,710

206 - 1 STRUCTURE EXCAVATION C.Y. 15,295

206 - 2 STRUCTURE BACKFILL C.Y. 5,318

206 - 3 GEOCOMPOSITE DRAIN S.Y. 917

211 FILL CONSTRUCTION C.Y. 5,725

220 DUMPED RIPRAP C.Y. 133

221 GABION CONSTRUCTION C.Y. 191

222 - 1 GRASSCRETE CONSTRUCTION S.F. 1,162

222 - 2 8-INCH PVC SLEEVES L.F. 45

301 SUBGRADE PREPARATION UNDER PAVEMENT S.Y. 20,288

310 GRAVEL BEDDING C.Y. 2,322

321 - 1 ASPHALT CONCRETE PAVEMENT C - 3/4 TON 51

321 - 2 ASPHALT CONCRETE PAVEMENT D - 1/2 TON 2,175

Contract No. 94-24 PAGE 1 OF 5



---------- ---------
MUST BE LEGIBLY WRITTEN IN INK OR TYPED
PROJECT: OLD CROSS CUT CANAL
CONTRACT: FCD 94-24

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

BIDDING SCHEDULE

23-Jan-95

UNIT COST UNIT COST EXTENDED
ITEM NO. BID ITEM UNIT QUANTITY IN WRITING IN NUMBERS AMOUNT

(AND /100 DOLLARS) IN NUMBERS

321 - 3 ASPHALT CONCRETE PAVEMENT A - 1 1/2 TON 5,476

321 - 4 ASPHALT CONCRETE CURB L.F. 4,403

329 TACK COAT TON 9

340 - 1 CONCRETE CURB &GUITER, MAG DET. 220, L.F. 869
TYPE A

340 - 2 CONCRETE CURB &GUTIER, MAG DET. 220, L.F.. 4,019
MODIFIED TYPE A

340 - 3 CONCRETE ROLL CURB, MAG DET. 220, TYPE C L.F. 55

340 - 4 CONCRETE SIDEWALK, C.O.P. DET. P-1230 S.F. 10,630

340 - 5 CONCRETE DRIVEWAY, 5· SECTION S.F. 2,308

340 - 6 CONCRETE DRIVEWAY, 9" SECTION S.F. 2,213

340 - 7 CONCRETE SIDEWALK RAMP, C.O.P. DET. P-1236, EA. 11
TYPED

345 - 1 ADJUST BOX FRAME AND COVER EA. 26

345 - 2 ADJUST MANHOLE FRAME AND COVER EA. 24

350 - 1 REMOVE FENCE, HANDRAIL, GUARDRAIL, POSTS, L.S. 1
AND BARRICADES

350 - 2 REMOVE CURB AND GUTTER L.S. 1

350 - 3 REMOVE PIPE L.S. 1

350 - 4 REMOVE SPILLWAYS AND CHANNEL LINING L.S. 1

350 - 5 REMOVE ASPHALT PAVEMENT L.S. 1

350 - 6 REMOVE SIDEWALK AND DRIVEWAYS L.S. 1

350 - 7 REMOVE BOX CULVERTS AT INTERSECTIONS L.S. 1

350 - 8 MISCELLANEOUS REMOVALS L.S. 1

Contract No. 94-24 PAGE 2 OF 5



- - -----------------
MUST BE LEGIBLY WRITTEN IN INK OR TYPED
PROJECT: OLD CROSS CUT CANAL
CONTRACT: FCD 94-24

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

BIDDING SCHEDULE

23-Jan-95

UNIT COST UNIT COST EXTENDED
ITEM NO. BID ITEM UNIT QUANTITY IN WRITING IN NUMBERS AMOUNT

(AND /100 DOLLARS) IN NUMBERS

350 - 9 REMOVE TREES E.A. 5

401 - 1 TRAFFIC CONTROL L.S. 1

401 - 2 TRAFFIC SIGNALIZATION L.S. 1

401 - 3 THOMAS ROAD DETOUR L.S. 1

401 - 4 OFF-DUTY UNIFORMED OFFICER M.H. 2,000

401 - 5 EMERGENCY VEHICLE CROSSING L.S. 1

405 TYPE 'A' SURVEY MARKER, MAG DET. 120-1 EA. 3

415 - 1 TYPE 'B' BARRICADE, C.O.P. DET. P-1106 L.F. 127

415 - 2 STEEL GUARDRAIL, MAG DET 135-1,135-2, L.F. 204
AND 135-3

420 CHAIN LINK FENCE L.F. 442

505 - 1 DOUBLE 18'x 10' CONC. BOX CULVERT L.F. 500

505 - 2 CONCRETE ENCASEMENT FOR 12" WATER LINE, L.F. 44
MAG DET 402

505 - 3 CONCRETE ENCASEMENT FOR 45" WATER LINE, L.F. 40
MAG DET 402

505 - 4 CONCRETE ENCASEMENT FOR 54" WATER LINE, L.F. 31
MAG DET 402

505 - 5 CONCRETE ENCASEMENT FOR 45" WATER LINE L.F. 48
FITIINGS

505 - 6 CONCRETE ENCASEMENT FOR 54" WATER LINE L.F. 55
FITIINGS

505 - 7 CONCRETE ENCASEMENT FOR 12" WATER LINE, L.F. 14
MAG DET 404

505 - 8 CONCRETE ENCASEMENT FOR 54" WATER LINE, L.F. 8
MAG DET 404

505 - 9 CONCRETE ENCASEMENT FOR 1511 SANITARY SEWER L.F. 30
LINE, MAG DET 404

505 - 10 CONCRETE CAP OVER EXISTING 48" WATER LINE L.F. 1,850

Contract No. 94-24 PAGE 3 OF 5



-------------------
MUST BE LEGIBLY WRITTEN IN INK OR TYPED
PROJECT: OLD CROSS CUT CANAL
CONTRACT: FCD 94-24

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

BIDDING SCHEDULE

23-Jan-95

UNIT COST UNIT COST EXTENDED
ITEM NO. BID ITEM UNIT QUANTITY IN WRITING IN NUMBERS AMOUNT

(AND /100 DOLLARS) IN NUMBERS

505 - 11 CONCRETE APRON S.F. 543

505 - 12 TYPE 'A' SPILLWAYS S.Y. 294

505 - 13 DET P-1570 TYPE "Nil SINGLE CATCH BASINS EA. 3

505 - 14 DET P-1570 TYPE liN" DOUBLE CATCH BASINS EA. 2

505 - 15 DET P-1570 TYPE "N" 4 GRATE CATCH BASINS EA. 2

505 - 16 CONCRETE SCUPPERSI MAG 206.1 AND 206.2 EA. 5

505 - 17 4-INCH CONCRETE SLAB S.Y. 2,246

515 FIXED BOLLARDS EA. 26

520 HANDRAIL L.F. 62

525 - 1 CHANNEL SIDE SLOPE PROTECTION S.Y. 390

525 - 2 TYPE 'B' SPILLWAYS S.Y. 732

525 - 3 PIPE OUTLET PROTECTION S.Y. 562

610 - 1 WATER LINE RELOCATION (12 INCH AT THOMAS) L.F. 66

610 - 2 WATER LINE CONSTRUCTION (12 INCH AT VIRGINIA) L.F. 125

610 - 3 WATER LINE RELOCATION (45 INCH) L.F. 85

610 - 4 WATER LINE RELOCATION (54 INCH) L.F. 111

610 - 5 RETROFIT RESTRAINED JOINTS FOR 5411 WATER EA. 16
LINE

610 - 6 CUT AND PLUG SANITARY SEWER LINE (8 INCH) EA. 2
MAG DET 427

610 - 7 RELOCATE FIRE HYDRANTS EA. 2

610 - 8 WATER SERVICE RELOCATION L.F. 800

Contract No. 94-24 PAGE 4 OF 5



- - -----------------
MUST BE LEGIBLY WRITTEN IN INK OR TYPED
PROJECT: OLD CROSS CUT CANAL
CONTRACT: FCD 94-24

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

BIDDING SCHEDULE

23-Jan-95

UNIT COST UNIT COST EXTENDED
ITEM NO. BID ITEM UNIT QUANTITY IN WRITING IN NUMBERS AMOUNT

(AND /100 DOLLARS) IN NUMBERS

618 - 1 18" RGRCP L.F. 373

618 - 2 24" RGRCP L.F. 13

618 - 3 30" RGRCP L.F. 15

618 - 4 36" RGRCP L.F. 6

618 - 5 42" RGRCP L.F. 104

618 - 6 48" RGRCP L.F. 87

618 - 7 PIPE PLUG, MAG DET. 427 EA. 4

618 - 8 TYPE "B" PIPE SUPPORT MAG DET. 403-1 &403-2 EA. 3

618 - 9 TYPE "C" PIPE SUPPORT MAG DET. 403-1 &403-2 EA. 1

625 - 1 ACCESS MANHOLES EA. 1

625 - 2 "BUBBLE-UP" MANHOLE EA. 1

TOTAL ESTIMATED CONSTRUCTION COST

IN NUMBERS:

IN WRITING:

Contract No. 94-24 PAGE 5 OF 5
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REVISED
QUANTITY CALCULATIONS

Previously Submitted: 11/4/94
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rpolerances. All gabion dimensions shall be within a tolerance limit
~ =5% of the manufacturer's stated sizes.

.2\11 of the above wire diameters are subject to tolerance limit of o. oo~
inches in accordance with ASTM a-641.

Galvanized Steel Wire Mesh Gabions. Gabion baskets units shall be
of non-raveling construction and fabricated from a dO\lble twisted
hexagonal mesh of hot dipped galvanized steel wire having a diameter
of 0.118 inches (approx. us gauge 11) after galvanization. The steel
wire used shall be galvanized prior to weaving into mesh. All gabion
diaphragm and frame wire shall equal or exceed Federal Spec. QQ-W-4 61H,
possess soft tensile strength, and a Finish 5 Class 3 zinc coating of
not less than 0.80 oz/sq. ft. of uncoated wire surface. The weight of
zinc coating shall be as determined by ASTM test designation A-90. Mesh

openings shall be hexagonal in shape and u~iform~in size measuring not
more than 3.25 inches by 4.50 inches approximately (=9 sq. in. are~

opening). Selvedge or perimeter basket frame wire shall be of heavier
gauge than the mesh wire with a diameter of 0.150 inches (approx. us
gauge 9) after galvanization. Lacing and connecting wire shall meet
the same specifications as the wire used in the gabion body except that
its diameter shall be of 0.0866' inches (approx. us gauge 13.5) after
galvanization.
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'1.33

Capacity in
Cubic Yards
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4
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No. of CellsDimensions

6' x 3' x 3'
9' x 3' x 3'

12' X 3 1 x 3'
6' x 3' x 1'6"
9' x 3' xl' 6 "
12' x 3' x 1'6"

6' x 3' x l'
9' x 3' x'I'
12' x 3' x l'

A

B

C
D'

E

F

G
H

I

Let,ter Code

MATERIALS

GABION STANDARD SIZES

, I '~lG

I ,i-RaVeling. The wire mesh is to be fabricated in such a manner as
~o be non-raveling. This is defined as the ability to resist pulling

I / apart at any of the twists or connections forming the mesh when a single
/.... wire strand in a section of mesh is cut.
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rKANULAR BACKFILL

f STATION
TOTAL
LENGTH (F)

CROSS SECTION
AREA (F

A

2)
QUANTITY

F
A

3
=============================================================================

_
0+00-77+00
7+00-113+00
13+00-117+00

6,700
3,600

400

86
62
53

576,200
223,200

21,000

21,341
8,267

778

, OTAL 820,400 30,385
============================================================================

I TRUCTURA~" Bt-_~_!<FILL,..
TOTAL CROSS SECTION QUANTITY

STATION LENGTH (F) AREA' (F A

2) F A 3 Y.... 3
=============================================================================

I
1000 233
1100 100 152 19,235 712
1200 100 150 15,103 559
1300 100 145 14,772 547

I 1400 100 152 14,862 550
1500 100 164 15,800 585
1600 100 152 15,803 585
1700 100 162 15,683 581

I 1800 100 160 16,111 597
1900 100 161 16,053 595
2000 100 161 16,055 595
2100 100 162 16,147 598

I~: 2200 100 159 16,064 595
~~f: 2300 100 162 16,041 594

2400 100 167 16,424 608

I
2500 100 158 16,222 601
2600 100 162 15,977 592
2700 100 159 16,051 594
2800 100 158 15,883 588

I 2900 100 161 15,952 591
3000 100 161 16,078 595
3100 100 161 16,089 596
3200 100 161 16,096 596

I 3300 100 t1- 161 16,088 596
3400 100 162 16,145 598
3500 1100 161 16,164 599

I
3600 100 160 16,059 595
3700 100 161 16,058 595
3800 100 160 16,064 595
3900 100 159 15,938 590

I 4000 100 162 16,019 593
4100 100 161 16,139 598
4200 100 161 16,125 597
4300 100 160 16,078 595

I 4400 100 156 15,828 586
4500 100 154 15,506 574
4600 100 160 15,708 582
4700 100 157 15,858 587

I 4800 100 157 15,666 580
4900 100 156 15,614 578

j

I
I



I
I 5000 100 154 15,496 574

I
5100 'lOa 155 15,453 572
5200 100 156 15,523 575
5300 100 154 15,479 573
5400 100 154 15,386 570

I
5500 100 154 15,411 571
5600 100 162 15,834 586
5700 100 156 15,897 589
5800 100 157 15,622 579

I 5900 ._------ -- _..._- .. -..... ,..... .
100 ,.1-?_7 ..,_ 15,672 580,..-~

6000
10'0'-- ".' _.. -.... -<•• ., ..... ~ •• ~'-_ •• --_., •••"

155 15,572 57'7--/;
6100 100 158 15,622 579· ,;,i

6200 100 153 15,547 576 "

I 6300 100 158 15,572 577 ',-r
6400 100 152 15,522 575 ;
6500

~---- -_..... -100 __ 153 ).5 1.247 565

I
6600 100 151 15,172 562____·

6700 100 157 15,372 569
6800 100 153 15,472 573
6900 100 155 15,372 569

I
7000 100 158 15,647 580
7100 100 157 15,772 584
7200 100 152 15,447 572
7300 100 153 15,247 565

I 7400 100 151 15,222 564
7500 100 155 15,322 567
7600 100 154 15,447 572
7700 100 152 15,272 566

I, 7800 100 .139 14,528 538
7900 100 152 14,559 539
8000 100 140 14,634 542

I
8100 100 149 14,484 536
8200 100 151' 15,034 557
8300 100 152 15,159 561
8400 100 152 15,209 563

I
8500 100 155 15,359 569
8600 100 149 15,184 562
8700 100 148 14,834 549
8800 100 144 14,609 541

I 8900 100 148 14,609 541
9000 100 147 14,759 547
9100 100 150 14,859 550
9200 100 146 14,784 548

I 9300 100 151 14,859 550
9400 100 154 15,259 565
9500 100 145 14,959 554

I
9600 100 154 14,984 555
9700 100 157 15,584 577
9800 100 156 15,684 581
9900 100 154 15,534 575

I 10000 100 153 15,384 570
10100 100 149 15,134 561
10200 100 134 14,174 525
10300 100 139 13,640 505

I 10400 100 141 13,965 517
10500 100 121 13,065 484

I
I

U~ -;)91



I
I

100 141 13,09010600 485

I
10700 100 136 13,865 514
10800 100 . 142 13,890 514
10900 100 133 13,715 508
11000 100 145 13,890 514

I
11100 100 143 14,415 534
11200 100 136 13,940 516
11300 100 121 12,815 475
11400 100 123 12,190 451

I 11500 100 127 12,515 464
11600 100 124 12,540 464
11700 100 132 12,790 474

=============================================================================

I
I
I
1-~

.!;::~:"

I
I
I
I
I
I
I
I
I

1,631,646 60,431





I
I
I
I
I
'I
I
I
I
I

,·:··
\ .

I
I
I
I
I

6800 100 320 31,750 1,176
6900 100 320 31,975 1,184
7000 100 324 32,200 1,193
7100 100 321 32,250 1,194
7200 100 324 32,225 1,194
7300 100 323 32,325 1,197
7400 100 325 32,375 1,199
7500 100 293 30,875 1,144
7600 100 294 29,325 1,086
7700 100 307 30,000 1,111
7800 100 364 33,525 1,242
7900 100 363 36,325 1,345
8000 100 396 37,900 1,404
8100 100 396 39,550 1,465
8200 100 427 41,125 1,523
8300 100 431 42,875 1,588
8400 100 428 42,925 1,590
8500 100 450 43,900 1,626
8600 100 467 45,850 1,698
8700 100 494 48,025 1,779
8800 100 506 49,950 1,850
8900 100 515 51,025 1,890
9000 100 503 50,875 1,884
9100 100 536 51,900 1,922
9200 100 543 53,900 1,996
9300 100 569 55,575 2,058
9400 100 583 57,600 2,133
9500 100 618 60,025 2,223
9600 100 626 62,175 2,303
9700 100 644 63,475 2,351
9800 100 628 63,575 2,355
9900 ·100 592 61,000 2,259

10000 100 583 58,725 2,175
10100 100 572 57,725 2,138
10200 100 532 55,200 2,044
10300 100 530 53,075 1,966
10400 100 571 55,025 2,038
10500 100 ?_ 613 59,175 2,192
10600 100 578 59,525 2,205
10700 100 568 57,275 2,121
10800 100 577 57,200 2,119
10900 100 609 59,275 2,195
11000 100 629 61,875 2,292
11100 100 631 62,975 2,332
11200 100 529 57,975 2,147
11300 100 497 51,250 1,898
11400 100 482 48,925 1,812
11500 100 489 48,550 1,798

. 11600 100 506 49,725 1,842

I 11700 100 521 51,325 1,901
.===============================================~===================~=========

TOTAL . 3,825,705 141,693

I
I
I



I
I
I EXCAVATION

ISTATION
TOTAL
LENGTH (F)

CROSS SECTION
AREA (F A 2)

QUATITY
F

A

3

================================================================

I
I
I
I
I
I.':~

I
I
I
I
I
I
I
I
I

1000
1100
1200
1300
1400
1500
1600
1700
1800
1900
2000
2100
2200
2300
2400
2500
2600
2700
2800
2900
3000
3100
3200
3300
3400
3500
3600
3700
3800
3900
4000
4100
4200
4300
4400
4500
4600
4700
4800
4900
5000
5100
5200
5300

100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100
100

209
258
517
841
867
897
819
709
721
661
656
581
673
698
650
906
974
998
933
968
914
934
924
928
869
911
887
909
910
866
864
857
848
847
819
812
814
827
800
810
789
791
803
797

23,325
38,725
67,850
85,375
88,175
85,775
76,400
71,475
69,050
65,800
61,825
62,675
68,525
67,375
77,750
93,975
98,600
96,550
95,050
94,100
92,400
92,875
92,550
89,825
89,000
89,875
89,775.
90,950
88,775
86,475
86,050
85,225
84,725
83,275
81,525
81,275
82,025
81,325
80,475
79,950
78,975
79,650
79,950

864
1,434
2,513
3,162
3,266
3,177
2,830
2,647
2,557
2,437
2,290
2,321
2,538
2,495
2,880
3,481
3,652
3,576
3,520
3,485
3,422
3,440
3,428
3,327
3,296
3,329
3,325
3,369
3,288
3,203
3,187
3,156
3,138
3,084
3,019
3,010
3,038
3,012
2,981
2,961
2,925
2,950
2,961



I
I
I 5400 100 785 79,075 2,929

5500 100 789 78,675 2,914

I 5600 100 780 78,425 2,905
5700 100 769 77,425 2,868
5800 100 779 77,350 2,865

I
5900 100 770 77,400 2,867
6000 100 792 ..--_>_._ 7 8.. ,~ 07_.~_ __ 2, 8.9_2_
6100 100 822/' :', ~ .. 80,700 2,989 J i ,-

6200 100 802,..'~ :. I 81,200 3, 0.07 ." to ;",," ..;"

I
6300 100 907./ r ~Jf ~~ 85,450 3,165
6400 100 773·/'" :~, "." 84,000 3,111

I

>- (l I "",

6500 100 860' ,1\/· .. - 81, 62.5..~ .~,02.3
-~."._.~",_. -,... - - . -- .

6600 100 897 87,825 3,253

I 6700 100 886 89,150 3,302
6800 100 882 88,400 3,274
6900 100 1,106 99,400 3,681
7000 100 882 99,400 3,681

I 7100 100 858 86,975 3,221
7200 100 870 86,350 3,198
7300 100 847 85,800 3,178

I
7400 100 860 85,325 3,160
7500 100 852 85,575 3,169
7600 100 874 86,275 3,195
7700 100 554 71,375 2,644

'"
7800 100 549 55,100 2,041

.~~ 7900 100 564 55,600 2,059
~ ;:. t 8000 100 556· 55,950 2,072

8100 100 540 54,775 2,029

I 8200 100 552 54,575 2,021
8300 100 516 53,375 1,977
8400 100 533 52,450 1,943

I
8500 100 522 52,725 1,953
8600 100 519 52,000 1,926
8700 100 522 52,000 1,926
8800 100 507 51,425 1,905

I
8900 100 466 48,625 1,801
9000 100 1,030

l)

74,775 2,769
9100 100 505 76,750 2,843
9200 100 502 50,325 1,864

I 9300 100 694 59,750 2,213
9400 100 736 71,475 2,647
9500 100 713 72,450 2,683
9600 100 705 70,900 2,626

I 9700 100 704 70,425 2,608
9800 100 685 69,425 2,571
9900 100 643 66,400 2,459

I
10000 100 679 66,075 2,447
10100 100 749 71,350 2,643
10200 100 661 70,475 2,610
10300 100 668 66,450 2,461

I
i

)

I
I

,,('-
f " ~ • ;.~ I - /5 ~1 Yj i~ r
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I
I
I
I
I
I

10400 100 659 66,350 2,457
10500 100 667 66,300 2,456
10600 100 590 62,825 2,327
10700 100 709 64,900 2,404
10800 100 741 72,475 2,684
10900 100 714 72,725 2,694
11000 100 698 70,550 2,613
11100 100 641 66,900 2,478
11200 100 549 59,475 2,203
11300 100 626 58,725 2,175
11400 100 621 62,325 2,308
11500 100 581 60,075 2,225
11600 100 933 75,675 2,803

I
11700 100 471 70,200 2,600

==~=~~~~~~~~~~~~====~==~=~=====~================================

TOTAL 7,991,675 295,988

I
I
I
I
I
I
I
I
I
I
I
I
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EXISTING GROUND
FILL CONSTRUCTION

STRUCTURE EXCAVATION PAY LIMITS

LIMITS OF' PAYMENT FOR STRUCTURE EXCAVATION, STRUCTURE BACKFILL & FILL
CONSTRUCTION ITEMS ASSOCIATED WITH THE CONSTRUCTION OF THE CONCRETE BOX CULVERT

N.T.S.

* LIMITS VARY. ACTUAL PAY QUANTITIES TO BE CALCULATED AS DETERMINED BY THE ENGINEER.
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horizontal control for 48th street

I
I

F ·~t: roadhI Al ignment: 48th-cl ..

. Cut

"1 1
/' "

Fi II

END AREA VOLUME LISTING
Cut 1.0000 Fill 1.0000 Cut 1.0000

page 1

Wed Oct 26 09:24:59 1994

Fi II 1.0000

I
I
I
I
I

205+00

205+30.70

206+00

206+90.01

207+00

207+89.05

208+00

208+87.69

0.00

0.00

0.00

9.34

9.95

11.20

12.69

28.11

0.00

0.00

0.00

0.52

0.50

5.12

5.70

0.47

0.00

0.00

15.57

3.57

34.88

4.85

66.25

13.72

0.00

0.00

0.87

0.19

9.27

2.19

10.02

0.20

0.00

0.00

15.57

19.14

54.02

58.86

125.12

138.83

0.00

0.00

0.87

1.06

10.33

12.52

22.54

22.74

0.00

0.00

14.69

18.07

43.69

46.34

102.57

116. 10
209+00

I,t 210+00

32.05

51.42

0.39

0.00
154.59 0.73 293.42 23.47 269.95

I
I
I
I
I
I
I
I
I

e..---

211+00

211+01.13

211+38.41

212+00

213+00

213+14.44

213+53.34

214+00

215+00

216+00

217+00

218+00

218+57.86

47.78

47.70

46.35

45.35

49.94

49.92

49.04

45.42

40.78

50.79

51.70

45.05

42.35

1.85 .

1.84

0.97

0.34

0.01

0.01

0.00

0.00

0.00

0.00

0.00

0.00

0.00

183.71

2.00

64.93

104.59

176.47

26.69

71.29

81.62

159.62

169.56

189.79

179.17

93.65

36.19

3.44

0.08

1.93

1.49

.,..0.65

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

477.13

479.13

544.05

648.64

825.12

851.81

923.10

1004.73

1164.34

1333.91

1523.69

1702.86

1796.51

1832.70

26.91

26.98

28.92

30.41

31.06

31.06

31.07

31.07

31.07

31.07

31.07

31.07

31.07

31.07

450.22

452.14

515. 13

618.24

794.06

820.75

892.04

973.66

1133.28

1302.84

1492.62

1671.79

1765.45

1801.63





I page 3

Wed Oct 26 09:25:00 1994

horizontal control for 48th street

Fi II

END AREA VOLUME LISTING
Cut 1.0000 Fill 1.0000 Cut 1.0000 Fill 1.0000

II~--::::~::_----_:~::_~::::~---_:~::_~::::~--_::~:::_~:::~--_::~:::_~:::~--_:::_::~-~:::~-_:::_::~-~:::~--_::::_:~:~:::

I
p :t: roadhI Allgnment: 48th-cl

Cut

I 236+89.12

237+00

I
I

237+10.70

238+00

239+00

27.19

27.12

27.09

28.51

41.05

0.01

0.01

0.01

0.01

0.00

10.94

10.74

91.94

128.81

0.00

0.00

0.04

0.02

3793.38

3804.12

3896.07

4024.88

36.23

36.24

36.28

36.30

3757.15

3767.88

3859.79

3988.58

1__ 240+00

240+17.98

I 240+67.55

241+00

54.27
-------
55.23

54.97

49.87

0.00

0.00

0.00

0.00

176.53

36.45

101. 17

63.00

0.00

0.00

0.00

0.00

4201.41

4237.86

4339.03

4402.02

36.30

36.30

36.30

36.30

4165.11

4201.56

4302.72

4365.72

I
I
I

+32.95

242+00

243+00

244+00

43.91

34.23

29.56

22.85

0.00

0.00

0.00

0.09

57.22

97.02

118. 12

97.05

11.39

0.00

0.00

0.00

0.16

0.03

4459.25

4556.27

4674.40

4771.44

4782.84

36.30

36.30

36.30

36.46

36.49

4422.95

4519.97

4638.09

4734.98

4746.34

I
244+12.98

244+35.73

24.55

27.72

0.04

0.01
22.02

76.46

<)-0.02

0.01

4804.85

4881.31

36.51

36.52

4768.34

4844.79

I
245+00

246+00

36.52

45.09

0.00

0.00
151.13 0.00 5032.44 36.52 4995.92

I
I

247+00

247+02.70

247+45.57

37.29

37.10

34.34

0.00

0.00

0.01

152.56

3.71

56.72

68.44

0.00

0.00

0.00

0.01

5185.01

5188.72

5245.44

5313.88

36.52

36.52

36.53

36.54

5148.49

5152.20

5208.91

5277.34

I
248+00

249+00

33.56

45.65

0.00

0.01
146.68 0.02 5460.55 36.56 5423.99

I
I

250+00 70.30 0.00
214.72

251.25

0.02

0.00

5675.28

5926.52

36.58

36.58

5638.70

5889.95



I page 4

horizontal control for 48th street

Wed Oct 26 09:25:00 1994

Station
Cut Fi II

END AREA VOLUME LISTING
Cut 1.0000 Fill 1.0000 Cut 1.0000 FilL 1.0000

251+00 65.37 0.00

..--- c;;;;<__
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I page 1

'r
horizontal control for 48th street

t: roadh Thu Sep 29 15:57:02 1994
All~llment: 48th-cl

I SURFACE: 2" ac top coarse, Adjustment: 0.0000
TEMPLATE END AREA VOLUME LISTING

Station Area (sqft) Volume (yds) Tot Vol (yds)

1It-----------------------------------------------------------
206+00 5.76

17.46 17.46

1

206+90.01 4.72
1.74 19.20

207+00 4.68
15.43 34.63

I 207+89.05 4.68
1.90 36.53

208+00 4.69

I 16.40 52.93
208+87.69 5.41

2.51 55.44

I
209+00 5.59

20.83 76.27
210+00 5.66

19.47 95.74

I 211+00 4.86
0.20 95.95

211+01.13 4.85

I 6.60 102.55
8.41 4.71

10.73 113.28

I
212+00 4.70

17.37 130.64
213+00 4.68

2.50 133.15
1213+14.44 4.68

6.74 139.88
213+53.34 4.68

I
8.08 147.97

214+00 4.68
17.32 165.28

215+00 4.68

I 17.32 182.60
216+00 4.68

17.32 199.92

I 217+00 4.68
17.32 217.24

218+00 4.68

1218+57.86
10.02 227.26

4.68
3.99 231.25

218+80.89 4.68

I 3.31 234.56
~19+00 4.68

17.32 251.88

I 220+00 4.68
17.32 269.19

I



I page 2

Irr
horizontal control for 48th street

roadh Thu Sep 29 15:57:06 1994
All~"ment: 48th-cl

II SURFACE: 2" ac top coarse, Adjustment: 0.0000
TEMPLATE END AREA VOLUME LISTING

Station Area (sqft) Volume (yds) Tot Vol (yds)

11------------------------------------------------------------
221+00 4.68

11.27 280.47

I
221+65.08 4.68

.6.05 286.52
222+00 4.68

0.26 286.78

I 222+01.51 4.68
17.06 303.85

223+00 4.68

I 17.59 321.44
224+00 4.82

18.59 340.02

I
225+00 5.21

20.03 360.06
226+00 5.60

20.93 380.98

I 227+00 5.70
20.00 400.98

228+00 5.10

I 18. 11 419.09
9+00 4.68

17.32 436.42

I
230+00 4.68

17.33 453.74
231+00 4.68

17.33 471.07

I 232+00 4.68
17.33 488.41

233+00 4.68

I 7.69 496.10
<r

233+44.38 4.68
1.94 498.04

233+55.59 4.68

I 7.69 505.73
234+00 4.68

17.32 523.05

I 235+00 4.68
17.32 540.37

236+00 4.68

I
15.43 555.80

236+89.12 4.68
1.88 557.69

237+00 4.67

I 2~7"'10.70 1.85 559.54
4.66

16.47 576.00

I 238+00 5.29
20.87 596.87

I



" Thu Sep 29 15:57:06 1994

horizontaL controL for 48th street

I
1-.: roadh

LI _" 'I~ent: 48 th-c L

I SURFACE: 2" ac top coarse, Adjustment: 0.0000
TEMPLATE END AREA VOLUME LISTING

Station Area (sqft) Volume (yds) Tot VoL (yds)

1Ir---;~;:~~-----------;~;;----------------------------------

21.90 618.77

page 3



I page 4

Irr
horizontal control for 48th street

~: roadh Thu Sep 29 15:57:06 1994
Al ...,.Iment: 48th-cl

I SURFACE: 5" ac base coarse, Adjustment: 0.0000
TEMPLATE END AREA VOLUME LISTING

Station Area (sqft) Volume (yds) Tot Vol (yds)

1Ir-----------------------------------------------------------
206+00 14.36

43.58 43.58
1206+90.01 11.78

4.34 47.91
207+00 11.68

38.49 86.41
1207+89.05 11.67

4.74 91.15
208+00 11.70

1208+87.69
40.93 132.08

13.50
6.26 138.34

I
209+00 13.95

51.98 190.31
210+00 14.12

48.59 238.90

I 211+00 12.12
0.51 239.41

211+01.13 12.10

I 16.47 255.88
8.41 11.76

26.78 282.66

I
212+00 11.72

43.33 325.99
213+00 11.67

6.24 332.23
1213+14.44 11.67

16.81 349.04
213+53.34 11.67

I
20.17 369.20

214+00 11.67
43.21 412.42

215+00 11.67

I 43.21 455.63
216+00 11.67

43.21 498.84

I 217+00 11.67
43.21 542.06

218+00 11.67

118+57.86
25.00 567.06

11.67
9.95 577.01

218+80.89 11.67

I 8.26 585.27
~19+00 11.67

43.21 628.48

I
~20+00 11.67

43.21 671.70

I



I page 5

I
horizontal control for 48th street

t: roadh Thu Sep 29 15:57:06 1994
Allynment: 48th-clI SURFACE: 5" ac base coarse, Adj ustment: 0.0000

TEMPLATE END AREA VOLUME LISTING
Station Area (sqft) Volume (yds) Tot Vol (yds)

11------------------------------------------------------------
221+00 11.67

28.13 699.83

I 221+65.08 11.68
15. 10 714.93

222+00 11.68

I
0.65 715.58

222+01.51 11.68
42.58 758.16

223+00 11.67

I 43.89 802.05
224+00 12.03

46.38 848.43

I 225+00 13.01
49.99 898.42

226+00 13.98
52.22 950.64

I 227+00 14.21
49.90 1000.53

228+00 12.73
45.19 1045.72

I····~ 29+00 11.67,.,~~.,.

43.23 1088.95

I
230+00 11.67

43.24 1132.19
231+00 11.67

43.24 1175.43

I 232+00 11.68
43.25 1218.67

233+00 11.68

1233+44.38
19.19 1237.87 <;-

11.68
4.85 1242.72I 233+55.59 11.67

19.19 1261.91
234+00 11.67

43.21 1305.12

I 235+00 11.67
43.21 1348.33

236+00 11.67

1236+89.12
38.51 1386.85

11.67
4.70 1391.54

, 237+00 11.65

I ?7~'-10.70 4.61 1396.16
11.64

,/ 41.09 1437.24

I 238+00 13.21
52.07 1489.32

I
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I
horizontaL controL for 48th street

page 8

Thu Sep 29 15:57:06 1994: roadh
Alignment: 48th-cl

I SURFACE: mag201 type a, Adjustment: 0.0000
TEMPLATE END AREA VOLUME LISTING

Station Area (sqft) VoLume (yds) Tot Vol (yds)

III----;;~:~~-----------~~~;----------------------------------

3.42 82.18

5.25 99.77

5.25 110.27

I
I
I
I
I
I
I
I

221+65.08

222+00

222+01.51

223+00

224+00

225+00

226+00

227+00

228+00

~' r.

~~'_9+00

230+00

231+00

232+00

1.42

1.42

1.42

1.42

1.42

1.42

1.42

1.42

1.42

1.42

1.42

1.42

1.42

1.83

0.08

5.17

5.25

5.25

5.25

5.25

5.25

5.25

5.25

5.25

84.01

84.09

89.27

94.52

105.02

115.52

120.77

126.02

131.27

136.52

141.78
233+00

'233+44.38

1233:::~::

1.42

1.42

1.42

1.42

2.33

0.59

2.33

144.11

144.69

147.03

5.25 152.28

I 235+00 1.42
5.25 157.53

236+00

1236+89.12
1.42

1.42
4.68

0.57

162.21

162.78

I
I

238+00

1.42

1.42

1.42

0.56

4.69

5.25

163.34

168.03

173.28



I page 9

Thu Sep 29 15:57:07 1994

horizontal control for 48th street

t: roadhI'r
I Al.:lllment: s~:~~~~~ mag201 type a, Adjustment: 0.0000

TEMPLATE END AREA VOLUME LISTING
Station Area (sqft) Volume (yds) Tot Vol (yds)

II-----;;;:~~-----------~~~;----------------------------------

5.25 178.53

I
240+00 1.42

0.94 179.48
240+17.98 1.42

2.60 182.08

'I 240+67.55 1.42
1.70 183.78

241+00 1.42

I 1.73 185.51
241+32.95 1.42

3.52 189.03

I
242+00 1.42

5.25 194.28
243+00 1.42

5.25 199.54

I 244+00 1.42
0.68 200.22

244+12.98 1.42

I: 1.19 201.41
35.73 1.42

3.37 204.79

I
245+00 1.42

5.25 210.04
246+00 1.42

5.25 215.29

I 247+00 1.42
0.14 215.43

247+02.70 1.42

I
2.25 217.68

247+45.57 1.42
2.86 220.54

248+00 1.42

I 5.25 225.79
249+00 1.42

5.25 231.04

I 250+00 1.42
5.25 236.29

251+00 1.42

I
I
I
I
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horizontal control for 48th street

Z3l-. ~F

7,1
1 AG I 'f C'DUJ/"Sf2... :;: [5::1O.l..o1 if J{ lL/b1l/cJ><. '1Jwoo'F ~ III.VI
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r;;1 1\ G '

1,J,r"Off( So.~ , u.d.Q.. tAMJ &. 'cc.;)
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I

, -'ct: roadh

I • • ~nment: 48th-c l

I tation range: 206+00 to 251+00
TEMPLATE END AREA VOLUME SUMMARY

1It----;:-::-;:~~:::~::----------~~~~:~-~~~~~----------------
5" ac base coarse

I
mag201 type a thickened edge wI 4" curb

VOLUME TOTAL:

I
I
I
I
I ..::
I
I
I
I
I
I
I
I /

I



I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

REVISED
QUANTITY CALCULATIONS:

Rellloval Itellls
Tramc Control
Tramc Signalization
Thomas Road Detour

Previously Submitted: 12/16/94
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ADDITIONAL
UNIT COST CALCULATIONS:

45" Waterline Relocation
Double 18' x 10' Box Culvert
Concrete Driveways
"Bubble-up" Manhole
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TEMPORARY DRAINAGE STRUCTURE

The contractor shall construct a temporary drainage structure in
the Old Cross Cut Canal at Oak Street in accordance with sheet
BMH-l of the project plans, M.A.G. and C.O.P. specifications and
details and this special provision.

Work shall consist of excavating in the Old Cross Cut Canal for
installation of a manhole base and shaft. A 48-inch.diameter
reinforced concrete pipe (Class V) shall be installed from the
manhole base and match the 48-inch pipe construction shown on
sheet C3.5 of the construction plans.

Measurement and payment for this construction shall be by the job
and shall be payment in .full .for furnishing all materials, tools
and equipment for excavation, backfill and compaction , manhole
base and shaft construction, construction of a reinforced
concrete slab around the manhole shaft and installation of an
outfall access barrier. Measurement and payment to furnish and
install approximately 19 L.F. of 48-inch reinforced concrete pipe
in accordance with plan sheet BMH-l shall be made under the item
for 48-inch pipe.



M STREET STO:RM DRAIN - \..llY 01 rlloenlX, }-\,rJzona

j~rary Outlet at the Old Crosscut Canal
INU~ NU. ST-896928
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APPROX.

I DESCRIPTION QUANTITY UNIT
&UNIT PRJCE AMOUNT

I
TEMPORARY DRAINAGE STRUCTURE 1 8,000.00 8,000.00

.JOB

48-inch R.C.P. (Class V) 19

I L.F. 150.00 2,850.00
.. --------

I TOrAL

I
10,850.00
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SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET
ITEM # BID ITEM UNIT C3-1 C3-2 C3-3 C3-4 C3-5 C3-6 C3-7 C3-8 C3-9 C3-10 C3-11 C3-12 C4-1 C4-2 C5-1 C5-2 C9-1 C9-2 C10-1 BMH-1 TOTAL

202 MOBILIZATION L.S. 1

205 ROADWAY EXCAVATION C.Y. 6,710

206 - 1 STRUCTURE EXCAVATION C.Y. 15,295

206 - 2 STRUCTURE BACKFILL C.Y. 5,318

206 - 3 GEOCOMPOSITE DRAIN S.Y. 366.:7 550 917

211 FILL CONSTRUCTION C.Y. 5,725

220 DUMPED RIPRAP C.Y. 133.3 133

221 GABION CONSTRUCTION C.Y. 69.5 121.5 191
\

222 - 1 GRASSCRETE CONSTRUCTION S.F. 1162.0 1,162

222 - 2 8-INCH PVC SLEEVES L.F. 45 45

301 SUBGRADE PREPARATION UNDER PAVEMENT S.Y. 1248.6 1863.0 1850.9 1666.7 1885.4 1n9.2 1333.3 2170.3 1694.4 2377.5 1589.1 829.2 0.0 0.0 20,288

310 GRAVEL BEDDING C.Y. 948.2 1373.8 2,322

321 - 1 ASPHALT CONCRETE PAVEMENT C - 3/4 TON 50.5 0.0 0.0 51

321 - 2 ASPHALT CONCRETE PAVEMENT D -1/2 TON, 135.8 202.6 201.2 181.3 205.0 195.7 145.0 236.0 184.3 258.6 172.8 56.9 2,175

321 - 3 ASPHALT CONCRETE PAVEMENT A - 1 1/2 TON 342.2 510.5 504.8 457.6 517.1 493.7 366.1 594.5 465.2 649.5 432.0 142.3 5,476

321 - 4 ASPHALT CONCRETE CURB L.F. 303 437 486 500 480 487 394 490 490 335.5 4,403

329 TACK COAT TON 0.5 0.8 0.8 0.7 0.8 0.8 0.6 0.9 0.7 1.0 0.7 0.2 9.00

340 - 1 CONCRETE CURB AND GUTTER, MAG DET 220, L.F. 196.0 185.4 0.0 0.0 0.0 0.0 0.0 0.0 0.0 157.8 264.5 65.7 869
TYPE A

340 - 2 CONCRETE CURB AND GUTTER, MAG DET 220, L.F. 314.0 464.7 500.0 383.7 475.2 400.0 545.7 500.0 435.7 4,019
MODIFIED TYPE A

340 - 3 CONCRETE ROLL CURB, MAG DET 220, TYPE C L.F. 55.0 55

340 - 4 CONCRETE SIDEWALK, COP DET P-1230 S.F. 620.0 2317.0 1512.0 2350.0 1642.4 2188.5 10,630

340 - 5 CONCRETE DRIVEWAY, 5" SECTION S.F. 160.0 254.0 270.0 150.0 650.0 170.0 364.0 290.0 2,308

340 - 6 CONCRETE DRIVEWAY, 9" SECTION S.F. 200.0 605.0 808.0 600.0 2,213

340 - 7 CONCRETE SIDEWALK RAMP, COP DET P-1236, EA. 2.0 2.0 2.0 5.0 11
TYPED

345 - 1 ADJUST BOX FRAME AND COVER EA. 2.0 3.0 3.0 2.0 1.0 7.0 4.0 4.0 26

345 - 2 ADJUST MANHOLE FRAME AND COVER EA. 1.0 3.0 3.0 1.0 1.0 1.0 1.0 5.0 2.0 1.0 3.0 1.0 1.0 24

350 - 1 REMOVE FENCE, HANDRAIL, GUARDRAIL, POSTS, L.S. 1
AND BARRICADES

350 - 2 REMOVE SINGLE CURB AND CURB AND GUTIER L.S. 1

350 - 3 REMOVE PIPE L.S. 1

350- 4 REMOVE SPILLWAYS AND CHANNEL LINING L.S. 1

350 - 5 REMOVE ASPHALT PAVEMENT L.S. 1

350 - 6 REMOVE SIDEWALK AND DRIVEWAYS L.S. 1

350 - 7 REMOVE BOX CULVERTS AT THOMAS ROAD L.S. 1

350 - 8 MISCELLANEOUS REMOVALS L.S. 1

350 - 9 REMOVE TREES L.S. 2.0 3.0 5

401 - 1 TRAFFIC CONTROL L.S. 1.0 1

401 - 2 TRAFFIC SIGNALIZATION L.S. 1.0 1

I FILE: COST95S.WK3 23-Jan-95 PAGE 1 OF 3
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SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET SHEET
ITEM # BID ITEM UNIT C3-1 C3-2 C3-3 C3-4 C3-5 C3-6 C3-7 C3-8 C3-9 C3-10 C3-11 C3-12 C4-1 C4-2 C5-1 C5-2 C9-1 C9-2 C10-1 BMH-1 TOTAL

401 - 3 THOMAS ROAD DETOUR L.S. 1.0 1

401 - 4 OFF-DUTY UNIFORMED OFFICER M.H. 2000.0 2,000

401 - 5 EMERGENCY VEHICLE CROSSING L.S. 1 1

405 TYPE 'A' SURVEY MARKER, MAG DET 120-1 EA. 1.0 2.0 3

415 - 1 TYPE 'B' BARRICADE, COP DET P-1106 L.F. 127.0 127

415 - 2 STEEL GUARDRAIL, MAG DET 135-1, 135-2, L.F. 141.0 63.0 204
AND 135-3

420 CHAIN LINK FENCE L.F. 231.0 211.0 442
--

50S - 1 DOUBLE 18'x 10' CONC. BOX CULVERT L.F. 200.0 300.0 500

505 - 2 CONCRETE ENCASEMENT FOR 12" WATER LINE, L.S. 44.0 44
MAG DET402

505 - 3 CONCRETE ENCASEMENT FOR 45" WATER LINE, L.F. 40.0 40
MAG DET 402

505 - 4 CONCRETE ENCASEMENT FOR 54" WATER LINE, L.F. 31.0 31
MAG DET402

505 - 5 CONCRETE ENCASEMENT FOR 45" WATER LINE l.F. 48.0 48
FITTINGS

505 - 6 CONCRETE ENCASEMENT FOR 54" WATER LINE L.F. 55.0 55
FITTINGS

505 - 7 CONCRETE ENCASEMENT FOR 12" WATER LINE, L.F. 14.0 14
MAG DET404

505 - 8 CONCRETE ENCASEMENT FOR 54" WATER LINE, L.F. 8.0 8
MAG DET404

505 - 9 CONCRETE ENCASEMENT FOR 15" SANITARY SEWE L.F. 30.0 30
LINE, MAG DET 404

505 - 10 CONCRETE CAP OVER EXISTING 48" WATER LINE L.F. 250 200 375 375 300 350 1,850

505 - 11 CONCRETE APRON S.F. 51.5 413.9 39.1 38.4 543

505 - 12 TYPE 'A'SPILLWAYS S.Y. 293.9 294

505 - 13 DET P-1570 TYPE liN" SINGLE CATCH BASINS EA. 1.0 1.0 1.0 3

505 - 14 DET P.;1570TYPE "N" DOUBLE CATCH BASINS EA. 1.0 1.0 2

505 - 15 DET P-1570 TYPE "N" 4 GRATE CATCH BASINS EA. 1.0 1.0 2

505 - 16 CONCRETE SCUPPERS, MAG 206.1 AND 206.2 EA. 2.0 1.0 1.0 1.0 5

505 - 17 4-INCH CONCRETE SLAB S.Y. 938.9 1307.2 2,246

515 FIXED BOlLARDS EA. 26.0 26

520 HANDRAIL L.F. 40.0 22.0 62

525 - 1 CHANNEL SIDE SLOPE PROTECTION S.Y. 228.0 162.0 390

525 - 2 TYPE 'B' SPILLWAYS S.Y. 75.1 60.0 125.8 57.4 48.2 25.1 20.8 19.5 300.0 732

525 - 3 PIPE OUTLET PROTECTION S.Y. 159.8 171.7 115.0 115.0 562

610 - 1 WATER LINE RELOCATION (12 INCH AT THOMAS) L.F. 66.0 66

610 - 2 WATER LINE CONSTRUCTION (12 INCH AT VIRGINIA~ L.F. 125 125

610 - 3 WATER LINE RELOCATION (45 INCH) L.S. 85.0 85

610 - 4 WATER LINE RELOCATION (54 INCH) L.F. 111.0 111

610 - 5 RETROFIT RESTRAINED JOINTS FOR 54" WATER EA. 16.0 16

610 - 6 RELOCATE FIRE HYDRANTS EA. 1.0 1.0 2

610 - 7 CUT AND PLUG SANITARY SEWER LINE (8 INCH) EA. 2.0 2

610 - 8 WATER SERVICE RELOCATION L.F. 100.0 100.0 100.0 100.0 100.0 100.0 100.0 100.0 800

I FILE: COST95S.WK3 23-Jan-95 PAGE20F3
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ITEM # BID ITEM UNIT C3-1 C3-2 C3-3 C3-4 C3-5 C3-6 C3-7 C3-8. C3-9 C3-10 C3-11 C3-12 C4-1 C4-2 C5-1 C5-2 C9-1 C9-2 C10-1 BMH-1 TOTAL

618 - 1 18" RGRCP L.F. 92.0 128.0 80.0 73.0 373

618 - 2 24" RGRCP L.F. 13.0 13

618 - 3 30" RGRCP L.F. 15.0 15

618 - 4 36" RGRCP L.F. 6.0 6

618 - 5 42" RGRCP L.F. 104.0 104

618 - 6 48" RGRCP L.F. 68.0 19 87

618 - 7 PIPE PLUG, MAG DET. 427 L.S. 2.0 2.0 4

618 - 8 TYPE liB" PIPE SUPPORT MAG DET. 403-1,2 EA. 1 1 1 3

618 - 9 TYPE "C" PIPE SUPPORT MAG DET. 403-1,2 EA. 1 1

-
625 - 1 ACCESS MANHOLES EA. 1.0 1

625 - 2 "BUBBLE-UP" MANHOLE EA. 1 1
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