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ADDENDUM NO. 1

Date: October 6, 1989

FeD Contract No. 89-44 Page 1 of 1

To Contract Documents

ENTITLED: GLENDALE AVENUE BRIDGE AT THE ARIZONA CANAL DIVERSION CHANNEL

O~NER: Flood Control District of Maricopa County

The above documents are herein modified. The provisions of said documents
applicable to these modifications remain unchanged unless specifically
indicated otherwise herein. This addendum forms a part of the contract
documents and modifies them as follows:

To Invitation to Bid:

Revise 100 cy of 3,000 psi Concrete as shown on Page 3 of 25 to 50 cy.

Revise 100 cy of Class "An Concrete, Item No. 50S-I, as shown on Page 6
of 25 to 50 cy.

To Special Provisions:

Delete Item T., Page 16 of 37.

Delete the 7th paragraph, Page 31 of 37 which says "The contract unit
price sand cement grout".

To Construction Drawings:

Revise 100 cy of f'c 3,000 psi, cast-in-place concrete as shown on
Plan and Profile Sheet 3 of 15, under Bridge Quantities Table to 50 C"J •

Revise W1.4 X W1.4 - 6 X 6 WWF as shown on Superstructure and Deck
Plan, Sheet 6 of IS, Bridge Section (Looking East) to W4 X W4 - 6 X 6
WWF. This quantity shall be paid part of Item 505-3 of Bidding
Schedule.

William S. Kantor,G1r .• P.E.
Entranco Engineers, Inc.



PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES

DESCRIPTION

3000 psi Concrete
4000 psi Concrete
Reinforcing Steel
Prestressed Concrete Box Girders
Drilled Shaft, 36" Dia. (Incl. Cone. & Steel)
12" VCP Sanitary Sewer Pipe
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BIDDING SCHEDULE

PROJECT: GI.ENDALE AVENUE BRIDGE AT THE

ARIZONA CANAL DIVERSION CHANNEL

CONTRACT: FCD 89-44

EXTENDED

AItOUNT
UNIT
COST

UNIT COST (IN WRITING)
AND /100 DOLLARS

505-2

505-1

350-4

.iQ1::1

!Q1;:1

I I I I
I IAPPROXIItATEI I I
lITE" NO.1 QUANTITY IUNITI DESCRIPTION I
I I. I_I 1 _
I I J IStru<:l.ur-a I [Kcoval.ion (ApproKi .... l"c I
I 206-1 I 1 1~IQuantity - 1000 CY) 1 .

I I IStrucluraL Backfill (Approximale I
206-2 I 1 1~IQuantity - 120 CY) I 1 1 1

I I I I
310-1 1 250 I TONIAqgreqate Base (AB) (Tempor'!!YL 1 .

I I I I
321-1 1 120 LIQ!HAsphal t Concrete (C-3/4") , I 1 _

I I IConcrele Curb & Gutter (Det. 220, I
340-1 I 600 1....hL.IType A, H-6") I I 1 _

I I I I
340-2 I 1,500 12E.JConcrcte SidcIJalk (Oct. P-1230 1 _

I I I I
340-3 I 760 1~IConcrete Driveway (COP Det. P-1255) 1 _

I ISawcut Remove Curb &Gutter and I

350-1 I 800 1....hL.IExtruded Curb 1 _

I ISawcut Remove Concrete SidewaLk, I
350-2 I 600 1~IDriveway and Slabs I I 1 _

ISawcut Remove Asphalt I

350-3 I 1,000 1.2.LIConcrete Pavement (7") I I 11 _

I
1 '~I~IHisccllaneolls RemovaL & Other Work I I 1 _

I I I
I ~I 1~ITratfic Control 1 _

I IUniformed Off-Duly law I
, -",80",0::.-1 HRSIEnforcement Officer 1 _

I I ,
1 ~5~0~1_fY_IClass "A" Concrete (fc = 3,000 psi) I I 1 _

I I
1__---:3::c:5"'0:...1_fY_IClass "M" Concrete etc = 4,000 psi) 1 _
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GLENDALE AVE. BRIDGE AT THE
ARIZONA CANAL DIVERSION CHANNEL

FCD CONTRACT NO. 89-4 4

Pre-Bid M~~ting Minutes
Octooer 4, -1989

The meeting began with introductions of Flood Control
District Staff involved in the contract administration,
project managemnentand staff that will be involved in the
inspection of the project.

A brief description of the location of the project and
items of constructions were re~iewed. The following
were reviewed in detail:

major
items

1. Contractors are encouraged to closely review the
following Sections in the Construction Special
Provisions: Contract Time; 104.1.2; 106.3; 108.5;
350, especially subsections Q through W.

2. Traffic Control - Temporary barricades are to be
used on the detours as noted on sheet 2 of 15. A
vellum base map will be provided to contractor.
Re-striping is not required.

3. General - This project is subject to the provisions
passed in the last legislative session regarding
prompt payment to the contractors. The Flood
Control District will not have any problem
complying to the 14 day payment to the prime
contractor. However, the contractor has the
responsibility to pay its subcontractors in
accordance with the statutes.

MBE/WBE participation is a desired goal, not a
mandatory goal.

4 . Addendum - An addendum will be issued.
of the addendum areas follows:

The items

A. Construction Special Provisions:
Delete paragraph "T" on page 16 of 37.
Delete the 7th paragraph on page 31 of 37.

B. Construction Plans:
Sheet 3 of 15, Approximate Quantities,
Cast-in-Place Concrete, f'c = 3000 psi should
be 50 c.t.
Sheet 6 of 15, the Weld Wire fabric callout in
Section "S" should read "wi 6x6 - W4 x W4 WWF
Centered. Fabric Weight shall be a part of Bid
Item 505-3.



Glendale Ave. Bridge at the
Arizona Canal Diversion Channel
FCD Contract No. 89-~4

Pre-Bid Meeting Minutes
October 4, 1989

QUESTIONS:

1. If caisson drilling on the weekend is not complete
by 6 A.M., Monday, must the holes be plated and the
road open to traffic?

Yes. The traffic regulation in 104.1.2 must be
adhered to.

2. Is the Weld Wire Fabric weight a part of the
reinforcing quantity.

Yes. It is part of Item 505-3 in the Bidding
Schedule.

3. Must City of Phoenix off-duty officers only be
used?

No. Any off-duty police officer is acceptable.
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FCD Contract 89-44
Glendale Avenue Bridge

Bid Opening: October 18, 1989 - 2:00 pm

1. F.W. Dodge
997-4772

2. Sun Land Steel, Inc.
325 East Southern, Suite 14
Tempe, Arizona 85282
921-0856
James Perry

3. J.W.J. Contracting Co., Inc.
4525 East University Drive
Phoenix, Arizona 85034
967-7815
Laurie Johnson

4. FNF Construction, Inc.
1921 South Alma School Rd., Suite 101
Mesa, Arizona 85202
345-7546
Clifford Hart

5. Pulice Construction, Inc.
2033 West Mountain View Rd.
Phoenix, Arizona 85021
944-2241
Mitzi

6. Tanner Construction
3888 East Broadway
Phoenix, Arizona 85040
437-7878
Estimating Department

7. Nesbitt Contracting Co., Inc.
P.O. Box 1269
Mesa, Arizona 85211
894-2831
Mary

8. Wheeler Construction
716 East Rose Garden Lane
P.O. Box 26840
Phoenix, Arizona 85068
254-3179
Michelle



9. Tanner Companies
TPAC Division
P.o. Box 20128
3052 South 19th Avenue
Phoenix, Arizona 85036
262-1365
Dick Ware

10. Royden Construction, Inc.
3423 South 51st Avenue
Phoenix, Arizona 85043
484-0028
484-0043 FAX
Steve Humbert or Pat Fly

11. Judd Drilling, Inc.
1927 Arnold Industrial Highway
Concord, California 94520
415-825-4212
Dave Judd

12. Grammer Construction Corp.
2521 East Thomas Rd.
Phoenix, Arizona 85016
957-0506
957-0509 FAX
Walt Lemon

13. New Construction, Inc.
P.o. Box 26669
Tempe, Arizona 85285-6669
968-7801
Lowell New

14. Mahaffey Drilling
5346 West Northern, Suite 119
Glendale, Arizona 85301
242-8816
242-8920 FAX
Bruce Kenney

15. Arizona Rebar, Inc.
P.O. Box 6472
Phoenix, Arizona 85005
254-0091
Bill Boren

16. M-A-C Contracting, Inc.
P.O. Box 23079
Phoenix, Arizona 85063
269-3278
Paul Unger



17. AA Construction Co., Inc.
223 North Wahsatch
Colorado Springs, CO 80903
719-636-5041
719-636-3145 FAX
Gay Smith

18. WEI/Urban, Inc.
One West Deer Valley Road
Phoenix, Arizona 85027
254-1418
Tom Service

19. CS Construction
22023 North 20th
Phoenix, Arizona
256-7943
Mike Borden

Avenue
85027

20. Meadow Valley Contractors, Inc.
4640 East Elwood St., Suite 2
Phoenix, Arizona 85040
731-9021
Jim Clegg

21. Tanner Companies
United Metro
P.O. Box 52140
Phoenix, Arizona 85072
220-5605
Jerry McGerty

22. Becho, Inc.
2560 South 3270 West
West Valley City, Utah 84119
801-973-2035
801-973-2068 FAX
No name given

23. Coreslab Structures
P.O. Box 18150
Phoenix, Arizona 85005
237-3875
237-3459 FAX
Bill Huntington

24. Ed Logan Contracting Co.
P.O. Box 2096
Mesa, Arizona 85204
844-9756
Rudy



Datel '1-18'8 f

Approved Byl

CONSTRUCTION SPECIFICATIONS

FOR

GLENDALE AVENUE BRIDGE AT THE
ARIZONA CANAL DIVERSION CHABBEL

FCD CONTRACT NO. 89-44

Construction Special Provisions
Prepared Byl

ENTRANCO ENGINEERS, INC.
2400 West Dunlap Avenue
Phoenix, Arizona 85021

Prepared fori

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

and

Recommended By: /7~cIJt"~
Nicholas P. Karan, P.E.
Chief, Engineering Division

~......",.,.., Date.
D~OSO, P.E.
Chief Engineer and General Hanager

(Engine.r's
Seal)

1-l'r-~

SUPPLEHOTARY TO MARICOPA ASSOCIATION OF GOVERnOTS UNIFORM STANDARD
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION EDITION OF 1979 AND
REVISIONS AND SUPPLEKENTS THERETO.



ATTENTION

ALL PROSPECTIVE BIDDERS

Some of the Bid Bonds previously received with bids for construction projects

have not been in complete compliance with Arizona Revised Statutes (A.R.S.).

A.R.S. Sec. 34-201(A)(3) requires that every bid be accompanied by a certified

check. cashier's check or surety bond for five percent (5%) of the amount of the

bid.

In some cases the bond limit the five percent (5%) to the difference between

the low bid and that of the next lowest responsible bidder. to whom a contract

could be awarded. in the event that the low bidder failed to enter into

contract within the specified time.

Bids received with limitation on the five percent (5%) will be considered as

nonresponsive bids and will not be accepted or considered for award of

contract.

Please take note and submit your bids accordingly.

-ii-
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
INVITATION TO BID

BID OPENING DATE. October 18, 1989

LOCATION. This project is located in Phoenix, Arizona, on Glendale Avenue at
the Arizona Canal Diversion Channel, approximately 1/8 mile east of 16th Street
and immediately east of the Arizona Canal.

PROPOSED WORK. The work includes 2 segments:

1. Relocation of a 12" Sanitary Sewer line between Glendale Avenue and 16th
Street along the north right-of-way of the ACDC.

2. Construction of a bridge in two phases, including utility relocations on
Glendale Avenue.

SEALED BIDS for the proposed work will be received by the Flood Control
District of Maricopa County. 3335 Vest Durango Street. Phoenix. Arizona 85009
until 2:00 p.m. (Phoenix time) on the above date and then publicly opened and
read at 3335 V. Durango St .. Phoenix. AZ 85009. No bids will be received
after the time specified for bid opening. All bids must be submitted on
proposal forms furnished by the Flood Control District and included in the
Proposal Pamphlet. The Board of Directors reserves the right to reject any and
all bids and to waive any informality in any bid received.

ELIGIBILITY OF CONTRACTOR.

It is the policy of Flood Control District of Maricopa County to endeavor to
ensure in every way possible that minority and women-owned business enterprises
have every opportunity to participate in providing professional services,
purchased goods, and contractual services without being discriminated against on
the grounds of race, religion, sex, age, or national origin.

The bidder shall be required to certify that it is appropriately licensed as a
Contractor in the State of Arizona for performing the before-mentioned type of
work. Verification shall be on the form provided herein.

The bidder may be required to furnish an affidavit as evidence of previous
satisfactory "performance in the above-mentioned type of work.

In order to determine if bidder is entitled to the provisions of A.R.s. Sec.
34-241, all bidders shall submit, as a part of their proposal, an affidavit
stating whether or not taxes have been paid for two successive years as provided
in A.R.s. Sec. 34-241. The affidavit shall be in the form provided herein.

In the event a bidder challenges compliance with the tax provision, the
successful bidder will be required to provide proof of compliance.

FCD Contract No. 89-44 Page 1 of 25



CONTRACT TIME:

All work on this Contract is to be completed within one hundred fifty-four (154)
calendar days after date of Notice to Proceed.

MBE!WBE PARTICIPATION:

For this project, a goal of eighteen (18) percent is desired for Minority/
Women-Owned Business Enterprises. Instructions and required forms are included
in the Minority and Women-Owned Business Enterprise Program Section.

PRE-BID CONFERENCE:

A pre-bid conference will be held on October 4, 1989 at 10:00 a.m. in the Flood
Control District conference room, 3335 W. Durango Street, Phoenix. Arizona
85009. It is in the best interest of prospective bidders to attend the Pre-bid
Conference.

Questions or items for clarification may be addressed to the Chief. Contracts
Branch. in writing, at least ten (10) days prior to bid opening date. Where
appropriate, any answers or clarifications affecting the cost may be addressed
to all bidders in an addendum. Under no circumstances will verbal
interpretations or clarifications be given to individual contractors.

PROJECT PLANS, SPECIAL PROVISIONS AND CONTRACT DOCUMENTS:

Plans and Construction Specifications may be obtained from Flood Control
District of Maricopa County. 3335 West Durango Street. Phoenix. Arizona 85009
upon payment of $30.00 by check, payable to the FLOOD CONTROL DISTRICT of
MARICOPA COUNTY. This payment will not be refunded. Mail orders for project
documents must include an additional $7.50 for first class U.S. postage and
handling. The total $37.50 will not be refunded. Regardless of circumstances,
we cannot guarantee mail delivery. Each bid must be accompanied by a Bid Bond,
cashier's or certified check or postal money Order equal to 5 percent (5%) of
the bid, made payable to the FLOOD CONTROL DISTRICT OF MARICOPA COUNTY as a
guarantee that if the work is awarded to the bidder, the bidder will within ten
(10) days of receipt of the Proposal Acceptance, enter into proper contract and
bond condition for the faithful performance of the work. otherwise, said amount
may be forfeited to the said BOARD OF DIRECTORS as liquidated damages.

All bids are to be marked in accordance with Section 102.9 of the Uniform
Standard Specifications and addressed to the Chief Engineer and General Manager,
Flood Contro~ District of Maricopa County, 3335 West Durango Street, Phoenix,
Arizona 85009.

As provided for in the Agenda Information Form authorizing the Invitation to
Bid.
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QUANTITY UNIT

100 CY
350 CY

66,000 LB
23 EA

1,598 LF
809 LF

PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES

DESCRIPTION

3000 psi Concrete
4000 psi Concrete
Reinforcing Steel
Prestressed Concrete Box Girders
Drilled Shaft, 36" Dia. (Incl. Cone. & Steel)
12" VCP Sanitary Sewer Pipe

FCD Contract No. 89-44 Page 3 of 25



PROPOSAL

TO THE BOARD OF DIRECTORS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PHOENIX, ARIZONA

Gentlemen:

The following Proposal is made for constructing FCD Contract 89-44:
Glendale Avenue Bridge at the Arizona Canal Diversion Channel in the County of
Maricopa, State of Arizona.

The following Proposal is made on behalf of

and no others. Evidence of authority to submit the PropOsal is herewith
furnished. The Proposal is in all respects fair and is made without collusion
on the part of any person, firm, or corporation mentioned above, and no member
or employee of the Board of Directors is personally or financially interested,
directly or indirectly, in the Proposal, or in any purchase or sale of any
materials or supplies for the work in which it relates, or in any portion of the
profits thereof.

The Undersigned certifies that the approved Plans, Special Provisions,
Forms of Contract, and Bond authorized by the Board of Directors and
constituting essential parts of this Proposal, have been carefully examined and
also that the site of the work has been personally inspected.

The Undersigned declares that the amount and nature of the work to be
done is understood and that at no time will misunderstanding of the Plans,
Construction Specifications, Special Provisions, or conditions to be overcome,
be pled. On the basis of the Plans, Construction Specifications, Special
Provisions, the Forms of Contract, and the Bond proposed for use, the
Undersigned proposes to furnish all the necessary machinery, equipment, tools,
apparatus, and other means of construction, to do all the work and to furnish
all the materials in the manner specified and to finish the entire project
within the time hereinafter proposed and to accept, as full compensation
therefore, the sum of various products obtained by multiplying each unit price,
herein bid for the work or materials, by the quantity thereof actually
incorporated in the complete project, as determined by the Engineer or
Architect.

The Undersigned understands that the quantities mentioned herein are
approximate only and are subject to increase or decrease and hereby proposes to
perform all quantities of work, as either increased or decreased, in accordance
with the provisions of the Specifications, at the unit price bid in the Bidding
Schedule.
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The Undersigned further proposes to perform all extra work that may be
required on the basis provided in the Specifications and to give such work
personal attention and to secure economical performance.

The Undersigned further proposes to execute the Contract Agreement and
furnish satisfactory Bond within ten (10) days of receipt of Notice of Proposal
acceptance. TlKE BEIHG OF THE ESSERCE. The Undersigned further proposes to
begin work as specified in the Contract attached hereto. and to complete the
work within~ calendar days from the effective date specified in the Notice
to Proceed. and maintain at all times a Contract Bond. approved by the Board of
Directors. in an amount equal to one hundred percent of the total bid. This
Bond shall serve not only to guarantee the completion of the work on the part of
the Undersigned. but also to guarantee the excellence of both workmanship and
material and the payment of all obligations incurred, said Bond to be in full
force and effect until the work is finally accepted and the provisions of the
Plans, Specifications. and Special Provisions fulfilled.

A Proposal Guaranty in the amount and character named in the Invitation
to Bid is enclosed amounting to not less than five (5) percent of the total bid,
which Proposal Guaranty is submitted as a guaranty of the good faith of the
Bidder and the Bidder will enter into written contract, as provided. to do
the work. if successful in securing the award thereof; and it is hereby agreed
that if at any time other than as provided in the Proposal requirements and
conditions the Undersigned should withdraw his Proposal. if the Proposal is
accepted and there should be failure on the part of the Undersigned to execute
the Contract and furnish satisfactory Bond as herein provided, the Flood Control
District of Maricopa County in either of such events, shall be entitled and is
hereby given the right to retain the said Proposal Guaranty as liquidated
damages.

The Undersigned acknowledges receipt of the following addenda and has
included their provisions in the proposal:

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

___________ Dated

___________ Dated _

___________ Dated _

___________ Dated _

___________ Dated _

The Undersigned has enclosed the required bid security and subcontractor
listing to this Proposal.
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SlimiNG SOIEDULE

PROJECT: GLENDALE AVENUE BRIDGE AT THE
ARIZONA CANAL DIVERSION CHANNEL

alIfTRACT: FCD 89-44

EXTEJIDEI)

AIDIIT
"IT
COST

"IT COST (IN WRITING)

AIm "00 DOL.URS

/ I
/ /APPIIDXIIlATEI I
ITEII 11).1 QllMTITY I..ITI IlESCRIPTlCII

I / 1__1 1 I 1 _

I /Structural Excavation (Approxi.ate
206-1 I 1 1....bLIQuantitx - 10(]0 CV) I I 1 _

I IStructural Backfill (Approxi..te
206-2 I 1 1....bL/Quantity - 120 CV> I 1 1 _

I I
310-1 I 250 1~IAggreg.te B.se (AB) (Te!pOrary)

I I
321-1 / 120 1-IQ!IAsph.lt Concrete (C-3/4")

I IConcrete Curb &Gutter (Det. 220,
340-1 I 600 1...bLIType A. H-6") I 1 1 _

I I
340-2 I 1.500 /..§.LIConcrete Sidew.lk (Det. P-123O

I I
340-3 I 760 1..§.LIConcrete Driveway (COP Det. P-1255)

I ISawcut Re~ve Curb &Gutter and
350-1 I 800 1...bLIExtruded Curb 1 I 1 _

/ /Sawcut ReMOve Concrete Sidew.lk,
350-2 / 600 1..§.LIDriveway and Slabs I 1 1 _

I IS.wcut Re.ove Asph.lt
350-3 I 1,000 I-!!-Iconcrete P.ve.ent (7")

I I
350-4 1 1 1....bLI"iscell.neous Remov.l &Other Work

I I
401-1 I 1 1....bLITr.ffjc Control I , , 1

1 IUnifor.ed Off-Duty law
401-2 I 800 1.J1B§IEnforce.ent Offjcer I 1 1 _

I I
W=LI 100 1...fLIClass "A" Concrete (fc • 3,000 psi)

I 1
~/ 350 1...fLIClass "AA" Concrete (fc =4,000 psi)
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IF BY AN INDIVIDUAL:

(NAME - TITLE)

IF BY A FIRM OR PARTNERSHIP:

(FIRM NAME)

BY: _

(NAME - TITLE)
** Name and Address of Each Member:

(ADDRESS)

DATE, _
(PHONE)

(FIRM ADDRESS)

DATE _
(PHONE)

** The name and post office address of each member of the firm or partnership
must be shown.

IF BY A CORPORATION:

(CORPORATE NAME)

BY: _

(CORPORATION ADDRESS)

DATE: _

(PHONE)

TITLE: _

* Incorporated under the Laws of __

Names and Addresses of Officers:

(PRESIDENT)

(SECRETARY)

(TREASURER)

(ADDRESS)

(ADDRESS)

(ADDRESS)

* The name of the State under which the laws of the Corporation was chartered
and names, title, and business address of the President, Secretary, and
Treasurer must be shown.
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SURETY BOW

KNOW ALL MEN BY THESE PRESENTS:

That we, , as Principal,
(hereinafter called the Principal), and the _
___________________ , a corporation duly organized under the laws of the State
of , as Surety, (hereinafter called the Surety), are held and
firmly bound unto the Flood Control District of Maricopa County as Obligee, in
the sum of percent ( %) of the total amount of the bid of Principal,
submitted by him to the Flood Control District of Maricopa County, for the work
described below, for the payment of which sum, well and truly to be made, the
said Principal and the said Surety, bind ourselves, our heirs, executors, and
administrators, successors and assigns, jointly and severally, firmly by these
presents, and in conformance with A.R.S. Sec. 34-201(A)(3).

VHEREAS, the said Principal is herewith submitting its proposal for FCD Contract
89-44: Glendale Avenue Bridge at the Arizona Canal Diversion Channel in County
of Maricopa, State of Arizona.

NOW, THEREFORE, if the Flood Control District of Maricopa County shall accept
the proposal of the Principal and the Principal shall enter into a contract with
the Flood Control District of Maricopa County in accordance with the terms of
such proposal and give such Bonds and Certificates of Insurance as specified in
the Standard Specifications with good and sufficient Surety for the faithful
performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the
Principal to enter into such contract and give such Bond and Certificates of
Insurance, if the Principal shall pay to the Flood Control District of Maricopa
County the sum of money set forth above as liquidated damages for failure of the
Principal to enter into the contract, then this obligation shall be null and
void, otherwise to remain in full force and effect.

Signed and sealed this

Witness:

Witness:

FCD Contract No. 89-44

day of , A.D., 19U.

Principal

Title

Surety

Title
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AFFIDAVIT BY CO.TRACTOR
CERTIFYIHG THAT THERE WAS HO COLLUSIO.

IH BIDDIHG FOR COHTRACT

STATE OF ARIZONA )
) ss

COUNTY OF MARICOPA)

_________________ being first duly sworn, deposes and says:

That he is of _
(Title) (Name of Business)

bidding on FCD Contract No. 89-44 for the construction of Glendale Avenue Bridge
at the Arizona Canal Diversion Channel in the County of Maricopa, State of
Arizona.

That, in connection with the above-mentioned project, neither he, nor anyone
associated with the aforesaid business, has, directly or indirectly,
participated in any collusion, entered into any contract, combination.
conspiracy or other act in restraint of trade or commerce in violation of the
provisions of A.R.S. Sec. 34-251, Article 4, as amended.

(Signature of Affiant)

Subscribed and sworn to before me this day of , 1989.

My Commission Expires:

(Notary Public)
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AFFIDAVIT BY CONTRACTOR
CERTIFYING PAYKENT OF TAXES

STATE OF ARIZONA )
) ss

COUNTY OF MARICOPA)

__________________ being first duly sworn, deposes and says:

That he is _______________ of

(Title) (Name of Business)

bidding on FCD Contract No. 89-44 for the construction of Glendale Ayenue Bridge
at the Arizona Canal Diversion Channel in the County of Maricopa, State of
Arizona.

State and County taxes have been paid by said bidder for not less than two
successive years immediately prior to submitting a bid on the above-referenced
project on plant and equipment as provided in A.R.S. Sec. 34-241.

(Signature of Affiant)

Subscribed and sworn to before me this day of , 1912.

My Commission Expires:

(Notary Public)
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VERIFICATIOR OF LICERSE

Pursuant to A.R.S. Sec. 32-1169. I hereby state that I hold a current
contractor's license, duly issued by the office of the Registrar of Contractors
for the State of Arizona. said license has not been revoked. that the license
number is: ; that my privilege license number (as required by A.R.S.
Sec. 42-1305) is: ; and that. if any exemption to the above licensing
requirements is claimed;

(1) The basis for the claimed exemption is:
__________________________________ and;

(2) The names(s) and license number(s) of any general. mechanical. electrical.
or.plumbing contractor(s) to be employed on the work are:

IT IS UNDERSTOOD THAT THE FILING OF AN APPLICATION CONTAINING FALSE OR
INCORRECT INFORMATION CONCERNING AN APPLICANT'S CONTRACTOR'S LICENSE OR
PRIVILEGE LICENSE WITH THE INTENT TO VOID SUCH LICENSING REQUIREMENTS IS UNSWORN
FALSIFICATION PUNISHABLE ACCORDING TO A.R.S. SEC. 13-2704.

DATE: ___________________ SIGNATURE OF LICENSEE:

COMPANY: _
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KINORITY AND WOKEH-OWNED BUSINESS ENTERPRISE PROGRAK

A. The following conditions will apply in the calculation of the percentage
attainment:

1. All MBE/VBE firms used in attainment of the goal must be
certified with the Maricopa County Minority Business Office which
is located in the Maricopa County Highway Department building,
3325 Vest Durango Street. Phoenix. In addition. only those firms
certified at least seven calendar days prior to the bid opening
will be considered in the attainment of the goal.

2. Prime contractor subcontracts to MBE or VBE:
The MBE/VBE amount to be applied to the goal will be
based on that portion (dollar value) of the contract that
the MBE/VBE performs. For example. if a prime contractor
subcontracts work amounting to $100,000 of a contract for
which the total project cost is $1,000,000. the MBE/VBE
participation will be credited as 10 percent.

3. Prime Minority Contractor:
An MBE/VBE prime contractor will be credited with the
MBE/VBE participation for that portion of the contract
which they themselves perform plus that portions
subcontracted to other MBE/VBE firms. For example, if an
MBE/VBE prime contractor proposes to perform 50 percent
of a project quoted at $1.000.000 and subcontracts 25
percent to an MBE firm and 25 percent to a non-MBE/VBE
firm. MBE/VBE participation will be credited as 75
Percent. or $750.000.

)

4. Minority-Non-Minority Joint Venture:
A joint venture consisting of MBE/VBE participation and
non-MBE/VBE business enterprises, functioning as a prime
contractor, will be credited with minority participation
on the basis of the percentage of profit accruing to the
MBE/VBE firm. For example, if a MaE/VBE and non-MBE/VBE
joint venture proposes to perform 50 percent of a
$1.000,000 project and 50 percent of the joint venture
profits ($500,000) are to accrue to the MBE/VBE partner
in the joint venture, MBE/VBE participation will be
credited at 25 percent or $250,000.

5. Lower Tier Non-MBE/WBE Participation:
MaE/VBE subcontractors proposing to further subcontract
to non-MBE/VBE contractors shall not have that port~un of
subcontracting activity considered when determining the
percentage of MaE/VBE participation.
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6. MBE/WBE Suppliers:
Any MBE/WBE supplier that manufactures or substantially.
alters the material or product it supplies will have that
portion of activity considered when determining the
percentage of KBE/WBE participation. Any MBE/WBE
Wholesaler, Distributor, or Jobber that does not
manufacture or substantially alter the materials or
product it sells will be limited to 20 percent of the
sale price when determining .the percentage of MBE/WBE
participation.

B. Required forms:
An affidavit is included as part of this section. The form must
be completed within seven calendar days after the Notice of Award
of Contract. The low bidder is required to submit a
Minority/Women-Owned Business Enterprise Program MBE/WBE
Participation Affidavit listing the MBE/WBE participation by
MBE/WBE firm and the related dollar value of the MBE/WBE
contract.

C. Requests for Pay:
Each Request for Pay must be accompanied by a Maricopa County
Minority/Women-Owned Business Enterprise Program KBE/WBE
Participation Report. The final pay request shall include a
listing of total contract MBE/WBE participation.
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FLOOD CONTROL DISTRICT OF MARICOPA COURTY
MINORITY/WOKEN-OWNED BUSINESS ENTERPRISE PROGRAM

HBE/WBE PARTICIPATION ASSURAHCES
AFFIDAVIT

The undersigned, fully cognizant of the Flood Control District of Maricopa
County MBE/WBE Program requirements and of the goal established, hereby
certifies that in the preparation of this bid,

(the entity submitting the bid)

(CHECK ONE)

Will meet the established goal for participation by
Minority/Women-Owned Business Enterprises.

Will provide the necessary documentation to Minority Business
Office to establish that a good faith effort was made.

Will not participate in the MBE/WBE Program.

The bidder will specify its MaE/VBE participation on the Intended Participation
Affidavit or provide documentation of its good faith efforts not later than 4:00
p.m •• the seventh calendar day following the bid opening. The required
affidavit shall be obtained by the apparent first and second low bidders from
the Minority Business Office. Maricopa County Highway Department Building, 3325
West Durango Street. Phoenix. Arizona 85009, following the opening and reading
of bids; a sample affidavit form for reference purposes follows.

Name of Firm

Signature

Title
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Fl.OOO aIIT1IOL DISTRICT OF IlARIaJPA COUIITY

"INORITY-cMED IIISINESS ENTE.RISE PIIJGIIAIII

IlBEjIIIIE PARTICIPATION AFFIDAVIT

(To be s~itted within seven CIIlendlir days of Notice of Award)

Flood Control District of "Iric~ County Contrect No . .l.F:::CD~8:.::9,;;;-4:t;4~ _

1. Intended "inority;wo.en-owned Busi~ss Enterprise Plrticipetion (Ittach Idditionll pepers, if necesslry.)

II.- of Fire Princ:i..l Address It..........(5) or IIorIt Description
DoUer Velue

of SUbalntrect

ttBE/WBE Contrect GoBl _

2. SUbstitution

Total Dollar Vilue of Proposed Subcontract(s)

Contrlct Bid Totll

Percent of tontrlct Bid to be Subcontrlcted

I understlnd thlt if I "'ric~ COUnty certified MBEjVBE (sub)contrlctor is unlble to perfor. for Iny pert of the intended work, .y coapany should .Ike
sufficient efforts to (sub)contrlct either the Slee, or other work to In Ilternative "Iri~ COUnty certified MBEfWBE equal to the llOUnt to Ittlin the
MaE/WBE goel Ind thlt I BUst docuaent such efforts.

Haee of Fir.

Signlture

Title

cc: Minority Business Office
"Iric~ County Highway Building
3325 west Durango Street
Phoenix, Arizonl 85009
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MARICOPA COUBTY
HINORITY/WOHEl-OWBED BUSINESS ENTERPRISES PROGRAH

HBE/WBE PARTICIPATION REPORT
(To be attached with Request for Pay)

Date:

Contractor:
Contact Person:
Address:

Te1ephone:

Project:

Contract Number:
For Pay Period of:

Subcontractor:
Person to Contact:
Address:
Telephone Number:

Type of Firm:
Class of Work:

Subcontract Amount:
Amount Earned
(Commission) This Period:
Total Earned by This Subcontractor:

Glendale Avenue Bridge at the
Arizona Canal Diversion Channel
89-44

Total MBE/WBE Contract Goal, %: __~18~ ___

Total Cumulative HBE/WBE
Participation on This Contract, %:

MBE/WBE subcontract payment made
during this reporting period (yes or no):

cc: Hinority Business Office
Haricopa County Highway Building
3325 Vest Durango Street
Phoenix, Arizona 85009
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CONTRACT AGREEHElfT

THIS AGREEMENT, made and entered into this day of , 1989,
by and between FLOOD CONTROL DISTRICT OF MARICOPA COUNTY, hereinafter called the
OWNER, acting by and through its BOARD OF DIRECTORS, and

hereinafter called the CONTRACTOR.

WITNESSTH: That the said CONTRACTOR, for and in the consideration of the sumof _

to be paid to him by the OWNER, in the manner and at the times hereinafter
provided, and of the other covenants and agreements herein contained, hereby
agrees for himself, heirs, executors, administrators, successors, and assigns as
follows:

ARTICLE I - SCOPE OF WORK: The CONTRACTOR shall construct, and complete
in a workmanlike and substantial manner and to the satisfaction of the~
Engineer and General Manager, a project for the Flood Control District of
Maricopa County, designated as FCD Contract 89-44; Glendale Avenue Bridge at the
Arizona Canal Diversion Channel, and furnish at his own cost and expense all
necessary machinery, equipment, tools, apparatus, materials, and labor to
complete the work in the most substantial and workmanlike manner according to
the Plans and Construction Specifications on file with the Flood Control
District of Maricopa County. 3335 West Durango Street. Phoenix. Arizona, and
such modifications of the same and other directions that may be made by the
Flood Control District of Maricopa COunty as provided herein.

ARTICLE II - CONTRACT DOCUMENTS: The Construction Specifications
(Invitation to Bid, Plans, Standard Specifications and Details, Special
Provisions, Addenda, if any, Proposal, Affidavits, Performance Bond, Payment
Bond, Certificates of Insurance, and Change Orders, if any,) are by this
reference made a part of this Contract and shall have the same effect as though
all of the same were fully inserted herein.

ARTICLE III - TIME OF COMPLETION: The CONTRACTOR further covenants and
agrees at his own proper cost and expense, to do all work as aforesaid for the
construction of said improvements and to completely construct the same and
install the material therein, as called for by this agreement free and clear of
all claims, liens, and charges whatsoever, in the manner and under the
conditions specified within the time, or times, stated in the proposal pamphlet.

ARTICLE IV - PAYMENTS: For and in consideration of the faithful
performance of the work herein embraced as set forth in the Contract Documents,
which are a part hereof and in accordance with the directions of the OWNER,
through its Engineer and to his satisfaction, the OWNER agrees to pay the said
CONTRACTOR the amount earned, computed from actual quantities of work performed
and accepted or materials furnished at the unit bid price on the Proposal made a
part hereof, and to make such payment in accordance with the requirements of
A.R.S. Sec. 34-221, as amended. The CONTRACTOR agrees to discharge its
obligations and make payments to its subcontractors and suppliers in accordance
with A.R.S. Sec. 32-1129.
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ARTICLE V - TERMINATION: The OWNER hereby gives notice that pursuant to
A.R.S. Sec. 38-511(A) this contract may be cancelled without penalty or further
obligation within three years after execution if any person significantly .
involved in initiation, negotiation, securing, drafting or creating a contract
on behalf of the OWNER is, at any time while the contract or any extension of
the contract is in effect, an employer agent of any other party to the contract
in any capacity or a consultant to any other party of the contract.with respect
to the subject matter of the contract. Cancellation under this section shall be
effective when written notice from the Chief Engineer and General Manager of the
OWNER is received by all of the parties to the contract. In addition, the OWNER
may recoup any fee for commission paid or due to any person significantly
involved in initiation, negotiation, securing, drafting or creating the contract
on behalf of the OWNER from any other party to the contract arising as a result
of the contract.

ARTICLE VI - NEGOTIATION CLAUSE: Recovery of damages related to expenses
incurred by the CONTRACTOR for a delay for which the OWNER is responsible, which
is unreasonable under the circumstances and which was not within the
contemplation of the parties to the contract, shall be negotiated between the
CONTRACTOR and the OWNER. This provision shall be construed so as to give full
effect to any provision in the contract which requires notice of delays,
provides for arbitration or other procedure for settlement or provides for
liquidated damages.

ARTICLE VII - COMPLIANCE WITH LAWS: The CONTRACTOR is required to comply
with all Federal, State and local ordinances and regulation. The CONTRACTOR's
signature on this contract certifies compliance with the provisions of the 1-9
requirements of the Immigration Reform Control Act of 1986 for all personnel
that the CONTRACTOR and any subcontractors employ to complete this project. It
is understood that the OWNER shall conduct itself in accordance with the
provisions of the Maricopa County Procurement Code.

ARTICLE VIII - KBE/WBE PROGRAM: Flood Control District of Maricopa
County will endeavor to ensure in every way possible that minority and
women-owned business enterprises shall have every opportunity to participate in
providing professional services, purchased goods, and contractual services to
the Flood Control District of Maricopa County without being discriminated
against on the grounds of race, religion, sex, age, or national origin.

ARTICLE IX - ANTI-DISCRIMINATION PROVISION: The CONTRACTOR agrees not to
discriminate against any employee or applicant for employment because of race,
~eligion, color, sex, national origin, age, or handicap and further agrees not
to engage in_any unlawful employment practices. The CONTRACTOR further agrees
to insert the foregoing provision in all subcontracts hereunder.
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IN WITNESS WHEREOF: Four (4) identical counterparts of this Contract,
each of which shall for all purposes be deemed an original thereof, have been
duly executed by the parties hereinabove named, on the date and year first above
written.

PARTY OF THE FIRST PART

BY: _

BY: _
Signature

Title
DATE: _

Tax Identification Number

RECOMMENDED BY:

CHIEF ENGINEER AND GENERAL MANAGER
FLOOD CONTROL DISTRICT OF
MARICOPA COUNTY

DATE: _

LEGAL REVIEW
Approved as to form and within the
powers and authority granted under
the laws of the State of Arizona
to the Flood Control District of
Maricopa County.

BY: _
GENERAL COUNSEL, FLOOD CONTROL
DISTRICT OF MARICOPA COUNTY

DATE: _

FCD Contract No. 89-44

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PARTY OF THE SECOND PART

BY: _

CHAIRMAN, BOARD OF DIRECTORS

DATE: _

ATTEST:

CLERK OF THE BOARD
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STATUTORY PAYKEBT BOND PURSUAHT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That,
(hereinafter called the Principal), As Principal, and _

a corporation organized and existing under the laws of the State of __
with its principal office in the City of (hereinafter called the
Surety), as Surety, are held and firmly bound unto the Flood Control District
of Maricopa County, in the County of Maricopa, State of Arizona (hereinafter
called the Obligee), in the amount of ~-----------------
_______________________________________ dollars ($ ) ,

for the payment whereof, the said Principal and Surety bind themselves, and
their heirs, administrators, executors, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with
Flood Control District of Maricopa County, dated the day of , 1989,
for _

_______, which contract is hereby referred to and made a part hereof as
fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall promptly pay all monies due to all persons supplying labor
or materials to him or his subcontractors in the prosecution of the work
provided for in said contract, then this obligation shall be void, otherwise to
remain in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions
of Title 34, Chapter 2, Article 2, of the Arizona Revised Statutes, and all
liabilities on this bond shall be determined in accordance with the provisions
of said Title, Chapter, and Article, to the extent as if it was copied at length
herein.

The prevailing party or any party which recovers judgement on this bond
shall be entitled to such reasonable attorney's fees as may be fixed by the
court or a judge thereof.

Witness our hands this day of , 1989.

AGENCY OF RECORD

AGENCY ADDRESS

BOND NUMBER.

FCD Contract No. 89-44

PRINCIPAL

BY:

SURETY

BY:

POWER OF ATTORNEY

BY:

SEAL

SEAL

SEAL
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STATUTORY PERFOlUWICE BOND PURSUAlfT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZOIlA REVISED STATUTES

(Penalty of this bond must be 1001 of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That,
(hereinafter called the Principal), As Principal, and __

a corporation organized and existing under the laws of the State of
with its principal office in the City of (hereinafter called the
Surety), as Surety, are held and firmly bound unto the Flood Control District
of Maricopa County, in the County of Maricopa, State of Arizona, in the amount
of dollars
<$ >, for the payment whereof, the said Principal and Surety bind
themselves, and their heirs, administrators, executors, successors and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with
Flood Control District of Maricopa County, dated the day of , 1989,
for __
___________, which contract is hereby referred to and made a part hereof as
fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall faithfully perform and fulfill all the undertakings,
covenants, terms, conditions and agreements of said contract during the original
term of said contract and any extension thereof, with or without notice to the
Surety, and during the life of any guaranty required under the contract, and
shall also perform and fulfill all the undertakings, covenants, terms,
conditions, and agreements of any and all duly authorized modifications of said
contract that may hereafter be made, notice of which modifications to the Surety
being hereby waived; then the above obligation shall be void, otherwise to
remain in full force and effect;

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions
of Title 34, Chapter 2, Article 2, of the Arizona Revised Statutes, and all
liabilities on this bond shall be determined in accordance with the provisions
of said Title, Chapter, and Article, to the extent as if it was copied at length
herein.

The prevailing party in a suit on this bond shall be entitled to such
reasonable attorney's fees as may be fixed by a judge of the court.

Witness our hands this day of , 19§j.

AGENCY OF RECORD

AGENCY ADDRESS

BOND NUMBER __

PRINCIPAL

BY:

SURETY

SEAL

SEAL

POWER OF ATTORNEY SEAL
BY:

BY: _
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er

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CERTIFICATE OF
G

INSURANCE
lenaale Avenue Bridge at the

PROJECT TITlECONTRACT FeD 89-44 " - , .... .
NAME AND ADDRESS OF" INSURANCE AGENCY INSURANCE COMPANIES AFfQRQlNG CCMRAGES

Company A
Latter
Company B
Letter

Company C
Latter

NAME AND ADDRESS OF INSURED Company 0
Letterr=ny E
Company F
Letter

~G
THIS IS TO CERTIFY THAT POLICIES OF INSURANCE USTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE AND ARE IN
FORCE AT THIS n"E.

COMPANY POUCV EXPlRAT10N U..ns OF LIA8llJTY IN $1,000
LETTER lYPE OF INSURANCE NU"BER DATE MINI..Ufoot each occurrence

COWERClAL GENERAL
BODILY INJURY

@LIABIUTY FOfUot per ,....,n 2,000

I!J PREWISES OPERATIONS

[!] CONTRACTUAL PROPERTY DAMAGE 2,000
[!] BROAD FORM PROPERlY DAW.CE

each oc:currence

[!] EXPlOSION tk COlJ.APSE

[!]~COMPlETED
OPEM ~

[!] UNDERGROUND HAZMO

I!J~D£PENDENT CONTRACTORS

[!] P£RSON,fL INJURY

COMPREHENSIVE IUrO

[!]UABlU1YtkNON-owNED SAME ~ ABOVE

IU EXCESS I..IABlU1Y
NECESSARY IF
UNOERlYlNC NOT
NJCYE MINIMUM 3,000

GJ WORKERS" COfootPENSAlION STAnnoRY
IC AND $tOO

EMPlOYERS" LIABIU1Y each accident

DOTMER

kilOTHER Entrance Engineers, In c., Maricopa ~ounty, and ~he City of Ph )enix,
,,_.: _____'-_" _, __ l..

~ . ~ ~. ., - . .:lI ... .~ . u .. ,.__.

Except. for Work....• Compeneation Ineurance, the Flood Control District of Maricopa County is added as on
additional inau~ In reaped to Iiabil~ ari.ln~any manner out of the performance of any contract entered
into between the inwred and the Flood rrtroI or llabifrty arf"ng out of any servlcea provided or d~ performed
by ony party os required by atatute. law, purchase order, or othenrlH required. It is agreed that any insurance available to
the named Insured IhalI be primary of other aourcea that may be CJYOiIabIe. It is further agreed that no policy shoJI expire, be
cancelled, or materially changed to effect the COYef'Qg8 available to the DI8trict without thirty (30) days written notice
to the District. THIS CERTIFICATE IS NOT VALID UNlESS COUNTERSICNID BY AH AUTHORIZED REPRESENTATIVE
OF" THE INSURANCE COMPANY.

Ft.DOO COHTROL DISTRICT OF" WARICOPA COUNTY DATE ISSUED

3335 Wat Durango StrMt

I
PhoeIlIx, Arf~ 85001

AlffiiORIZED REPRESENTATIVE

F_ C • 0 lJ8.0003.A.B. REV. 12-. Page 23 of 25 i



It is further agreed that:

The Contractor hereby agrees to indemnify and save harmless the

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY, Entranco Engineers, Inc., Haricopa

County, City of Phoenix or any of its departments, agencies, officers or

employees, from and against all loss, expense, damage or claim of any nature

whatsoever which is caused by any activity, condition or event arising out of

the performance or nonperformance of any of the provisions of this Agreement.

The Flood Control District of Maricopa County, Entranco Engineers, Inc.,

Maricopa County, and the City of Phoenix shall in all instances be indemnified

against all liability, losses and damages of any nature for or on account of any

injuries to or death of persons or damages to or destruction of property arising

out of or in any way connected with the performance or nonperformance of this

Agreement, except such injury or damage as shall have been occasioned by

the negligence of the Flood Control District of Maricopa County, Entranco

Engineers, Inc., Maricopa County, and the City of Phoenix. The above

cost of damages incurred by the Flood Control District of Maricopa County,

or any of its departments, agencies, officers or employees, or others aforesaid

shall include in the event of an action, court costs, expenses for litigation

and reasonable attorney's fees.

Firm

Date

Principal

Title
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SUBCONTRACTOR LISTING

Following is a listing of Subcontractors and material suppliers that are to be
used in the event the undersigned should enter into contract with the Owner.
This is not an exhaustive or inclusive list.

(Signature)
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ENTRANCO ENGINEERS, INC./WSK August 18, 1989

CONSTRUCTION SPECIAL PR~SIONS

I'LOOD CONTROL DISTRICT 01' MARICOPA COCN'l'Y
I'CD CONTRACT NO. 89-44

I'OR
GLENDALZ AVENUE BllIDGB AT TO ACnC

AND
SBWBRLIHB RBLOCATION

BBTNZBN GLENDALE AVBHtJB AND 16TH STREBT

PROPOSED WORK: The work includes 2 segments:

1. Relocation of a 12" Sanitary Sewerline between Glendale Avenue
and 16th Street along the north right-of-way of the ACDC.

2. Construction of a bridge in two phases, including utility
relocations on Glendale Avenue.

LOCATION OF WORK: This project is located in Phoenix, Arizona, on
Glendale Avenue at the Arizona' Canal Diversion Channel,
approximately 1/8 mile east of 16th Street and immediately east of
the Arizona Canal.

A. SPECIFICATIONS: The work embraced herein and as shown on the
plans for the construction of this project shall be done in
accordance with the Maricopa Association of Governments Uniform
Standard Specifications for Public Works Construction dated 1979
and the current revisions thereto, and the Construction Special
Provisions c9ntained herein and City of Phoenix 1986 Supplement to
the MAG Uniform Standard Specifications.

PRECEDENCE OF CONTRACT DOCUMENT: The City of Phoenix Supplements
to MAG Specifications and Details will govern over the MAG Standard
Specifications and Details. In case of a discrepancy or conflict,
Project Plans will govern over both the City of Phoenix Supplements
and MAG Standard Specifications and Details. These Con~truction

Special Provisions will govern over the City of Phoenix Supplements
and MAG Standard Specifications and Details and the Project Plans.

CONSTRUCTION SPECIAL PROVISIONS
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WORK STANDARPS: The Contractor shall comply with Sections
107 of the Contract Work Hours and Safety Standards Act (40
327-330) as supplemented by Department of Labor Regulations
Part 5).

103 and
U.S.C.

(29 CFR

,CONTRACT TIME: The Contractor shall commence work within seven (7)
calendar days after the date of the notice to proceed and complete
all work within 154 (one hundred and fifty-four) days after the date
of the Notice to Proceed.

*******************************************************************
In the event the Contractor elects to schedule overtime, second
shifts, weekend work and generally all work as specified in Section
108.5 of these specifications in order to complete the project, the
Contractor is reminded that the costs associated with additional
testing time, additional test cost, additional inspection, survey,
engineering or other work by the construction administration and/or
the Flood Control District of Maricopa County shall be borne by the
Contractor in accordance with Section 108.5. These costs shall be
deducted from the money due to the Contractor by the Flood Control
District of Maricopa County. The cost associated with the items
above shall be incidental to the unit price of items in the bid
schedule.
*******************************************************************

B. NEGOTIATION CLAUSE: Recovery of damages related to expenses
incurred by the Contractor for a delay for which the Flood Control
District of Maricopa County is responsible, which is unreasonable
under the circumstances and which was no within the contemplation
of the parties to the contract,shall be negotiated between the
Contractor and the Flood Control District of Maricopa County. This
provision shall not be construed to void any provision in the
contract which requires notice of delays, provides for arbitration
or other procedure for settlement or provides for liquidated
damages.

WATER, LIGHT. POWER, HEAT TELEPHONE: All water for construction
purposes, drinking water, lighting, temporary electric power, heat
and telephone service shall be arranged for and provided for the
requirements of the work by the Contractor at his expense.

PROGRESS SCHEDULE: The Contractor shall submit his proposed work progress
schedule to the Engineer for approval before starting the work. Weekly
updates to the schedule shall be submitted to the inspector at the weekly
coordination meeting.

CONSTRUCTION SPECIAL PROVISIONS
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.
MATERIAL SOURCES: Concrete, Aggregate Base, Steel Products and
Pipe shall be obtained from commercial sources. The Contractor
shall pay all royalties, or any other charges or expenses,
incurred in connection with the securing and hauling of the
material.

The Contractor will be required to furnish the Engineer with a list
of his proposed commercial sources prior to use, and shall present
certificates stating that the material produced from commercial
sources is in accordance with the Uniform Standard Specifications
and these Special Provisions.

SUBSECTION 101.2 ~ DEFINITIONS AND TERMS: Change the definition of
Budget Project to read as follows: A project financed by funds set
aside in the annual budget or otherwise approved by the Board of
Directors of the Flood Control District of Maricopa County.

Change the definition of Engineer to read as follows: The Chief
Engineer and General Manager of the Flood Control District of
Maricopa County (FeD/MC) acting directly or through his authorized
representative.

Change the definition of Qwner to read as follows:
Control District of Maricopa County, acting through
constituted officials, officers, or employees.

The Flood
its legally

SECTION 102 - ADDENDA & SUBMISSION OF BIDDING SCHEDULE: It shall
be the responsibility of prospective bidders to determine, prior to
submission of a bid, if any addenda have been issued. This may be
accomplished by calling 602-262-1501. Any addendum issued, if not
already bound into the Special Provisions, must be included as a
part of the Special Provisions, and any quantities on the Bidding
schedule requiring change shall be adjusted by pen and ink to the
new figure.

Bids that do not include appropriate addenda and show appropriate
changes to the Bidding Schedule shall be invalid.

SECTION 102.4 - EXAMINATION OF SITE:

The contractor shall visit the site and be familiar with the
existing conditions and the proposed construction items of special
note.

1. During construction of the 12" sewerline, the Contractor shall
be responsible for maintaining the stability and structural
integrity of the block fence along the north right-of-way line
of the ACDC between Glendale Avenue and 16th Street; adjacent to

CONSTRUCTION SPECIAL PROVISIONS
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.
the Monteil Townhouses. In addition, the Contractor is
responsible for the structural integrity of other structures,
especially pools adjacent to above noted block fence.

2. It is anticipated that concurrent with this project's schedule,
the Squaw Peak Parkway Project P-856344 will also be under
construction. The Contractor shall coordinate with the Resident
Engineer and Construction Superintendent in order to avoid any
conflict in work area schedule and traffic control.

SECTION 102.5 - PREPAR.~TION OF PROPOSAL: The bidder's Arizona
State Contractor's license number and classifications shall be
shown on the proposal. The Contractor shall be appropriately
licensed as a Contractor in the Stat~ of Arizona for performing the
work in this project.

SECTION 103.6 - CONTRACTOR'S INSURANCE: ~oncurrently with the execution of
the Contract, the Contractor shall furnish a Certificate of Insurance using
the included Certificate or one of equal wording that names the additional
insureds as set out in the included Certificate. and in 103.6.1(D) below. The
certificate shall also name the additional insureds as Certificate Holders.
The types of insurance and the limits of liability shall be as indicated on
the included form.

SECTION 103.6.1 (D): Add Entranco Engineers, Inc., Maricopa County,
City of Phoenix, and other entities as mentioned on the included
Certificate of Insurance as additional insureds.

SECTION 103.6.2: The Contractor shall also indemnify and hold
harmless the Owner, the Consultant, the Owner's Representative, any
jurisdiction or agency issuing permits for any work involved in the
project, and their consultants, and each of their directors,
officers, employees, and agents from and against all losses,
expenses, damages (including damages to the work itself), attorneys'
fees, and other costs, including costs of defense which any of them
may incur with respect to the failure, neglect, or refusal of
Contractor to faithfully perform the work and all of the
Contractor's obligations under the contract. Such costs, expenses,
and damages shall include all cost, including attorneys' fees,
incurred by the indemnified parties in any lawsuit to which they are
a party.

CONSTRUCTION SPECIAL PROVISIONS
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SECTION 104 - SCOPE OF WORK: 104.2.1 General: The cost of all
work required under this contract, as shown on the plans, for which
there are no specific items shown on the Bidding Schedule, shall be
included in the prices bid for related items.

SECTION 104.1.2 - TRAFFIC REGULATIONS:

A. The following shall be considered major streets
Glendale Avenue
16th Street

B. All traffic and/or traffic control devices on this project
shall be provided, maintained and/or controlled as specified
in the City of Phoenix Traffic Barricade Manual, latest
revision.

C. Permission to restrict City streets, sidewalks, and alleys
(street closure permits) shall be requested as specified in
Section III of the Traffic Barricade Manual.

D. Unless
Traffic
project
Traffic

otherwise provided for in the following "Special
Regulations" and SECTION 401, all traffic on this

shall be regulated as specified in Section IV of the
Barricade Manual.

SPECIAL TRAFFIC REGULATIONS: Glendale Avenue from 16th Street to
18th Street: Glendale can be reduced as shown during the time
indicated when construction requires:

2 lanes (1 each way) 7 p.m. to 6 a.m. Monday thru Thursday nights
and from 9 p.m. Friday to 6 a.m. the following Monday.

4 lanes (2 each way) from 8:30 a.m. to 4 p.m. weekdays.

During other times, 6 lanes (3 each way) with left-turn lanes shall
be. maintained open to thru traffic at the 16th Street and Glendale
intersection.•

16th Street From Glendale Avenue to Myrtle Avenue, Sanitary Sewer
Relocation: 16th Street can be reduced to 4 lanes (2 each way) from
9 p.m. Friday to 6 a.m., the following Monday on one or more
consecutive weekends for manhole installation. During other times,
all lanes shall be open to thru traffic.

Pedestrian Access and Bike Path Requirements: Contractor shall
provide and maintain clean, safe and adequate pedestrian walkways,
sidewalks and crosswalks free of dirt, mud, dust, debris, equipment
and material storage at all times.

CONSTRUCTION SPECIAL PROVISIONS
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Contractor shall provide "bike path" detour signing and maintain the
bike path open and free of obstructions at all times. A bike path
detour plan shall be submitted for aproval prior to implementation.

Police Officer Requirements:
police officer at 16th Street
to assist with traffic control
6 lanes within the intersection.

Contractor shall provide one off-duty
and Glendale signalized intersection
when Glendale is reduced to less than

Two additional officers are required to assist the contractor when
it is necessary to flag traffic to allow men and equipment into or
out of the work area.

SECTION 104.2 - BORING LOGS AND SOILS BEPORT: The soil boring logs
are included in the project for the Contractor's information only.
No guarantee is made of the accuracy of the boring logs in the
soils report.· The Contractor shall make his own determination as
to soil and subsurface conditions and shall complete his work in
whatever material and under whatever condition he may encounter or
create, without extra cost (except as modified in MAG) . Existing
moisture conditions shall be no basis for claim for additional
monies or time extensions. The Contractor shall manipulate the
existing soil as required to achieve stable soil conditions and the
required densities.

SECTION 104.2.2: Due to Physical Conditions: Paragraph *B). In the
first sentence delete the following words:

"backfill or bedding"

SUB-SECTION 105.2 - PLANS AND SHOP DRAWINGS: Sub-Section 105.2 of
the MAG Standard Specifications is amended to include the
following:

The number of copies of plans/shop drawings required for review
and/or approval shall be as follow:

Initial submittal:

Final submittal:

Three (3)
returned to
Seven (7)
returned to

copies. One (1) copy
the Contractor.
copies. Two (2) copies
the Contractor.

will

will

be

be

The Contractor shall furnish the Engineer with these copies of
shop drawings, pipe layout diagrams, manufacturer's catalog data,
and detailed information, in sufficient detail to show completed
compliance with all specified requirements, covering, but not
limited to, the following items:
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.
A. Fabricated Pipe and Design Data
B. Pre-cast Manhole Risers
C. Reinforcing Steel
D. Castings
E. Field Closures
F. Concrete Mix Designs
G. Reinforcing Steel
H. Precast Girders
I. Metal Railing
J. False Work Plans and Design Calculations
K. Structural Design Calculations and Details for All

Concrete Structures, as Required.
L. Utility Protection Plans
M. Detailed Sequence of Construction for Structures

Reyiew: The Contractor, at his own expense, shall make such
changes in the drawings as may be necessary to conform to the plans
and specifications. Prior to return of such drawings, marked
"Furnish as Submitted" or "Furnish as Noted", any work which the
Contractor may do on the fabrications covered by the same shall be
at his own risk, as the FCD/MC will not be responsible for any
expense or delays incurred by the Contractor for changes required
to make the same conform to the drawings as finally reviewed.

One copy of submitted
marked "Furnish as
submittal is marked
submittal shall be
submittal.

drawings will be returned to the Contractor
Submitted" or "Furnish as Noted". If the
"Revise and Resubmit" or "Rejected", a new
made in the same manner as the original

When submitted for the Engineer's review, shop drawings, line
layouts, etc. shall bear the Contractor's certification that he has
reviewed, checked, and approved the shop drawings, etc. and that
they are in conformance with the requirements of the Contract
Documents. The Engineer will not review any submittals which do
not bear the Contractor's certification.

After the review has been completed~ the above drawings, lists,
samples, design calculations, and other data shall become part of
the Contract documents, and the fabrications furnished shall
conform to the submittal.

Review of material and layout drawings consists of review for
general conformity to plans and specifications, and in no way
relieves the Contractor or the supplier from responsibility for the
correctness of the drawings.
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.
Deviations or changes from plans or specifications must be called
out as such and will require review by the Engineer for approval or
rejection.

construction of this project shall not begin until the shop
drawings and line layouts have been reviewed and approved.

corrections required on the shop drawings will not constitute a
valid reason for delay in the project schedule.

SECTION 105.6 - COOPERATION WITH UTILITIES: An attempt has been
made to determine the locations of all underground utilities and
drainage pipes, culverts, and structures. The Contractor shall
comply with the requirements of the ARS 40-360 21 through 40-360
29 in notification to the interested utility owners prior to the
start of construction and shall ascertain the approximate locations
of the various underground utilities shown on the plans and as may
be brought to his attention. The exact locations of these
underground utilities shall be determined by excavations made by
the Contractor prior to any trenching operations. It shall be
the Contractor's responsibility to cooperate with the pertinent
utility companies, so that any obstructing utility installation may
be adjusted. Should the Contractor's operations result in damage
to any utility, the location of which has been brought to his
attention, he shall assume full responsibility for such damage.

Any facility· or work which may be performed for the accommodation
of any utility shall be paid for by the utility owner. The
Contractor shall make all arrangements that may be necessary for
the construction, and any financial agreement shall be solely
between the Contractor and the utility owner.

Existing overhead electrical will be relocated by APS prior to the
Contractor's commencement of work.

The following phone numbers, as indicated, should
Contractor in contact with proper personnel:

place the

Mountain Bell Telephone Company, Ron Catlett ......•... 842-7750
Salt River Project (Overhead Power) 236-8888 or 273-2202
S.R.P. Water Operational Support, Bob Maurer 236-2962
Arizona Public Service, Lois Winkler ...........•...... 271-2014
Location Staking (APS, Mountain Bell,SRP) .•........... 263-1100
City of Phoenix (Water), Steve Schebler ...•........... 262-4709

(Sewer), Bob Rentfro ....•.•.........•. 262-1864
(Lift Station), JOQn Shepard•..•.•.••.. 262-1864

City of Phoenix (Streets & Traffic) ......••••.••••••.. 262-6565
Maricopa County Highway Department ..•..•...•...•.•..•• 262-3631
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at the
provided

Flood Control District of Maricopa County 262-1501
Southwest Gas Corporation .....................•....... 271-4277
Dimension Cable Services 866-0072 .. Ext. 243

The Contractor shall notify the appropriate entities
beginning of the job to coordinate any sleeves or inserts
by the utility.

SECTION 105.8 - CONSTRUCTION STAKES, LINES AND GRAPES: The project
control line and bench mark elevation are shown on the drawings and
will be established by the Engineer. The Contractor shall
establish offset stakes and temporary bench marks for referencing
the designated construction lines and grades. The Contractor shall
provide all rough grade, fine grade, and structural reference lines
and shall be responsible for their conformance to the plans and
specifications.

Survey work shall be performed by a qualified and experienced
surveyor under the supervision of a licensed land surveyor or
licensed Civil Engineer and/or their bona fide employees working
under their direct supervision.

The Contractor shall furnish
survey data and field notes.
inspection by the Engineer
property of the Engineer upon

field books to be used for recording
These books shall be available for

at any time and shall become the
completion of the work.

The Engineer reserves the right to make inspections and random
checks of any portion of the staking and layout work. If, in the
Engineer's opinion, the work is not being performed in a manner
that will assure proper control and accuracy of the work, he will
order any or all of the staking and layout work redone at no
additional cost.

No separate payment will be made for construction surveying, and
the cost thereof shall be included in the price bid for related
items of wor~.

SECTION 105.10 - INSPECTION OF WORK: Work will be subject of City
of Phoenix inspection and acceptance prior to final acceptance by
the Engineer. City inspectors have the right to visit the site at
any time, without notice. All requests or comments from the City
will be made to the Engineer and the Contractor will then be
notified by the Engineer.

SECTION 105.12 - MAINTENANCE DURING CONSTRUCTION: The Contractor
shall maintain the work during construction and until the project
is accepted. This maintenance shall constitute continuous and
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effective work prosecuted day by day, with adequate equipment and
forces to the end so that the roadway or structures are kept in
satisfactory conditions at all times.

SECTION 106 - CONTROL OF MATERIALS:

106.1 SourCe of Materials and Quality: The Contractor shall
guarantee the construction work for one year against faulty
materials, faulty workmanship and failure to meet the requirements
of the specifications. Said guarantee by the Contractor shall not
apply to damage caused by earthquakes or other acts of God, land
subsidence, or faulty operations or any abuse of the structures by
others.

SECTION 106.3 - PLANT INSPECTION:

Off-Site Inspection: The Contractor shall be responsible for all
expenses, including but not limited to travel and per diem
expenses, for required inspections by the Engineer and/or the cost
of inspection and testing by an independent testing laboratory as
required by and at the discretion of the Engineer for any
inspection of precast concrete girders manufactured outside of a
fifty-mile radius from the City limits of Phoenix, Arizona.

Costs associated with the above work will be deducted from the
money due the Contractor as noted in Section 108.5.

Within a fifty mile radius from the City limits of Phoenix, Arizona,
costs for inspection of precast concrete girders shall be included
in the regular construction contract of the Inspector.

SECTION 106.5 - CONTRACTOR'S MARSHALING YARDS: Contractor
obtain approval of the Engineer when using vacant property to
and service equipment and store material for use.

shall
park

A.. The Contractor shall notify adjacent property owners/residents
of this. proposed use.

B. Any use of vacant property adjacent to or near the project for
parking or servicing equipment and/or storing material will
require the Contractor to obtain written approval from the
property owner. This approval shall contain any requirements
which are a condition of this approval.

C. A signed letter with the property owner's approval shall be
submitted along with the Contractor's request to the Engineer
for approval for use of the marshaling yard in connection
with the project. An appropriate distance from adjacent
property will be set by the Engineer on a case by case basis
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based on the size and type of equipment to be used on the
project.

D. The yard shall be fenced and adequately dust-proofed in a
manner as to preclude tracking of mud onto paved City streets.

E. Work in yard shall be scheduled so as to comply with the City
Noise ordinance.

F. Equipment, materials, etc., shall be located so a~ to minimize
impact on adjacent properties. A sound barrier may be
required if deemed necessary by the Engineer.

G. . The Contractor shall clean up property promptly upon
completion of the use. .

H. Contractor's request for approval shall specify in detail how
he or she proposes to comply wit? D through G above.

In the event the Contractor uses Flood Control Property for these
uses, he shall obtain a license from FCD/MC.

SECTION 107.2 - PERMITS: The Contractor shall be responsible for
obtaining all permits and licenses, pay all charges, fees, taxes,
and give all notices necessary and incidental to the due and lawful
execution of the work. Permits for earth moving may be obtained
from the Bureau of Air Pollution Control, Maricopa County
Department of Health Services, 1845 East Roosevelt, telephone
number 258-6381.

A no charge permit is required from the City of Phoenix. The City
of Phoenix Project Review Number (Project No. or FN) is DIS 31621.

A permit from the Salt River Valley Water Users Association for work
in their right-of-way will be supplied by the Flood control
District.

SECTION 107.10 CONTRACTOR'S RESPONSIBILITY FOR WORK: The
Contractor shall properly guard, protect, and take every precaution
necessary against injury or damage to all finished or partially
finished work, by the action of the elements or from any other
cause until the entire project is completed and accepted by the
Engineer. The Contractor shall rebuild, repair, restore, and make
good all injuries or damages to any portion of the work before
final acceptance at no cost to the Contracting Agency. Partial
payment for completed portions of the work shall not release the
Contractor from such responsibility.

In case of suspension of the work for any cause whatever, the
Contractor shall be responsible for the project and shall take such
precautions as may be necessary to prevent damage to the project
and shall erect any necessary temporary structures, signs, or other
facilities at no cost to the Contracting Agency.
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SECTION 108.4 - SEOUENCE OF CONSTRUCTION:

August 18, 1989

of the 12 inch sewerline shall precede the bridge
to avoid disruption of service and conflict with the

Construction
construction
bridge.

Construc~ion of the bridge will be phased as illustrated on the
plans. The bridge structure will be constructed in two sections in
a manner that will permit traffic to be maintained at all times in
accordance with Section 104.1.2 - TRAFFIC REGULATIONS, SECTION 401
TRAFFIC CONTROL and the traffic control shown on the plans.

*******************************************************************
SECTION 108.5 - LINcrTATION OF OPERATIONS: Should the Contractor or
subcontractor elect to perfor.m any work before or after regular
working hours, on weekends, or legal holidays, any charges incurred
by the district for inspection o~ the work, surveys, or tests of
materials will be deducted from monies due or to become due to the
Contractor, including cost included in SKcrION 106.3.
*******************************************************************

Work performed by the consultant under Section 108.5 shall be
subject to an overtime billing rate.

Rates for inspection by the consultant and his subs are on file with
the District. Both regular and overtime rates are listed for each
class of consultant employee. Rates for subconsultants shall
include an additional administration fee of 15%.

SECTION 108.9 - FAILURE TO COMPLETE ON TIME: The actual cost per
calendar day incurred by the District for Consultant Administrative
and Inspection Services on this project will be added to the daily
charges as indicated by TABLE 108, LIQUIDATED DAMAGES, as shown in
the MAG Uniformed Standard Specifications (not in the Phoenix
Supplement), and will be deducted from monies due or to become due
to the Contractor for each and every calendar day that work shall
remain incompleted after the time specified for the completion of
the work in the proposal, or as adjusted by the Engineer. Nothing
contained in this provision shall prohibit the District from
deducting from monies due or to become due to the Contractor any
other costs incurred by the District directly attributable to the
delay in completing this contract.

SECTION 201 CLEARING & GRUBBING: The work under this item
consists of removal and disposal of all trees, stumps, asphaltic
pavement, and structures within the limits of the roadways and
easements, as designated on the plans. Materials shall be disposed
of off-site.
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.
No separate payment will be made for clearing and grubbing, and the
costs thereof shall be included in the price bid for related items
of work.

SECTION 206 STRUCTURE EXCAVATION AND BACKFILL: Structure
excavation and backfill shall conform to Section 206 of the Uniform
Standard Specifications. .

The Contractor shall provide sheet piling or other means of support
for excavation to protect detour road, underground utilities and
private property during construction.
Structure backfill behind the abutments and wing walls shall be
compacted in accordance with Table 601-2, Type III of the Uniform
Standard Specifications.

All backfill behind the bridge abutments and wing walls shall
consist of free-draining granular material with not more than 5%
passing a #200 sieve and a PI less than 7. Backfill shall be
placed in horizontal lifts consistent with the maximum material
size and type of compaction equipment in use and compacted to a
minimum of 95% of the maximum density at the optimum moisture
content plus or minus 3% as determined in accordance with ASTM 0
2922 and 0-3017. Compaction equipment should be maintained at
least two (2) feet from the structure.

Backfill against front face of abutment walls and wing walls may
consist of selected native soils.

Structure excavation shall be paid for at the lump sum
price bid for ITEM 206-1 STROCTURE BXCAV1TION.
backfill shall be paid for at the lump sum contract price
206-2 -STROCTURE BACKFILL.

contract
Structure
for ITEM

SECTION 211 FILL CONSTRUCTION: The work under this section
consists of constructing embankments for the Traffic Control
detours, temporary sidewalks and approach roadways. The material
required for the construction of the fill shall be suitable
material obtained from the ACDC Right-of-Way, the structure
excavation or backfill material shall be as defined in SECTION
206. All material shall be free of all debris and vegetation.

Prior to the placement of fill material, all loose soil,
vegetation, any roadside debris, concrete pavement, and existing
structures within the proposed fill areas shall be completely
removed. Depressions and ditches shall be cleaned of all loose or
wet soils and widened to accommodate compaction equipment. Sloping
surfaces shall be benched to provide a level surface for fill
placement.
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All exposed subgrade surfaces shall be scarified, brought to the
proper moisture content and compacted for a minimum depth of eight
(8) inches.

The fill shall be compacted in horizontal lifts to subbase level.
The depth of the uncompacted lifts shall not exceed eight (8)
inches.

compaction shall be to a minimum of 95% of the maximum density as
determined in accordance with ASTM 0-2922 and 0-3017 within a
moisture content range of plus or minus 3% of optimum.

No separate payment will be made for ~ill construction and the cost
of these items shall be included in the contract price bid for
related items.

SECTION 225 - WATERING: The work under this item shall be in
accordance with section 225 of the MAG Standard Specifications.

SECTION 310 - UNTREATED BASE: ITEM 310-1 AGGREGATE BASE shall
conform in their entirety to the requirements of Section 310 of the
Uniform Standard Specifications. Aggregate Base shall be crushed
in accordance with Section 702.2.

The Contractor
weight tickets
project. Final
accepted by the

will be required to furnish the Engineer certified
covering all of the Aggregate Base placed on the

pay quantities will be based upon the scale tickets
Engineer.

SECTION 321 - ASPHALT CONCRETE PAVEMENT: Asphalt concrete pavement
shall consist of furnishing and placing a plant-mixed asphalt
concrete road surfacing material to the compacted thickness shown
on the plans and in accordance with Section 321 of the Uniform
Standard Specifications.

The mineral_ aggregate shall meet the grading requirements within
the range of the specified toleranGes for Mix-Designation C-3/4

in accordance with Section 710 of the Uniform Standard
Specifications and the City of Phoenix Supplement to the Uniform
Standard Specifications.

The Contractor shall furnish certified weight tickets covering all
plant-mixed asphalt concrete placed on the project.
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Payment for item will be made at the contract unit price bid per
ton for ITEM 321-1 C-3/4 - ASPHALT CONCRZTZ~

SECTION 340 - CONCRETE CURB & GUTTER, SIDEWALKS, DRIVEWAYS AND
ALLEY ENTRANCES: ITEM 340-1 through 340-3 of this project shall
conform in its entirety to Section 340 of the MAG Standard
Specifications.

SECTION 350 - REMOVAL OF EXISTING IMPROVEMENTS: Item 350-1 through
350-4 of this project shall conform in its entirety to Section 350
of the MAG Standard Specifications. In addition to the items listed
in the MAG Standard Specifications, Section 350.3 Miscellaneous
Removal and Other Work, the following shall be included:

K. Restoration of Right-of-way and/or Temporary Construction
Easements: The Contractors shall leave the easements in as
good condition, or better, after work is completed, special
care must be taken to replace any asphalt, trees, sprinklers,
lights, walls, fences, etc., which were disturbed as a result
of construction. Where grass is located within the easement,
such as a lawn, the Contractor shall remove the sod which
would be in the path of any construction, store it, keep it
moist, and replace it immediately after construction is
complete.

L. Any and all items not specifically set forth as a separate
pay item.

M. Sawcutting and matching existing pavements
gutters, etc.

and curbs,

N. Relocating positions of existing signs to be staked by the
Inspector.

O. Relocating positions of existing plants within the
right-of-way to be staked by the Inspector.

P. Removing existing AC, concrete curb and gutter and adjust
any existing improvements, if required, and water meter
adjustment as directed by the Engineer.
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Q. Remove and replace the concrete spillways along the new 12"
sanitary- sewerline and adjacent to the block wall on the
property line of the Monteil Townhouses.

PVC conduit pipe sleeves as detailed in the
the ACDC Bridge sidewalks and 4 - 4" PVC pipe
sidewalks of the north sides of the Arizona
underpass. PVC conduit shall conform to the

R.

S.

Remove and replace all damaged concrete sidewalk along the
Arizona Canal, now designated as a bike path, including those
areas removed for sewer construction on the bike path and along
16th Street. Remove all 2" AC temporary sidewalk along
Glendale Avenue.

Install 8 - 5"
project plans in
sleeves in the
Canal Bridge and
following:

1. All work to comply with the APS Underground Distribution
Construction Standards (U.D.C.S.) Manual.

2. Backfill and compaction per APS specifications as defined
in the UST01 section of the APS U.D.C.S. Manual.

3. Five inch E.B. Conduit (UBC1LB) and/or 3" D.B. Conduit
(UBC1HA) shall be encased in concrete as specified in the
UST01 section of the APS U.D.C.S. Manual.

4. Minimum 3" concrete envelope required around ducts.
concrete to be per the UST01 section of the APS U.D.C.S.
Manual unless otherwise noted.

5. Maintain minimum 1 foot vertical separation between all APS
facilities (i.e., duct bank, conduit and cable) and any
underground conflicts.

6. All conduit to be mand~elled and cleared of all
obstructions before installing APS approved, 1/2", woven
kevlar, prelubricated, flat strap pull line (UBC7MR) in
each conduit run.

7. Trench depths shown are minimum requirements.
8. Install spacers and rebar for duct bank per UST90 section

of the APS U.D.C.S. Manual.
9. Trench bottom to be uniformly graded.

10. Contractor not to trench closer than 2' to APS facilities
(except 4' to poles) unless an APS representative is
present.

11. When passing over or under conflicts, trench not to be
sloped steeper than 1:12 ratio or minimum radius of 140
times the outside diameter of the conduit.

T. Install 8" PVC sleeves for future waterline as shown on the
project plans, behind the abutments.

U. Pavement replacement for sewerline and waterline construction.

CONSTRUCTION SPECIAL PROVISIONS
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V. Remove existing storm drain pipe, Sta. 17+60±, 60+ LF, fill and
compact trench.

W. Maintain and protect the stability and structural integrity of
the block fence along the property line fo the Monteil
Townehouse, adjacent to the proposed 12" sanitary sewer.

SECTION 401 - TRAFFIC CONTROL:

Items 401-1 and 401-2 shall conform in its entirety to Section 401
of the MAG Standard Specifications.

Add the following to MAG Sub-Section 401.7, Payments:

Payment for Item 401-1 Traffic Control, will be paid for on a lump
sum basis for Traffic Control Devices

401.5 General Traffic Regulations:

A. Glendale Avenue and 16th Street shall be considered major
streets.

Access to local businesses is required at all times.

B. All traffic and/or traffic control devices on this project
shall be provided, maintained, and/or controlled as specified
in the City of Phoenix Traffic Barricade Manual, latest
revision.

C. Permission to restrict city streets, sidewalks, and alleys
(street closure permits> shall be requested as specified in
section III of the Traffic Barricade Manual.

D. Unless otherwise provided all
be regulated as specified
Barricade Manual.

traffic on this project shall
in Section IV of the Traffic

E. Tempor~ry traffic control shall be the responsibility of the
Contractor.

F. The Contractor shall provide a traffic control plan for each
barricade installation used for this project.

G. Special Traffic Requirement - The Engineer shall provide a
scaled 24" x 36" base map vellum covering the construction area
and traffic control zone. The map will include existing
signing, striping and signalization. The Contractor shall
provide the traffic control layout and barricade placement, as
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provided above, for each phase or subphase. The Contractor
shall submit the above layout at least 14 days prior to
implementation to the Engineer. The Contractor shall not
implement the traffic control plan until approved by the City
of Phoenix.

SECTION 505 - CONCRETE BRIDGE STRUCTURES: The work under this
section shall consist of furnishing all labor, materials and
equipment for the construction of the cast-in-place concrete
portions of the bridge structure, including the approach slabs,
reinforced concrete street pavement, bridge sidewalks, and concrete
catch bains in accordance with the plans and Section 505 of the
Uniform Standard Specifications for Public Work Construction,
except as specified in these Construction Special Provisions.

General: It shall be the Contractor's responsibility to protect
the structure and construction site from damage that may occur
during the construction period and until final acceptance of the
completed bridge by the Flood Control District.

Upon completion of the construction, the Contractor shall clear the
work area of all debris.

No vehicular loads will be permitted on the bridges before the
lapse of twenty-one (21) days from the date of the last pour of
concrete for the bridge deck, unless approval is obtained in
writing from the Engineer. In no case shall traffic be allowed on
the structure untill the specified concrete strength has been
attained. The Contractor shall take special precautions to keep the
area around the bridges properly barricaded, lighted and marked to
prevent automotive traffic from crossing the new bridge structures
prior to the Engineer's approval.

The installation of any necessary conduits, brackets, or piping or
any other facility or work which may be performed for the
accommodation of any utility, other than as shown on the plans,
shall be paid for by the utility owner. The Contractor shall make
all arrangements that may be necessary for the construction and any
financial agreement shall be solely between the Contractor and the
utility owner.

Portland Cement concrete, ITEMS 505-1 and 505-2 shall conform to
Section 725 of the MAG Uniform Standard Specifications.

ITEM 505-1 Class "A" Concrete
Sidewalk, Barrier Rail

CONSTRUCTION SPECIAL PROVISIONS
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ITEM 505-2 Clase "M" Concrete f'c = 4,000 psi
Cap Beam,
Approach Slabs, Wing Walls
Deck Topping and Reinf. Conc. Street Pavement

The Contractor shall determine the mix proportions and shall
furnish concrete which conforms to the requirements of these
specifications. All concrete shall be sUfficiently workable, at
the slump proposed by the Contractor within the specified range, to
allow proper placement of the concrete without harmful segregation,
bleeding, or incomplete consolidation. It shall be the
responsibility of the Contractor to proportion, mix, place, finish,
and cure the concrete properly in accordance with the requirements
of these specifications.

Admixtures:

The Contractor shall furnish Certificates of Compliance conforming
to the requirements of MAG Subsection 106.2 for each type of
admixture furnished. Admixtures containing chlorides will not be
acceptable for concrete containing uncoated reinforcing steel or
embedded metal items.

All concrete admixtures shall be stored in suitable containers in
accordance with the manufacturer's recommendations. All liquid
admixtures shall be protected from freezing.

Air-entraining admixtures shall conform to the requirements of
AASHTO M 154.

Water reducing admixtures shall conform to the requirements of
AASHTO M 194.

Fly ash shall conform to the requirements of ASTM C 618 for Class
F, except that the pozzolanic activity index with lime shall be
reduced to a minimum of 650 pounds per square inch at seven days.
The Blaine fineness shall have an average value of at least 2,800
with a minimum value of 2,600 for anyone sample. The average
value will be determined on the last five consecutive samples. The
loss on ignition shall not exceed 3.0 percent.

Design of Concrete Mix:

Portland Cement Concrete shall comply with SECTION 726 of the MAG
Uniform Standard Specifications for Public Works Construction.

A fly ash admixture may be used at the option of the Contractor
only when portland cement is used. A maximum of 15 percent of the
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required weight of portland cement may be replaced with a fly ash
admixture. A minimum of 1.2 pounds of fly ash shall replace each
1.0 pound of portland cement removed.

Concrete shall have a compressive strength not less than that shown
on the project plans. Unless otherwise shown on the project plans,
the (f'c) of Class S concrete shall be the required 28-day
compressive strength.

The coarse aggregate size designation for concrete shall be chosen
by the Contractor and approved by the Engineer and shall conform to
the size designation and grading requirements of AASHTO M 43. In
choosing the size designation, the maximum size of coarse aggregate
shall not be larger than 1/5 of the narrowest dimension between
sides of adjacent forms, or 2/3 of the minimum clear spacing
between reinforcing bars, or 1/3 the depth of the slab, whichever
is least.

The proposed slump shall be chosen by the
the proposed slumps shall be sufficiently
placement without harmful segregation,
consolidation.

Contractor. Concrete at
workable to allow proper
bleeding, or incomplete

Air-entraining admixtures will be required for
concrete. The amount of entrained air in the
shall not be less than four percent nor more than
volume.

all classes of
concrete mixture
seven percent by

Unless specifically required, water reducing admixtures may be used
at the option of the Contractor.

At least two weeks prior to the appropriate concreting operation,
the Contractor shall furnish a mix design for each strength of

concrete for review and approval. More than one mix design
for each strength of Class S concrete may be submitted for approval
providing specific items and locations of intended uses accompany
the mix design. The Contractor shall substantiate each mix design
by furnish~ng test data and providing all details of the mixtures
proposed for use.

The complete solid volume mix designs submitted for approval shall
include all weights and volumes of all ingredients. The brand,
type, and source of hydraulic cement and admixtures, the coarse
aggregate size number designation, source of aggregates, the
specific gravities of all ingredients, the proposed slump, a code
number to identify the mix design, and the intended use of each mix
design shall be an integral part of each mix design.
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be placed for the full width of the panel to be
the concrete has been placed it shall be

then struck off by means of self-propelled screed

No changes in the approved mix designs or code numbers shall be
made by the Contractor except by the approval of the Engineer. A
new mix design shall be submitted for approval any time the
Contractor requests a change in materials or proportioning of the
materials from that given in each approved mix design. In no case
shall the approval of a mix design relieve the Contractor of the
responsibility for the results obtained by the use of such approved
mix design.

Mix . designs from previous or concurrent projects may be submitted
for approval. The Engineer may waive trial batches at any time.

The Contractor may obtain concrete for each strength of concrete
from an approved commercial source.

For each strength of concrete, the Contractor shall furnish an
invoice for each batch of concrete. The minimum items required of
each invoice shall be the mix design code number, date, time
batched, truck identification or number, and name of identification
of batch plant.

Testing for consistency shall be in accordance with the
requirements of AASHTO T 119 to determine the consistency in slump.
The Contractor shall be responsible for furnishing concrete at the
slump shown on the. approved mix. designs with a permissible
variation of ±1 inch. Concrete that fails to conform to the
consistency requirements will be rejected.

Bridge Deck:

The placing of concrete will not be permitted until the Engineer is
satisfied that the rate of producing and placing concrete shall be
sufficient to complete the proposed pour and finishing operations
within the scheduled time, that experience~ concrete finishers are
available to finish the deck and that all necessary finishing tools
and equipment are on hand at the site of the work and are in
satisfactory. condition for use.

Concrete shall
poured. After
consolidated and
equipment.

Screed equipment shall be designed to operate as close as
practicable to bridge curbs.

Screed equipment shall travel on steel rails. Rails
substantially supported by adjustable steel supports of

shall be
adequate
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.
size securely fastened in place and spaced at . sufficiently
intervals to prevent any appreciable deflection in the
Steel supports shall be of such types and installed in such
that when the rail and adjustable support have been removed,
will be no void in the concrete.

close
rails.
manner
there

The steel rails for placing and finishing equipment shall be set to
the correct elevation shown on the project plans or as established
by the Engineer. The rails shall extend beyond both ends of the
scheduled length for placement a sufficient distance that will
permit the screed and finishing equipment to reach all areas of the
concrete placed.

Screed beams or rollers shall be made of metal, or the bottom of
the beam shall be metal clad. Roller screeds shall be so
constructed and of such length that there will be no sag or
deflection in the screeds.

Screed assemblies equipped with vibrators shall be so designed that
the vibrating units do not contact any reinforcing steel.
Vibration shall be transmitted to the concrete in such a manner
that when the motion of the machine is stopped, all vibration will
cease.

A slight excess of concrete shall be maintained in front of the
screed at all times during the screeding operation. The screed
shall make as many passes over the slab as necessary to obtain a
uniform surface.

The Contractor shall furnish a minimum of two transverse work
bridges from which floating, straightedging, and curing operations
may be accomplished. The work bridges shall be reasonably rigid
and free of excessive deflections. ~he self-propelled mechanical
bridge used for texturing the bridge deck may be substituted for
one of the required work bridges.

The floating operation shall follow the screeding if required. The
float shall- have a minimum diameter of three inches and have a
minimum length of 12 feet. The float shall be constructed so that
the surface will be maintained true at all times.

Prior to placing concrete, the screed shall be traversed the length
of the proposed pour and the clearance from the screed to the
reinforcing steel and deck thickness shall be checked. The method
of determining the clearance shall be approved by the Engineer
prior to making such checks. The clearance shall be as indicated
on the project plans with a permissible variation of plus or minus
1/4 inch. Deflection of the screed rails as a result of the weight

CONSTRUCTION SPECIAL PROVISIONS
CONTRACT NO. 89-44 Page 22 of 37



ENTRANCO ENGINEERS, INC./WSK August 18, 1989

-of the screed equipment will not be permitted. All corrections
necessary as a result of this operation shall be performed prior to
beginning the pour.

The Contractor may submit and alternate for the equipment detailed
above. Use of alternate equipment shall not be allowed without
approval of the Engineer.

Finishing Bridge Deck:

Bridge sidewalks shall be finished to a light broomed texture.

The bridge deck shall be textured with an artificial turf drag in
accordance with the requirements of Section 324.3.7 of the City of
Phoenix 1987 supplement to the MAG Uniform Standard Specifications.

Hand brooms shall be provided and available at the job site at all
times when texturing plastic concrete.

The finishing operation shall be completed before the water sheen
disappears. Water shall not be applied to the deck surface at any
time during floating or finishing except in the form of a fog
spray.

Fogging equipment shall be capable of applying water to the
concrete in form of a fine fog mist in sufficient quantity to curb
the effects of rapid evaporation of mixing water from the concrete
on the deck resulting from wind, high temperature, or low humidity,
or a combination of these factors.

The finished surface of the concrete shall be tested by means of a
ten-foot straightedge placed on the deck surface. The surface
plane shall not vary more than 1/8 inch, as measured from the
bottom of the straightedge, on deck surfaces exposed directly to
traffic.

Areas showi~g

corrected in
areas shall be
surface.

deviations greater than those specified shall be
a manner approved by the Engineer. All corrected
textured to match the 'finish of the surrounding deck

All areas corrected shall not show deviations in excess of that
specified when tested with a ten-foot straightedge.

Concrete curing shall be accomplished with both white pigmented
curing compound and water curing in accordance with Section 505 and
726 of the Standard Specifications.
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Construction dimensional tolerances shall be in accordance with
Section 601-4, Concrete Structures, Tests on Finished Structures,
of the Arizona Department of Transportation Standard Specifications
for Road and Bridge Construction, Edition of 1982 (revised to
date) .

Reinforcing Steel:

Reinforcing steel shall be furnished in the sizes, shapes, and
lengths shown on the plans and in conformance with the requirements
of these Special Provisions. Certificates of Compliance conforming
to the requirements of MAG Subsection 106.2 shall be submitted.

When reinforcing steel is delivered to the site of the work, the
Contractor shall furnish the Engineer with three copies of all
shipping documents. Each shipping document shall shown the sizes,
lengths and weights of the reinforcing steel separately for each
structure.

Steel bars used as reinforcement in concrete shall be deformed and
shall conform to the requirements of ASTM A 615.

Where shown on the plans, the bars shall be Grade 60.

Where the Grade of steel is not specified on the plans, Grade 60
shall be used. If Grade 40 is specified
available, Grade 60 may be used exclusively
Grade 40 provided that the conditions under
used in combination are acceptable to the
provided that there is no additional cost to

,but not immediately
or in combination with
which the grades are
Engineer and further
the Owner.

Shop drawings and lists showing the bending of reinforcement bars
shall be submitted~by the Contractor to the Engineer for approval,
but such approval shall not relieve the Contractor of
responsibili~y for the correctness of such drawings and lists.

Any discrepancy or error found by the Contractor
bending diagram shown on the project plans or in
drawings or lists shall be reported immediately to
and the discrepancy or error shall be corrected
fabrication and delivery of materials.

in checking a
preparing shop
the Engineer,

in advance of

When bending is required, it shall be done without the use of heat,
and bars having cracks or splits at the bends will be rejected.
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Reinforcement shall be accurately fabricated and placed as shown on
the plans and shall be firmly held in place by wire tie$ at all
intersections and splices with 16 gauge or heavier tie wire and by
using precast mortar blocks or ferrous metal chairs, spacers, metal
hangars, supporting wires or other approved supports. Where
reinforcement spacing is less that 12 inches in each direction
alternate intersections may be tied. Tack welding or reinforcement
will not be permitted unless approved in writing by the Engineer.

Distances from the forms shall be maintained so that the
reinforcement does not vary from the position indicated on the
plans by more than 1/4 inch. Reinforcement in any member shall be
placed, inspected and approved before any concrete is placed.

All reinforcement shall be furnished in the full lengths indicated
on the project plans. Splicing of bars, except as shown on the
plans, will not be permitted without the Engineer's approval.
Splices shall be staggered as far as possible. The type and method
of splices or connections shall be approved by the Engineer.

In lapped splices, the bars shall be placed in contact with one
another and wired together in such a manner as to maintain a
clearance of not less than the minimum clear distance to other bars
and the minimum distance to the surface of the concrete, as
specified in the AASHTO Standard Specifications for Highway
Bridges. Lap lengths shall be as sho~n on the plans.

Structural steel items embedded in the concrete are incidental to
concrete unit prices.

Payment for all work under this section will be made
price bid per cubic yard for ITZMS 505-1 CLASS "A"
ITD 505-2 CLASS "AA" CONCRETB and the unit price bid
ITEM 505-3 - REINFORCING STEEL.

at the unit
CONCRETE and
per pound for

No separate payment will be made for reinforcing steel Grade 40 and
Grq.de 60.

Concrete Catch Basins: Item 505-4 of the Bidding
conform in its entirety to the MAG Uniform Standard
for Public Works Construction.

Schedule shall
Specifications

REINFORCED CONCRETE STREET PAVEMENT: Item 505-5 Reinforced Concrete
Street Pavement shall consist of furnishing and placing portland
cement concrete pavement to the thickness and details shown on the
plans and in accordance with Section 505 of the City of Phoenix
Supplement of the Uniform Standard Specifications.
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Payment for this item will be made at the unit price bid per cubic
yard for ITEM 505-5 - RJ:INI'ORCBD CONCRBTB STUBT PAVBMZNT.

Payment for bridge approach slabs will be in accordance with the
appropriate item listed in SECTION 505 - CONCRETE BRIDGE STRUCTURES.

DRILLED SHAFT FOUNDATIONS: Item 505-6 of the Bidding Schedule
shall conform to the following:

Description: The work under this section consists of furnishing
all' materials and equipment necessary to construct reinforced
concrete columns formed within a' drilled excavation in reasonably
close conformity with the details, dimensions, and locations shown
on the project plans and the requirements of these special
provisions. These Special Provisions contain requirements for the
use of drilling slurry and metal casing. Neither the slurry or the
casing is required, unless caving of the shaft occurs.

When the terms "caisson" and "shaft" are used hereinafter or on the
project plans, they shall be construed to mean drilled shaft
foundation and drilled excavation, respectively.

General Requirements: Prior to constructing any caissons,
including any test caissons, the Contractor shall submit to the
Engineer a list of all major equipment, with respective capacities,
that will be used to construct the caissons and the proposed
construction procedure. The submission shall indicate, in detail,
the techniques to be used in drilling the shaft and inspecting the
completed excavation and reinforcing and concreting the caissons.

The Engineer will review the submission. If at any time during the
construction of caissons or test caissons, the Engineer determines
that the equipment, materials or procedures, either singly or in
combination, are such that defects. in the work may occur, the
Engineer may stop the work until appropriate changes are made by
the Contractor. In no case shall the Contractor be relieved of his
J;"esponsibility for constructing acceptable caissons.

After constructing one or more caissons or test caissons, the
Contractor may make minor modifications to the equipment, materials
or procedures, either singly or in combination, and shall advise
the Engineer of the changes in writing. The Engineer will review
the proposal and may require the Contractor to construct another
test caisson in order to test the proposed changes prior to
constructlng any additional bridge foundation caissons.
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An acceptable test caisson (if a test caisson is required) or an
acceptable bridge foundation caisson shall be constructed prior to
the construction of any other caissons for the bridge foundation.

The decision of the Engineer as to the acceptability of completed
caissons is final.

Materials:

Concrete: Concrete shall be Class "AA" (f'c = 4,000 psi)
conforming to the requirements of Section 725 for the strength of
portland cement concrete shown on the project plans. Where
concrete is placed in shafts containing bentonite slurry or water,
the cement content of the concrete shall be between 658 and 752
pounds per cubic yard and the size of the coarse aggregate shall
not exceed one inch. Water reducing and air entraining agents may
be used.

Reinforcing Steel: Reinforcing steel shall conform to the
requirements of Section 727.

Metal Casing: Casing shall be of unit or sectional construction
and shall prevent seepage of water. Casing shall be of sufficient
strength to withstand handling stresses, the pressure of concrete
and of the surrounding earth. Casings are not required except as a
temporary measure if caving of the saaft should occur.

Shaft Forms: If the size of the shafts adjacent to the channel
cannot be maintained within 2" of the shaft diameter as shown on
the plans for the depth of the proposed channel or if over drilling
will narrow the channel width, sonotube or an approved method shall
be used to control the shaft diameter and location shown on the
plans.

Construction Requirements:

Excavation: _ The Contractor shall perform all excavation required
for the shafts, rock sockets or belled footings, through whatever
substances encountered, to the dimensions and elevations shown on
the project plans or required by the site conditions. The maximum
deviation from plumb, the maximum variation of the center axis of
any shaft at the top, and the maximum deviation in diameter shall
be as specified on the project plans.

The anticipated subsurface conditions and depths where satisfactory
bearing material may be encountered are indicated on the project
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plans; however, no warranty of the-subsurface conditions and depths
where satisfactory bearing material may be encountered shall be
inferred.

The bottom elevation of an caisson may be raised or lowered
that shown on the project plans as ordered by the Engineer.
reinforcing steel or concrete shall be placed in a shaft until
final elevation has been determined.

from
No

the

The Contractor shall protect the shaft from caving in at the
surface either by constructing a concrete slab or by placing a
temporary casing or by other methods as approved by the Engineer.
The Contractor shall either drill or form a circular opening at the
center of the slab. The slab shall be broken up and removed at the
completion of the caisson construction. If a casing is used, it
shall be removed after the concreting of the shaft is completed and
while the concrete is still fluid. Casing shall not be left in
place except as indicated on the project plans or as approved by
the Engineer.

Casing specified 'on the project plans or approved by the Engineer
to remain in place shall be installed in such a manner that there
will be no voids between the earth and the casing.

When caving conditions are encountered, drilling shall cease until
modifications to the equipment, materials or procedures are made
that will prevent such caving. If a steel casing is used, it shall
be clean and shall extend to the top of the shaft. The inside
diameter of the casing shall not be less than the specified size of
the caisson.

Material excavated from shafts and bells and not used elsewhere on
the project shall be disposed of as approved by the Engineer.

When the project plans indicate that shafts are to be drilled
within embankments, the embankments ~hall be constructed as shown
on the project plans and thoroughly compacted in accordance with
the requirements of Section 206 prior to drilling, except as
otherwise approved by the Engineer.

Open excavations that are deemed to be potentially hazardous by the
Engineer shall be covered at the end of each shaft in a manner
approved by the Engineer.

Reinforcing Steel: The reinforcing steel cage shall consist of the
longitudinal bar and spiral hoop reinforcement. The cage shall be
completely assembled and placed into the shaft as a unit.
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the
Lap

with
the

Unless otherwise indicated on the project plans, or approved by
Engineer, splicing of reinforcing steel will not be permitted.
splices in spiral hoop reinforcement shall be in accordance
the details shown on the project plans or as approved by
Engineer and only at locations approved by the Engineer.

The reinforcing steel cage shall not be placed until immediately
before concreting operations are to be started and shall be placed
in accordance with the details shown on the project plans.

The cage shall be adequately supported and anchored from the top to
prevent movement during the concrete placement and for at least
four hours thereafter. The exact length of time will be determined
by the Engineer. The support shall be concentric and shall support
at least one-half of the vertical bars. Spacers shall be at
sufficient intervals along the shaft to insure minimum concrete
cover for the entire length of the caisson. The type of spacer
used shall be approved by the Engineer.

If the shaft is deepened and the project plans indicate full depth
reinforcement, the bars in the lower portion of the caisson shall
be extended accordingly, as directed by the Engineer, to the bottom
of the shaft. These bars shall be lap spliced, spliced by butt
welding or by other connecting procedures approved by the Engineer
to the proper length in accordance with the requirements of Section
605. If the project plans indicate spiral or tie reinforcement for
the full depth of the caisson, the spiral or the reinforcement
shall also be extended to the bottom of the shaft as directed by
the Engineer.

Concrete:

General: Concrete shall be placed as soon as possible after
completion of the shaft and the placement of the reinforcing steel
cage. Any sloughage or other loose material shall be machine
cleaned from the shaft prior to placing reinforcing steel and
concrete. An accumulation of loose soils, muck, etc., at the
bottom of the shaft will not be allowed at the time of placing
steel or concrete. A flight auger shall not be used for cleaning
purposes.

Concrete placement shall be continuous in the shaft to the top
elevations or to construction joint shown on the project plans and
shall be in accordance with the requirements of Section 505 and as
specified herein. Concrete in drilled shafts shall be consolidated
by vibration.
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Prior to the placing of concrete, the Contractor shall have made
all the necessary arrangements to assure the uninterrupted delivery
of concrete so that each caisson will be constructed without cold
joints.

The Contractor shall exercise care so that no damage to a completed
caisson will occur. The Contractor shall not begin construction of
the footings, formed columns or cap beams or remove the concrete
pad until at least 48 hours after the concreting of the shaft is
completed for the respective abutment caisson.

Placement in Dry Excayations: Concrete shall be placed through a
suitable tube or tremie to prevent segregation of materials.

Concrete may be placed by the free-fall method provided that water
is not standing in the bottom of the shaft and that the fall does
not exceed eight feet. The delivery chute shall be positioned so
that the concrete does not strike the sides of the shaft or the
reinforcing steel. Concrete in drilled shafts shall be
consolidated by vibration.

Casing Removal: During removal of any casing, a sufficient head of
not less than five feet of fluid concrete shall be maintained above
the bottom of the casing except at the top of the shaft. All
contaminated concrete below the top of the caisson shall be
removed.

If the removal of the casing causes an upward movement of the
concrete and/or reinforcing steel cage of one inch or less, the
casing may continue to be pulled provided no further movement
occurs and if the concrete is vibrated or rodded to reconsolidate
the concrete. Vibration or rodding of the concrete shall not be
used to attempt to break the casing loose for ex~raction.

If the upward movement is greater than one inch, the casing shall
be left in place as a permanent sleeve at the Contractor's expense.
A 'load tes~ may be required by the Engineer to determine the
adequacy and acceptability of the caisson.

Test Caisson: Unless otherwise directed by the Engineer, a test
caisson is not required.

Inspection and Tests: After completion of a shaft and prior to
placement of the reinforcing steel cage and concrete, the shaft
will be inspected by the Engineer. The Contractor shall provide
suitable equipment for the Engineer to inspect the completed
excavation.
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Caisson Repair: If after inspection the Engineer determines
the integrity of the bridge foundation has been compromised,
Engineer will order the Contractor to make such repairs as
deemed necessary by the Engineer.

that
the
are

Method
foot.
caisson
directed

of Measurement:
Measurement will
to the bottom,
by the Engineer.

Caissons will be measured by the linear
be made from the top of the accepted

as indicated on the project plans or as

Basis of Payment: The accepted quantities of caissons, including
test caissons, if required, measured as provided above, will be
paid for at the contract unit price per linear foot for the
diameter designated in the bidding schedule, complete in place,
including excavation, drilling slurry, metal casing, steel
reinforcing, portland cement concrete, concrete slabs, and any
needed forming, curing and finishing. N~ additional payment will
be made for metal casing that is to remain in place.

The contract unit price shall also include the cost of exposing, by
excavation, the upper length of the test caissons, the drilling
and/or backfilling of any additional shafts and the construction of
any additional test caissons.

The contract unit price shall also include the cost of the core
drilling or exposing of concrete and the subsequent repair of
caissons as hereinbefore specified'under "Caisson Repairs" for
caissons which are deemed to be unacceptable.

The contract unit price shall also include the cost of furnishing
all materials, equipment and labor necessary for the splicing of
reinforcing steel and for the radiographic testing of welds and the
testing of butt splices and threaded splices.

The contract unit price shall also include the cost of
and placing conduit and the subsequent filling with a
grout.

furnishing
sand-cement

-

If the Contractor is ordered by the Engineer to core drill or
otherwise expose the caisson for inspection and no voids,
unconsolidated concrete or other condition that will compromise the
integrity of the bridge foundation is determined by the Engineer to
exist, the cost of such work and the cost of the subsequent repairs
will be paid for in accordance with the requirements of Subsection
109.04 of ADOT Standard Speci fi cations.
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No measurement or direct payment will be made for the reinforcing
steel extending from the top of the drilled shaft foundation into
the cap, the price being considered as included in the cost of the
respective drilled shaft foundation.

When load tests are required by the Engineer to determine the
adequacy and acceptability of drilled shafts, payment for load
tests for drilled shafts determined to be adequate and acceptable
will be made in accordance with the provisions of Subsection
109. 04 of ADOT Standard Specifications.

Load tests for drilled shafts determined to be inadequate and
unacceptable will be at the Contractor's expense.

SECTION 506 - PRECAST PRESTRESSED CONCRETE GIRDERS: The work under
this section shall consist of furnishing and erecting the bridge
girders as shown on the plans and in accordance with AASHTO
Standard Specifications for Highway Bridges dated 1983 and Section
106.3 of these Special Provisions.

All materials and construction of prestressed bridge girders shall
conform to Section 506 of the Uniform Standard Specifications,
except as modified by these Construction Special Provisions.

Portland Cement Concrete for Prestressed Girders shall be Class S
concrete and shall conform to Section 505 of the Uniform Standard
Specifications and these Construction Special Provisions.

Class "S" Concrete f'c = 5,000 psi

The elastomeric bearing pads shall meet the requirements of Section
25 - Elastomeric Bearings of the AASHTO Standard Specifications for
Highway Bridges dated 1983 (revised to date). Bearing pads shall
have a durometer hardness of not less than 60.
The structural steel anchors shall conform to Section 515 of the
Standard Specifications.

No separate payment will be made for the elastomeric bearing pads,
structural steel, anchor bolts, prestressing or post-tensioning
steel, reinforcing steel or other embedded items necessary to the
furnishing of the girders complete-in-place.

Payment will be made at the unit price bid per each for:

ITEM 506-1- PRECAST CONCRETE BOX GIRDERS (PRETENSIONED)
AASHTO TYPE B-1 (0 = 27") (Length = 53'-8")
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section
bridge

SECTION 520 - PEDESTRIAN HANDRAIL: The work under this
consists of the construction of a pedestrian railing on the
decks and abutments as shown on the plans in accordance with

Section 520 of the Uniform Standard Specifications. The railing
shall be painted with #4 paint after fabrication in accordance with
Section 530 and 790 of the Standard Specifications.

Payment for this item will be made at the contract unit price bid
per lineal foot for ITEM 520-1 - PEDESTRIAN HANDRAIL.

SECTION 601 - TRENCH EXCAVATION, BACKFILLING, AND COMPACTION:

A. CITY OF PHOENIX SUPPLEMENT SUB-SECTION 601.2.1 GENERAL:
amended to add the following paragraph:

is

"No extra compensation or additional time will be authorized
for claims that soil conditions differ from those anticipated
or those indicated by soil logs and/or reports. It is the
Contractor's responsibility to make his own determination as
to actual existing conditions."

B. SUB-SECTION 601.2.2 TRENCH WIDTH:
following paragraph:

is amended to add the

"If the Contractor elects to slope the trench walls in lieu
of shoring, sheeting or other wall support measures,he shall
be responsible for any and all problems encountered and costs
incurred as a result of the increased trench width.
Furthermore, no increase in contract time will be allowed as
a result of sloping trench walls."

C. SUB-SECTION 601.2.5 OVER EXCAVATION:
following paragraph:

is amended to add the

"When the Engineer determines that over excavation and
backfilling, below the normal foundation and bedding depth,
are required as a result of unsuitable material, it will be
conside-red extra work. Payment and construction time
extension will be negotiated with the Contractor or as
otherwise provided for in these contract documents. As a
condition of the Contractor receiving payment, agreement on
method of payment and construction time extension shall be
reached prior to start of work unless otherwise authorized in
writing by the Engineer."
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D. SUB-SECTION 601.2.8 GRADING AND STOCKPILING:
following paragraph:

Add the

"Excavated material shall not be considered as unsuitable due
to an excessive moisture content or an inadequate moisture
content for proper compaction; The Contractor shall take
whatever measures are required at his own expense to add or
remove moisture from material to. be used as backfill in order
that proper compaction can be obtained within the limits set
in Section 601 4.

The Contractor may elect, at no cost to the Contracting
Agency, to haul off and dispose of excessively wet or dry
material and replace it with material conforming to the
specifications for backfill.

In either event, the proper compaction shall be obtained.
There will be no additional payment or time extension for this
work."

E. SUB-SECTION 601.4.3 BACKFILL: Delete the fourth paragraph in
its entirety, and substitute the following:

"When mechanical compaction is to be used, the Contractor will
provide a test section demonstrating his proposed method and
equipment to be used. Upon agreement with the Engineer as to
the acceptability of the Contractor's proposed method and
equipment, they shall not be changed without prior approval of
the Engineer. Mechanical compacted lifts in excess of one
foot will not be allowed without the express written consent
of the Engineer."

F. SUB-SECTION 601.4.3 BACKFILL: is amended to add the following
paragraphs:

"Backfill material shall be within the range of +2% to -4% of
the optimum moisture content, prior to placing the material in
the trench. The moisture content shall be uniform throughout
the backfill material. Material not meeting these
requirements may be required to be removed from the trench and
moisture added or removed to correct the deficiencies prior to
replacement, all at no increase in cost to the contract."

It shall be the Contractor's responsibility to blend excavated
material, removing or adding moisture as may be necessary to
meet the requirements of the specifications, all at no
increase in cost to the contract.
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Excavated material when used for backfill shall meet the
requirements of the preceding paragraph.

The moisture content requirements contained herein are waived
when granular material is used and water settled.

The Engineer may require all or any part of the trench to be
lead tested for stability with Contractor's equipment prior to
placement of asphalt or Portland cement concrete pavement.
Unstable areas as determined by the Engineer shall be
corrected by the Contractor at no increased in cost to the
contract."

LIMITS OF BACKFILL TYPE

Type I

Type II
Type III:

Canal right-of-way,. street right-of-ways and to
10' above pipes in the ACDC right-of-way.
Will not be used.
For all structures.

G. SUBMITTAL: The Contractor shall submit his plan, methods, and
procedures for protecting existing utilities prior to
beginning construction. Approval of the plan does not limit
the Contractor's responsibility for utility protection, and
the Contractor shall implement all additional utility
protection measures as determined to be necessary in the
field.

SECTION 610 - WATER LINE CONSTRUCTION - Item 610-1 on the
Schedule of this project shall conform in their entirety to
610 of the MAG Standard Specification and City of
Supplements.

Bidding
Section
Phoenix

project plans,
the following

SECTION 615 - SEWER LINE CONSTRUCTION: Items 615-1 through 615-4
of this project shall conform in their entirety to section 615 of
the MAG Standard Specifications.

The trenching, bedding and backfilling of the foregoing items shall
be in accordance with Section 601 of the Standard Specifications
and the amendments in these special provisions.

ITEM 615-1 8" PVC Pipe Sleeve as detailed on the
shall be PVC sewer pipe, conforming to
specifications:

P.V.C. (polyvinylchloride) sewer Pipe: P.V.C. pipe and fittings
shall meet the requirements of ASTM Specification D3034 for SDR35.
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Prior to installation of the pipe, the Contractor shall obtain and
submit a manufacturer's certification that the pipe· meets the
foregoing specifications and passes the tests described in this
section.

Pipe shall be suitable for use as a gravity sewer conduit.
Provisions must be made for contraction and expansion at each joint
with rubber ring. The bell shall consist of an integral wall
section with a solid cross-section rubber ring, factory assembled,
securely locked in place to prevent displacement during assembly.

The pipe (6" long section) shall be subjected to impact from a
free-falling tup (20-lb Tup A.) in accordance with ASTM Method of
Test D2444. No shattering nor splitting shall be evident when
impacted with an energy of 220 ft-Ibs. (Denting is not a failure.)

All fittings and accessories shall be as manufactured and furnished
by the pipe supplier, or approved equal, and have been and/or
spigot configurations compatible with that of the pipe.

One full length of P.V.C. pipe selected from 20 lengths shall be
subjected to the following tests, which shall be conducted at 73
degrees F. (+-3 degrees F.) :

a. Pipe Stiffness

Minimum "pipe stiffness" (F y) at 5% deflection shall be
46 psi when tested in accordance with ASTM Method of test
D2411, "External Loading Properties of Plastic Pipe by
Parallel-Plate Loading".

b. Joint Tightness

Two sections of pipe shall be assembled in accordance with
the manufacturer's recommendation. Joints shall be tested
in accordance with ASTM D3212, "Joints for Drain and Sewer
Plastic Pipe Using Flexible Elastomeric Seals".

c. Flattening

There shall no evidence of splitting, cracking, or
breaking when the pipe is tested as follows:
Flatten specimen of pipe, six inches long, between
parallel plates in a suitable press until the distance
between the plates is forty percent of the outside
diameter of the pipe. The rate of loading shall be
uniform and such that the compression is completed within
two to five minutes.
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Trenching, bedding, and backfilling of P.V.C pipe shall be in
accordance with Section 601 of the Standard Specifications and the
amendments in these special provisions.

All pipe for the air jumper line shall be measured by the linear
foot, parallel to the central axis, and shall include lengths of
fittings.

The accepted quantities of pipe, measured as provided above, will
be paid for at the contract unit price complete-in-place. No
measurement or direct payment will be made for furnishing and
placing bedding material, condensate pit materials, fittings,
collars, bands, or couplings joining the various sections of pipe.

SECTION 618 - STORM DRAIN CONSTRUCTION: ITBM 618-1 shall conform
in its entirety to Section 618 of the MAG Uniform Standard
Specifications for Public Works Construction.

SECTION 625 - MANHOLE CONSTRUCTION: Items 625-1 and
conform in their entirety to Section 625 of the
Specifications for Public Works Construction.

625-4 shall
MAG Standard

The brick work and mortar for Item 615-3, Sanitary Sewer Pipe
Plugs, shall be constructed in accordance with Section 625 of the
MAG Standard Specifications.

Construction of Item 615-2, Fill and Abandon Manhole and Plug Pipe,
shall be undertaken after the new sanitary sewer pipes have been
placed into service and accepted.by the Engineer. Prior to
installation of any plugs, filling in, removing, or abandoning any
manholes, the abandoned sewer lines will be dewatered and aerated
by the Contractor as will not cause damag~ to public property nor
constitute any nuisance or menace to the public. The Contractor
shall plug all pipes entering and exiting the manhole, remove and
salvage the frame and covers, fill and compact all manholes with
aggregate base up to the frame and cover base.

The aggreg~te base used shall comply with Table 702 in the MAG
Standard specifications.

Removed frame and covers shall become the property of the City of
Phoenix, and the Contractor shall load, haul, and stockpile the
frame and covers, as directed, at the City of Phoenix Maintenance
Yard 2301 W. Durango Avenue.

Measurement and payment will be on a unit basis for each manhole
filled and will include surface replacement, salvaging of frames
and covers, delivery to the City, and plugging pipes.
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