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ATTENTION

ALL PROSPECTIVE BIDDERS

A.R.S. Section 34-201 now requires that construction bid proposals be

accompanied by a certified check, cashiers check or surety bond for ten

percent (10%) of the total amount of the bid.

All bonds must be executed solely by a surety company or companies holding a

Certificate of Authority to transact surety business in Arizona, issued by the

Director of the (State) Department of Insurance.

Bonds (bid, payment and performance) executed by an individual surety or

sureties are not in compliance with the Arizona Revised Statutes.

Bids received containing bid bonds not in compliance with the Arizona Revised

Statutes will be considered as being non-responsive. The use of District

supplied bond forms is required.

Please submit your bids accordingly.
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

INVITATION FOR BID

BID OPENING DATE: October 27, 1994, 2:00 P.M.

•

•

•

•

•

•

•

LOCATION: This project is located on the east bank of the
Agua Fria River between Indian School Road and Thomas Road.

PROPOSED WORK: The project consists of shotcrete canal lining,
approximately 40' wide, 10' deep and 135' long.

BIDS:

SEALED BIDS for the proposed work will be received by the Flood
Control District of Maricopa County, 2801 West Durango Street,
Phoenix, Arizona 85009 until 2:00 p.m. (Phoenix time) on the above
date and then publicly opened and read at 2801 West Durango Street,
Phoenix, Arizona 85009. All bids are to be marked in accordance with
Section 102.9 of the MAG Uniform Standard Specifications and addressed
to the Chief Engineer and General Manager, Flood Control District of
Maricopa County, 2801 West Durango Street, phoenix, Arizona 85009.
No bids will be received after the time specified for bid opening.
All bids must be submitted on proposal forms furnished by the Flood
Control District and included in the Proposal Pamphlet. The Board of
Directors reserves the right to reject any and all bids and to waive
any informality in any bid received.

ELIGIBILITY OF CONTRACTOR:

It is the policy of the Flood Control District of Maricopa County to
endeavor to ensure in every way possible that minority and women-owned
business enterprises have every opportunity to participate in
providing professional services, purchased goods, and contractual
services without being discriminated against on the grounds of race,
religion, sex, age, disability, or national origin.

The bidder shall be required to certify that it has the appropriate
"C-A" Contractor's license in the State of Arizona to perform the
before-mentioned type or work. Certification shall be on the form
provided herein.

The bidder may be required to furnish an affidavit as evidence of
previous satisfactory performance in the above-mentioned type of work.

CONTRACT TIME:

All work on this Contract is to be completed within twelve (12)
calendar days after date of Notice to Proceed, subject to restrictions
presented in the Supplementary General Conditions.

•
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MBE/WBE PARTICIPATION:

For this contract, a goal has not been established for Minority/Women
Owned Business Enterprises. Although a contract may not have a stated
MBE/WBE goal the utilization of MBE/WBE subcontractors/suppliers is
governed by the MBE/WBE Program Contracting requirements, instructions
and required forms are included in the Minority and Women-Owned
Business Enterprise Program Contracting Requirements section. The
Maricopa County minority and Women-Owned Business Enterprise Program,
effective January 1, 1992, is incorporated by reference.

PRE-BID CONFERENCE:

A Pre-Bid conference will be held on October 20, 1994 at 1:00 p.m. in
the Flood Control District Harguahala Conference Room, 2801 West
Durango Street, Phoenix, Arizona. It is in the best interest of
prospective bidders to attend the Pre-bid Conference.

Questions or items for clarification may be addressed to the Chief,
Contracting Branch, in writing, at least ten (10) days prior to bid
opening date. Where appropriate, any answers or clarifications
affecting the cost may be addressed to all bidders in an addendum.
Verbal interpretations, unless specifically addressed by addendum,
shall not be binding nor have any legal effect.

PROJECT PLANS, SPECIAL PROVISIONS AND CONTRACT DOCUMENTS:

Plans and Construction Specifications may be obtained from the Flood
Control District of Maricopa County, 2801 West Durango Street,
Phoenix, Arizona 85009 upon payment of $10.50 by check, payable to
the FLOOD CONTROL DISTRICT OF MARICOPA COUNTY. This payment will not
be refunded. Mail orders for project documents must include an
additional $7.50 for first class u.S. postage and handling. The total
$18.00 will not be refunded. Regardless of circumstances, we cannot
guarantee mail delivery. Each bid must be refunded. Regardless of
circumstances, we cannot guarantee mail delivery. Each bid must be
accompanied by a Bid Bond, cashier's or certified check or postal
money Order equal to 10 percent (10%) of the bid, made payable to the
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY as a guarantee that if the
work is awarded to the bidder, the bidder will within ten (10) days of
receipt of the Proposal Acceptance, enter into proper contract and
bond condition for the faithful performance of the work, otherwise,
said amount may be forfeited to the said BOARD OF DIRECTORS as
liquidated damages.

•
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***********

PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES

QUANTITY UNIT DESCRIPTION

705 SY Shotcrete Lining

1 LS Dewatering

•
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PROPOSAL

TO THE BOARD OF DIRECTORS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PHOENIX, ARIZONA

Gentlemen:

The following Proposal is made for Installation of Shotcrete
Lining for the Roosevelt Irrigation District (RID) East Canal,
FCD 94-34, in the County of Maricopa, State of Arizona.

The following Proposal is made on behalf of

and no others. Evidence of authority to submit the Proposal ~s

herewith furnished. The proposal is in all respects fair and is made
without collusion on the part of any person, firm, or corporation
mentioned above, and no member or employee of the Board of Directors
is personally or financially interested, directly or indirectly, in
the Proposal, or in any purchase or sale of any materials or supplies
for the work in which it relates, or in any portion of the profits
thereof.

The Undersigned certifies that the approved Plans, Supplementary
General Conditions, Special Provisions, Forms of Contract, Bonds, and
Sureties authorized by the Board of Directors and constituting
essential parts of the Proposal, have been carefully examined and also
that the site the work has been personally inspected.

The Undersigned declares that the amount and nature of the work
to be done is understood and that at no time will misunderstanding of
the Plans, Construction Specifications, Special Provisions,
Supplementary General Conditions, or conditions to be overcome, be
pled. On the basis of the Plans, Construction Specifications, Special
Provisions, Supplementary General Conditions, the Forms of Contract,
Bonds, and Sureties proposed for use, the Undersigned proposes to
furnish all the necessary machinery, equipment, tools, apparatus, and
other means of construction, to do all the work and to furnish all the
materials in the manner specified and to finish the entire project
within the time hereinafter proposed and to accept, as full
compensation therefore, the sum of various products obtained by
multiplying each unit price, herein bid for the work or materials, by
the quantity thereof actually incorporated in the complete project, as
determined by the Engineer or Architect.

The Undersigned understands that the quantities mentions herein
are approximate only and are subject to increase or decrease and
hereby proposes to perform all quantities of work, as either increase
or decreased, in accordance with the provisions of the Specifications,
at the unit price bid in the Bidding Schedule.

Contract FCD 94-34 Page 4 of 30
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The Undersigned further proposes to perform all extra work that
may be required on the basis provided in the Specifications and to
give such work personal attention and to secure economical
performance.

The Undersigned further proposes to execute the Contract
Agreement and furnish satisfactory Bonds and Sureties within ten (10)
days of receipt of Notice of Proposal acceptance, TIME BEING OF THE
ESSENCE. The Undersigned further proposes to begin work as specified
in the Contract attached hereto, and to complete the work within
twelve (12) calendar days, from the effective date specified in the
Notice to-Proceed, and maintain at all times a Payment and Performance
Bond, approved by the Board of Directors, each in an amount equal to
one hundred percent of the contract amount. This Bond shall serve not
only to guarantee the completion of the work on the part of the
Undersigned, but also to guarantee the excellence of both workmanship
and material and the payment of all obligations incurred, said Bonds
and Sureties to be in full force and effect until the work is finally
accepted and the provisions of the Plans, Specifications, and Special
Provisions fulfilled.

A proposal Guaranty in the amount and character named in the
Invitation to Bid is enclosed amounting to not less than ten (10)
percent of the total bid, which Proposal Guaranty is submitted as a
guaranty of the good faith of the Bidder and the Bidder will enter
into written contract, as provided, to do the work, if successful in
securing the award thereof; and it is hereby agreed that if at any
time other than as provided in the Proposal requirements and
conditions the Undersigned should withdraw its Proposal, if the
Proposal is accepted and there should be failure on the part of the
Undersigned to execute the Contract and furnish satisfactory Bonds and
Sureties as herein provided, the Flood Control District of Maricopa
County in either of such evens, shall be entitled and is hereby given
the right to retain the said Proposal Guaranty as liquidated damages.

The Undersigned acknowledges receipt of the following addenda,
attached these to the bid package, and has included their provisions
in the proposal:

The Undersigned has enclosed the required bid security to this
Proposal.

•

•

•

Addendum No . _

Addendum No. _

Addendum No . _

Addendum No . _

Addendum No. _

Contract FCD 94-34

Dated':- _

Dated':- _

Dated':- _

Dated. _

Dated':- _

Page 5 of 30



• • • • • • • • • • •
BIDDING SCHEDULE

PROJECT: Roosevelt Irrigation District, Installation of Shotcrete Lining CONTRACT: FCD 94-34

APPROX UNIT COST(IN WRITING) UNIT COST EXTENDED
ITEM NO DESCRIPTION QTY UNIT AND/100 DOLLARS NUMBERS AMOUNT

107 Dewatering 1 LS

525 Shotcrete Lining 705 SY

TOTAL: _

Contract FCD 94-34 Page 6 of 30
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IF BY AN INDIVIDUAL:

(Name - Title)

(Date)

IF BY A FIRM OR PARTNERSHIP:

(Firm Name)

By:__---=-:---:---:-- _

(Name - Title)

Date : _

** Name and Address of Each Member:

(Address)

Phone : _

(Firm Address)

Phone : _

•
** The Name and Post Office Address of Each Member of the Firm or
Partnership Must be Shown.

IF BY A CORPORATION:

•
(Corporate Name)

By: _

Title : _

Date: _

(Corporation Address)

Phone : _

•
* Incorporated under the Laws of the State of Arizona Names and
Addresses of Officers:

•
(President)

(Secretary)

(Treasurer)

(Address)

(Address)

(Address)

•
* The Name of the State Under Which the Laws of the Corporation was
Chartered and Names, Title, and Business Address of the President,
Secretary, and Treasurer Must be Shown.

•
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SUBCONTRACTOR LISTING

As required in Section 102.6 of the Supplementary General Conditions,
the following is a listing of Subcontractors and material suppliers
that are to be used in the event the undersigned should enter into
contract with the Owner. No change in the subcontractors and material
suppliers listed will be made without prior written approval of the
Owner.

(Signature)

•
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SURETY BOND
KNOW ALL MEN BY THESE PRESENTS:

That we, , as Principal, (hereinafter called
the Principal), and the , a corporation duly
organized under the laws of the State of , as Surety, (hereinafter
called the Surety), are held and firmly bound unto the Flood Control District
of Maricopa County as Obligee, in the sum of ten percent (10%) of the total
amount of the bid of Principal, submitted by him to the Flood Control District
of Maricopa County, for the work described below, for the payment of which
sum, well and truly to be made, the said Principal and the said Surety, bind
ourselves, our heirs, executors, and administrators, successors and assigns,
jointly and severally, firmly by these presents, and in conformance with the
Arizona Revised Statutes.

WHEREAS, the said Principal is herewith submitting its proposal for FCD 94-34

NOW, THEREFORE, if the Flood Control District of Maricopa County shall accept
the proposal of the Principal and the Principal shall enter into a contract
with the Flood Control District of Maricopa County in accordance with the
terms of the proposal and give the Bonds and Certificates of Insurance as
specified in the Standard specifications with good and sufficient Surety for
the faithful performance of the contract and for the prompt payment of labor
and material furnished in the prosecution of the contract, or in the event of
the failure of the Principal to enter into the contract and give such Bond and
Certificate of Insurance, if the Principal pays to the Flood Control District
of Maricopa County the difference not to exceed the penalty of the bond
between the amount specified in the proposal and such larger amount for which
the Flood Control District of Maricopa County may in good faith contract with
another party to perform the work covered by the proposal then this obligation
is void. Otherwise it remains in full force and effect, provided, however,
that this bond is executed pursuant to the provisions of Section 34-201,
Arizona Revised Statutes, and all liabilities on this bond shall be determined
in accordance with the provisions of the section to the extent as if it were
copied at length herein.

•
Signed and sealed this day of _______, A.D., 1994.

•

•
I

•

Agency of Record, State of Arizona

Agency Address

Bond Number: _

Contract FCD 94-34

Principal

By: _

Title : _

Surety

By: _

Title : _

ATTACH SURETY POWER OF ATTORNEY
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AFFIDAVIT BY CONTRACTOR
CERTIFYING THAT THERE WAS NO COLLUSION

IN BIDDING FOR CONTRACT

STATE OF ARIZONA )
)SS

County of Maricopa )

being first duly sworn, deposes and says:

That he/she is of bidding

•

•

•

•

on Contract FCD 94-34 for Installation of Shotcrete Lining for the

Roosevelt Irrigation District (RID) East Canal, in the County of

Maricopa, State of Arizona.

That, in connection with the above-mentioned project, neither he/she,

nor anyone associated with the aforesaid business, has, directly or

indirectly, participated in any collusion, entered into any contract,

combination, conspiracy or other act in restraint of trade or commerce

in violation of the provisions of A.R.S. Section 34-251, Article 4, as

amended.

(Signature of Affiant)

•

•

•

•

Subscribed and sworn to before me this

(Notary Public)

My Commission Expires

Contract FCD 94-34

___ day of , 1994.
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CERTIFICATION OF LICENSE

Pursuant to A.R.S. Section 32-1169, I hereby state that I hold a
current contractor's license, duly issued by the office of the
Registrar of Contractors for the State of Arizona, said license has
not been revoked, that the license number is: that my
privilege license number (as required by A.R.S. Section 42-1305) is:
____~------_; and that, if any exemption to the above licensing
requirements is claimed;

(1) The basis for the claimed exemption is: ~-----------------
and;

(2) The name(s) and license number(s) of any general, mechanical,
electrical, or plumbing contractor(s) to be employed on the work are:

IT IS UNDERSTOOD THAT THE FILING OF AN APPLICATION CONTAINING FALSE OR

INCORRECT INFORMATION CONCERNING AN APPLICANT'S CONTRACTOR'S LICENSE

OR PRIVILEGE LICENSE WITH THE INTENT TO VOID SUCH LICENSING

REQUIREMENTS IS UNSWORN FALSIFICATION PUNISHABLE ACCORDING TO A.R.S.

SECTION 13-2704.

Signature of Licensee

Date : _

Company: _

•
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MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

CONSTRUCTION CONTRACTING REQUIREMENTS

A. The following conditions will apply in the calculations of the
percentage attainment:

•

•

•

•

•

•

•

•I

1.

2.

3.

4.

5.

6.

All M/WBE firms used in attainment of the goal must be
certified with the Maricopa County Minority Business Office
(MBa). The MBa is located at 2901 West Durango Street,
Phoenix, Arizona 85009, telephone 506-4068. In addition,
only those firms certified prior to the bid opening will be
considered in the attainment of the goal.

Prime contractor subcontracts to MBE or WBE:
The M/WBE amount to be applied to the goad will be based on
that portion (dollar value) of the contract that the M/WBE
performs. For example, if a prime contractor subcontracts
work amounting to $100,000 of a contract for which the total
project cost is $1,000,000 the M/WBE participation will be
credited as 10 percent.

Prime Minority Contractor:
An M/WBE prime contractor will be credited with the M/WBE
participation for that portion of the contract which they
themselves perform plus that portion subcontracted to other
M/WBE firms. For example, if an M/WBE prime contractor
proposes to perform 50 percent of a project quoted as
$1,000,000 and subcontracts 25 percent to an MBE firm and 25
percent to a non-M/WBE firm, M/WBE participation will be
credited as 75 percent, or $750,000.

Minority-Non Minority Joint Venture:
A joint venture consisting of M/WBE participation and non
M/WBE business enterprises, functioning as a prime
contractor, will be credited with minority participation on
the basis of the percentage of profit accruing to the M/WBE
firm. For example, if a M/WBE and non-M/WBE joint venture
proposes to perform 50 percent of a $1,000,000 project and
50 percent of the joint venture profits ($500,000) are to
accrue to the M/WBE partner in the joint venture, M/WBE
participation will be credited at 25 percent or $250,000.

Lower Tier Non-M/WBE Participation:
M/WBE subcontractors proposing to further subcontract to
non-M/WBE contractors shall not have that portion of
subcontracting activity considered when determining the
percentage of M/WBE participation.

M/WBE Suppliers:
Any M/WBE supplier that performs a commercially useful
function, manufactures or substantially alters the material
or product it supplies will have that portion of activity
considered when determining the percentage of M/WBE
participation.

•
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7. M/WBE Trucking:

Credit for trucking by MBEs or WBEs will be the amount to be
paid when the MBE or WEE trucker will perform the trucking
with his/her trucks, tractors, and employees or when a MBE
or WBE trucking broker has signed agreements with MBE and
WBE truckers.

•

•

•

•

•

•

•

•

B.

C.

Required forms:
Two Affidavits are included as part of this section. The first
form, the "M/WEE Assurances Affidavit", must be completed and
submitted with the bid - FAILURE TO DO SO SHALL BE CAUSE FOR
REJECTION OF THE BID.

A SAMPLE of the "Actual M/WEE Participation Affidavit", that must
be completed and returned by the first and second bidders to the
Minority Business Office by 4:00 p.m. on the seventh calendar day
after bid opening, if M/WEE goals have been established, is
provided for information purposes. A copy of the sample or the
sample form itself may also be used. The affidavit will list the
M/WEE participation by M/WEE firm name and the relative dollar
value of the M/WEE contract. The information in this affidavit
is binding on the contractor, to the extent that any amounts may
be increased and not decreased, and that if any listed M/WEE's
are unable to enter into a subcontract with contractor, the
contractor must provide a written report to the Procurement
Officer, through the Owner's representative in accordance with
instructions provided elsewhere in this document.

Good Faith Efforts:
Bids which fail to meet MBE or WEE minimum goals at levels which
equal or exceed established goals may be considered nonresponsive
unless good faith efforts can be determined. Only MBE and WEE
firms certified by Maricopa County prior to the bid submittal
date, and which will perform a commercially useful function will
be counted toward meeting the participation goals. Any portion
of the work that a proposed MBE or WEE firm will subcontract to
other than a certified firm, regardless of tier, will not be
counted toward the applicable goals.

The apparent first and second low bidders who do not fulfill the
established MBE and WEE goals must demonstrate, through detailed
and comprehensive documentation, that "good faith" efforts have
been made to solicit, assist and utilize MBE and WEE firms to
meet participation goals.

The County minority Business Office (MBO) will assist prime
contractors in identifying possible qualified and interested MBE
and WEE subcontractors to meet designated MBE and WEE goals. A
M/WBE listing will be furnished with the bidding documents, which
contractors must utilize in identifying M/WEE firms. It will be
the responsibility of the prime contractors to obtain the MBE and
WEE firms necessary to meet the MBE and WEE goals.

•
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FAILURE TO CONTACT THE MBO FOR ASSISTANCE IN COMPLYING WITH THESE
GOALS MAY RESULT IN NOT HAVING IMPLEMENTED "GOOD FAITH" EFFORTS.
Contact may be in writing, by telephone, or in person. If by
phone or in person, name of MBO person spoken to should be
obtained and written within the "CONTRACTOR CERTIFICATE OF GOOD
FAITH" SUBMITTAL FORM (supplied if a contract has M/WEE goals) .

(The Minority Business Office is located at 2901 West Durango
Street, Phoenix, Arizona. Telephone number is 506-4068.

FAILURE TO IMPLEMENT "GOOD FAITH" EFFORTS IN ACCORDANCE WITH THE
MARICOPA COUNTY MINORITY BUSINESS ENTERPRISE PROGRAM TO THE
SATISFACTION OF MARICOPA COUNTY MAY RESULT IN THE REJECTION OF
THE BID.

If information submitted by a prime contractor indicates that
established MBE and WEE goals have not been met, the contractor
must be required to provide sufficient documentation to
demonstrate that he/she has complied with MBE and WEE
requirements or good faith efforts. Good faith efforts will be
determined by both quality and intensity of these efforts.
Documentation provided to the MBO must include:

1. The date bidder requested assistance in writing, in person,
or by telephone from the MBO. The bidder should request
assistance from the MBO office in order for a determination to be
made. As Maricopa County M/WBE listings are updated frequently,
bidders shall contact the MBO to ensure that they have the most
recent edition.

2. Names, addresses and telephone numbers; and dates of
notification of Maricopa County certified MBEs and WEEs solicited
by direct mail for this project; and dates and methods used for
follow up of initial solicitations to determine with certainly
whether MBEs or WEEs were interested in subcontracting. (SEE
FOLLOWING NOTE) .

3. Items of work for which bidder requested subbids, proposals
or materials to be supplied by MBEs and WEEs; information
furnished to interested MBEs and WEEs such as specifications and
requirements of the work; plans; and any breakdown of items of
work into economically feasible units to facilitate MBE and WEE
participation.

4. Names of MBEs and WEEs who submitted bids for any of the work
indicated above and were not accepted by the prime contractor.
An explanation of why MBEs or WEEs contacted will not be awarded
subcontracts. If price was the reason for rejection of the bid,
the price bid of rejected MBEs or WEEs and price bid of the
selected subcontractor shall be submitted. Since utilization of
available MBEs and WEEs is the program objective, price
differences will not automatically be considered as cause for a
prime contractor's rejection of MBE and WEE bids.

•
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D.

E.

5. Documentation of written notices or telephone calls to a
reasonable number of M/WBEs soliciting their participation in
sufficient time to allow M/WBEs to participate effectively. All
M/WBEs listed on the Maricopa County Certification list which
provide applicable goods and services for subject
procurement/project should be contacted.

NOTE: THE ABOVE GOOD FAITH EFFORTS MUST HAVE BEEN CONDUCTED
DURING THE BIDDING PERIOD AND PRIOR TO THE BID OPENING WITH
SUBSTANTIAL TIME IN ORDER TO ALLOW FOR A RESPONSE FROM POTENTIAL
M/WBE SUBCONTRACTORS. ORIGINAL CONTACT BY A PRIME CONTRACTOR
JUST PRIOR TO OR ON THE BID OPENING WILL NOT BE CONSTRUED AS
HAVING PROVIDED SUFFICIENT RESPONSE TIME FOR SUBMISSION OF
SUBCONTRACT BIDS.

The following efforts can also be utilized in demonstrating "Good
Faith" in soliciting M/WBE participation.

1. A description of the efforts made to assist MBEs and WBEs
whose bids were rejected to be more competitive in their
subcontracting bids. These efforts could include assistance in
meeting bonding or insurance requirements.

2. Names and dates of advertisement of each newspaper, trade
paper, and minority focus paper in which a request for MBE and
WEE participation for this project was placed by the bidder.

Contractors are encouraged to seek M/WBEs in the same
geographical area in which the work is to be performed or goods
provided. If the bidder cannot meet the established goals using
M/WBEs from the geographical area, the bidder should expand its
search to a reasonable wider geographical area.

The MBO will make the final decision as to whether good faith
efforts were met, based on the information submitted.

Appeal Process for Bid Award:
If the Owner is considering award of a contract to a bidder other
than the low bidder because of failure to meet MBE and WBE
participation goals or good faith efforts, the low bidder will be
notified and given an opportunity to protest the decision. This
protest will be made in accordance with the Maricopa County
Procurement Code, Article 9, MCI-90S, which is incorporated by
reference.

Contract Compliance:
Failure of any bidder, contractor or subcontractor to comply with
any of the requirements of the Maricopa County minority and
Women-Owned Business Program shall be a material breach of
contract. During the term of an awarded contract, the prime
contractor shall:

•
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I.
I
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•

•

•
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F.

1. Fulfill the MBE and WEE participation commitments submitted
with their bid;

2. Continue to make every effort to utilize MBEs and WEEs;

3. Require that their subcontractors make every effort to
utilize MBEs and WEEs;

4. Maintain records necessary for monitoring their compliance
with provisions contained in the M/WEE Program.

The primary responsibility for assuring contractor's compliance
with these M/WEE contract requirements after award rests with the
Owner's designated representative. The Owner's designated
representative should ascertain that no one other than the
approved MBE or WEE contractors or subcontractors are performing
the work, and that MBE and WEE subcontractor substitutes have
been approved in advance. The prime contractor shall not perform
any MBE or WEE contract work items without prior approval by the
Owner's Procurement Officer, through the owner's designated
representative.

The Owner's Procurement Office shall advise the Minority Business
Office immediately of any circumstances where a contractor
appears to be in violation of the MBE and WEE contract
requirements. An investigation will be held by the MBO and a
recommendation for corrective action shall be forwarded to the
Owner's Procurement Officer. Intentional noncompliance with the
MBE and WEE requirements may result in withholding funds on the
items already completed, in termination of the contract, and/or
formal debarment from future contracts. The Maricopa County
Minority Business Office reserves the right to inspect all
records of the contractor, MBEs and WEEs concerning this project.

The MBOwil1 conduct MBE and WEE compliance reviews on a regular
basis.

Substitution of Subcontractors:
The prime contractor shall request approval to replace an
approved MBE or WEE subcontractor that is unable or unwilling to
perform successfully on a contract with another MBE or WEE. This
failure does not remove the contractor's responsibility for
meeting the MBE and WEE participation goals ont he contract. A
written request for substitution must be made to the owner's
Procurement Officer, through the designated Owner's
representative, of the Procurement Agency. The substitute MBE or
WEE, obtained to perform an equal or greater dollar value of
work, must be approved by the Owner's Procurement Officer,
through the designated owner's representative, prior to beginning
of any work by the substitute MBE or WEE. The request for
substitution must include, but is not limited to the following:

•
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•

•

•

G.

1. Reason for substitution.

2. Name, address, and telephone number of the approved MBE or
WBE.

3. Name, address and telephone number of the MBE or WEE
substitute.

4. Item, numbers, description of work and the proposed MBE
and/or WEE dollar amount.

5. Good faith effort documentation if the substitute
subcontractor is not an MBE or WEE.

Requests for Pay:
Each Request for Pay must be accompanied by a Maricopa County
Minority/Women-Owned Business Enterprise Program "MBE/WEE
PARTICIPATION REPORT" in the form as provided by the Flood
Control District of Maricopa County.

The final pay request shall include a listing of total contract
MBE/WBE participation. Line numbers and a description of actual
work performed shall also be included. If, at the time of
contract completion, the MBE and WEE commitments are not actually
attained, the report is to provide an explanation of failure to
comply. These reports shall be submitted within thirty (30) days
of contract completion, PRIOR TO RELEASE OF ANY REMAINING
CONTRACT RETENTION.

•
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CONTRACTOR CERTIFICATE OF GOOD FAITH*

The intent of this certification is to document the good faith efforts
implemented by the apparent low bidder in soliciting and utilizing
M/WBE firms to meet the established M/WBE goals for County contracts.
This certificate will assist Maricopa County in determining whether
the apparent low bidder has implemented "good faith" efforts in
accordance with the Maricopa County Minority Business Program. The
burden of proof rests with the apparent low bidder.

(NOTE: Prior to filling out this certificate it is important that
contractors review the "good faith" efforts requirements in the M/WBE
section of the project specification booklet).

Failure to implement "good faith" efforts to the satisfaction of
Maricopa County will result in rejection of the proposal.

I, , do hereby acknowledge that I am the
of who has been identified as the selected

contractor on Flood Control District Project/Contract FCD 94-34.

Provide a brief summary of why the established M/WBE goal for this
project has not been met. (Attach additional sheets if necessary) .

I hereby certify that I have made comprehensive "good faith" efforts
to solicit and utilize County certified M/WBEs to meet the established
M/WBE goal of this project as demonstrated by my responses to the
following questions:

A. IDENTIFYING SUBCONTRACTOR WORK ITEMS

Contractors are encouraged to select portions of work to be
subcontracted in a manner which will increase the likelihood of
meeting the established M/WBE goal for the project. In selecting work
to be performed, contractors will consider, where appropriate,
breaking down the project into economically feasible units to
facilitate M/WBE participation. Contractors are reminded that only
M/WBE certified by the County can be used as participants towards
meeting the project goals. A County M/WBE Certification listing will
be provided to all contractors interested in submitting bids for
projects. This listing is the only authorized source from which to
select M/WBEs for project participation. Current copies of this
listing may be obtained by calling the Minority Business Office at
(602) 506-4068.

1. Which portions of the contract proposal, in terms of the nature of
the work were selected to be subcontracted to M/WBE firms?

•
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B. NOTIFYIUG M/WBE FIRMS OR CONTRACTING OPPORTUNITIES

1. Solicitations by mail/fax must be made to all M/WBE firms
identified on the M/WBE Certification Listing that perform the type of
work which is proposed for subcontracting. Following this initial
solicitation, at least one follow-up telephone call must be made to
any of the M/WBE firms who have not responded to the mailing.

2. In the spaces provided below, indicate which firms received
written notification of work items to be subcontracted. In the
appropriate space, also indicate when the M/WBE firms received
subsequent telephone solicitations. Please attach additional sheets
so that all firms contacted are listed and attach photo copies of all
written/fax solicitations to M/WBEs to this documentation.

•

• M/WBE Firm Contacted Name Tel. No. Date

•
3. Were the services of the County Minority Business Office used to
assist the contractor in the recruitment of M/WBEs or to assist in
solving other problems? Yes No __

Contact was made by Telephone _

St a f f person contacted~ _•
Written correspondence"--------- Date contacted~ __

•

•

•

•

C. PROVIDING M/WBES WITH ASSISTANCE

1. Explain any efforts undertaken to provide M/WBEs with information
regarding project plans, specifications and requirements of the
project:

2. Describe any efforts initiated to provide special assistance to
M/WBE firms interested in participating in this project:

•
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•
I

•

3. Describe any efforts undertaken to assist M/WBE firms in obtaining
bonding, lines of credit, or insurance required by the County for this
project:

4. Was solicitation for M/WBEs advertised in local papers, ethnic
periodicals, or trade journals? If YES, please list the name of the
periodical and dates advertised.

D. SOLICITING QUOTES FROM M/WBE FIRMS

Contractors must solicit quotes in good faith with interested M/WBE
firms. Quotes and bids from interested M/WBEs must not be rejected
by bidders without sound justification based upon a thorough
investigation of the capabilities of the M/WBE firms.

1. Indicate in the space provided below, which M/WBE firms submitted
quotes on the project proposal. Also provide a brief explanation of
why any of these M/WBE quotes were rejected. If price was a
determining factor, provide documentation showing the non-minority
quotes. Please attach additional sheets if necessary.

•

Name of M/WBE Firm Explanation for rejecting quote

•

•

•

* To be included in contract documents or those procurements which
have M/WBE contract goals.

•
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____I 199 _

Signature

Title

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITY/WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

MBE/WBE ASSURANCES AFFIDAVIT

NOTE: FAILURE TO COMPLETE AND SUBMIT THIS AFFIDAVIT WITH~BID
PROPOSAL SHALL BE CAUSE FOR REJECTION OF THE BID. <:.>
The undersigned, fully cognizant of the Flood Control ~ict of
Maricopa County MBE/WBE Program requirements and 0fOal
established, hereby certifies that in the preparat~~ this bid,

(the entity submitting the bid) ~

(CHECK ONE) <::>
Will meet the established goal fo~~ticipation by
Minority/Women-owned Business Ent~ses.

Will provide the necessary docl~~ation to Minority
Business Office to establish ~~ good faith effort was
made. _~

The first and second low bidders will~ifY their MBE/WBE
participation on the Actual participJt~AFFidavit or provide
documentation of their good faith orts not later than 4:00 p.m.,
the seventh calendar day followin bid opening. If participation
is "None", the documentation of's good faith efforts to obtain
the participation. This documen n will be reviewed by the MBO to
determine whether in fact a co sive "good faith" effort has been
implemented. The required af vit shall be obtained by the apparent
first and second low bidde~rsfro the Minority Business Office, 2901
West Durango Street, Phoeni I izona 85009, Telephone 506-4068,
following the bid opening rbal notification from the Procurement
Officer of the Procuremen~g~cy; a SAMPLE affidavit form for
reference purposes fOll~~

CJ~ ~N~am-e-o-f-:::--~F-:-i-r-m-----------------

"N
STATE OF ARIZrJ:j~)

~ )ss
County of Ma~a )

Subs~ed and sworn to before me this day of

o

•

•

•

•

•

•

•

•

•
Contract FCD 94-34 Page 21 of 30

•



• • • • • • • • • • •

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITYIWOMEN OWNED BUSINESS ENTERPRISE PROGRAM

ACTUAL MBFlWBE PARTICIPATION AFFIDAVIT
(NOTE: COMPLETED AFFIDAvrr MUST BE SUBMlITEIJ Wfi'1DN SEVEN CALENDAll DAYS

FOLLOWING TIlE Bm OPENING).

Name or Contrador ProJect/Contnct Number FeD 94-34
Conlract MlWBE Goal:

Total Amount or Contract. _

Conl.ct Pe....

Str«tNo.

CIty Stale Zip

Dale

nUe

Propooe<! ConIract PorconlaBe1)pe or Work

TOTALS (DoU.roIPercentallO) _

SI8n.lure

The underlllaD<d hu enlered Into. formal .lII ......nl with Ihe MBElWBE ..beonaullantallubeontr.ctora Iluppilera I1Jted .bo.., In Ibe exec:UUOIl or Ib1J contract

M1norllylWOID<II Owned FIrm

STATE OF ARIZONA I
I..

County or M.rlcopa )

Subocrlhed .nd .worn to berore methl' day or --:by_....,.,..,.....--=....,..,,...- _

Notary Public

My commission EXpires: _
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MARICOPA COUNTY
MINORITY/WOMEN-OWNED BUSINESS ENTERPRISES PROGRAM

MBE/WBE PARTICIPATION REPORT
(To be attached with Request for Pay)

Date:

Contractor:

Contact Person:

Address:

Telephone:

• Project:

Contract Number:

For Pay Period of:

•
Subcontractor:

Person to Contact:

Address:

Telephone Number:

•
Type of Firm:

Class of Work:

• Subcontract Amount:

Amount Earned:

(Commission) This Period:

Roosevelt Irrigation District

Installation of Shotcrete Lining

FeD 94-34

•

•

Total Earned by This Subcontractor:

Total MBE/WBE Contract Goal, %:

Total Cumulative MBE/WBE:

Participation on This Contract, %:
MBE/WBE subcontract payment made
during this reporting period (yes or no) :

0%

•
Copy to: Minority Business Office

2901 West Durango Street
Phoenix, Arizona 85009

•
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CONTRACT AGREEMENT

THIS AGREEMENT, made and entered into this day of , 1994 by and
between the FLOOD CONTROL DISTRICT OF MARICOPA COUNTY, hereinafter called the
OWNER, acting by and through its BOARD OF DIRECTORS, and
______, hereinafter called the CONTRACTOR.

WITNESSETH: That the said CONTRACTOR, for and in the consideration of the sum
of ($) to be paid to him
by the OWNER, in the manner and at the times hereinafter provided, and of the
other covenants and agreements herein contained; hereby agrees for himself,
heirs, executors, administrators, successors, and assigns as follows:

ARTICLE I - SCOPE OF WORK: THE CONTRACTOR shall construct, and complete
in a workmanlike and substantial manner and to the satisfaction of the Chief
Engineer and General Manager, a project for the Flood Control District of
Maricopa County, designated as Contract FCD 94-34, and furnish at its own cost
and expense all necessary machinery, equipment, tools, apparatus, materials,
and labor to complete the work in the most substantial and workmanlike manner
according to the Plans and Construction Specifications on file with the Flood
Control District of Maricopa County, 2801 West Durango Street, Phoenix,
Arizona, and such modifications of the same and other directions that may be
made by the Flood Control District of Maricopa County as provided herein.

ARTICLE II - CONTRACT DOCUMENTS: The Construction Specifications
{Invitation to Bid, Plans, Standard Specifications and Details, Supplementary
General Conditions, Special Provisions, Addenda, if any, Proposal, Affidavits,
Performance Bond, Payment Bond, Certificates of Insurance, and Change Orders,
if any, are by this reference made a part of this Contract and shall have the
same effect as though all of the same were fully inserted herein.

ARTICLE III - TIME OF COMPLETION: The CONTRACTOR further covenants and
agrees at its own proper cost and expense, to do all work as aforesaid for the
construction of said improvements and to completely construct the same and
install the material therein, as called for by this agreement free and clear
of all claims, liens, and charges whatsoever, in the manner and under the
conditions specified within the time, or times, stated in the proposal
pamphlet.

ARTICLE IV - PAYMENTS: For and in consideration of the faithful
performance of the work herein embraced as set forth in the Contract
Documents, which are a part hereof and in accordance with the directions of
the OWNER, through its Engineer and to its satisfaction, the OWNER agrees to
pay the said CONTRACTOR the amount earned, computed from actual quantities of
work performed and accepted or materials furnished at the unit bid price on
the Proposal made a part hereof, and to make such payment in accordance with
the requirements of A.R.S. Section 34-221, as amended. The CONTRACTOR agrees
to discharge its obligations and make payments to its subcontractors and
suppliers in accordance with A.R.S. Section 34-221.

•
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•

ARTICLE V - TERMINATION: The OWNER hereby gives notice that pursuant to
A.R.S. Section 38-511(A) this contract may be cancelled without penalty or
further obligation within three years after execution if any person
significantly involved in initiation, negotiation, securing, drafting or
creating a contract on behalf of the OWNER is, at any time while the contract
or any extension of the contract is in effect, an employer agent of any other
party to the contract in any capacity or a consultant to any other party of
the contract with respect to the subject matter of the contract. Cancellation
under this section shall be effective when written notice from the Chief
Engineer and General Manager of the OWNER is received by all of the parties to
the contract. In addition, the OWNER may recoup any fee for commission paid
or due to any person significantly involved in initiation, negotiation,
securing, drafting or creating the contract on behalf of the OWNER from any
other party to the contract arising as a result of the contract.

ARTICLE VI - NEGOTIATION CLAUSE: Recovery of damages related to expenses
incurred by the CONTRACTOR for a delay for which the OWNER is responsible,
which is unreasonable under the circumstances and which was not within the
contemplation of the parties to the contract, shall be negotiated between the
CONTRACTOR and the OWNER. This provision shall be construed so as to give
full effect to any provision in the contract which requires notice of delays,
provides for arbitration or other procedure for settlement or provides for
liquidated damages.

ARTICLE VII - COMPLIANCE WITH LAWS: The CONTRACTOR is required to
comply with all Federal, State and local ordinances and regulation. The
CONTRACTOR's signature on this contract certifies compliance with the
provisions of the 1-9 requirements of the Immigration Reform Control Act of
1986 for all personnel that the CONTRACTOR and any subcontractors employ to
complete this project. It is understood that the OWNER shall conduct itself
in accordance with the provisions of the Maricopa County Procurement Code.

ARTICLE VIII - MBE/WBE PROGRAM: The Flood Control District of Maricopa
County will endeavor to ensure in every way possible that minority and women
owned business enterprises shall have every opportunity to participate in
providing professional services, purchased goods, and contractual services to
the Flood Control District of Maricopa County without being discriminated
against on the grounds of race, religion, sex, age, disability, or national
origin. The Maricopa County Minority Business Program implemented January 1,
1992, is incorporated by reference.

ARTICLE IX - ANTI-DISCRIMINATION PROVISION: The contractor agrees not
to discriminate against any employee or applicant for employment because of
race, religion, color, sex, national origin, age, or disability and further
agrees not to engage in any unlawful employment practices. The CONTRACTOR
further agrees to insert the foregoing provision in all subcontracts
hereunder.

•
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IN WITNESS WHEREOF: Five (5) identical counterparts of this Contract,

each of which shall for all purposes be deemed an original thereof, have been
duly executed by the parties hereinabove narned, on the date and year first
above written.

•

•

•

•

•

•

•

•

Party of the First Part

By:_--=-,--_.,....- _
Signature

Title:-----------------
Date : _

Tax Identification Number

RECOMMENDED BY:

Interim Chief Engineer and General Manager
Flood Control District of Maricopa County

Date : _

LEGAL REVIEW

Approved as to. form and within the
powers and authority granted under
the laws of the State of Arizona to
the Flood Control District.

By :.,.---,-...,....---::__---:----::__---:- _
District, General Counsel

Date : _

FLOOD CONTROL DISTRICT OF
MARICOPA COUNTY PARTY OF
THE SECOND PART

By:-,--__......",._---::_-=-.",....,._......,... _
Chairman, Board of Directors

ATTEST:

Clerk of the Board

•
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STATUTORY PAYMENT BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OP THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That, (hereinafter called the Principal), as
Principal, and a corporation organized and
existing under the laws of the State of , with its principal
office in the City of (hereinafter called the Surety),
as Surety, are held and firmly bound unto the Flood Control District of
Maricopa County, in the County of Maricopa, State of Arizona (hereinafter
called the Obligee), in the amount of

($ ), for the payment whereof, the said Principal and Surety
bind themselves, and their heirs, administrators, executors, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with
the Flood Control District of Maricopa County, dated the day of
__~__~__ ' 1994 for Contract FCD 94-34 which contract is hereby referred to
and made a part hereof as fully and to the same extent as if copies at length
herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall promptly pay all monies due to all persons supplying
labor or materials to the Principal or the Principal's Subcontractors in the
prosecution of the work provided for in the contract, this obligation is void.
Otherwise it remains in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions
of the Title 34, Chapter 2, Article 2, of the Arizona Revised Statutes, and
all liabilities on this bond shall be determined in accordance with the
provisions, conditions and limitations of Title 34, Chapter 2, Article 2,
Arizona Revised Statutes, to the same extent as if it was copied at length in
this Agreement.

The prevailing party in a suit on this bond shall recover as part of the
judgement reasonable attorney's fees that may be fixed by the court or a judge
thereof.

By: _•

Witness our hands this day of

Principal

________, 1994.

Seal

Agency of Record, State of Arizona
Ti t le : _

• Agency Address Surety Seal

•

•

BOND NUMBER: _

ATTACH SURETY POWER OF ATTORNEY

Contract FCD 94-34

By: _

Ti t le : _
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STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That, hereinafter called the Principal, as Principal,
and a corporation organized and existing under the
laws of the State of , with its principal office in the
City of (hereinafter called the Surety), as Surety, are
held and firmly bound unto the Flood Control District of Maricopa County, in
the County of Maricopa, State of Arizona, in the amount of

($ ), for the payment whereof, the said
Principal and Surety bind themselves, and their heirs, administrators,
executors, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS, the Principal has entered into a certain written contract with
the Flood Control District of Maricopa County, dated the day
of , 1994, for Contract FCD 94-34, which contract is hereby
referred to and made a part hereof as fully and to the same extent as if
copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall faithfully perform and fulfill all the undertakings,
covenants, terms, conditions and agreements of said contract during the
original term of said contract and any extension thereof, with or without
notice to the Surety, and during the life of any guaranty required under the
contract, and shall also perform and fulfill all the undertakings, covenants,
terms, conditions, and agreements of any and all duly authorized modifications
of said contract that may hereafter be made, notice which modifications to the
Surety being hereby waived; then the above obligation shall be void, otherwise
to remain in full force and effect;

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions
of title 34, Chapter 2, Article 2, of the Arizona Revise Statutes, and all
liabilities on this bond shall be determined in accordance with the provisions
of said Title, Chapter, and Article, to the extent as if it was copied at
length herein.

The prevailing party in a suit on this bond shall be entitled to such
reasonable attorney's fees as may be fixed by a judge of the court.

•
Witness our hands this _______ day of _____, 1994.

By: _

Title:---------------
•

Agency of Record, State of Arizona

Agency Address

Principal

Surety

Seal

Seal

•

•

BOND NUMBER: _

ATTACH SURETY POWER OF ATTORNEY

Contract FCD 94-34

By: _

Page 28 of 30



•
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CERTIFICATE OF INSURANCE
PROJECT TITLE ~t Irr:i.g:Itirn Dist:dct:. Gn:il Lin:in:J

NAME AND ADDRESS OF INSURANCE AGENCY•
CONTRACT FCD 94-34

INSURANCE COMPANIES AFFORDING
Company A
Letter

COVERAGES

Company B
Letter

Company C
Letter

•
NAME AND ADDRESS OF INSURED Company 0

Letter
Company E

I--'=-Le::.:t:.::le~r '__' " ---1
Company F
Letter

•
Company G

f- -'--=L~et~t~erc..._ . ------------1

THIS IS TO CERTIFY THAT POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO rHE INSURED NAMED ABOVE AND ARE IN
FORCE AT THIS TIME.

1------.,-----------------~-------~----------.-----------------1

COMPANY
LEDER TYPE OF INSURANCE

POLICY
NUMBER

EXPIRATION
DATE

LIMITS OF LIABILITY IN $1.000
MINIMUM each occurrence

•

•

•

COMMERCIAL GENERAL

o LIABILITY FORM

o PREMISES OPERATIONS

o CONTRACTUAL

o BROAD FORM PROPERTY DAMAGE

oEXPLOSION & COLlAPSE

o PRODUCTS/COMPLETED
OPERATIONS HAZARD

o UNDERGROUND HAZARD

01NDEPENDENT CONTRACTORS

o PERSONAL INJURY

COMPREHENSIVE AUTO

o LIABILITY & NON-OWNED

BODILY INJURY
per person

Sl.<XX>
PROPERTY DAMAGE
each occurrence

SAME AS ABOVE

D EXCESS LIABILITY
NECESSARY IF
UNDERLYING NOT
ABOVE MINIMUM

•
r:l WORKERS' COMPENSATION
~ AND

EMPLOYERS' LIABILITY

STATUTORY
$100

each accident

DENGINEERS PROFESSIONAL LIABILITY
EACH CLAIM
AND ANNUAL
AGGREGATE

DATE ISSUED _

AUTHORIZED REPRESENTATIVE

2801 West Durango Street

FLooa CONTROL DISTRICT OF MARICOPA COUNTY

Phoenix. Arizona 85009

130THER In irltitim to tre F.kxrl O:ptrol District Cl.- Mria:p:l UU ftY. irl:::l.uE
• .., LCHlIV ;riI 1+P r-;tv nF - "'" """ .. . -

Except for Professional Liability Insurance and Workers' Compensation Insurance. the Flood Control District of
Maricopa County is added as an additional insured on those types of policies described herein which are required to be
furnished by this contract entered into between the insured and the Flood Control District. To the extent provided
in this contract, insured shall hold harmless the Flood Control District of Maricopa County from liability arising out of
any services provided or duty performed by insured as required by statute, law, purchase order or otherwise required,
with the exception of liability for loss or damage resulting from the sole negligence of Flood Control District, its agents,
employees or indemnities. It is agreed that any insurance available to the named insured shall be primary of other
sources thot may be available. It is further agreed that no policy sholl expire. be concelled. or materially changed to affect
the coverage available to the District without thirty (30) days written notice to the District. THIS CERTIFICATE
IS NOT VALID UNLESS COUNTERSIGNED BY AN AUTHORIZED RC:PRESENTATIVE OF THE INSURANCE COMPANY.•

~

'"§
~
-:;• ~
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•

It is further agreed that:

The Contractor hereby agrees to indemnify and save harmless the FLOOD CONTROL

DISTRICT OF MARICOPA COUNTY, Maricopa County, and the City of Avondale, or any

of their departments, agencies, officers or employees, from and against all

loss, expense, damage or claim of any nature whatsoever which is caused by any

activity, condition or event arising out of the performance or nonperformance

of any of the provisions of this Agreement, with the exception of liability

for loss resulting from the sole negligence of the Flood Control District, its

agents, employees, or indemnities.

The Flood Control District of Maricopa County, Maricopa County, and the City

of Avondale, shall in all instances be indemnified against all liability,

losses and damages of any nature for or on account of any injuries to or death

of persons or damages to or destruction of property arising out of or in any

way connected with the performance or nonperformance of this Agreement, except

such injury or damage as shall have been occasioned by the sole negligence of

the Flood Control District of Maricopa County, Maricopa County, and the City

of Avondale.

The above cost of damages incurred by the Flood Control District of Maricopa

County, Maricopa County, and the City of Avondale or any of their departments,

agencies, officers or employees, or others aforesaid shall include in the

event of an action, court costs, expenses for litigation and reasonable

attorney's fees.

• Firm

Date

Principal

•
Title
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CONTRACT FCD 94-34

SUPPLEMENTARY GENERAL CONDITIONS

SPECIFICATIONS:

Except as otherwise amended by these Supplementary General Conditions and the
Construction Special Provisions, construction of this project shall be in
accordance with all applicable Maricopa Association of Governments (MAG)
Uniform Standard Specifications and Uniform Standard Details, latest revision.

PRECEDENCE OF CONTRACT DOCUMENTS:

In case of a discrepancy or conflict, Project Plans will govern over the MAG
Standard Specifications and Details. The Supplementary General Conditions and
Construction Special Provisions will govern over the MAG Standard
Specifications and Details and the Project Plans, and Change Orders will
govern over the Supplementary General Conditions, Construction Special
Provisions, MAG Standard Specifications and Details, and Project Plans.

Subsection 101.2 - Definitions and Terms:

•

•

1.

2.

Change the definition of the phrase "Board of Supervisors" to being the
Board of Directors acting under the authority of the laws of the State
of Arizona and in their capacity of the Board of Directors of the Flood
Control District of Maricopa County.

Change the definition of the phrase "Budget Project" to being a project
financed by funds set aside in the annual budget or otherwise approved
by the Flood Control District of Maricopa County Board of Directors.

3. Add to the definition of the phrase "Contract Documents", the phrase
"Supplementary General Conditions".

•

•

•

4.

5.

Change the definition of the term "Engineer" to being the person
appointed by the Flood Control District of Maricopa County Board of
Directors to the office of Chief Engineer and General Manager of the
Flood Control District of Maricopa County acting directly or through its
authorized representative, the Chief of the Flood Control District of
Maricopa County Construction and Operations Division.

Change the definition for the phrase "Notice of Award" to a letter from
the Flood Control District of Maricopa County advising Contractor that
it is the successful bidder and the Flood Control District of Maricopa
County has accepted its proposal.

•
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6. Change the definition of the term "Owner" to the Flood Control District
of Maricopa County, acting through it.'s legally constituted officials,
officers, or employees.

7. Add the definition for Maricopa County Minority Business Office (MBO)i

the office responsible for administering the Maricopa County Minority
and Women Owned Business Enterprise Program.

8. Add the definition for the Maricopa County Minority and Women
Owned Business Enterprise Program as being the Program adopted by the
Board of Supervisors effective January 1, 1992.

Subsection 102.5 - Preparation of Proposal:

Add the following:

Proposals, including the Bidding Schedule, must be legibly written in
ink or typed.

It shall be the responsibility of prospective bidders to determine,
prior to submission of a bid, if any addenda have been issued by the
Flood Control District. This may be accomplished by calling
602-506-1501. Any addendum issued, if not already bound into the
Special Provisions, must be attached and included as part of the
Specifications and any quantities on the Bidding Schedule requiring
change shall be adjusted to the new figure by pen and ink. Bids which
do not have appropriate addenda attached and show appropriate changes to
the Bidding Schedule, and receipt of addenda acknowledged in the
Proposal shall be invalid.

The bidder's Arizona State Contractor's License number and the
classification under which it proposes to perform the work shall be
shown on the proposal. A C-9 Concrete License is required for this
contract. The two lowest bidders may be required to provide
certification of prior satisfactory completion for similar construction
and to furnish a copy of their license and the renewal certificate.

Subsection 102.6 - Subcontractors' List:

Add the following:

A list of subcontractors to be employed on the project shall be
submitted with the bid, on the form provided in the Proposal. No change
of the subcontractors named therein will be made unless first approved
in writing by Owner.
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•

•

•

•

•

•

•

•

•

Subsection 102.7 - Irregular Proposals:

Add the following:

(F) If bidder fails to acknowledge AND attach any addendum issued, if
addendum is not already bound into the Specifications, the bid will be
considered nonresponsive and rejected.

(G) If bidder fails to utilize Owner's bond forms, the bid will be
considered nonresponsive and rejected.

(H) If bidder fails to return the entire specifications document, the
bid will be considered nonresponsive and rejected.

Subsection 103.6 - Contractor's Insurance:

Add the following:

A statement from bidder's insurance carrier shall be included in the
proposal certifying that it will furnish the specified kind and amounts
of insurance to the bidder if it is awarded the contract. As required
by law, the statement will be from an insurance carrier or carriers
authorized to do business in the State of Arizona, or countersigned by
an agent of the carrier authorized to do business in the State of
Arizona. Concurrently with the execution of the contract, Contractor
shall furnish a Certificate of Insurance using the included Certificate
or one of equal wording, that names the additional insureds as set out
in che Certificate. The Certificate shall also name the additional
insureds as Certificate Holders. The types of insurance and the limits
of liability shall be as indicated on the included form.

Subsection 103.6.1(D) - Contractor's Insurance:

Add the following:

Include additional insureds as indicated on the included Certificate of
Insurance.

Subsection 103.6.2 - Indemnification of the Contracting AgenCY Against
Liability:

Add the following:

Additionally, Contractor shall execute the Indemnification on Page 30 of
lQ of the Contract Documents.

•
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Subsection 104.1 - Work to be Done:

Add the following sentence to 104.1.1:

All water for construction purposes, drinking water, lighting, temporary
electric power, heat and telephone service shall be arranged and
provided for as per requirements of the work by Contractor at his
expense.

105.1 - Authority of Engineer:

Add the following:

105.1.1 - Engineer's Evaluation: Engineer will be allowed a reasonable
time within which to evaluate each proposal or submittal made pursuant
to subsections 105.3.1 and 106.4. Engineer will be the sole judge of
acceptability. No "or-equal" or substitute will be ordered, installed
or utilized without Engineer's prior written acceptance which will be
evidenced by either a Change Order or an approved Shop Drawing. Owner
may require Contractor to furnish at Contractor's expense a special
performance guarantee or other surety with respect to any "or-equal" or
substitute. Engineer will record time required by Engineer and
Engineer's Consultants in evaluating substitutes proposed or submitted
by Contractor pursuant to subparagraphs 105.3.1 and 106.4(B) and in
making changes in the Contract Documents (or in the provisions of any
other direct contract with Owner for work on the project) occasioned
thereby. Whether or not Engineer accepts a substitute item so proposed
or submitted by Contractor, Contractor shall reimburse Owner for the
charges of Engineer and Engineer's Consultants for evaluating each such
proposed substitute item.

105.3 - Conformity with Plans and Specifications:

Add the following :

105.3.1 - Substitute Construction Methods or Procedures: If a specific
means, method, technique, sequence or procedure of construction is shown
or indicated and expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique,
sequence or procedure of construction acceptable to Engineer.
Contractor shall submit sufficient information to allow Engineer, in
Engineer'S sole discretion, to determine that the substitute proposed is
equivalent to that expressly called for by the Contract Documents. The
procedure for review by Engineer will be similar to that provided in
subparagraph 106.4(B).
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Subsection 105.6 - Cooperation with Utilities:

Add the following:

An attempt has been made to determine the location of all underground
utilities and drainage pipes, culverts, and structures; however, it
shall be Contractor's responsibility to cooperate with the pertinent
utility companies so that any obstructing utility installation(s) may be
adjusted. Should Contractors operations result in damage to any utility
the location of which has been brought to its attention, he shall assume
full responsibility for such damage. Contractor shall contact Arizona
Blue Stake (telephone number 263-1100) a minimum of two (2) working days
before beginning any underground work. In addition, Blue Stake
notification(s) shall be maintained on a current basis.

The following phone numbers should put Contractor in contact with the
proper personnel:

Flood Control District 506-1501

Roosevelt Irrigation District 386-2046

Subsection 105.8 - Construction Stakes, Lines, and Grades:

Add the following:

•

•

•

•

A.

B.

Engineer will furnish the project survey control line together
with a Bench Mark which the construction contractor will use to
set line and grade for all construction. All other surveying
required for the project shall be the contractor's responsibility.
Engineer will not set any construction stakes.

Before any construction work is started, Engineer shall perform
all base surveys and cross sections of existing conditions that
may be required as a basis for quantity determination.

•

CONTRACT FCD 94-34 (Revised 3/17/94) SGC Page 5 of 11



Subsection 106.1 - Source of Materials and Quality:

Add the following:

Select Material, Aggregate Base, Mineral Aggregate, concrete, steel
products and pipe shall be obtained from commercial sources.
Contractor shall pay all royalties, or any other charges or expenses,
incurred in connection with the securing and hauling of the material.
Contractor will be required to furnish Engineer with a list of its
proposed commercial sources prior to use, and shall present certificates
stating that the material produced from any commercial sources is in
accordance with the Uniform Standard Specifications and these
Supplementary General Conditions.

Subsection 106.4 - Trade Names and Substitutions:

Replace with the following:

Whenever an item of material or equipment is specified or described in
the Contract Documents by using the name of a proprietary item or the
name of a particular Supplier, the specification or description is
intended to establish the type, function and quantity required. Unless
the specification or description contains or is followed by words
reading that no like, equivalent or ·or-equal" item or no substitution
is permitted, other items of material or equipment of other Suppliers
may be accepted by Engineer under the following circumstances:

A) "Or-Equal" : If in Engineer's sole discretion an item of material or
equipment proposed by Contractor is functionally equal to that named and
sufficiently similar so that no change in related Work will be required,
it may be considered by Engineer as an "or-equal" item, in which case
review and approval of the proposed item may, in Engineer's sole
discretion, be accomplished without compliance with some or all of the
requirements for acceptance of proposed substitute items.

B) Substitute Items: If in Engineer's sole discretion an item does not
qualify as an ·or-equal" item under subparagraph 106.4 (A), it will be
considered a proposed substitute item. Contractor shall submit
sufficient information as provided below to allow Engineer to determine
that the item of material or equipment proposed is essentially
equivalent to that named and an acceptable substitute therefor. The
procedure for review by Engineer will include the following and may be
supplemented in the Special Provisions and as Engineer may decide is
appropriate under the circumstances. Requests for review of proposed
substitute items of material or equipment will not be accepted by
Engineer from anyone other than Contractor. If Contractor wishes to
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•

•

•

•

•

•

•

•

•

furnish or use a substitute item of material or equipment, Contractor
shall first make written application ~o Engineer for acceptance thereof,
certifying that the proposed substitute will perform adequately the
functions and achieve the results called for by the general design, be
similar in substance to that specified and be suited to the same use as
that specified. The application will state the extent, if any, to which
the evaluation and acceptance of the proposed substitute will prejudice
contractor's achievement of completion on time, whether or not
acceptance of the substitute for use in the Work will require a change
in any of the Contract Documents (or in the provisions of any other
direct contract with Owner for work on the project) to adapt the design
to the proposed substitute and whether or not incorporation or use of
the substitute in connection with the Work is subject to payment of any
license fee or royalty. All variations of the proposed substitute from
that specified will be identified in the application and available
maintenance, repair and replacement service will be indicated. The
application will also contain an itemized estimate of all costs or
credits that will result directly or indirectly from acceptance of such
substitute, including costs of redesign and claims of other contractors
affected by the resulting change, all of which will be considered by
Engineer in evaluating the proposed substitute. Engineer may require
Contractor to furnish additional data about the proposed substitute.

C) Contractor's Expense: All data to be provided by Contractor in
support of any proposed "or-equal" or substitute item will be at
Contractor's expense.

Subsection 107.1 - Laws to be Observed:

Add the following Paragraph (G):

(G) Contractor shall comply with Sections 103 and 107 of the Contract
Work Hours and Safety Standards Act (40 U.S.C. 327-330) as supplemented
by Department of Labor Regulations (29 CFR Part 5). Contractor shall
also comply with all applicable provisions of the Americans with
Disabilities Act (Public Law 101-336, 42 U.S.C. 12101-12213) and all
applicable federal regulations under the Act, including CFR Parts 35
and 36.

Subsection 107.2 - Permits:

Replace with the following:

Contractor shall obtain all permits and licenses, pay all charges, fees,
taxes, and provide all notices necessary and incidental to the due and
lawful prosecution of the work.

Contractor is required to get a license from the Roosevelt Irrigation
District for access and to perform work through the gate at 115th
Avenue. Contractor is also responsible for the road and the work area
to be returned to original condition or better.

•
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Subsection 107.2 - Permits:

Add the following:

107.2.1 - NPDES Permit Requirements: An NPDES Permit is not required
for this project, however, all municipal construction ordinaces must be
followed.

Subsection 107.5:

Add the following:

The entire construction site shall be considered a "Hard Hat Area" and
all personnel in the area will be required to wear a hard hat.

Subsection 107.5.2 - Compliance with the Arizona Communication Standard:

Add the following:

Owner will provide Contractor with Material Safety Data Sheets (MSDS)
for any products known to exist on the site that are deemed health
hazards. Contractor will provide a copy of Owner-provided MSDS to all
subcontractors.

Contractor will provide Owner and all subcontractors with MSDS for any
products that have or are deemed health hazards that will be brought
onto the site or created on the site by either Contractor or by any
subcontractors.

Contractor will provide Owner with a statement certifying that all
personnel (Contractor and subcontractor) employed by Contractor or by a
subcontractor on the job site have received the required Hazard
Communication Standard training.

Subsection 107.10 - Contractor's Responsibility for Work:

Add the following:

Contractor is advised that the work will be subject to flows of water of
varying amounts. Owner assumes no responsibility for notifying
Contractor of any anticipated flows, nor for any damages incurred by
Contractor to its equipment or to any of the Contractor's work as a
result of any flows of water. Runoff water is generated from irrigation
by farmers using water not supplied from Roosevelt Irrigation District,
and by rainwater. It shall be the Contractor's responsibility to
protect the structure and construction site from any excessive or
detrimental flooding, within the stream right-of-way which may occur
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•

•

•

•

•

•

•

•

•

during the construction period and until final acceptance of the
completed project by the Engineer. Runoff flows in the canal are known
to exceed 1,500 gallons per minute. Duration and frequency of runoff
flow are intermittent and indeterminate. The Contractor needs to
provide for such flows by construction of a cofferdam or similar
protection to ensure a working area free of water flows. In addition,
the Contractor shall be prepared to pump the water from any such flows
around the work area, discharging into the canal downstream of the work
area or into the wasteway structure.

This work will be paid for at the Lump Sum price bid for
ITEM 107 - DEWATERING.

Subsection 108.1 - Notice to Proceed:

Delete Paragraph (A) and replace with the following:

(A) Contractor shall commence work within seven (7) calendar days
after the date of the Notice to Proceed and complete all work within
twelve (12) calendar days beginning the day following the effective date
specified in the Notice to Proceed.

Subsection 108.2 - SUbletting of Contract:

Add the following:

For this project, Contractor shall perform, with its own organization,
work amounting to 50 percent or more of the total contract cost.

Subsection 108.4 - Contractor's Construction Schedule:

Delete in its entirety and replace with the following:

Contractor shall submit a proposed work progress schedule to Engineer
for review before starting work. Weekly updates shall be submitted to
Owner's Inspector at the weekly coordination meeting.

Roosevelt Irrigation District will shut down delivery of irrigation
water through the existing canal and make the work area available by
7:00 a.m., Monday, November 21, 1994 through 7:00 p.m. Friday,
December 2, 1994.

The Contractor shall schedule all work such that normal delivery of
irrigation water can be routed through the new canal by 7:00 p.m.
Friday, December 2, 1994. Additional dry-up time cannot be scheduled.
If the Contractor does not make the new canal ready to deliver the full
design flow by the above date and time, Contractor will abandon the work
and the Owner will give Contractor the option to:

•
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1) complete the work at the next dry-up period in the canal, or

2) advise its Bonding Company that is is unable to complete the work and
the Owner will enforce the provisions of the Performance Bond for
completing the work.

In either case, it is the Owner's responsibiltiy to give notice to the
Contractor and its Bonding Company ten (10) days prior to the next dry
up period in the canal, and the date for completing the work. The Owner
will then enforce the terms and conditions of this contract.

NO PAYMENT FOR PARTIAL COMPLETION OF ANY OF THE ABANDONED WORK WILL BE
MADE UNDER THIS CONTRACT.

Roosevelt Irrigation District 1994 Annual Dry-up Schedule:

The annual dry-up for 1994 will begin November 20, 1994 and end
December 3, 1994.

Water deliveries will cease at 6:00 p.m., on November 20, 1994.

Deliveries will resume at 6:00 a.m. on December 3, 1994.

Roosevelt Irrigation District wells may not be available during dry-up,
if the power supply is not available.

Subsection 108.5 - Limitation of Operations:

Add the following:

Should Contractor elect to perform any work after regular working hours,
on weekends, or legal holidays, "with or without written approval of
Engineer", any charges incurred by Owner for inspection of the work,
surveys or tests of materials will be deducted from monies due or to
become due to Contractor.

Subsection 108.9 - Failure to Complete on Time:

Add the following:

Liquidated Damages are waived for this contract. Note the last
paragraph of Subsection 108.4.

CONTRACT FCD 94-34 (Revised 3/17/94) SGC Page 10 of 11



•

•

•

•

•

•

•

•

•

•

Subsection 109.2 - Scope of Payment:

Add the following:

In addition to the contained provisions, the work under this section
shall consist of preparatory work and operations, including but not
limited to, the movement of personnel, equipment, supplies and
incidentals to the project site; the establishment of all offices,
buildings and other facilities necessary for work on the project, and
for all other work operations that must be performed and costs incurred
prior to beginning work on the various items on the project site.

Subsection 109.7 - Payment for Bond Issue and Budget Projects:

Add the following.

(C) Payment will be made only on final completion and final acceptance
of the project.

(D) Contractor's final pay estimates will be initially processed by
Owner's Construction and Operations Division on a Tuesday, Tuesday being the
only day Contractor may submit a pay estimate.

•
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CONTRACT FCD·94-34
Installation of Shotcrete Lining for the

Roosevelt Irrigation District (RID) East Canal

SPECIAL PROVISIONS

Section 525 Pneumatically Placed Mortar: The work shall conform to the
Uniform Standard Specifications except as modified herein.

Subsection 525.3 - Wet Process: Add the following:

This process shall be used for all shotcrete which shall contain a minimum of
658 pounds of Portland cement per cubic yard of shotcrete. The shotcrete
shall obtain a minimum 7 day compressive strength of 1,000 psi and a minimum
28-day compressive strength of 4,000 psi. Add 1.5 pounds per cubic yard
FIBERMESH fibrous reinforcing.

Corrective requirements for deficiencies under this Subsection shall apply to
the shotcrete lining of the canal.

Repair shall be done to existing and new shotcrete lining which are cracked
and damaged during the course of construction. If cracking or damage is
confined to the middle portion of a panel, sawcut, so long as the remainder of
the panel is not less than seven (7) feet wide, and replace. If the new
shotcrete lining fails to meet the straightedge requirements, it shall be
removed from joint to joint. All shall be at no cost to the Flood Control
District of Maricopa County.

When, in the opinion of the Engineer, there is reason to believe that the
shotcrete lining is deficient in thickness, one core will be taken by the
Engineer of the lining in question. When a deficiency of more than 1/4 inch
is found, additional cores will be taken on 20-foot spacing in order to
isolate the deficient area.

Where lining thickness is deficient by 1/4 inch or less, payment will be made
at the Contract unit price.

Where the deficiency exceeds 1/4 inch, but is less than or equal to 25 percent
of the design thickness shown on the plans, payment for the deficient area
will be adjusted based on the following formula:

Where the deficiency exceeds 25 percent of the design thickness, the lining
shall be removed and replaced, from joint to joint, at no additional cost to
the Flood Control District of Maricopa County.

•
Core Thickness
Design Thickness X Contract Unit Price = Adjusted Unit Price

•

•

Subsection 525.6 - Surface preparation: Add the following:

Existing geotextile liner upon which shotcrete is to be placed shall be
thoroughly cleaned of all dirt, dust, algae and other extraneous matter prior
to placement. On uneven surfaces, the existing liner shall be peeled back,
slopes and/or bottom regraded to true line and grade. Regraded soils and
exposed surfaces shall be compacted to a minimum of 95 percent relative
compaction. The liner shall be replaced prior to placing reinforcement and
shotcrete. No separate payment will be made for regrading and compacting;
cost shall be included in the Contract unit price per square yard of shotcrete
canal lining.

•
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Subsection 525.9 - Finishing: Add the following:

After the shotcrete has been placed as nearly as practicable to the required
thickness and shape outlined by forms and ground wire, the surface shall be
checked with a straightedge and any low spots or depressions shall be brought
up to proper grade by placing additional shotcrete in such a manner that the
finished surface shall be smooth and uniform.

Subsection 525.10 - Curing: Add the following:

The shotcrete surfaces shall be kept continuously moist for at least seven
days, beginning immediately after finishing, by means of either a water spray
or fog system capable of being applied continuously or by liquid membrane
forming compound or by polyethylene sheeting conforming to the requirements
specified in ASTM C71 for Moisture Loss and for Thickness. If polyethylene
sheeting is used, it shall be white opaque and adjoining sheets shall overlap
at least 12 inches and the laps secured to provide an airtight and wind-proof
joint. If liquid membrane-forming compound is used, it shall be Type I
conforming to the requirements of ASTM C309 and the application rate shall be
100 square feet per gallon.

Subsection 525.11 - Testing: Revise to read as follows:

Tests to determine the physical quality of the shotcrete will be performed by
the Engineer periodically during the work as required. Test panels and cores
shall be prepared by the Contractor.

Test panels shall be at least 12 inches square and as thick as the structure
being constructed, but not less than four inches shall be prepared by gunning
shotcrete mix onto a piece of plywood form.

Test panels shall be cured in the same manner as the shotcrete for 7 days
prior to delivery to the Engineer.

The cores will be tested for a minimum compressive strength of 4,000 psi at 28
days. Core strengths will be corrected for LID ratio as specified in ASTM
Standard C42.

The cut surfaces of the test specimens will be carefully examined for
soundness and uniformity of the material and shall be free from laminations
and sand pockets.

Subsection 525.12 - Payment: Add the following:

Shotcrete lining will be paid for at the Contract unit price per square yard
for Shotcrete Lining (Canal). Shotcrete lining of the canal will be measured
by the square yard of actual exposed surface areas placed to the required
thickness. No measurement will be made of unexposed surfaces, such as support
slabs at joints, integral curb faces or cutoff walls.

Any Contract unit price adjustments for compressive strength and thickness
deficiencies will be made in accordance with the requirements of Subsection
725.11 of the Standard Specifications and Subsection 525.3 of these Special
Provisions, respectively.
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Add the following new section:

730 - Elastomeric Joint Filler

Elastomeric Joint Filler shall be per Arizona Department of Transportation
Standard Specifications for Road and Bridge Construction, 1990, Section 1011
8, Silicone Joint Sealant. The following is excerpted from those
specifications:

Testing:
Silicone joint sealant shall be a low modulus silicone that is specifically
formulated to seal Portland Cement Concrete Pavement joints. Silicone sealant
shall be furnished in a one part formulation which is non-acid curing and
shall meet the following physical requirements:

Packaging and Marking:
The sealant shall be delivered in the manufacturer's original sealed
container. Each container shall have attached, intact, the original
manufacturer's label. The label shall be tamper-proof, non-removable and
shall be legibly marked with the manufacturer's name, the trade name of the
sealer, the manufacturer's batch or production lot number, and the expiration
date of the manufacturer's shelf life warranty. Sealant that has exceeded the
shelf life warranty expiration date shall not be used unless it has been
retested and recertified for adhesion in conformance with ASTM C719. The
sealant may be recertified for a period not exceeding 6 months from the date
of retesting. Retesting or replacement of the sealant will be at the
Contractor's option. Retesting or replacement of the sealant will be at the
Contractor's expense. Failure to meet specification requirements shall not be
cause for claim or extension of the contract. The Contractor shall be held
liable for all costs incurred in procuring and testing of materials that are
found to be outside specification requirements.

Sample cured 7 days at 77 degrees F. +/-2 degrees F. and 50%
+/- relative humidity.
Curing of specimens shall be in accordance with Article 7.2;
any option or alternate conditions will not be permitted.
Section 8. Procedure, shall be strictly adhered to through
and including Article 8.5. The test procedure will then be
considered concluded.

•

•

•

•

•

•

•

Test Method

ASTM D 412
(Method A, Die C)

ASTM D 412
(Method A, Die C)

ASTM C 603

ASTM D 792
(Method A)

ASTM C 679

ASTM D 2240
(Shore A)

ASTM C 719
(Mortar Block)

Note 1:

Note 2:

Note 3:

Tensile Stress at 150%
Elongation (1)

Elongation (1)

Extrusion Rate
(ASTM C 920,
Type S, Grade NS)

Specific Gravity

Tack Free Time

Durometer Hardness

Movement (2) (3)

Material Requirements

45 psi maximum

700% minimum

25 seconds maxlmum

1.15-1.515

120 minutes maximum

25 maximum

+50% and -50% (4)
of the joint width

•
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ADDENDUM NO. 1

October 20, 1994

Page 1 of 1

Contract FCD 94-34, Shotcrete Lining for the Roosevelt Irrigation District

To Contract Documents

TITLR: Shotcrete Lining for the Roosevelt Irrigation District

OWNER: FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

The above documents are herein modified. The provisions of said documents
applicable to these modifications remain un~hanged unless specifically
indicated otherwise herein. This Addendum forms a part of the contract
documents and modifies them as follows:

TO CONSTRUCTION DRAWINGS, Shotcrete Installation:

PLAN SHEET 1 OF 2: On the profile, change the 1'-0 dimension shown for the
top wall between north side to read 2'-0 (+/-).

Also change the scale, Horizontal: 1"=10', Vertical: 1"=2' to read NTS (Not to
Scale) .

Flood Control District of Maricopa County

w d) ~-1.c.:/r1-/'c-----f.i'
By : '::-AJc- f

D. E. sagr~so, P.E.
Interim Chief Engineer and General Manager
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

INVITATION FOR BID

BID OPENING DATE: October 27, 1994, 2:00 P.M.

•

•

•

•

•

LOCATION: This project is located on the east bank of the
Agua Fria River between Indian School Road and Thomas Road.

PROPOSED WORK: The project consists of shotcrete canal lining,
approximately 40' wide, 10' deep and 135' long.

BIDS:

SEALED BIDS for the proposed work will be received by the Flood
Control District of Maricopa County, 2801 West Durango Street,
Phoenix, Arizona 85009 until 2:00 p.m. (Phoenix time) on the above
date and then publicly opened and read at 2801 West Durango Street,
Phoenix, Arizona 85009. All bids are to be marked in accordance with
Section 102.9 of the MAG Uniform Standard Specifications and addressed
to the Chief Engineer and General Manager, Flood Control District of
Maricopa County, 2801 West Durango Street, Phoenix, Arizona 85009.
No bids will be received after the time specified for bid opening.
All bids must be submitted on proposal forms furnished by the Flood
Control District and included in the Proposal Pamphlet. The Board of
Directors reserves the right to reject any and all bids and to waive
any informality in any bid received.

ELIGIBILITY OF CONTRACTOR:

It is the policy of the Flood Control District of Maricopa County to
endeavor to ensure in every way possible that minority and women-owned
business enterprises have every opportunity to participate in
providing professional services, purchased goods, and contractual
services without being discriminated against on the grounds of race,
religion, sex, age, disability, or national origin.

The bidder may be required to furnish an affidavit as evidence of
previous satisfactory performance in the above-mentioned type of work.

•

The bidder shall be required to
Commercial Contractor's license
before-mentioned type or work.
provided herein.

certify that it has the appropriate
in the State of Arizona to perform the
Certification shall be on the form

•

•

CONTRACT TIME:

All work on this Contract is to be completed within twelve (12)
calendar days after date of Notice to Proceed, subject to restrictions
presented in the Supplementary General Conditions.

•
Contract FCD 94-34 Page 1 of 30
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•
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

INVITATION FOR BID

BID OPENING DATE: October 27, 1994, 2:00 P.M.

•

•

•

•

•

LOCATION: This project is located on the east bank of the
Agua Fria River between Indian School Road and Thomas Road.

PROPOSED WORK: The project consists of shotcrete canal lining,
approximately 40' wide, 10' deep and 135' long.

SEALED BIDS for the proposed work will be received by the Flood
Control District of Maricopa County, 2801 West Durango Street,
Phoenix, Arizona 85009 until 2:00 p.m. (Phoenix time) on the above
date and then publicly opened and read at 2801 West Durango Street,
Phoenix, Arizona 85009. All bids are to be marked in accordance with
Section 102.9 of the MAG Uniform Standard Specifications and addressed
to the Chief Engineer and General Manager, Flood Control District of
Maricopa County, 2801 West Durango Street, Phoenix, Arizona 85009.
No bids will be received after the time specified for bid opening.
All bids must be submitted on proposal forms furnished by the Flood
Control District and included in the Proposal Pamphlet. The Board of
Directors reserves the right to reject any and all bids and to waive
any informality in any bid received.

ELIGIBILITY OF CONTRACTOR:

It is the policy of the Flood Control District of Maricopa County to
endeavor to ensure in every way possible that minority and women-owned
business enterprises have every opportunity to participate in
providing professional services, purchased goods, and contractual
services without being discriminated against on the grounds of race,
religion, sex, age, disability, or national origin.

The bidder may be required to furnish an affidavit as evidence of
previous satisfactory performance in the above-mentioned type of work.•

The bidder shall be required to
Commercial Contractor's license
before-mentioned type or work.
provided herein.

certify that it has the appropriate
in the State of Arizona to perform the
Certification shall be on the form

•

•

CONTRACT TIME:

All work on this Contract is to be completed within twelve (1£)
calendar days after date of Notice to Proceed, subject to restrictions
presented in the Supplementary General Conditions.

•
Contract FCD 94-34 Page 1 of 30



•

•
It is further agreed that:

The Contractor hereby agrees to indemnify and save harmless the FLOOD CONTROL

DISTRICT OF MARICOPA COUNTY, Maricopa County, the City of Avondale, and the

Roosevelt Irrigation District, or any of their departments, agencies, officers

or employees, from and against all loss, expense, damage or claim of any

nature whatsoever which is caused by any activity, condition or event arising

out of the performance or nonperformance of any of the provisions of this

Agreement, with the exception of liability for loss resulting from the sole

negligence of the Flood Control District, its agents, employees, or

indemnities.

The Flood Control District of Maricopa County, Maricopa County, the City

•

• of Avondale, and the Roosevelt Irrigation District, shall in all instances be

•

•

•

indemnified against all liability, losses and damages of any nature for or on

account of any injuries to or death of persons or damages to or destruction of

property arising out of or in any way connected with the performance or

nonperformance of this Agreement, except such injury or damage as shall have

been occasioned by the sole negligence of the Flood Control District of

Maricopa County, Maricopa County, the City of Avondale, and the Roosevelt

Irrigation District.

The above cost of damages incurred by the Flood Control District of

Maricopa County, Maricopa County, the City of Avondale, and the Roosevelt

Irrigation District, or any of their departments, agencies, officers or

employees, or others aforesaid shall include in the event of an action, court

costs, expenses for litigation and reasonable attorney's fees.

• Firm

Date

Principal

•
Title

• Contract FCD 94-34 Page 30 of 30



NAME AND ADDRESS OF INSURANCE AGENCY INSURANCE COMPANIES AFFORDING COVERAGES
Company ALetter
Company BLetter

Company Cletter
NAME AND ADDRESS OF INSURED Company Dletter

Company Eletter
Company Fletter
Company G
letter

THIS IS TO CERTIFY THAT POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE AND ARE IN
FORCE AT THIS TIME.

COMPANY POLICY EXPIRATION LIM ITS OF LIABILITY IN $1,000
LETTER TYPE OF INSURANCE NUMBER DATE MINIMUM each occurrence

COMMERCIAL GENERAL

o LIABILITY FORM
BODilY INJURY
per person

$1,000o PREMISES OPERATIONS

o CONTRACTUAL PROPERTY DAMAGE Cgnb' ed/

o BROAD FORM PROPERTY DAMAGE
each occurrence smg1:e

Limit

o EXPLOSION & COLLAPSE

o PRODUCTS/COMPLETED
OPERATIONS HAZARD

o UNDERGROUND HAZARD

01NDEPENDENT CONTRACTORS

o PERSONAL INJURY

COMPREHENSIVE AUTO

o LIABILITY & NON-OWNED SAME AS ABOVE

o EXCESS LIABILITY
NECESSARY IF
UNDERLYING NOT
ABOVE MINIMUM

oWORKERS' COMPENSATION STATUTORY
x AND $100

EMPLOYERS' LIABILITY each accident

o ENGINEERS PROFESSIONAL
EACH CLAIM

LIABILITY AND ANNUAL
AGGREGATE

[] OTHER Also include M:rricx::p:l Count , City of Avord:~e and the
Rc:xJsevelt Irriaation Dsitri :t as additional insured.

Except for Professional Liability Insurance and Workers' Compensation Insurance, the Flood Control District of
Maricopa County is added as an additional insured on those types of policies described herein which are required to be
furnished by this controct entered into between the insured ond the Flood Control District. To the extent provided
in this contract. insured shall hold harmless the Flood Control District of Maricopa County from liability arising out of
any services provided or duty performed by insured as required by statute, low, purchase order or otherwise required,
with the exception of liability for loss or damage resultillg from the sale negligence of Flood Control District, its agents,
employees or indemnities. It IS agreed that any insurance available to the named insured shall be primary of other
sources that may be available. It is further agreed that no policy shall expire, be cancelled, or materially changed to affect
the coverage available to the District without thirty (30) days written notice to the District. THIS CERTIFICATE
IS NOT VALID UNLESS COUNTERSIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE INSURANCE COMPANY.

FLOOD CONTROL DISTRICT or MARICOPA COUNTY DATE ISSUED

2801 West Durango Street

Phoenix, Arizona 85009
AUTHORIZED REPRESENTATIVE

•

•

•

•

•

•

•

I.
I

•

•

•

z
ei

CONTRACT FCD 94-34

Contract FCD 94-34

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CERTIFICATE OF INSURANCE
PROJECT TITLE Roosevelt Irrigation District, Canal Lining
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•

•

•

•

•

FLOOD CON!'ROL DISTRICT OF MARICOPA COUWrY

CONTRACT FCD94-34

SUPPLBHBNTARY GENERAL CONDITIONS

SPECIPICATIONS:

Except as otherwise amended by these Supplementary General Conditions and the
Construction Special Provisions, construction of this project shall be in
accordance with all applicable Maricopa Association of Governments (MAG)
Uniform Standard Specifications and Uniform Standard Details, latest revision.

PRECEDENCE OP CONTRACT DOCOKBHTSI

In case of a discrepancy or conflict, Project Plans will govern over the MAG
Standard Specifications and Details. The Suppl~mentary General Conditions and
Construction Special Provisions will govern over the MAG Standard
Specifications and Details and the Project Plans, and Change Orders will
govern over the Supplementary General Conditions, Construction Special
Provisions, MAG Standard Specifications and Details, and Project Plans.

Sub.action 101.~ - Definition. and Tar.m81

•

•

1.

2.

Change the definition of the phrase 'Board of Supervisors' to being the
Board of Directors acting under the authority of the laws of the State
of Arizona and in their capacity of the Board of Directors of the Flood
Control District of Maricopa County.

Change the definition of the phrase 'Budget Project· to being a project
financed by funds set aside in the annual budget or otherwise approved
by the Flood Control District of Maricopa County Board of Directors.

3. Add to the definition of the phrase 'Contract Documents', the phrase
'Supplementary General Conditions'.

•

•

•

4.

5.

Change the definition of the term 'Engineer' to being the person
appointed by the Flood Control District of Maricopa County Board of
Directors to the office of Chief Engineer and General Manager of the
Flood Control District of Maricopa County acting directly or through its
authorized representative, the Chief of the Flood Control District of
Maricopa County Construction and Operations Division.

Change the definition for the phrase 'Notice of Award' to a letter from
the Flood Control District of Maricopa County advising Contractor that
it is the successful bidder and the Flood Control District of Maricopa
County has accepted its proposal.

•

CONTRACT FCD 94-34 (Ravi.ad 3/17/94) SGC Paga 1 of 11



6. Change the definition of the term "Owner" to the Flood Control District
of Maricopa County, acting through it's legally constituted officials,
officers, or employees.

7. Add the definition for Maricopa County Minority Business Office (MBO);
the office responsible for administering the Maricopa County Minority
and Women Owned Business Enterprise Program.

8. Add the definition for the Maricopa County Minority and Women
Owned Business Enterprise Program as being the Program adopted by the
Board of Supervisors effective January 1, 1992.

subsection 102.5 - Preparation of Proposal:

Add the following:

Proposals, including the Bidding Schedule, must be legibly written in
ink or typed.

It shall be the responsibility of prospective bidders to determine,
prior to submission of a bid, if any addenda have been issued by the
Flood Control District. This may be accomplished by calling
602-506-1501. Any addendum issued, if not already bound into the
Special Provisions, must be attached and included as part of the
Specifications and any quantities on the Bidding Schedule requiring
change shall be adjusted to the new figure by pen and ink. Bids which
do not have appropriate addenda attached and show appropriate changes to
the Bidding Schedule, and receipt of addenda acknowledged in the
Proposal shall be invalid.

The bidder's Arizona State Contractor's License number and the
classification under which it proposes to perform the work shall be
shown on the proposal. An appropriate Commercial Contractor's License
is required for this contract. The two lowest bidders may be required
to provide certification of prior satisfactory completion for similar
construction and to furnish a copy of their license and the renewal
certificate.

Subsection 102.6 - Subcontractors' List:

Add the following:

A list of subcontractors to be employed on the project shall be
submitted with the bid, on the form provided in the Proposal. No change
of the subcontractors named therein will be made unless first approved
in writing by Owner.

CONTRACT FCD 94-34 (Revised 3/17/94) SGC Page 2 of 11



•

•

•

•

•

•

•

•

•

•

729 - Expansion Joint Filler

Add the following:

Elastomeric Joint Filler shall be Sikaflex lA or approved equal. Installation
shall be per manufacturer's recommendations.

•
Contract FCD 94-34 SP Page 3 of 3



FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

Interoffice Memorandum

SUBJECT: RID Canal Liner Construction Project, FCD 94-34

TO: ~h. Kumar Hauumaiab. Leanna Cumberland

FROM: Kelly Ryan DATE: 7 Oct 94

On 7 Oct 94, the undersigned addressed SFC Engineering Company concerning installation of joint
sealer for the subject contract. SFC is the engineering consultant to the RID. SFC stated that the
preference of RID would be to have the contract specify use of Sikaflex lA, or equal, for joint sealer.
An internal SFC memo stating the preference for Sikaflex was given to the undersigned.

~y .iE~
Project agement Engineer
Planning and Project Management Division

jkr/jkr



2

Date:

MEMORANDUH

30 January 1992

Project: 39601-02 Cocopah West Area 11

To:

From:

Subject:

cc:

Hike Clough

Walt Cooper

Specification For Elastomeric Canal Joint Sealer

Gary Parker, Gary Brady, Jim Hardy, Tom Koenakamp,
Files

We received a copy of the 1983 USBR "Standard Specifications For
Elastomeric Canal Joint Sealer" which we requested through Hr.
Will Worthington's office. In addition to the specification an
internal USBR memo detailing an on-going test of a number of
different sealants was included.

Per the specification, se2lants ~ith USBR classifications of A,
C, R, or S are suitable for sealants in groove-type joints. A
class B sealant is only suitable as a cap seal "unless it can be
demonstrated that it will cure satisfactory under job conditions
in tooled grooves."

?er the results of the testing program six sealants scored high
marks. Of these six, one is self leveling and not suitable for
the sidewalls of a canal.

The two highest scoring materials (Sonneborn NP-II, unprimed and
primed) are two-component sealants of the type called out in our
specification. However, these sealants have not be used on any
Reclamation projects to date and are not field proven.

The Koch 9015 is a rapid set two-part sealant that requires
special (expensive) application equipment. This class R sealant
was used extensively on the CAP project. Cost: SIS/gal. The
Koch 9028 material (class S) is a slow-set version of the 9015
material. It has been used successfully on Reclamation projects.
Cost: $20-25/gal.

The Sikaflex lA is the only single-component material tested to
receive high scores. Cost: $25-30/gal. This material has been
used extensively on Reclamation projects with good results (when
primer has not been used). This material is available locally
and is the sealant of choice among ditch liners in the area due
to its availability and ease of application. This material is a
class B sealant.



Of the sealants discussed above the two Koch sealants meet the
USBR class requirement for groove joints. The expense of the
extrusion equipment for the 9015 material could be recouped on a
large job by the lower per gallon material cost but it is
doubtful that this would be the case at Cocopah.

Based on ease of application and availability, the Sikaflex 1A
sealant would probably be the best choice for Cocopah except that
documentation of its suitability for groove-joints would be
needed. Because this material has been used on previous
Reclamation jobs with good results, this might not present a

major problem.

A copy of the specification and memo have been placed in the
Cocopah file and Tom Koenakamp has the originals.



CONSTRUCTION SPECIFICATION

400. JOINT SEALANT FOR CONCRETE LINED FLOODWAYS

The work shall consist of saw cutting and surface preparation of
existing contraction and expansion joints, and placement of backer
rod, and joint sealant.

2. MATERIALS

Joint sealer Shall be Type S, Grade NS, Use T or NT, low modulus
silicone conforming to the requirements of ASTM C 920 and shall
tolerate submergence by intermittent flood flows.

The sealant shall have the capability to withstand, without
failure, an increase of 50 percent and a decrease of 50 percent of
the joint width as measured at the time of application when tested
in accordance with ASTM C 719.

The sealant material shall exhibit an elongation of 800 percent
minimum without failure when tested in accordance with ASTM D 412,
and 500 percent without adnesion failure when tested in accordance
with ASTM D 3583 (modified).

The sealant material shall show no evidence of failure from
accelerated weathering per ASTM C 793 after 5000 hours.

Backer rod shall be closed cell, non-gassing, expanded polyethylene
polyurethane or polyvinyl chloride polypropylene flexible foam
compatible with the sealant. The diameter of the backer rod shall
be such that a tight fit results, and the backer rod will not be
displaced during sealant application or sealant curing, in
accordance with the manufacturer's recommendations and as shown on
the drawings.

3. SURFACE PREPARATION AND APPLICATION

The sealant manufacturer's representative shall be present during
initial installation to insure that proper surface preparation,
application, and handling techniques are being used by the
Contractor.

Cutting or routing expansion and contraction joints will involve
saw cutting or routing as required to attain the width and depth
shown on the drawings. Concrete cutting equipment shall be
equipped with carbide or diamond blades. All dried laitance and
contaminants shall be removed.

Cleaning Each joint face shall be sand-blasted. The sand-blasting
nozzle must be held at an angle or fitted with deflectors to direct
the sand against the joint face within one or two inches of the
pavement. A minimum of one pass shall be made for each joint face.

SCS-AZ (400-1) 10/91



After sand-blasting, the joint cavity shall be cleaned, removing
all sand or other debris that wo~ld interfere with joint closure.
Just prior to placing backer rod and sealant, the joints shall be
air-blasted to remove sand and dust. Air compressors used for
sand-blasting and air-blasting shall be equipped with traps to
remove moisture and oil from the air. Air-blasting shall be done
in one direction only.

The joint shall be considered clean when no residue is evident
after rubbing a finger or dark lint free cloth along the cleaned
dry joint face. The joint shall be completely clean and air dried,
as determined by the Engineer, for a minimum of 24 hours under
natural drying conditions, before proceeding with the application
of sealant.

Alternate cleaning proposals may be submitted, in writing, to the
contractor officer for consideration.

Sealant Installation: Backer rod shall be placed as shown on the
drawings.

Joints must be clean and dry when the sealant is installed. Drying
of the joint surfaces may only occur from natural weather
conditions.

During the sealant placement the nozzle of the sealant applicator
shall be moved steadily along the joint, pushing the sealant ahead
to form the required cross section. The minimum and maximum
temperature of sealant at installation shall be in accordance with
the manufacturer's recommendation. See Section 6 for limiting air
temperatures.

Immediately after placement and before a skin forms, the sealant
shall be tooled, forcing it onto the backer rod surface and against
the joint faces. The fini?hed tooled surface shall be recessed
below the concrete surface as detailed on the drawings. Excess
sealant on the concrete surface shall be removed.

4. DELIVERY AND STORAGE

The sealant material shall be delivered in original, tightly sealed
containers, clearly labeled with the manufacturer's name, product
identification and lot numbers where applicable.

The unopened sealant material shall be stored out of the weather,
in original, tightly sealed containers, as recommended by the
manufacturer. Storage temperature shall not exceed 90 degrees
Fahrenheit.

SCS-AZ (400-2) 10/91



CONSTRUCTION SPECIFICATION

400. JOINT SEALANT FOR CONCRETE LINED FLOODWAYS

The work shall consist of saw cutting and surface preparation of
existing contraction and expansion joints, and placement of backer
rod, and joint sealant.

2. MATERIALS

Joint sealer Shall be Type S, Grade NS, Use T or NT, low modulus
silicone conforming to the requirements of KSTM C 920 and shall
tolerate submergence by intermittent flood flows.

The sealant shall have the capability to withstand, without
failure, an increase of 50 percent and a decrease of 50 percent of
the joint width as measured at the time of application when tested
in accordance with ASTM C 719.

The sealant material shall exhibit an elongation of 800 percent
minimum without failure when tested in accordance with ASTM D 412,
and 00 percent without adhesion failure when tested in accordance
wit ASTM D 3583 (modified)~

The sealant material shall show no evidence of failure from
accelerated weathering per ASTM C 793 after 5000 hours

Backer rod shall be closed cell, non-gassing, expanded polyethylene
polyurethane or polyvinyl chloride polypropylene flexible foam
compatible with the sealant. The diameter of the backer rod shall
be such that a tight fit results, and the backer rod will not be
displaced during sealant application or sealant curing, in
accordance with the manufacturer's recommendations and as shown on
the drawings.

3. SURFACE PREPARATION AND APPLICATION

The sealant manufacturer's representative shall be present during
initial installation to insure that proper surface preparation,
application, and handling techniques are being used by the
Contractor.

Cutting or routing expansion and contraction joints will involve
saw cutting or routing as required to attain the width and depth
shown on the drawings. Concrete cutting equipment shall be
equipped with carbide or diamond blades. All dried laitance and
contaminants shall be removed.

Cleaning Each joint face shall be sand-blasted. The sand-blasting
nozzle must be held at an angle or fitted with deflectors to direct
the sand against the joint face within one or two inches of the
pavement. A minimum of one pass shall be made for each joint face.

SCS-AZ (400-1) 10/91



After sand-blasting, the joint cavity shall be cleaned, removing
all sand or other debris that would interfere with joint closure.
Just prior to placing backer rod and sealant, the joints shall be
air-blasted to remove sand and dust. Air compressors used for
sand-blasting and air-blasting shall be equipped with traps to
remove moisture and oil from the air. Air-blasting shall be done
in one direction only.

The joint shall be considered clean when no residue is evident
after rubbing a finger or dark lint free cloth along the cleaned
dry joint face. The joint shall be completely clean and air dried,
as determined by the Engineer, for a minimum of 24 hours under
natural drying conditions, before proceeding with the application
of sealant.

Alternate cleaning proposals may be submitted, in writing, to the
contractor officer for consideration.

Sealant Installation: Backer rod shall be placed as shown on the
drawings.

Joints must be clean and dry when the sealant is installed. Drying
of the joint surfaces may only occur from natural weather
conditions.

During the sealant placement the nozzle of the sealant applicator
shall be moved steadily along the joint, pushing the sealant ahead
to form the required cross section. The minimum and maximum
temperature of sealant at installation shall be in accordance with
the manufacturer's recommendation. See Section 6 for limiting air
temperatures.

Immediately after placement and before a skin forms, the sealant
shall be tooled, forcing it onto the backer rod surface and against
the joint faces. The fini?hed tooled surface shall be recessed
below the concrete surface as detailed on the drawings. Excess
sealant on the concrete surface shall be removed.

4. DELIVERY AND STORAGE

The sealant material shall be delivered in original, tightly sealed
containers, clearly labeled with the manufacturer's name, product
identification and lot numbers where applicable.

The unopened sealant material shall be stored out of the weather,
in original, tightly sealed containers, as recommended by the
manufacturer. Storage temperature shall not exceed 90 degrees
Fahrenheit.

/~5
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