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Bid proposals accepted by the City constitute a legally binding offer. In
addition, the successful bidder will be required to sign one of the City of
Scottsdale's standard construction contracts.

Bids received after the time and date specified above will be returned unopened
to the bidder. A bid may be withdrawn prior to the time set for opening bids.
No bid may be withdrawn for a period of sixty (60) days after the date set for
receipt of bids.

Plans, specifications and proposal forms may be obtained from the Central
Purchasing office at 7501 E. Second Street, Scottsdale, Arizona for a sum of
thirty dollars ($30). This fee is nonrefundable. For those contractors
interested in purchasing plans and specifications by mail, there'wi11 be an

The City Council reserves the right, as the interest of the owner may require,
to reject any and all bids, to waive any informality in bids received, and to
accept, increase or reduce the quantities of any or all items of any bid unless
the bidder qualified such bid by specific limitation, and reserves the right to
reject the bid of any person who has been delinquent or unfaithful to any con
tract with the City of Scottsdale.
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for additional information.

BID CALL #84-86

NOTICE INVITING PROPOSALS OR BIDS

PROJECT NO .~89","lu.6,,--__

NOTICE IS HEREBY GIVEN that the Council of the City of Scottsdale, Maricopa
County, State of Arizona, ordered: culyert, piR.e_~n(L<:h~nnel construction.

Along 71st Street from Mountain View to Cochise; ..
In the flood detention basin east of Scottsdale Road at Cactus Road
Along the east side of Scottsdale Road from Cactus to Thunderbird
Across the intersection of Scottsdale and Thunderbird Roads

§EALED BIDS WILL BE RECEIVED until 2:00 P.M •• June 5.1984 by the
Purchasing Director at 7501 E. 2nd St., Scottsdale, Arizona 85251. At
this time, the bids will be publicly opened and read aloud for furnishing:
all equipment, labor and material necessary for the construction of five con
cret~ box culverts. 1570 feet of 9011 pipe. 800 feet of 4811 pipe, 1200 feet
of 60" pipe, excavation of open channels and detention basins, various con
crete structures and street replacements at the locations listed above.
All proposals must be submitted on the proposal forms contained in the speci
fications and contract documents.

Each Bid shall be accompanied by a cashier's check or a bid bond acceptable
to the City of Scottsdale for a penal sum of not less than ten percent (10%) of
the amount of the bid made payable to the order of the City of Scottsdale, Arizona.

Bid proposals must be presented in sealed envelopes bearing on the face of the
envelope, in the lower left hand corner, the name and address of the bidder, the
Bid Call Number, the item bid, and time and date of the opening.

Contact Bill Leimkuehler. 994-2348
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CITY OF SCOTTSDALE, ARIZONA

additional advance charge of $5.00 to cover postage and handling. Therefore,
a check made payable to the Cfty of Scottsdale inthe amount of thirty five
doll ar ($35.00) shoul daccompany your request.

A Pre-bid conference will be held at the Scottsdale Cfty Hall, 3939 Civic
Center Plaza, Scottsdale, Arizona, on May 23, 1984, atlO:OO,A.M.

The bid award will be delayed until JLily 2, 1984, in order to complete the
required reviews and approvals necessary to make the award recommendations
to the Flood Control District of Maricopa County and.the Scottsdale Mayor
and City Council.

All Bid Proposals received in response to this Bid Call shall, where applicable,
be in conformance with City of Scottsdale Ordinance #848, Standard Bid, Contract
and Purchase Commitment Terms and Condittons adopted by Resolution #1308 dated
December 3, 1974. A reference copy if availqble at the City Clerk's Office.
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PROJECT NO. 8916

NOTICE INVITING PROPOSALS OR BIDS continued
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SUBMITTING BIDS

START AND COMPLETION OF WORK

STANDARD DETAILS AND SPECIFICATIONS

b) Bonds in the following amounts will be required at the time of executing
the formal contract:
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One Hundred (100%) percent of the contract price.
One Hundred (100%) percent of the contract price.

INFORMATION FOR BIDDERS

(1) Performance bond
(2) Payment Bond

a) Each proposal shall be accompanied by a cashier's check, or bid bond,
acceptable to the City, in an amount equal to at least ten percent (10%)
of the total amount of the proposal, payable without condition to the City
as a guarantee that the bidder, if awarded the contract, will promptly
execute such contract in accordance with the proposal and in manner and
form required by the Contract Documents, and will furnish good and sufficient
bond for the faithful performance of the same.

Work shall start within five (5) days after issuance of NOTICE TO PROCEED and
shall be completed within one hundred fifty (150) calendar days after such issuance.

MEASUREMENT AND PAYMENT

GENERAL

Plans, specifications, and proposal forms may be obtained from the Central
Purchasing office at 7501 E. Second Street, Scottsdale, Arizona.

PROJECT NO. 8916------

No bid will be considered unless it is made upon the "Proposal" forms contained
in the Project specifications. Mark "BID CALL NO. 84-86 " on sealed envelope.

Unless otherwise noted, construction of this Project shall be in accordance with
all applicable Maricopa Association of Governments' Uniform Standard Specifications
for Public Works Construction, latest revision, which may be obtained at the office
of the Maricopa Association of Governments, 1820 W. Washington, Phoenix, Arizona.
Standard Details shall be MAG or ADOT Standard Details, latest revision,

EXECUTION OF CONTRACT

FOR THE PROPOSED WORK: The work consists of constructing culverts, pipelines,
channels, basins, bank protection, street improvement replacements, traffic sig
nal relocations, and other items of work shown on the plans and described at
the end of this Special Provisions Section of these specifications.

BONDS REQUIRED

Final payment shall be made within forty (40) days after approval of the final
invoice by the City Inspector and a Contractor's Affidavit Regarding Settlement
of Claims is received. The above affidavit shall be submitted on forms provided
in this specifications book.

The Contractor shall execute the contract with the City of Scottsdale within ten
(10) days after receiving the Notice of Award for the contract.
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CONTRACTOR'S INSURANCE COVERAGE

c. Policy Shall Include Coverage For:

Liability assumed in construction agreements and other types of contracts or
agreements in effect in connection with insured operations.

All owned, hired or non-owned automotive equipment used in connection with
the insured operation.
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PLANS AND SPECIFICATIONS TO SUCCESSFUL BIDDER

PROJECT NO. 8916------

1. Damage caused by blasting
2. Damage caused by collapse or structural injury.
3. Damage to underground utilities.

The general contractor subletting any part of the work awarded to him shall
provide a contingent liability policy in the same amount as provided for his
public liability insurance.

The successful bidder may obtain five (5) sets of Plans and Specifications for
this project from the Office of the Capital Engineering Manager
at no cost. Additional sets will be furnished at cost.

The minimum limits required·are:

Workmen's Compensation Insurance shall be secured and maintained in
accordance with the Workmen's Compensation Law of Arizona.

Comprehensive General Liability Insurance including broad form property
damage, premises-operations, independent contractors, contractual, and
automobile liability shall be secured and maintained in an amount not less
than $500,000 each occurrence for bodily injury and $250,000 per person for
bodily injury and $250,000 each accident for property damage.

a. Compensation Insurance: The Contractor shall secure and maintain during
the life of the contract, Workmen's Compensation Insurance for all of his
employees at the site of the project, and in case any of the work is sublet,
the Contractor shall require each Subcontractor similarly to provide
Workmen's Compensation Insurance for his employees unless such employees
engaged are covered by the Contractor. In the event any class of employees
engaged in the work under this contract at the site of the project is not
protected by Workmen's Compensation Statute, the Contractor shall provide
and similarly shall cause each Subcontractor to provide special insurance
for the protection of such employees not otherwise protected.

b. Public Liability and Property Damage Insurance: The Contractor shall take
out, and maintain during the life of this Contract, such public liability and
property damage insurance, both general and automobile liability, as shall
protect him, any Subcontractor performing work under this contract and the
City of Scottsdale from all claims for bodily injury, including accidental
death, as well as" for all claims for property damage arising from operations
under this contract, whether such operations be by himself or by any sub
contractor or by anyone directly or indirectly employed"by either of them.
The Contractor agrees to include the City of Scottsdale as an additional
insured in all of the insurance policies reqtiiredunderthis contract and
such insurance shall be primary .
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ENCROACHMENT PERMITS

Permits shall be otained from the City of Scottsdale at no cost to the Contractor.

Fire and Extended Coverage plus Vandalism and Malicious Mischief for the Full
Amount of the Contract, less c9sts for any foundation, underground utilities
and/or landscaping, with the City of Scottsdale named as an additional insured.

f. The Contractor hereby agrees to and shall indemnify, defend and save harmless
the City of Scottsdale and any jurisdiction or agency issuing permits for any
work included in the project, their 'officers, agents and representatives from
all suits, actions, loss, damage, expense, cost, or claims of any character
or any nature brought on account of any injuries or damage sustained by any
person or property arising out of the work done in fulfillment of the con
struction of the improvement under the terms of this agreement, on account of
any act or omission by the contractor or his agents, or from any claims or
amounts arising or recovered under' Workmen's Compensation laws or any other
law, by-law, ordinance, or order or decree.

,
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e. It is agreed that none of these policies will be cancelled or changed so as
to affect this certificate until ten (10) days written notice of such
cancellation or change has been completed and the project has been accepted
by the City of Scottsdale. (If a policy does expire during the life of the
Contract, renewal Certificate of the required coverage must be sent to the
City of Scottsdale not less than five days prior to expiration date.)

d. When the project includes construction of a new, or modification of an
existing building (in addition to the above types):

PERMITS

Ordinance #403 or Code Part II, Title II, Chapter 2, Article 2, Sections 11-211
thru 11-224 outlines the requirement for Encroachment Permits. Permits when
required must be acquired from Private Development Engineering. Field Engineering
must be notified prior to the commencement of work and Field Engineering will
represent the City for the purpose of inspecting the work for conformance to Plans,.
Specs, and detail as well as public safety requirements as authorized by Ordinance
#403. The permits are issued at "No Charge" for City work.

ALTERNATE BID: The proposal pages must be completed for each pay item on the Al
ternate Bidding Schedule and will become part of the contract provided that noti
fication of acceptance of all or selected alternate bid items of work by the City
of Scottsdale is received within thirty (30) days of the bid opening date.

CONTRACTOR1S QUALIFICATIONS: The contractor shall be required to provide certifi
cation of prior satisfactory completion of. similar construction. This requirement
also applies to all sub-contractors.

;"' PROJECT NO._8=9;..,;,1~6 _
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4. CONSTRUCTION PRACTICE

3. QEFINITIONS

2. STANDARD SPECIFICATIONS AND DETAILS

The GENERAL CONDITIONS AND SPECIAL PROVISIONS of these specifications provide
for the supplementation, modification and/or amendments to the STANDARD
SPECIFICATIONS.

PAGE 5

GENERAL CONDITIONS

In the event of any conflict between the "GENERAL CONDITIONS'~ and "SPECIAL
PROVISIONS" and the requirements of the "STANDARD SPECIFICATION AND DETAILS"
or "PLANS", these "GENERAL CONDITIONS AND SPECIAL PROVISIONS" shall prevail.

The work covered by these specifications consists of furnishing all plans,
labor, equipment, materials for construction of: the Paradise Valley, Scotts
dale, Phoenix (PVSP) drainage system approved by an agreement between these
local governments and the Flood Control District of Maricopa County

in accordance with the "STANDARD SPECIFICATIONS
AND DETAIL", "'mE GENERAL CONDITIONS" and the "SPECIAL PROVISIONS". The
drawings which show the details of the work specified herein are designated
as the "PLAN" and form an integral part of the contract documents.

All construction practices and procedures shall conform to Section· 107
of the Contract Works Hours and Safety Standards Act, (US Stat. 96, 40 USC 327)
the latest revisions shall prevail.

Design Engineer: Steel &Jensen/Carter Associates/City of Scottsdale, as noted on
plans.
Owner: CITY OF SCOTTSDALE

Definitions shall be as stated in Section 101.2 of the UNIFORM STANDARD
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION, Maricopa Association of
Governments, with the following additions:

Construction of this project and all work done under this Contract shall be
in accordance with these specifications and all applicable UNIFORM STANDARD
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION sponsored and distributed by
Maricopa Association of Governments (MAG) and STANDARD DErAILS called for on
the plans including the latest approved revisions and City of· Scottsdale
supplements thereto in force at the time of bid advertisement, which shall
be referred to hereinafter as the "STANDARD SPECIFICATIONS". In all cases
where accepted Standards (AWWA, ANSI, AASHTO, ADOT, ASTM, etc.) are referred
to in the "STANDARD SPECIFICATIONS", the latest revisions as of bid adver
tisement shall prevail. Copies of the STANDARD SPECIFICATIONS and supple
ments may be obtained at the MAG Office at 1820 W. Washington, Phoenix, AZ.

1. SCOPE

PROJECT NO. 8916
-=~"-----
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7. INSPECTION

PROJECT NO. 8916 PAGE 6

The City Water Department charges to be paid by the Contractor are as follows:

s. CITY WATER DEPARTMENT (Phone: 994-7096):

.49

.70

$600.00

15.00

65.02

@$40.00 ea.

820.00 ea.New service 'taps and meter

A) Inspectors may be stationed on the work to report to the Capital En~

gi:neeri ng Manager as to the progress of the work, the
manner in which it is being performed, "and also to report whenever it
appears that material furnished and work performed by thi!:·'~Qntractor

fail to fulfill the requirements of the specifications and contract.
The Inspector may direct the attention of the Contractor to such failure
or infringement but such inspection shall not relieve the Contractor
from any obligation to furnish acceptable materials or to provide
completed construction that is satisfactory in every particular.

B) In case of any dispute arising between the Inspector and the Contractor
as to material furnished or the manner of performing the work, the
Inspector shall have the authority to reject materials or suspend the
work until the question and issue can be referred to and decided by the
Capital Engineering Manager . Inspectors are not
authorized to revoke, alter, enlarge, relax, or release any requirements
of these specifications. Inspectors shall in no case act as foremen
or perform other duties for the Contractor or interfere with the manage
ment of the work by the Contractor.

Shut-down of 12" water lines

The Contractor shall indemnify, defend and save harmless the City and its
officers, agents, or representatives from all suits, actions, loss, damage,
expense, costs, or claims of any character or any nature brought on account
of any injuries or damages sustained by any person or property arising out
of the work done in fulfillment of the construction of the improvement under
the terms of this agreement or on account of any act or omission by the
Contractor or his agents or from any claims or amounts arising or recovered
under Workmen's Compensation laws or any other law, by-law, ordinance, or
order or decree.

Construction water from fire hydrants:

3" water meter deposit (refundable)

3" water meter deposit (non-refundable)

3" meter rental per month

Cost per 1000 gal. (1st 165,000)

Cost per 1000 gal. (over 165,000)

6. RESPONSIBILITY FOR DAMAGE CLAIMS
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12. CLEANUP

13. FINAL ACCEPTANCE

10. LOSSES AND DAMAGES

8. HINDRANCES AND DELAYS

PAGE 7

C) Inspection or supervision by the Capital Engineering Manager
- shall not be considered as direct control of the individual workman
and his work. The direct control shall be solely the responsibility of
the Contractor's foreman and superintendent.

M.A.G. Specification 108.9 and 108.7 shall app~y.

After all work under the contract is completed, the Contractor shall remove
all loose concrete, lumber, wire, reinforcing, debris and other materials
not incorporated in the work from the site of the work. Cleanup shall
include the removal of all excess pointing mortar materials within pipes.

The Contractor shall properly guard and protect all finished or partially
finished work, and shall be responsible for the same until the entire
contract is completed and accepted by the Capital Engineering ~anager

Estimate of partial payment on work so completed shall not
release the Contractor from such responSibility, but he shall turn over the
entire work in full accordance with these specifications before final
settlement shall be made.

All loss or damage arJ.sJ.ng out of the nature of the work to be done or from
the action of the elements, or from any unforeseen circumstances, in the
prosecution of the same, or from any unusual obstructions or difficulties
which may be encountered in and/or during the prosecution of the work, or
from any casualty whatsoever of every description, shall be sustained and
borne by the Contractor at his own cost and expense.

"Final Acceptance" shall mean a written final acceptance of the work by the
Capital Engineering Manager The Manager of Capital

_ Engineering or his authorized representatives shall make the
final acceptance promptly after all work under the contract has been
completed in accordance with the contract documents and after final inspection.'

The Contractor agrees to make no claim for damages for delay in the
.performance of this contract occasioned by any act or omission of the City
or any of its representatives, and agrees that any subject claim shall be
fullv comnensated for bv onlv an extension of time to complete the
'perf~rman~e of the work" as provided.h~rein~

PROJECT NO. 8916-----

9. LIQUIDATED DAMAGES AND EXTENSION OF COMPLETION TIME

11. PROTECTION OF FINISHED OR PARTIALLY FINISHED WORK
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16. DUST PREVENTION

17. EXISTING UTILITIES TO BE RELOCATED

15. INTERPRETATION OF GENERAL CONDITIONS

18. DAMAGED DOMESTIC WATER LINES

PAGE 8

The Contractor shall take whatever steps, procedures or means required to
prevent abnormal dust conditions due to his construction operations in
connection with this contract. The dust control measures shall be maintained
at all times during construction of the project, to the satisfaction of the
Engineer, in accordance with the requirements of the Maricopa County Health
Department Air Pollution Control Regulations. This is not a pay item.

Wherever in the General Conditions that the City is referred to it shall be
understood that the City referred to is the City of Scottsdale.

The Standard Specification 107.12 shall bereby be modified to read as follows:
The Contractor, at his own expense, is responsible for the acquisition of any
necessary temporary easements for construction purposes which are required in
addition to existing easements and/or rights of way secured by the City.

If any utility is relocated or rebuilt for the convenience of the Contractor,
the expense shall be borne by the Contractor.

Any water lines damaged during construction shall be replaced at the
Contractor's expense as per the requirements of the M.A.G. Specifications.

Any sanitary sewer lines damaged during construction shall be replaced by a
Contractor properly licensed to install sanitary sewers. All work shall be
done as per standard M.A.G. Specifications

The Contractor shall use due care when excavating at or near intersections
where traffic signal underground conduit is located. The Contractor shall
notify the Signal Engineer of the Traffic Engineering Division 24 hours in
advance of any work at such intersections. The Contractor shall be respon
sible for the installation and maintenance of temporary overhead traffic
signal cable as specified by the Signal Engineer when underground conduit
is to be severed by excavations at the intersection. At no charge, the
Signal Engineer shall have all traffic signal underground conduit located,
and he shall provide the necessary City technicians to assist the Contractor
in the transfer of the wiring to the temporary cables installed by the
Contractor. The Contractor shall provide an off-duty uniformed Police Officer
to direct traffic while the traffic signal is turned off and the wiring is
transferred. The Contractor shall be responsible as specified by the Signal
Engineer for the repair and restoration of all traffic signal overhead and
underground items that have been damaged or modified.

14. RIGHTS OF WAY

PROJECT NO. 8916------

19. DAMAGED SEWER LINES

20. EXISTING TRAFFIC AND STREET SIGNS AND TRAFFIC SIGNAL EQUIPMENT
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23. SUPERVISION BY CONTRACTOR

25. CHANGES IN CONTRACT PRICE

24. CHANGES IN THE WORK

a) Unit prices previously approved.

PAGE 9

b) An agreed lump sum.

During the performance of this contract the Contractor will not discriminate
against any employee or applicant for employment because of race, creed,
color, or national origin. The Contractor will take affirmative action to
ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, creed, color, or national origin.

The Contractor is responsible for the cost to dispose of all waste products
including excess earth material which will not be incorporated into the work
under this contract. The waste product referred to herein shall become the
property of the Contractor.

The CONTRACT PRICE may be changed only by a CHANGE ORDER. The value of any
work covered by a CHANGE ORDER or of any claim for increase or decrease in
the CONTRACT PRICE shall be determined by one or more of the following
methods in the order of precedence listed below:

The Capital Engineering Manager may at any time, as the need
arises, order changes within the scope of the WORK without invalidating the
AGREEMENT. If such changes increas~ or decrease the amount due under the
CONTRACT DOCUMENTS, or in the time required for performance of the WORK, an
equitable adjustment shall be authorized by CHANGE ORDER.

The ENGINEER, also, may at any time, by issuing a FIELD ORDER, make changes
in· the details of the WORK. The CONTRACTOR shall proceed with the performance
of any changes in the WORK so ordered by the ENGINEER unless the CONTRACTOR
believes that such FIELD ORDER entitles him to a change in CONTRACT PRICE
or TIME, or both, in which event he shall give the ENGINEER WRITTEN NOTICE
thereof within three (3) days after the receipt of the ordered change, and
the CONTRACTOR shall not execute such changes pending the receipt of an
executed CHANGE ORDER or further instruction from the OWNER.

The CONTRACTOR will supervise and direct the WORK. He will be solely
responsible for the means, methods, techniques, sequences and procedures
of construction. The CONTRACTOR will employ and maintain on the WORK a
qualified supervisor or superintendent who shall have been designated in
writing by the CONTRACTOR as the CONTRACTOR'S representative at the site.
The supervisor shall have full authority to act on behalf of the
CONTRACTOR and all communications given to the supervisor shall be as
binding as if given to the CONTRACTOR. The Supervisor shall be present
on the site at all times as required to perform adequate supervision and
coordination of the work.

22. EQUAL EMPLOYMENT OPPORTUNITY

21. DUMPING AND DISPOSAL OF WASTE

) PROJECT NO. 8916------
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28. METIiOD OF MEASUREMENT AND PAYMENT FOR PAY ITEMS

26. CONSTRUCTION STAKES

27. TESTING OF MATERIALS

Measurements and payment for all bid items in the PROPOSAL FORM shall be
as described in the STANDARD SPECIFICATIONS, subject to the following:

PAGE 10

c) Measurement of the completed work will be made in place, with no allowance
for waste, and as may be more particularly described in the description of
the various items of work. Ten percent (10%) of the amount of each
progress pay estimate shall be retained or bonds shall be posted in accor
dance with the H.B. 2188 until final acceptance of all'work and approval
of the final invoice by the City Inspector.

b) No additional payments will be made for incidental work related to any
items unless specifically noted and called for in the Proposal. Payment
will be made at the unit price or lump sum price bid in the Proposal.

Rejected materials shall be immediately removed from the site and shall not
be used in any form for any other part of the work.

Survey stakes and marks required for the completion of the construction shown
on the plans and described in these specifications will·be furnished by
Steele and Jensen Engineering.

Construction stakes will be set one time only at no cost to the Contractor.
The Contractor shall be held responsible for the preservation of all stakes
and marks, and if, in the ~pinion of the Engineer, any of the survey stakes
or marks have been carelessly or willfUlly destroyed or disturbed, the cost
to the Owner for replacing them shall be charged to the Contractor and shall
be deducted from the payment for the work.

All tests shall be made and results certified by an independent laboratory
approved by the Capital Engineering Manager. . The Contractor
shall pay for all tests required to certify the suitabiiity of materials.
The City of Scottsdale will arrange and pay for required construction tests
on a one time basis. Additional tests or retests required as a result of
initial test rejections or failures, will be paid for by the Contractor.

An agreed lump sum price will be determined by issuance of a bulletin requesting
a cost estimate for additional or deleted work for the project. The Contractor
hereby agrees to execute and return the bulletin to the Owner seven (7) working
days after the date of the bulletin. Non-compliance will result in the estab
lishment of the "lump sum" cost solely by the Owner.

.a) Payment for each item shall constitute payment in full for the furnishing
of all excavation, back filling, materials, equipment, appurtenances,
labor, plant and tools necessary to provide a complete finished, and
serviceable project, as shown by the Plans and described in these Speci
fications. Each item shall be complete with all necessary connections,
testing, and related work accomplished to provide for the satisfactory
use and/or operation of the item.

25. CHANGES IN CONTRACT PRICE continued

PROJECT NO. 8916------I
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1) No consideration will be given a request for substitution prior to award
of contract.

4) The Capital Engilleering M~nager will then make the final
decision and notify the Contractor in writing as to the acceptability of
the proposed substitution.

3) The Capital Engineering Manager or his representative,
will evaluate the information submitted, perform tests when necessary
and make comparisons.

5) In the event the Contractor, his suppliers or subcontractors provide
equipment or materials different than that called for in the plans or
specifications which result in additional engineering design, calculations
or plan modifications, the cost of such work shall be paid for by the
Contractor.

PAGE 11

2) After award and to permit consideration and approval without delaying the
work, the Contractor shall submit a written request for substitution
to the Capital Engineering Manager. The request shall
include all information necessary for proof of equality and suitability
for substitution including benefits, engineering design and data (calcu
lations) and/or detailed plan modifications which may be required by the
substitution. The Contractor shall submit additional information and/or
samples when required.

Plans and specifications may contain references to equipment and/or materials
(patented or unpatented) or "approved equal(s)". Such references shall be
regarded as establishing a standard of equality, finish, appearance, performance
or as indicating a selection or design based upon compatibility with existing
equipment, materials or details of construction inherent to the project design.
Such references shall not be construed as limiting the selection to a
specified item, source or design detail. The use of an alternate or sub
stitute, item or source as an approved equal will be permitted, subject to the
following procedure:

29. APPROVED EQUALS AND ADDITIONAL ENGINEERING COSTS

PROJECT NO ....;;.89;;...1..;;6 _
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3. Excavation of Channels and Detention Basin:

Work sites in this project have been assigned a 1etterto identify the locations
as follows:

Replacement of these existing improvements are required at locations B,
C, E, F, G & 1.

6. Relocations of Traffic Signals at Locations F &I:

From A to B, 60 1 wide x 61 deep channel
In area NE of D. Remove 157,000 ± CV for detention basin
In area at H, Remove 577 ± CV for basin
From H to I, 50' wide x 61 deep channel

4. Concrete Lining or Gabion Bank Protection:

Required at the inlets and outlets to culverts, pipes and channels

5. Curb, Gutter, Sidewalk, Waterlines and Pavement:

PAGE 12

SPECIAL PROVISIONS

DESCRIPTION OF WORK

PROJECT NO. 8916

ARRANGEMENT OF SPECIAL PROVISION SECTIONS: The project has been divided into
separate bid items. The decimal part of the Special Provisions subsection
numbers listed below refers to a corresponding bid item number in the propo
sal. These pages attempt to provide sufficient description of details to
present a clear understanding of all job requirements. The nine sections in
these Special Provisions are numbered corresponding to bid items.

1. Concrete Culverts, Walls and Aprons
2. Protection for Banks and Bottom of Channels and Basins
3. Storm Drain Catch Basin, Pipes and Manholes
4. Earthwork
5. Street Improvements and Related Surface Work
6. Water and Sewer Relocations
7. Miscellaneous Work and Traffic Signals
8. Alternate Work
9. Pipe Materials

Along 7lst Street/ (A) at Mountain View, (B) at Gold Dust, (C) at Cochise

Along Scottsdale Road/ (D) at Cactus, (E) at Larkspur, (F) at Sweetwater, (G)
at Sutton, (H) 660' north of Sutton, (I) at Thunderbird.

1. Concrete Box Culverts: ADOT standard culverts and modified wingwa11,s are
to be constructed at the following locations:

B. Three barrel 8'x5 1 x94 1 box
C. Two barrel 8'x6 I x70' box
F. Single barrel', 10 ' x9 1 x 10' box
G. Four barrel' 81 x3'x55 1 box
I Three barrel' 61 x4 1 x232 1 box

2. Storm Drain Pipes with Inlet/Outlet Structures:

In area NE of D. 1200 ± LF 60" pipe &800 ± LF 48" pipe
In area E tb F. 1500 ± LF 90" pipe
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FLOOD CONTROL DISrmCI
RECEIVED

JUN. 10 '85

TOTAL DUE

2,420.00
21,500.00
5,535 .00 n-;'C::H;:EN~G-r-r-__
6,475 .00 Assr:--'---'-- ':-__

370.00 ADM/N-"-

( 963.00) _~"Ci?Q
432.50 I ." .+.~/_lE

? ~~6:~~~ ~~Mi~'~~:;~~:J29£E R

( 123.60)
( 220.00)

._------------

CITY _F SCOTTSDJ_~E

UNIT QTY. PD. FINAL QTY.
DESCRI PTION PRICE TO DATE QTY. ADJ.-_._.....__ ._--- ~_.__. ----eCc se..

Tie Dow~ . 20 373 494 121
Gabi 0 f>"'$t iYl :()..J~O 886 1316 430

(2 ,4."rf.A'r
Bied Rock~.Jk'J~15 1225 1594 369
Struct. Excav."J J"...~~:t:t.S'5 4164 4349 185
Sawcut 10 1075 1112 37
Subgrade Prep. 3 6200 5879 (321 )
411 ABC 2.50 1599 1772 173
12 11 ABC 3 706 618 ( 88)
311 AC Bl 5 706 618 ( 88)
311 AC BL (0 20) 618 -
111 AC Di 2.50 706 618 ( 88)

--- -- ._._--_. _.__._.
--_._ .._.._.~_._--------

ACCEPTED BY:

Thecontract time Will Be (unchanged) By ··········· _
The date of completionas of This Date of This Change Order
Therefore is · ························ _~Un~ce.!..!h~an!..!..::g1-e""-~d---

RECOMMENDED BY ." t I' APPROVED BY
C}}Y/. O~/}:O~:S~L[_ CIT,Y OF SCOTTS ALE

C_~_LC."-~for:"-c-t-iD.':'. _'_rf_ ~./;~L~__L~_/::<:, _,U ~-d/-'is
FIELD ENGINEERING MGR./Date PUBLIC KS MIN./Date

22023 N. 20th Ave. ~~ "'t'...- S i3 85
--.--- 'PROJECT-COOR NATOR/Date - -C~O~~~Mfr~~::'t=-=-e--

PhC?.~nix, .AZ 85027 &/!j,~l1~,-dfL 57/.YJ5~~~~b'--
/ 'I ~~NEERINGMGR/Date CIT

BY:&~.A!t.~za''-~fRANSP6R~.e - OTHER AGENCIES
DATE:_~7/.~ ~, . " AS TO FUND AVAILABILITY:

. IrttN~R/da{f~- FOR:

(Required if over $500.00)

The Original Contract Sum Was $ 1,777,972.25
Net Change by Previous Change Orders $ 97,700;00
The Contract Sum Prior to This Change Order Was ···· .$_1 ,875.672 ..25. _
The Contract Sum Will be (increased) by This Change Order $ 59,258.49
The New Contract Sum, Including This Change Order Will Be $~~~4~330.74 --.-

ITEM

YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:
QUANTITY ADJUSTMENTS AS FOLLOWS:

TRANSPORTATION ENGINEERING

CONTRACT CHANGE ORDER
PROJECT NO. 08916 (F5502) TITLE: PVSP Drainage System
CONTRACT NO.__________ CONTRACT DATED: 7/2~----------------------
CHANGE ORDER NO. 12 (FINAL) PAGE 1 OF .~l~ PAG£S
TO: (Contractor )

.
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---- -_._- - _.-. -"'-~---'- •. _-_ .- . - - - • - - - .__. -_0_0. ._-,--- ••.. _ •. __..... ~ ..••• _._._

YOU ARE TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:

UNIT QTY. PD. FINAL QTY.
ITEM DESCRIPTION PRICE TO DATE QTY. ADJ. TOTAL DUE
5.07 3" AC, C 3/4 11 2948 3181 233 2,563.00

on 8" ABC
*5.07 3" AC, C 3/4 ( .20) 3181 636.20)

on 8" ABC
*5.08 2" AC, C 3/4 ( .20) 308 61. 60)

on 4" ABC
5.10 Thickened Edge 5 875 1221 346 1,730.00
5.13 6" V.C. &G 7 1248 1321 73 511. 00
5.14 Valley Gutter 3 2650 3076 426 1,278.00

9/," 5.15 Sidewalk 2 3096 4830 1734 3,468.00
{-Io';:; 5.16 Bikepath 2 5268 5440 172 344.00

7.02 Remove C &G 2 1166 1329 163 326.00

7.14 Handrail 30 745 891 146 4,380.00
5.19 Sawcut 5 588 746 158 790.00

Force Account Work (See Attached) 10,334.39
Brace APS Pole 750.00
Reinstall Signal Pole at Sweetwater 300.00
Restaking (See Attached Memo) (l ,540.00)

$ 59,258.49

*Reduction of ¢.20 on unit price for deletion of prime coat.'

PAGES



JUSTI FICATION:
Adjustment to gunite surface and tie down due to extension of channel lining
to North and South of Cochise box culvert different from C/O #3. Buried rock
quantity increase at Fire Station channel and junction of Berneil ditch.
Structural excavation increase at Golddust box culvert per Surveyors' cut
sheets. Sidewalk quantity increase South of Fire Station to make SjW
continuous. Force Account work incurred for: removal of curb &gutter at
SE corner of Thunderbird and Scottsdale; placement of 211 AC, D~ along
East side of Scottsdale thru Larkspur; additonal decomposed granite and
gem guard at 7th Day Adventitst channel; and relocation of 2' service conduit
at Sweetwater. Deduction of restaking charges due to Contractors fault (see
attached memo).

CAPITAL ENGINEERING

PROPOSED CHANGE ORDER JUSTIFICATION

e e
City of Scottsdale, Arizona

Final measured quantity adjustments to Contract.
work and deduction of restaking charges.

-8-TIME:

12 (Final)L _

Miscellaneous force account

SUBMITTED BY: Annette Groye

PROPOSED C/O NO.

PROJECT TITLE PVSP Drain~a~g~e~S~y~s~t.~em~ ___

$ 59,258.49 increase

BRIEF DESCRIPTION OF CHANGE ORDER:

EFFECT ON CONTRACTOR COST:

PROJECT NO._O~8~9~16~~(F~5~50~2~) ___

DATE--!.M~a!.l.y_6~'L-...:!:.1.:!.-'98~5~ _

ALTERNATI VES:

I ~./
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April 12, 1985

MINUTES OF MEETING REGARDING
PVSP DRAINAGE SYSTEM
restaking charges
Project No. 8916

City

Contractor

TO BE PAID BY
Contractor
City
City
City
City

City
Contractor

Contractor

Contractor

City

City
Contractor

City
Contractor
City

Contractor

Surveyor
City
Contractor

2
1

2

2

3

4
1
3

4

1
3
3

8

HOURS
-1-·

2
2
1
I

3.5
2

2

LOCATION
Curba"tCoc hi se
96" Pipe
96" Pipe
Sutton Box
ABC on Golddust &
Cochise
96" Pipe
West line of Cactus
Bas i n
West line of Cactus
Basin
Channel at Berneil
Ditch
South line of Cactus
Bas in
Concrete Channel South
of Golddust
Concrete NE Corner
Cactus Basin
Channel at Fire Station
Catch Basin North of
Larkspur
Curb at Larkspur
Curb at Thunderbird
Fill area South of Fire
Station
Box at Thunderbird
SE Corner of Thunderbird
Channel South of Thunder
bi rd .
Portion of Cactus Basin

THE FOLLOWING WERE IN ATTENDANCE:
Annette Grove, Capital Engineering
John Smetana, Field Engineering
Bill Anthony, Field Engineering
Ron Bradley, Field Engineering
Lynn Jensen, Steele &Jensen
Mike Borden, C.S. Construction

Per letters of agreement dated December 11, 1984, restake charges will be paid
to the SUrveyor by the City. Agreed upon charges due to Contractor I s error wi 11
deducted from Contrator's final pay request. The attached billings were agreed
to as follows:

DATE
9/4/84
9/6/84
9/14/84
9/14/84
9/17/84

10/8/84
10/9/84

10/19/84

11/1/84

11/1/84

11/10/84

11/14/84

11/16/84
11/27/84

11/28/84
1/3/85
1/3/85

1/15/85
1/28/85
1/31/85

2/19/85
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Page 2

In summary, the City will pay for a total of 50.5 hours X $70/hour =
$3,535.00.

The Contractors FInal Pay Request will be deducted for 22 hours X $70/
hour = $1,540.00.

AG/js



1 - ForemJn 3. S Ilrs. @ 18.00 = 63.00
1 - Operator 3.5 Ilrs. @ 13.00 = 45.50
1 - Teamster 4.5 Ilrs. @ 11.00 = 49.50..
3 - Laborers 3.5 hrs. @ 8.00 = 84.00

._---
$ 242.00

EQUIPMENT:

- 3/4"TN PIckup 3.G Ilrs. @ 8.85 = 30.98
- 580 C Case Trdctor 3.5 Ilrs. @ 19.35 = 67.73
- Diesel Compressor 175 CFM 3.5 II rs . @ 13.70 = 47.95
- Semi End Dump (12 CY) 4.5Ilrs. @60.70 = 273. 15

$ 419.81

RECAP OF FORCE ACCOUNT WORK

/
,/

/

72 .00
65.00

35.40
96.75

157.50

68.50

$ 358. 15

$ 137.00

4 Ilrs. @ 18.00 =
5 hrs. @ 13.00 =

- Foreman
- Operator

1 - 3/4 TN Pickup 4 hrs. @ 8.85 =
1 - 580 C Case Tractor 5 Il rs . @ 1g. 35 =
1 - Demo Hammer 5 hrs. @31.5U =
1 - Diesel Compressor Rotary Valle 175 CFM 5 hrs. @ 13.70 =

EQUIPMENT:

I. REMOVE &HAUL OFF CONCRETE APRON AND CURD RETURN AT THE
SOUTH EAST CORNER OF THUNDERBIRO AND SCOTTSDALE ROAD.

1-23-85 LAGOR:

1-23-85 LABOR:

/

\.
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2-20-85 LADOR:

1 - Foreman 6.5 tlrs. @ 18.00 = 117 .00

1 - Operdtor 6.5 tlrs. @ 13.00 = 84.50

3 - laborers 4.0 IH'S. @ 8.00 = 96.00

2 - Laborers 2.5 tlrs. @ 8.00 :: 40.00

1 - Sc reedman 2.5 hrs. @ 12.00 :: 30.00

2 - Rackers 2.5 firS. @ 10.00 = 50.00

Equipment: $ 417.50

1 - 3/4 TN Pickup 6.5 firs. @ 8.85 :: 57.53

1 - 480 C Loader 4.0 tlrs. @ 15.80 :: 63.20

1 - Roller 3-5 TN 2.5 hrs. @ 21.65 :: 54.13

1 - Paver PF-35 2.5 tItS. @ 82.45 :: 206.13

1 - Plale ldrnp (tLl" x 2WO) 2.5 llrs. @ 2.45 :: 6. 13----
$ 387.12

RECAP

"
:: 379.00 /
:: 87.17

= 777 .96

:: 69.93
'---'

1.314.06 i

:: 18.00

:: 59.50
::. 13(J.OD

~ ... - _._-.-._..~

$ 1~-53(;S·6~)
,/

PLACE 211 OF 0-1/2 11 ASPHALT
soun~ OF LARKSPUR ON THE

EAST SIDE OF SCOTTSOALE ROAD

TOTAL

Subtotal
Bond Expense 1.2 %

Sales Tax 6%
Contractor D.P. 10 %

A. Labor
B. Labor Ins. &Taxes 23%
C. Equipment
O. Subcontractor D.P. 15%

(Item A &U)

II.
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---_._.,~\

Total $ 2,464.17_ /

A. Labor :: 417.50
B./ Labor Ins. &Taxes 23% : 96.03
C. Equi pment :: 387. 12
D. Materials

45 TN @ 26.05 = 1172.25
E• Su~contractor D.P. 15'1.,

( I tern A,B,O): 2S2.H7
~._-_._------_.-
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RECAP

SuLlotal
Bond Expense 1.2%

Sales Tax b%
Contractor a.p. 10%

2,325.77

30.00
96.00

13.00



PLACE 2" 0-1/2" ASPHALT ON NORTH
OF LARKSPUR ON EAST SIDE OF

SCOTTSDALE ROAD

80.00

26.00

48.00

154.00

35.40
55.20

121 .40

212.00

139.80

4 hrs. @20.00 =

2 hrs. @13.00 =
2 tlrs. @ 8.00:::

Iltlrs. @ 0.05:::

B II r s. (3 6 .90 :::

'2 hrs. @60.70 :::

6 INS @23.30 :::

$ I)!)l). 60

B.UO

27.00

63.00
0' ':'-',

--- \
" i
I $ 688.6~/
'- _------ .

;;: 154.UO

23'.t = 35.42

::: 212.00

;;: 139.80

RECAP

Total

Subtotal
Bond Expense 1.211

Sales Tax 6%
Contractor D.P. lOS

A. Ldbor

B. Labor Ins. &Tdxes
C. Equipment

D. Mdterials

E. Subcontractor D.P. 15%

(Item A,B,O) = 49.38

LABOR:

EQUIPMENT:

1 - Foreman

1 - Teamster
3 - Laborers

- 3/4 TN Pickup
- Roller I~ented (10 hp)

- Semi End Dump (12 CY)

MATERIALS:

Asphalt 0-1/2"

3-6-85

/ I I 1.
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.._-_._-------------_.._--_._.._-_._--_._------_..__..._---------------_._----_._--_._"---,,._-----_.

1,030. 15
236.94

3,060.73
542.59

1.5 hrs~ @68.80 = 103.20

30.00
---- --------

$ 4,870.41
730.56

12 hrs'. @ 15.00 = lUO .00
12 hrs. @ 8.00 = 480.00

660.00

12 hrs. @ 8.85 = 106.20
12 hrs. @ 19.35 = 232.20

-----
338.40

$ 5,600.97 SEE NOTE IIAII
71.00

231.00

=

=

=

"

"
\

1. Bond Expense l,.2%
\

2. Sales Tax 6% \
\

Contractors O.P. 1~%

(Items 1,2)

RECAP

'\
Contractors\p.p. 15%

\
\.

\
\

"

A. Labor
\,

B. Labor Ins. &Taxes 23% =
\.

c. Equip~ent

"D. Materia'\s
\

\

TOUd $ ',5,932.97

INSTALL GRANITE &GEMGUARD IN DRAINAGE
DITCH FROM STA 43+20 TO 5TA 46+00 ON

EAST SIDE OF SCOTTSDALE ROAD (14,000 SF)

EQUIPr1ENT:
\

1 - 950 \8 Loader

EQUIPMENT:

1 3/4 TN Pickup

1 - Tractor

-' e~
85 LABOR:

- Teamster 1.5 hrs • @ 14.47 = 21. 71
- Laborer 1.5Ilrs. @ 8.00 .- 12.00

$ 33.71

v.

3-20.22-85

LABOR:

1 Foreman
5 - Laborers
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-- --------- ..

Total , 4,U45.~O)

RELOCATE 2" SERVICE CUNDIIIT AS SHOWN ON SIIEET 19 OF 31

UNUER EXISTING BLOCK WALL TO AVOIO CONFLICT

WIIHNEW WING WALL.

70.80

140.88
121 .20

217.00

262.08

70 IF @ 3. 10 ;:

8 hrs. @ 8.85 ;:

8 hrs. @ 17.61 =
8 IlfS. @ 15. 15 ;:

$ 3,600.00

= 660.00
;: 338.40
;: 3,600.00

4,598.40

:; 58.00

- WC) •no

120 TN @ 10.00 = 1,200.00
800 ~als @ 3.00 = 2,400.00

Contractors O.P. 15%
Bond Expense 1.2 %

Sales Taxe~ 6%

RECAP

A. Labor
B. Equipment

C. Mdterials

1 - Operator
1 - Laborer

LABOR:

EQUIPMfNT:

MATERIALS:

1 - 3/4 TN Plckup

2" Conduit &Wire

MATERIALS:

3/4 H Screened Granite
Aggregate Rond

VI.

9-7-84
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RECAP

"

T!.n Ai..-

I () :". 7.t l ';; (.;,
~ I ",' .-,

- 262.08

= 60.28

= 70.80

= 217.00

$ G91.0l>

10.00

31.00

73.00._---
('/$"~~~~
'-..._------Tota I

ToLuI
Bond Expense 1.2~

Sales Tax 6%

Contractor D.P. 10%

A. Labor
B. Labor Ins. &Taxes 23%
C. Equipment
O. Mel te ria 1s

E. Subcontractor D.P. 15%
(Items A,B,D) = 80.90

GRAND 'TOTAl.:------

Item 1# I 1,530.56
I I 2,464.77

111 6flU.60

IV 5,91?97

V 4,845.40

VI 805.06------------
Totdl $ 16,267.36

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
,I

I
~~ ,~,.,...;_.~.. ';_-~,,·."""!":·r· ... :~: ...··_.:::•• ~ .... ·._ - -"'i..........",~ ..... "·,,.,,;·~·_,,~ -,-":.:-,.",;:,;;,,,;,,._'"':&.,~_:,", •• -. _. > •.• ,~_·.,.·,-"".,,>fi":'._·~,~_. ,"•.,,~'l:".·;;.-o"';~·""""'_··-d" --"'Y5'i'~.''''''''''-'T('

,.. ,...,_._..:.....".....''-_. ~'.' .~~:~~-""':"~~.~ ~~... .. .,_....--~'~~••::..."!'- ••_-..-.



NOTE "B"

NOTE "A"

370.00

_~"_.:-:::::'::';::.~=:'::-::::'.::::j;;::':.,..·.._....::::.:·__-;·":;:~:';.·:::·::::::;:i:.,:;;,;;;'~-==~".:: •......... _..... :~:':~..:;.~:_•.'--;•.,...:"";:;:=:"..:::=~-:::::~"':"._.- .._~::::;:'::=.:.'::
;:,_....~...-~.~",..?~~ ...::.:::::._ ..._"~_, .....~,._,, .......__.....~........... .., ...'w-....,,_.~.--·-,_···_ ..,..---~--~~-_·_~·

Item N 1 Ad d i ti 0 na 1 Sawcut on Cochise for Survey

Error. 37.00 LF @ 10.00 =

(This cost is incl'uded as a part

of our fin a I b i I I )

Item COST FOR EACH AREA OF WORK

InIl't to Shea (lIve! between Sundown

and Country CI = 2.183.00

B. Inlet to Box on Shea vd at 82nd Place = 1,375.00

C. Inlet to Box on Scottsdale

Mc Cormick Parkway = 2,315.00
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INV. NO. Joe ACCOUNTS SUB· DISC. RErEN· A~.fy~~lS CHECK
DATE MATERIAL OR NAME

OR~F. NO. PAYABLE CONTRACT ACCT. TION BALANCE AMOUNT

DATE NVOICE NO. AMOUNT DATE NVOICE NO. AMOUNT DATE NVOICE ,,"0. AMOUNT

I I I C S CONSTRUCTION, INC.

I - I PEORIA. ARIZONA 85345

SEVEN HUNDRED FIFTY AND 00/100------------------------- DOLLARS$750.00

.. _-._ ..-----._----- - ._-----------~ --.- .~~ .- ..._.-- -----._----
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91-2
1221

4944
SA NUARY 23, /9......fi5-

V~'-7

2 20 hI .. b ? g ~ II-

"

-,

C S CONSTRUCTION, INC.
8290 N. 75TH AVE.

PEORIA. ARIZONA 85345
PHONE: (602) 979-2088
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TO
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~QENIX, AZ. 85036
V ALl.EY NATIONAL BANK of Arizona

30nl AVE. - PEORIA OFFICE (154) PHOENIX. AZ 85029
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ELECTRIC SERVICE
ELECTRIC TEMPORARY
ELECTRIC RELOCATE
ELECTRIC EXTENSION
ELECTRIC U/G

.~. 0.1\. L, e-

-

~_L 1 I : I 1 I

1.- .. L I _ I I . J .1.__1

-

./

(.=', C (; UV~ , " A..j

,-
e:-

-

A. \J

DI£SCRIPTIDN: EA
ETA
ERLA
EX~
EUG~

-

~REOaY

~T2LE

FIAS~ IM,,"A&..

/-~dc.~U It:'::S
-;J. I.. . I. • L(:; L I 1 I I J I

-

The customer agrees to pay for the service herein described in
accordance with the Company's Conditions Governing Extensions
of Electrical Services as approved by the Arizona Corporation
Commission.

--

o 9252-1

I DBA/CO .1
I~ -r'T NI;l.. . .

I LAST NAME
I . , . I r/ - ..... '-
I!'-O N.c.../C-.t...1 .b"

Electric Extension Order

ARE.' OFFICII:

n't=\\lO

-
PLEASE RETURN THIS COpy WITH PAYMt'

Refundable
service
Oller $25

IN.STALLATION

-

_0--

l~()

75D, ~.

,So _.

---

DISTRIBUTION

TEMPORARY

Electric Temp. ~ 192-01
Installation P

5

u.. W.A. No. fo~ contribution in [Q] _ I
aid of c:-..etlon: I I I , I , I I I , !

~ IZ217599931 ~J TYPE 0 NEWINSTALLATION

~ATE " l ' - I 0#' 0 RELOCATION

YR "~ L~ 810 ORDER 0 TEMPORARY ELECTRIC

REMARKS I IDESCRIPTION. HOUSII: NO•• 8C
I -- T '
I E.I .A.. -.i

"'. O ••OX 2..... • ~HO.NIX. "''''ZON~ .S.S•

AMOUNT TAX EXEMPT

Ten'?' 6J?A~E ~ 1
t::l) 00L.8

PLEASE PAY
THIS AMOUNT

O NON-REFUNDABLE
CUSTOMER CONTRIBUTION

ARIZONA PUBLIC SERVICE COMPANY

O REFUNDABLE
CUSTOMER ADVANCE

185-1.REV,.n

.--(')-
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September 26, 1984
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Sincerely yours,
CS Construction, Inc.

MichilOI R. B~~
Vice-President

Phone: 979·?088
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Deduct
Deduct

8290 N. 75th Ave., Suitt! A
Peoria, Arizona 85345
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•CONCRETE STRUCTURES

RECEIVED
SEP 28~4

CAPITAL- IMPROVEMENTS
By _

Your prompt consideration to this matter will be appreciated.

Attn: Annette Grove-Capital Engineering
~e; P.V.S.P. Drainage System

City of Scottsdale
3939 Civic Center Plaza
Scottsdale Az. 85251

Gent I emen:'

As per your request, the following reduction in unit price shall
apply for the deletion of Prime Coat.
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CITY .. SCOTTSD~E
TRANSPORTATION' ENGINEERING

CONTRACT CHANGE ORDER
08916 (F550~ TITLE: PVSP Drainage 'System

CONTRACf- OATE0 :,---=~7/~2o.J-I8LL:4L----.:;-;:::-- -;:;-;:;-,=
PAGE_...:..1 0F_.....2 PAGES

YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:

1. Saw cut 1-foot notch in precast concrete curb and grade IV' ditch 30 feet to match
existing ditch at Sta 10+80 on Gold Dust. See attached drawing.

0",1>';'" ~~ $.__S(_C>-.:O=---.::.oo::...=:... ~~_

2. Install drop connectio at Sta 50+64 for new sewer tap, per City of Scottsdale
Water Resources I Engi/n eri ng request.
'-~------ - - ~---

$ 1,100.00

=============--._-_.
The Original Contract Sum Was $_1~,7~7~7~,9~7~2~.2~5: __
Net Change by Previous Change Orders $--,~9~0~,8~5~O~.0~O~ __
The Contract Sum Prior to This Change Order Was $ 1,868,822.25
The Contract Sum W'il1 be (increasfHi by This Change Order $·-o-S-~g;-fl<-;;6'--O"-O....;:001....;;.,·---
The New Contract Sum, Including This Change Order Will Be $----o..l 8.u.7..>.<.O :4:u.2..2 2Sl-- __

The Contract time Wi 11 Be (Unchanged) By .
The Date of completion as of This Date of This Change Order
Therefore is ....................................•.•...............

-0-

18 March 1985

C. S. Construction

FOR:----

85027

ACCEPTED BY:

DATE: 3-I.~t~-~~~~ _

Phoenix., AZ

22023 N. 20th Ave.----
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ALTERNATIVES:

CAPITAL ENGINEERING

PROPOSED CHANGE ORDER JUSTIFICATION

10

TIME: 0

PROJECT TITLE PVSP DRAINAGE SYSTEM

PROPOSED C/O NO.

• •City of Scottsdale, Arizona

Do not provide a drainage outlet from Golddust which will be a continued maintenance·
problem. The drop connection was not shown on the approved plans, but is a M.A.G.
requi rement.

Provide drainage outlet and swale to drain ponding area on Golddust and installation
of sewer drop connecting at Fire Station, per Water Resource's Engineering request.

The concrete curb notch and drainage swale will drain a ponding area on Golddust
to an existing drainage ditch. The drop connection at the new sewer tap was
required by the City's Sewer Engineering Department.

DATE._---:::3~11~8:J-/=85~ _

BRIEF DESCRIPTION OF CHANGE ORDER:

PROJECT NO. 08916 (f5502)

EFFECT ON CONTRACTOR COST: $1,600.00

JUSTIFICATION:
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2.0 Protection of Banks and Bottom of Channels and Basins: The bid items in
this section include gunite, bomanite, gabions and buried rock installations
at all locations. The CY quantity of earthwork in Bid Proposal Item 4.01 or
4.02 is the total of the excavation required to remove material from existing
ground to finish grade lines of channels and basins. No cut quantity is in
cluded for the additional grading to form the proper depth sub-base under the

Bid 1.15 The APS pole at the south end of the culvert at G is to be braced
by APS prior to construction of the barrels. The contractor will arrange to
pay APS $800.00 for the bracing or do the work if allowed by APS. The pole
will be protected by steel plate installed around the bottom 6 feet after the
culvert is built. Details of that protection are not known. A Change Order
will be issued to define what area of the gunite channel floor near the pole
is to remain unsurfaced and any attachment fittings for the protective steel
plate that are to be' embedded in the culvert concrete pier.

1.0 Concrete Culverts, Walls and Aprons: In this section are the bid items
for culvert barrel1s, headwalls, wingwal1s, aprons, and attached concrete
parts. Steel attachments such as handrails or grates are in Section 7. Struc
tural excavation is a separate bid item because of the extra care expected to
exactly shape the outer edges and bottom of the cut to conform to the design
dimensions of box, walls, and aprons. The preparation of the walls and bottom
of the cavity excavated for each culvert prior to placement of rebars and forms
is included in the CY structural concrete bid price. The bid price also in
cludes rebars, forms, curing, stripping forms, and structural backfill. For
calculation of any fill quantity outside the structural backfill will start 11

from the structure surface. The outside culvert barrel' wall may be poured
against a vertical cut in the earth. The surface of the vertical cut must pro
vide a smooth and regular surface in order to be used in lieu of a form for
the outside walls of the culvert. The outside surface of wing walls may also
be poured against a smooth vertical cut. The City Inspector will approve of
all vertical cut surfaces to be used in place of forms. Wall thickness shall
be increased 111 where concrete is poured against a vertical cut. Any cut sur
face not approved will be re-excavated sufficiently to allow forms to be built
and used to shape the concrete walls properly as shown on the plans. The CY
quantities for "culvert barre1s ll

' are only for floor, roof and walls. The CY
quantities for headwalls and wings include cut-off walls and footings. The CY
quantities for aprons include slots and cut-off wall if called for in the stan
dard details. The CY quantity for the apron of the outlet structure for the
90 11 pipe at location D includes the 5' high vertical fins designed to act as
energy dissipators. The installation of grate support post mounting sleeves
have to be set in the 90" pipe outlet apron at time of concrete pour. The
Contractor may submit design drawings for slope footings in place of the step
footings shown for the inlet wingwa11s at G. The culverts at B, C, F, &G can
be built in one continuous process from end to end because the streets over
these culverts will be closed for 2-s weeks during construction. The culvert
at I will be built in three section as fo110wsand a traffic control plan will be
mailed to all bidders on May 16, 1984.
Bid 1.19 The first section of this culvert will be 32 LF long in the center of
the Scottsdale - Thunderbird intersection. The location will be measured paral
lel to the culvert. centerline beginning and ending 16 1 either side of the brass
cap in' the center of the intersection. The ADOT standard procedure to bend
horizontal bars down at the wall ends and chip out the bends after the forms
are removed so the bars can be straightened later to tie into the adjoining
horizontal bars when the next section is poured will be used for this work.
The second section will be the east half of the box and the third will be the
west half. The detour diagrams in the plans show traffic routing for each
stage of cQn~truction.
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2.07& 2.08: Gabions will 1ine the channel spillway bank protection and basin
at location H. Gabions shall be 11 thick and any standard lengths that con
form to the dimensions of the areas to be covered. Shop drawing of the gabion
placement patterns will be submitted to the Engineer for approval prior to in-

4" shotcrete, 4" bomanite, 11 gabion or 21 buried rock surface protection areas.
The removal of dirt at these surface protection areas is to be included in the
unit price per SY of surface tie down installed.

2.01 & 2.03: All reference to gunite or pneumatically placed mortar on the
plans shall be understood to mean 4" thick shotcrete on 6x6/l0xlO welded wire
fabric reinforcing.

The slope protection required in this project where bomanite is called for is
further identified as 4" thick with 6x6/10;<10 WWF 211 below the surface, tan
colored, using a running bond cobblestone pattern, stacked Bomacron bond in
stallation, and brown color release agent. Some locations where bomanite is
to be installed are on steep slopes with curved surfaces. The Contractor will
call for the inspector to observe the results of a test area at the location
of a difficult place to stamp the surface and not proceed to finish the area
installation until the stamped test area is approved or an alternate method
to decorate the surface is decided. A separate bid item 2.05 is in the pro
posal to price the SY quantity of 6" thick bomanite used as a driveway for
maintenance vehicles to get into the channel from A to B. Bid item 2.06 is
for the unit price of bomanite cut-off walls or tie downs below ground that
do not have to be stamped but do have to be covered with backfill after in
stalled.

The shotcrete lining for the ditch shall be colored tan and conform to the
lines and dimensions shown on the drawings. The specifications for the shot
crete shall be "State of Arizona Department of Transportation Highways Divi
sion Standard Specifications for Road and Bridge Construction" Ed. 1982. The
Contractor will demonstrate acceptable quality of the surface on a test section
using either the wet or dry process.' No lining work will be allowed until a
satisfactory test has been completed. The surface of the gunite shall have a
natural gun finish.

The WWF shall be installed at 2" below the surface and bent down into the cut
off walls or tie downs along all edges of the shotcrete surface. Wherever the
shotcrete surface joins~gabion or buried rock protection, the shotcrete mater
ial will cover wires and rocks for a minimum of 11 outside the edge of the
shotcrete surface. Separate bid items 2.02 and 2.03 are for the exposed sur
face of the shotcrete and the cut-off wall or tie down areas that are under
ground. The cost to backfill over the tie downs is included in the unit cost
of bid item 2.03. Expansion joints at 15 1 intervals are required wherever the
length or width of the shotcrete area exceeds 15'.

2.0.4 to 2.06: The plans call for bomanite at various locations. All reference
to bomanite will be understood to mean a colored 3,000 psi mortar stamped on
the surface to produce the appearance of cobblestone. The use of the term
"Bomanite" in this specification is not intended to limit competition, but
rather is used to set the standard of quality and appearance expected on this
project. Comparable texture pavement processes will be acceptable, provided
complete product and process data are submitted to the Engineer prior to in
sta11 at ion.
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3.05 &3.06: The Contractor will furnish details of these manholes for approv
al prior to installation. Watertight covers are required on the 60 11 pipeline.

3.07 to 3. H: These 12", 15" and 24 11 pipes are short lengths of Class III or
IV. The L.F. price includes all work to put the pipe in place, connected as
shown on the plans and properly covered to accommodate the next work over the
trench.

stallation. The SY quantity for this work includes the underground tie down
areas. Bid item 2.08 is the lump sum cost to re-wire and refill with rock any
existing gabions damaged during the removal of other gabions in conflict with
new work.

3.1Z~ The bid for this 27 x 43 ACMP placed in the silt trap dike at D includes
the inlet end plate from invert to springline. This is a temporary installation
that will be removed when grass is growing in the basin. Any pipe about the same
size, new or used, with end plate fastened by another method may be installed if
approved by the inspector.

PAGE 1.5PROPOSAL NO. 8916

2.09: The buried rock ditch protection is shown in details as being covered to
hide the rock below a minimum of 111 dirt. The cover material is worked between
the rock to fill the voids. Water settling is required for compaction. The
black plastic liner sample will have to be approved by the Engineer. The rocks
for this ditch protection shall be removed from the Hayden Road median between
Jackrabbit and McDonald. The quantity of rock removed will leave the surface
of the median approximately at a straight grade from top of curb to top of curb.
Barricading will be required on Hayden during the removal and loading operations.
Additional rocks required for ditch protection can be obtained from another
source selected by the Contractor.

3.0 Storm Drain Catch Basins. Pipelines and Manholes: The plans show many lo
cations where pipes are to be installed for storm drainage. The plans show
R.C.P., R.G.R.C.P., or pipe for the storm drain systems. Any of the pipe mat
erials listed in Section 9 of these Special Provisions can be used to construct
the storm drains as shown. The contractor will be required to furnish proof
that the pipe selected has the equivalent strength of the concrete pipe class
designated at each location. Excavation for catch basins are considered inci
dental to the installation and not included in the structural excavation quan
tity. Pipe lines that have connections to catch basins will have stubs set in
the pipe walls of the proper size and at the proper locations to accommodate
the connections and these stubs are included in the unit price of the pipeline.

3.01 to 3.03:" Trench excavation and backfill is in the unit price. The dirt
slopes at D can be cut as necessary to provide the proper level track for pipe
laying equipment. The trench backfill will restore the slopes at D to the pro
per compaction and finish grade as shown on the Cactus Detention Basin grading
plan.

3.04: This 6011 to 60" pipe connection behind the existing Cactus Detention
Basin outlet headwall require special forming. The new 60" pipe end will have
to be 'shaped to fit the wall of the existing 60 11 CIP pipe. Excavation for the
co11 ar wi 11 not extend under the exi sti ng 60" pi pe. The ins ide ci rcumference
of the hole in the existing 60 11 pipe will be broken out and grouted to a smooth
edge matching the inside of the new 6011 pipe at the junction.
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3:13: This lump sum price is for installation of the pipe end section to fit
properly into the channel slope.

3.16. to 3.19: Catch basin bid prices include grates if required. The Contractor
will notify the Engineer if any reason is known to alter the catch basin design,
i.e., pipe invert, pipe entry angle, length of curb opening, etc. No changes will
be made without approval of the Engineer. The catch basin in Bid Item 3.18 has
a short 1511 pipe connection to the 9011 pipe. 'The connector pipe placement is in
cluded in the LF quantity of 1511 pipe.

4.0 Earth Work: This section contains descriptions of excavation and fill re
quirements at various locations. The quantity of excavation accounts for most
of the work. The City has found two,disposal sites. The Contractor will be
required to make the detailed arrangemants with the property owners if these
sites are used for disposal. The Contraotor is responsible for removal of the
dirt from the project area and will need ~ locate more disposal areas than the
two 1i sted be1ow :

Site 1. The fairways at 41st Street and Cholla needs 50,000 CY of
fill delivered in July, 1984. The engineer for the site
grading plan can be contacted to arrange the delivery de
tails at Amwest Engineering Company, phone: 246-0888.

Site 2: Scottsdale Community College at Chaparral Road, east of
Pim~, needs 60,000 CY of fill delivered in July, 1984.
The contact person at the college to arrange for the water
ing and grading equipment to be on site at time by delivery
is Mr. Gordon Shillingburg (991-433l or 941-0999 Ext. 273) or
Judith Foe (941-0999 Ext. 225).

Haul routes, time of day, dates of delivery, clean up operations, dust control,
etc., concerning this dirt moving operation will be approved by the City prior
to the start date proposed.

4.01: The excavation in open areas isfor the inlet pasin and spillway @ H,
60 1 wide x 61 deep channel from A to B, the 50 1 ± wide x 61 deep channel from
H to I and the Cactus detention basin grading at D. The calculation of the CY
quantity of trapezoidal shaped channels cut in a flat existing ground surface
needs no supplemental drawings to understand the required mathematics. The
calculation of CY quantity of earth removed from the Cactus detention basin
has been done by using cross section data from existing aerial topo contours
and the final grading plan contours in a Texas Instrument Company earth work
program. The topo, grading plan and cross sections used to calculate the
detention basin excavation quantity are in the project plans on Sheets 22-24.
Contractors may request a copy of the earthwork program print-out and explana
tion of the output data format at the pre-bid conference on May 23. The basin
grading will be closely controlled and lias bui1t" during the work progress.
The grading equipment should not leave the project area until the basin grades
have been verified to be within 0.25 1 of design slopes. and bottom elevations.
Cut and fill quantities are volume of material removed or placed and do not
account for shrinkage or compaction. The existing dike between the north and south
borrow pits in the Cactus Basin will not be cut until the Cochise culvert Gold
Dust culvert and ditch from A to B is completed. A contractor is presently ex
cavating 12,000 ± CY for delivery to a nearby job. An exact quantity verifica
tion will be furnished by contractor, and dirt buyer to be used to adjust the bid
quantity at the pre-bid meeting.

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

PROPOSAL NO. 8916 PAGE 16



5.01 Sawcut: The L.F. quantity of sawcut is for all lengths shown on the plans
where asphalt pavement, curbs, valley gutters, sidewalks, gunite banks, etc. are
to be cut.

5.06 1" AC Type 0-1/2 for Scottsdale Road: This will be the same SY quantity
as the 3" AC Type B-1. A tack coat of SS-lh (diluted) shall be applied at the
rate of 0.05 gallons' per SYprior to placement of this finish asphalt course.
The cost of this tack coat is included in the SY price for this asphalt layer.
The bituminous material used shall be AR-8000 or AC-40 and be added to obtain
5.5 percent of asphalt in the mix. No pr~ervative seal is required. Plans for
a new alignment and grade for the curb along Scottsdale Road @E are presently
in design by Civil 'Ergineering, P.C. The quantity of curb and gutter will not
change, but the width of pavement to be installed at the north of the curb will
be about 51 ± less.

5.03: The 411 ABC road on the ditch bank will be pl aced as required for prepara
tion of road pavement base in MAG Section 301 and 310. The compaction of sub
grade is (B) traffic ways @90 percent.

5.05 3" AC Type B-1 For Scottsdale Road: A bituminous prime coat of MC-250
or MC-800 applied at a rate of 0.5 gal. per square yard will be included in
the price for this asphalt layer. The bituminous material used shall be
AR-8000 or AC-40 and be added to obtain 5.5 percent of asphalt in the mix.
This asphalt base surface shall be opened to traffic for 14 days before the
finish asphalt surface is laid.

5.02 Subgrade Preparation: The SY quantity of subgrade preparation is the total
of the following quantities of other work items that are to be installed on top
of these prepared subgrade areas:

5.03 4" ABC Road
5.06 1" AC Surface on Scottsdale
5.07 3" AC Surface on Side Streets
5.08 2" AC Surface on Driveway
5.09 Pavement Replacement

The pavement removal work or the backfill work over pipes or culverts does not
leave the area in a condition ready to place the ABC for the new roads. Care
ful grading is necessary to achieve the required sub-base elevations, compac
tion and surface smoothness.

PAGE 17PROJECT NO. 8916

The engineers for Cactus Park to be built in this basin area are proceeding
with their final grading plans based on the assurance that the PVSP project
will shape the basin to within 0.25 1 of the design grading plan. The contractor
and the City will discuss and reconcile any differences in calculated excavation
quantity at the pre-construction meeting or some other time prior to start of
the work in this bid item and agree that the pay quantity is correct and no final
measurement will be required. Very small fill requirements (2± CY) needed to
complete other bid work will be considered part of the related work bid price,
i.e., fill under bike path at G. The fill on the east bank of the channel from
A to B is the only quantity counted in Bid Item 4.04. The two l.ocations that
require short 11 high berms are in the miscellaneous work section. Bid Item #4.05
is the dike in the detention basin used to trap silt until grass is planted.
5.0 Street Improvements &Related Surface Work: This section includes pavement
of streets and driveways after the underground work is completed, pavement re
placement over a pipe trench, curb, gutter, valley gutter, apron, sidewalk, bike
path and other incidental work in the street. Water test will be required on
new pavement where grades are less than 0.4%.
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5.16 The limits of the S.F. area of bike path has been marked on the plans.

IIDry powdered calcium-hypochlorite compounds shall not be
placed within pipelines during construction. 1I

5.07 311 AC Type C-3/4 on 811 ABC: The prime coat, bituminous material and SY
price information for Bid No. 5.05 also applies to this pavement surface. A
perservative seal is required.

6.0 Water and Sewer Relocations: The MAG Specs for water and sewer construc
tion are supplemented by the City of Scottsdale and only the standard plan
sheet notes applicable to this project are listed below.

PAGE 18PROJECT NO. 8916

5.18 The 6" ABC detour price includes placement, compaction, repair as needed,
removal, disposal, replacement of native soil and grading of the area to an
appearance to match the adjacent area. Detour Plan Sheet 31 will be mailed 5/12/84.

5.08 211 AC Type C-3/4 on 411 ABC for Driveways: The prime coat, bituminous
material and SY price information for Bid No. 5.05 also applies to this pave
ment surface~ A preservative seal is required.

5.09 Pavement Replacement Over Pipe Removed at F: This is the only location
of pavement replacement quantity. A separate price is used for this quantity
because the narrow width of asphalt required to be installed over the trench
is not suitable for placement with large 1aydown equipment. The bid price is
for compaction of the ABC trench backfill, the 311 AC base course and the 111

AC finish course. The bituminous material and percent of asphalt in the pave
ment replacement mix will be the same as specified for in Bid No. 5.05.

5.10 The L.F. quantity of thickened AC edge is for a 11 wide strip where
MAG Detail 201 is called for on the plans. This l' edge is not included in
the SY quantity of street pavement.

5.15 The S.F. quantity for sidewalk includes the area of handicap ramp at
intersection corners.

IMPROVEMENT PLAN NOTES APPLICABLE TO CONSTRUCTION IN THE CITY OF SCOTTSDALE
WATER SYSTEM, REVISED DECEMBER, 1982

(2) Water valve box installation and adjustment requirements:

a. All new valve boxes shall be adjustaole cast iron with pentagonally bolted
lids, MAG Det. 391-1-C.

f. All frames, covers and valve boxes shall be adjusted to fini.shed grade
upon completion of paving or related construction.

(7) Water lines shall be disinfected in strict conformance with MAG Standard
Specification 611.9. MAG 611.9 is nerewith amended as follows:
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(3) No completed sanitary sewer lines shall be backfilled until inspected and
approved by the City of Scottsdale Field Engineering Manager or his repre
sentative.

Thrust blocks and anchor blocks must be provided for tees, bends, valves
and pipe ends in accordance with MAG STd. Det. 380 and 381.

An alternate to MAG iron pipe fittings conforming to AWWA CllO is the
compact ductile iron Class 350 mechanical joint fittings from 311 to 12"
supplied by NAPPCO, Inc. in conformance with proposed spec AWWA C153/A21.53 
84. The proposed spec is available from Carmco Sales, Inc., Tempe, Arizona,
telephone: 968-4724.

IMPROVEMENT PLAN NOTES APPLICABLE TO CONSTRUCTION ON THE CITY OF SCOTTSDALE
SEWER SYSTEM, REVISED OCTOBER, 1983.

(4) All backfill compaction will be Type 1.

(5) All manholes shall be adjusted to finished grade upon completion of pav-
ing or related construction.

The 12", 811 and 6" waterline relocatins required for this project are written
as "lower waterline and fittings" in the bid proposal. The work includes all
bends, tees, joints, plugs, anchor blocks, thrust blocks, trenching, backfill,
disinfecting, etc. Valves are priced separately in the bid proposal. The
waterline over the 90" pipe crossing Sweetwater will be uncovered and the
clearance over the top of the pipe marked with a survey stake. The inspector
will decide if a relocation of that line is necessary or if only encasement
will be required.

PROJECT NO. 8916 PAGE 19 .

Notify the Field Engineering representative by telephone (994-2558) that
you. are ready to have samples taken to determine whether disinfecting has
been adequate. The samples are collected by the Municipal Utilies Division
on Mondays, Tuesdays and Wednesdays only.

Unusual Conditions: Where conditions prevent the minimum horizontal and
vertical separation set forth above, both the water main and sewer shall
be constructed of mechanical joint cast iron pipe, or approved equal, and
pressure tested to assure water tightness before backfilling. Where a
water main must cross under a sewer, a vertical separation of at least 24
inches between the bottom of the sewer and the top of the water main shall
be maintained, under all conditions, with adequate support provided for the
sewer lines to prevent them from settling on and breaking the water main.

All compaction within public r.ight-of-way will be Type 1, unless otherwise
noted.

(8)

on

(gc)

I
I
I
I
I
I
I
I
I
I
I
I
I
I
'I
I
I
I
I



7.0 Miscellaneous Work &Traffic Signals: This section includes removals,
metal work, minor grading, signs, walls, striping, traffic control and sig
nals. The bid items in this section are for the work that can be identified
by careful review of the plans. Other work necessary to complete this pro
ject that is not in the bid list will be considered as incidental to the re
lated work and included in the other bid prices or covered by the price en
tered on the proposal for "miscellaneous work" and "miscellaneous landscape
work."

7.02: This L.F. quantity is for all types of curbs that have to be removed.

7.06: This SY quantity of gunite channel lining removal includes the places
where the existing gunite surface serves as a bike path also.

7.09: The contractor will discuss with the inspector the possibility of sal
vage and re-use of some parts of this block wall when removed. The property
owner will be consulted about the use of salvage material in the new block
wall and approve the construction of salvage material prior to starting the
work in Bid Item No. 7.12.

7.12: This wall at location E will match the existing wall in color ~nd

appearance. The new wall will match existing walls at corners with no separa
tion at the joint.

7.13: The "Sweetwater East" sign at location F will be relocated at a position
designated by the inspector near the intersection corner.

7.14 Handrails: The L.F. quantity for this bid item is for all metal post and
three rail handrails installed around. headwall and wing walls throughout the
project.

6.11: The contractor will submit detailed drawings of the clean-outs for
the fire station sewer line relocation on Scottsdale Road at Thunderbird.
The inspector will get approval from the City Sewer Section prior to allow
ign the contractor to do the work.

6.12 &6.13: The plans call for the existing sewer manhole in the Scotts
dale-Thunderbird intersection to be uncovered to a depth below the bottom
of the box culvert designed to cross the intersection from NW to SE corners.
The part of the manhole above the culvert floor will be removed and details
of a corbel, ring and watertight cover designed to fit in the culvert floor
will be submitted to the inspector for City Sewer Section approval prior to
completing the manhole modification. The price for manhole top removal and
building a new top in the culvert floor will be entered in bid Proposal
Item No. 6.13. The price for only the manhole rim opening and cover in the
roof of the culvert will be entered in Bid Proposal Item No. 6.12.
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7.15 Top Grate on 90" Outlet walls: This bid includes frame, mesh, support
beams, posts, welding, attachment fixtures, metal coatings and installation.
The sleeves in the floor of the outlet structure are part of the concrete
apron bid price. The contractor may submit shop drawings for approval by the
engineer to show modifications to this frame and grate that make installation
easier.

7.16 90" Pipe Inlet Grate with Latch: This is a Phoenix standard detail
breakaway access barrier. The contractor will arrange to get the aluminum
shea pin from Phoenix and include that cost in the bid price.

7.17 48" Pipe Trash Rack: There are two 48" pipe inlets at the northeast
corner of the Cactus detention basin at location 0 that require entrance grates.

7.18 Miscellaneous Work: The work requirements identified on the plans that
are to be priced in this bid item are: repair post and cable fence @C/adjust
manhole @C/3 pipe supports over the 90" pipe/signs/encase 8" VCP @E &F/
300 ± LF of l' high berm south of F and @H/power pole bracing at G/and berm
over 12" pipe @G. The contractor may notice other work that must be done to
complete the project during site investigations. A list of those tasks can be
brought to the pre-bid meeting and a decision made at that time to specify the
major work as added bid items by an addendum. The contractors may prefer to
price the tasks not listed above in this bid item.

7.19 Miscellaneous Landscape Work: The work requirements identified on the
plans that are to be priced in this bid item are: removal of silt in theinlet
channel @G/instal1ation of 2" crushed granite with Gem Guard Coating @G/
regrade and restore appearance of work areas @C, F &G/trim shrubs @G/re10cate
two trees @I/sod grass area @I/repair sprinklers @B, G&I. The sprinker
repairs will not be accepted until the property owners approve of the work.
Plans for the existing sprinkler systems will be obtained by the landscape
company from the owner prior to doing the work and the proposed restoration
plan for the system will be approved by the owner by signature on the plan.
The City inspector will be furnished a copy of the signed sprinkler relocation
plan prior to starting the work.
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7.20 Traffic Control: This bid item is for all barricades, signs, lights,
police officers, flagmen, etc. needed to keep traffic moving at a minimum of
one 10' lane in each direction through the work sites. Street closed signs
are needed when work is in progress at location C, E, F &G. All traffic con
trol signing, haul routes and barricading plans will be submitted to the inspec
tor for approval prior to starting the work and all changes to the plan will be
approved before being made. Street closed sign locations are also considered a
traffic control plan and must be shown. on a drawing for approval. Plan sheets
#28, 29 &30 will be mailed to all bidders as Addendum #1 on May 16, 1984, to
show the barricading plan required to be used at the Scottsdale - Thunderbird
intersection during the time work on each of the three culvert construction
phases are in progress. All traffic control will be in accordance with the
City of Phoenix Traffic Control Manual.

The contractor shall notify the inspector seven (7) days in advance of the time
work will be started in areas requiring the rerouting of traffic, traffic lane
striping, and removal of street signs. The foregoing shall apply to progressive
modifications of traffic routings within an area in which work is in progress.
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8.0 Alternate Bids: Prices must be entered for these two alternate bid items.
The award of this contract will be for·the low base bid. The alternate bid
items will become part of the contract if accepted by the City in writing with
in thirty (30) days after the bid opening.

7.21 Striping: The contractor will be required to stripe all pavement areas
with the same markings that existed before this project work started. The con
tractor will mark the stripes to be replaced on a print of the plan sheets show
ing new pavement and submit the drawing to the inspector for signature that the
stripe replacements are correct. The signed plan sheet will be used to check
the new stripes.

7.22 &7.23 Traffic Signals: This is a lump sum bid for all work shown on
plan sheets #·19 and 20. The information in General Conditions Item #20 on
Page #8 of these specifications shall apply. The use of an uniformed police
officer means an off-duty City of Scottsdale Officer paid by the contractor
at the rate of $13.00 per hour. The contractor is expected to reuse all sig
nal equipment that will function properly at the relocation sites and salvage
for the City any equipment that must be replaced. All wire, connectors, mount
ings, etc. incidental to completion of the work will be furnished by the con
tractor.

Whenever the contractor's operations create a condition hazardous to the public,
he shall furnish such flagmen and guards as are necessary to give adequate warn
ing to the public of any dangerous conditions. Flagmen and guards, while on
duty and assigned to give warning and safety devices shall conform to applicable
city, county, and state requirements. Should the contractor appear to be neglect
ful or negligent in furnishing adequate warning and protection measures, the in
spector may direct attention to the existence of a hazard and the necessary warn
ing and protective measures shall be furnished and installed by the contractor
without additional cost to the City. Should the inspector point out the inade
quacy of warning and protective measure, such action of the inspector shall not
relieve the contractor from any responsibility for public safety or abrogate
his obligation to furnish any pay for those devices. The installation of any
general illumination shall not relieve the contractor of his responsibility for
furnishing and maintaining any protective facility. Contractor will develop
routes for haul trucks on public streets which will be submitted in writing
through the inspector to the City of Scottsdale, City Traffic Engineering Mana
ger, for review and approval action. The submittal shall include, but not be
limited to, the proposed travel direction, turn movements, hours of use, street
sweeping, watering and clean-up. All signs to be used on the job during periods
of darkness shall be reflectorized. Traffic control shall conform to the Part
#400 of Uniform Standard Specifications for Public Works Construction, Maricopa
Association of Governments, Arizona (MAG); Scottsdale Traffic Control Require
ments; and the Phoenix Barricade Manual. No work will be allowed before 7:00
A.M. or after 7:00 P.M. unless otherwise approved by the inspector. No utility
relocation work that would obstruct the flow of traffic shall be done between
the hours of 7:00 A.M. to 9:00 A.M. and 4:00 P.M. and 6:00 P.M.
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~.2 CONDUIT DESIGN CRITERIA

9.0 PIPE MATERIALS

~.1 The Contractor shall have the option of installing either round or
elliptical reinforced concrete pipe, non-reinforced concrete pipe,
cast-in place concrete pipe, smooth metal lined corrugated metal pipe,
concrete lined corrugated metal pipe as specified, where storm drains
are called for on the plans subject to the provisions of MAG SPECIFI
CATION 615, 618, 620, 621, 735 and 736 including ammendments herein
after outlined in these SPECIAL PROVISIONS. All pipe, in order to be
considered for installation, shall have a minimum service life of 70
years as documented by the Contractor and approved by the engineer.

The following special surface treatment to expose the aggregate is for the vis
ible side of all headwalls, wingwalls and aprons at locations B, C, F, G &I.
All visible surfaces of the concrete structure shall have an exposed aggregate /
finish. Means of obtaining exposed aggregate finish shall be developed and
devised by the contractor. The intent is to obtain a uniform appearance, simi
lar in texture and color to the drainage structures at 96th Street and Via
Linda on the Scottsdale Ranch in the City of Scottsdale. A test panel will be
provided by the contractor, perhaps on an unexposed surface, for the Engineer
and/or his representative to approve. If in the opinion of the Engineer and/or
his representative a uniform appearance has not been obtained, the contractor
will be required to treat the surface in such a manner so that a uniform ap
pearance is obtained.

Conduit used in this project sha1·1 be designed in accordance with
accepted structural design methods and procedures. All conduit
under pavement shall be designed to be eqUivalent to the minimum
equivalent roundpipe D-1oad, using an H-20 highway live loading.
Conduit shall meet the full-flow (not surcharged) capacity of circular
same size pipe, using Manning1s n=.012. If non-reinforced concrete
pipe is used, it shall be designed and tested to meet an ultimate
loading 50% greater than the 110.01 D-10ad ll.It shall be manufac
tured to the requirements of ASTM C-14 (except Table 1), and except
that reinforcing shall be required in the bell and spigot ends of
the pipe. Cast-in-p1ace pipe shall be designed in accordance with
Seciton ~.5 of these SPECIAL PROVISIONS. Elliptical conduit shall
meet ASTM C-507-74. CMP shall meet Section '.6 or 9.7 of the SPECIAL
PROVISIONS. Under pavement criteria applies to conduit under the
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8.01 Gabions to Replace Bomanite: The quantity of the bid item is the total
of all the bomanite surfaces on channel banks and all the underground bomanite
tie downs or cut-off walls. The gabions will be minimum 11 thick baskets of
any lengths that best fit the installation areas. Baskets that do not fit the
same bomanite bank areas will be trimmed and the cut ends repaired prior to
placement. This bid quantity does not include the two locations shown on the
plans near H that show a gabion bank spillway and a gabion basin side channel
junction. The gabionsshown on the p1 ans are base bid items.

8.02 Exposed Aggregate Wall Surface Treatment: The surface treatment on cer
tain concrete work bid items in Section #1 shall be bid as ALTERNATE WORK. The
ALTERNATE BID price shall be for only the additional work to provide a special
treatment on the visual concrete surface. Acceptance of the ALTERNATE BID PRICE
by the City of Scottsdale will increase the amount to be paid to the Contractor
for bUilding that specific concrete structure to the total of the BASE BID PRICE
plus the ALTERNATE BID INCREASE PRICE.
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'.6 CORRUGATED METAL PIPE - SMOOTH METAL LINED

9.5 CAST -IN PLACE CONCRETE PIPE

9.5.1 This product is to conform to Standard Specifications Section 620
except as amended by this provision. Section 620.2.4 should read
slump not less than Ii inches nor more than 3 inches.
Section 620.3.2 amend paragraph (8)-(2) to read 1/12 of the I.D. plus
1/2 inch.

'.5.2 Design Justification:

The Contractor or his subcontractor shall provide detailed design
calculations supporting the minimum design criteria called for in
Section 9.2 of these Special Provisions. The design shall follow
the requirements of A.C.I. 346-70, except Section 9.6, which shall
be deleted.
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~.4 Shop Drawings: The various conduit materials may require minor
changes in details other than indicated on the drawings. It shall
be the responsiblity of the Contractor at no cost to the City to
prepare shop drawings of details of construction, should the conduit
material proposed by the Contractor requrie modificaiton of details
shown on the plans. The shop drawings shall be submitted to the
design engineer for approval two weeks prior to the start of con
struction.

Q.6.1 General: Corrugated pipe shall comply to MAG Standard Specification
62L and the supplemental provi~ions of these Special Provisions.The pipe
shall be 3 x I corrugatlons. . .

'.6.2 Materials: The thickness 'of the corrugated pipe shall be a minimum of
0.079 inches and the thickness of the smooth metal liner shall be a
minimum of 0.052 inches in order to meet the requirements for 70 year
design life using Figure 5-4, Chart for Estimating Average life of
Plain Galvanized Culverts, page 238, American Iron and Steel Institute
Handbook of Steel Drainage &Hig~way Construction Products, Third
Edition 1983. The soil PH and resistivity values used in select the
minimum thickness of the pipe and the liner were.8.4 and 1200 ohmcm
respectively as determined by a certified testing laboratory on soil
samples obtained at the pipe depth every 500' along the alignment in
April 1984. A 20 year extension of the service life that was deter
mined on the AISI Handbook Chart was allowed because of the bitumastic
coating required in these Special Provisions section '.6.3. Corrugated
steel manholes will be alowed with a minimum thickness of 0.079 inches.
Structural design for H-20 loading is requried for the pipe and manholes.
The contractor shall certify that the pipe backfill has a Ph over 7.3 and
resistivity greater than 1200 ohm em.

City streets and future pavement widths. Equivalent round pipe D-load
using a dead load calculated at 130 lbs/cu.ft. shall be used for the
strength criteria for conduit not under pavement. If pre-cast concrete
pipe is used, Class II strength shall be required whenever pipe is not
under pavement. . - . - - -

'.3 Jointing: All precast conduit shall be self-centering with joints
mortar grouted on the inside of the conduit. Outsid~.grouting will
not be required. CMP jointing shall be in accordance with Section
9.6.4 or 1.7.4 of the SPECIAL PROVISIONS.
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9.7 CORRUGATED METAL PIPE - CONCRETE LINED

'.7.1 General: Corrugated pipe shall comply to MAG Standard Specification
621 and the supplemental pipe thickness requirements in the Special
Provisions Section '.6.2.

'.6.4 Jointing: Pipe shall be laid with the separate sections jointed to
gether in such a manner that the joint space shall not exceed one
half inch. Once couplings are installed, the inside joint sha]l be
fi 11 ed to the spri ngl t!!e, \:'lith appropr~ ate cO!J1pound approved by the engi n~er.

'.6.3. Coatings: Smooth metal lined corrugated pipe shall be provided with
a 6itumastic coating on the inside and outstde in accordnnc.e with
the requirements of AASHTO M-190. Min1mum coatlng tbfckness shall
be 0.05 inches. At the end of pipe joints, voids between the outer
shell and inner liner shall be plugged solid with coating material
a minimum of six inches from the pipe end, unless the ends are flanged
~rior 16 asphalt coating. -
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(c) Aggregates - Aggregates shall conform to AASHTO M6 except that
the requirements for gradation and uniformity of gradation shall
not apply.

(d) Mixture - The aggregates shall be sized, graded, proportioned, and
thoroughly mixed with such proportions of cement and water as will
produce a homogenous concrete mixture of such quality that the
pipe will conform to the design requirements of this specification.
In no case, however, shall the proportions of portland cement,
blended cement or portland cement plus pozzolanic admixture be less
than 470 lb/cu. Yd. of concrete.

(e) Thickness - The lining shall have a minimum thickness of 1/811

above the crest of the corrugations.

Materials: The information in these special provisions, Section 9.6.2
contain tne test results of soil samples taken along the pipe alignment.
The requirement for 3 x 1 corrugations, 0.079 inch thickness, 0.05 inch
coating and certification of backfill material is required for this pipe
alternative. .
Concrete Lining: Manufacturer's standard certificate of compliance
that the concrete lining meets the following specifications will be
required.

(a) Composition - Concrete for the 1ining shall be composed of
cement, fine aggregate, and water that are well mixed and of
such consistency as to produce a dense, homogenous, nonsegre
gated lining.

(b ) Cement - Portland cement shall conform to the requirements of
AASHTO M85.
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'1.7.3

1.7.2
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(f) Lining Procedure - The lining shall be plant applied by a ma
chine traveling through a stationary pipe. The rate of travel
of the machine and the rate of concrete placement shall be
mechanically regulated so as to produce a homogenous nonseg
regated lining throughout •

.
(g) Surface Finish - The lining machine shall also mechanically

trowel the concrete lining as the unit moves through the pipe.

Jointing: Pipe shall be laid with the separate sections joined to
gether in such a manner that the joint space shall not exceed 1/2"/
Each piece of pipe shall have at least 2 annualr corrugations in the
end and be connected by a HUGGER type band lOi wide with solid O-ring
gaskets.
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BID CALL 84-86
PROPOSAL

CITY OF SCOTTSDALE, ARIZONA
CAPITAL ENGINEERING

PROPOSAL TO THE CITY OF SCOTTSDALE:
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In compliance with the Advertisement for Bids, by the Purchasing
Director: The undersigned bidder

Having examined the contract documents, site of work, and being familiar with
the conditions to be met, hereby submits the following Proposal for furnishing
the material, equipment, labor and everything necessary for the completion of
the work listed and agrees to execute the contract documents and furnish the
required bonds and certificates of insurance for the completion of said work,
at the locations and for the prices set forth hereinafter.

Understands that construction of this project shall be in accordance with all
applicable Uniform Standard Specifications and Standard Details except as
otherwise required by the Project Plans and Special Provisions.

Understands that his proposal shall be submitted with a proposal quarantee of
cash, certified check, cashier's check or surety bond for an amount not less
than (10%) Ten Percent of the Base Bid Amount.

Agrees that upon receipts of Notice of Award, from the City of Scottsdale, he
will execute the contract documents.

Work shall be completed within one hundred fifty (150) calendar days, beginning with the
day following the starting date specified in the Notice to Proceed. The time
allowed for completion of the work includes lead time for obtaining the necessary
material and/or equipment.

The bidder hereby acknowledges receipt of and agrees his proposal is based on the
following Addenda.
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I ITEM NO. QUANTrrV UNIT

BAS E BID PRO P 0 SAL

DESCRIPTION

UNIT COST

IN FIGURES

Page

UNIT COST IN WRITING

-2.a

AMOUNT

I

1. 01 206.1 CY Culvert Barrels @ B

,

: 1.02 14.6 CY Culvert Outlet Headwall &Wings @ B
._.
I

!

1.03 4.3 CY Culvert Outlet Apron @ B

1.04 14.7 CY Culvert Inlet Headwall &Wings @ B

:
1.05 114.9 CY Culvert Barrels @ C !

I

:

1.06 17.3 Culvert Outlet Headwall &Wings @C
I

CY

! :1.07 17 .3 CY Culvert Inlet Headwall &Wings @ C

,

: 1.08 55.0 CY ,90" Pipe Outlet Headwall &Side Walls

I 1.09 14.4 CY 90 11 Pipe Outlet Apron &Vertical Fins

1. 10 1 LS 60 11 Pipe Stub in 90 11 Outlet Wall

1.11 1 LS 48 11 Pipe Stub in 90 11 Outlet Wall

• I
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ITEM NO. QUANTITY UNIT

BASE BID PROPOSAL

DESCRIPTION

UNIT COST

IN FIGURES

Page

UNIT COST IN WRITING

29

AMOUNT- . o-

jI

1. 12 11 .3 CY 48" Pipe Headwall & Wings (2 each) @D

1.13 24.8 CY 10 x 9 Box Culvert Entrance @ F
-- -

1. 14 22.3 CY Headwall &.Wings @ F

1. 15 140.9 CY Culvert Barrels @ G

1. 16 1 LS 8 Roadway Drains @ G
!-
I

1. 17 36.5 CY Outlet Headwall & Wings @G

,

- -
I I

1. 18 14.9 CY Culvert Inlet Headwall & Wings @ G
.

1. 19 355.8 CY Culvert Barrels @ I

1. 20 14.0 CY Culvert Outlet Headwall &Wings @ I

1. 21 20.7 CY Culvert Inlet Headwall & Wings @ I
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j ITEM NO. QUANTITY UNIT

BASE BID PROPOSAL

DESCRIPTION

UNIT COST

IN FIGURES

Page

UNJT COST IN WRITING

30

AMOUNT,

I

2.01 238 SY Gunite Apron @ G & 48" Pipe Inlet .

2.02 1924 SY Gunite Slopes Exposed Surface
,. ,--

I

2.03 356 SY Gunite Slope Tie Down or Cut-Off Walls,

2.04 1805 SY 4" Bomanite Surface
.,

!

2.05 10 SY 6" Bomanite Driveway @ B

2.06 514 SY Bomanite Slope Tie Down or Cut-Off Walls

,
2.07 886 SY Gabions on Bank @ H

"

2.08 2 LS . Gabion Repair @ F & G

2.09 1225 SY Burried Rock Protection w/Plastic Mat @A,B,D)H

.
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i ITEM NO. QUANTrry UNIT

BASE BID PROPOSAL

DESCRIPTION

UNIT COST

IN FIGURES

Page

UNIT COST IN WRITING
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AMOUNT-
I

3.01 1572 LF 90" Pipe D to F

3.02 915 LF 60" Pipe at D

3.03 780 LF 48" Pipe at·D

3.04 1 LS 60" Pipe Connection
,

3.05 2 LS MH in 90" Pipe

3.06 2 LS MH in 60" Pipe

..

3.07 214 LF 15" RGRCP Class IV at B, C
..

3.08 26 LF 15" RGRCP Cl ass I II at G

3.09 42 LF 12" RGRCP Cl ass I II at G

3.10 90 LF 12" RGRCP Class IV at G

24" Pi pe RCP Cl ass I II connect ions to catch
3.11 54 LF basil1s at E

i
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ITEM NO. QUANTrrV UNIT

BASE BID PROPOSAL

DESCRIPTION

UNIT COST

IN FIGURES

Page

UNIT COST IN WRITING

32

AMOUNT

I

3.12 1 LS 27 x 43 ACMP @D

3.13 1 LS 12" CMP Galvanized End Section
._.

3. 14 3 EA Flap Gate & 'Chamber at G (12")

3.15 1 LS Flap Gate & Chamber at G (15")

3.16 4 EA Catch Basin Det. 531 at B, C, F

3.17 1 EA Catch Basin Det. 535 W/Grate at E

;

3. 18 4 EA Catch Basin Det. 530 at G
,

3. 19 2 EA ! Catch Basin Det 532
, - -- ,

,
I

I I
, 4.01 171,131 CY : Excavation in Open Areas
I I

I
i
: 4.02 305 CY Excavation in Small Areas D, E, G
r- .

I

4.03 213.7 CY Excavation for Structures J ~

I II I
= - I 'I

"""""""'
e ........_

,I!
- .-.
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ITEM NO. QUANTITY UNIT

BAS E BID PRO P 0 SAL

DESCRIPTION

UNIT COST

IN FIGURES

Page

UNIT COST IN WRITING
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AMOUNT

i I

4.04 399 CY Fill Bank (Gold Dust to Berneil Ditch)

4.05 80 CY Fill Silt Trap Dike at 0
-
,

5.01 670 LF Sawcut Edges of Pavement &Concrete

I 5.02 6,024 SY Subgrade Preparation
,
i
,

5.03 1,599 SY 4" ABC Road on Ditch BankI

I

I I

I 5.04 1,592 SY 12" ABC On Scottsdale
,

I 5.05 1,592 SY 3" AC Type Bl on Scottsdale

5.06 1,592 SY ,1" AC Type 01/2 on Scottsdale

l) n7 2.507 SY 3" C3/4 AC on 8" ABC at B C. E. F

5.08 308 SY 2" C3/4 AC on 4" ABC Driveway @ B, C

5.09 23 SY Pavement replacement over pipe @ F
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I ITEM NO. QUANTrrV UNIT DESCRIPTION

UNIT COST

IN FIGURES UNIT COST IN WRITING AMOUNT,

II

5.10 344 LF Thickened AC Edge, Det. 201-B

5.11 170 LF 6" x 6" AC Curb @ B.-

5.12 88 LF 6" Single Curb @ B, C

I

5.13 1,241 LF 6" VC & G @ B, C, E, F, I
,

I 5.14 2,929 SF Cone. VG & Aprons at B, I

r,

,
5.15 2,334 SF Cone. SjW & Ramps at B, C, I

..
5.16 5,798 SF 8' Cone. Bike Path

'.

5.17 2 EA Survey Monument at I
.-

r

5.18 1 LS 6" ABC Detour Construction & Removal

220 Lower 12" D.!. P. waterl i ne and fitti ngs @
6.01 LF B & I

6.02 66 LF 8" D.I.P. Waterline & Fittings @ B
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UNIT COST
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6.03 220 LF Lower 6" D.I.P. Waterline & Fittings @ C, I

6.04 1 LS Lower Water Service Under Channel @ I
,

6.05 4 EA 12" V.B. &C. Type C

6.06 1 EA 8" V.B. &C. Type C

6.07 3 EA 6" V. B. &Co Type C @ C, I

6.08 2 LS Reset F.Ho wjV.B. &C. @ F &I

6.09 1 LS Connect 4" VCP Sewer to M. H. @ H

6.10 115 LF 4" Sewer Connection
"

6.11 2 LS 4" Sewer Clean Outs at I

- h.P 1 LS M.Ho Shaft &. Cover Over Culvert (cl I

6.13 1 LS M.H. Rim &Water Tight Cover Inside Culbert @ I

TOTAL BASE BID DOLLARS

CONTRACTORS NM1E._-------- _______________CENTS

, (,
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'roject No. 8916 BASE BID PROPOSAL

UNIT COST
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- --. - - - - . -_.- .. ~ ..__ .._.... _ ..... ____ ....... 111111.
~ .

7.01 3,964 SY Remove AC Street or D/W Pavement @ B, C, E &F

7.02 1,166 LF Remove Cone. Curb/Curb &Gutter @B,C,E,F, I

7.03 2,713 SF Remove Cone. V.G./Apron/Drivewav @ B,C E,F

7.04 1,978 SF Remove Cone. S/W @ B, C, I

7.05 1 LS Remove Sump Pump &PVC Pipe @ B

7.06 1,379 SY Remove Gunite Channel Lining @ B, C, F, G

7.07 1 EA Remove End of 12" Pipe &Headwall @ C

Remove 72" Cone. Culvert, Headwalls &Handrails
7.08 1 LS @ C

7.09 293 LF Remove 6' Block Wall

7.10 1 LS Remove Gabions @ F, G
-

7.11 190 LF Remove 12" CMP @ F

7.12 258 LS Construct 61 Block Wall

TOTAL BASE BID DOLLARS

CONTRACTORS NM1E--------- _______________CENTS

, S
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'roject No. 8916----'---'-- BASE BID PROPOSAL

UNIT COST
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I 7.13 1 LS Relocate Sign @ F

7.14 703 LF Handrails.

7.15 1 LS Top Grate on 90" Outlet Structure

7.16 1 LS 90" Pipe Inlet Barrier Grate &Latch ._-

7.17 2 LS 48" Pipe Trash Racks

7.18 1 LS Miscellaneous Work

7.19 1 LS Miscellaneous Landscape Work

7.20 1 LS Traffi c Control

7.21 1 LS Striping

7.22 1 LS Traffic Signal Relocation @ F
-

7.23 1 LS Traffic Signal Relocation @ I

TOTAL BASE SID DOLLARS

CONTRACTORS NM1E--------- ________________CENTS

, S
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:, r 0 j e c t No. -18.J.:9u1.J.,J6'---__ ALTERNATE BID PROPOSAL

UNIT COST

P age 38
--~

,- .. - .. _.....
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8.01 2,329 SY Gabions to replace Bomanite

8.02 1 LS Exposed Aggregate Wall Surface Treatment
.-

-

I

'.

TOTAL ALTERNATE-BID DOLLARS

CONTRACTORS NAt1E--------- CENTS---------------
. S



FIRM:-------------------------
ADDRES S: _

THIS PROPOSAL IS SUBMITTED BY ___

a corporation organized under the laws of the State of __

a partnership consisting of __

or individual trading as

af the Ci ty of _

By submitting this proposal I (or we) hereby agree to enter into the Contract

included in the bid documents and I (or we) further agree that this proposal

incorporates by reference to the same extent as if set forth herein in full

all of the terms and conditions contained in said bid documents identified as

BID CALL NO. 84-86 ,PROJECT NO. 8916 ,including Plans, Standard Specifications

and Details, Project Manuals, Special Provisions, Addenda, if any, Performance

Bond, Payment Bond and Certificates of Insurance.

Respectfully submitted,

BID CALL t184-86

PROPOSAL

PAGE 39

Rev. 10/27/81

TEL. NO. : ~ __

BY:
-O"=F....F-:::"IC-=-ro=-,R-AND--=--T-:::"IT-L-E------;-(S=-E=-A-L-=-)

OFFICER AND TITLE

WITNESS: IF BIDDER IS AN INDIVIDUAL

PRQJECT NO. 8916

ATTEST:

DATE : _

I
I
,I
I
'I
I
I
I,
I
I
I
I
I
I
I
I
I
I
I



You are hereby notified that your BID has been accepted by the Ci ty Council

on for itans in the arrotmt of $ _

You are required by the Information for Bidders to execute the Agreement

and furnish the required Contractor I s Performance Bond and Payment wi thin

ten (10) days fran the date of this futice to you.

PROJEcr DESCRIPTION:

The 0tJNER has considered the BID submitted by you for the above described

WORK. in response to its Advertisanent for Bids dated , 198

and Information for Bidders.

If you fail to execute said Agreanent and to :furnish said bonds within ten

(10) days fran the date of this futice, said OONER will be entitled to

consider all your rights arising out of the GJNER I S acceptance of your BID

as abandoned and as a forfeiture of your Bid Bond. The CN1NER will be

enti tled to such other rights as may be granted by law.
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BID CALL II 84-86

MY Commission Expires

NOITCE OF AWARDPROJECr NO. 891 6

TO-----------------

You are required to return an acknowledged copy of the NerICE OF AWARD to

the <PINER.

Dated this day of , 198---- ----
CI1Y OF scarrSD.t\LE

By:_-----------
ACCEPTANCE OF NOTICE: TITLE:------------
Receipt of the above NerICE OF AWARD is hereby acknowledged.

BY: _

TITLE: _

Subscribed and sworn to before me this day of __---:198

NOrMY PUBLIC

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
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~OTICE TO PROCEED

I
I
I

PROJECT :10. 8916

TO: _ DATE:

PROJECT:

aID CALL ~0.84-86

CITY OF SCOTTSDALE

Official time extensions thereto shall be considered and authorized in strict

ACCEPTANCE OF NOTICE

You are hereby notified to commence work in accordance ~ith the Agreement dated

______________, 19

consecutive calendar days thereafter.

_________________, 19, on

and you are to complete the WORK within

BY: _

The date of completion of all WORK is therefore

conformance with the applicable General Conditions of the Standard Specifications.

____________, 19

I
I
I
I
I

I
I

I Receipt of the above NOTICE TO PROCEED
is hereby acknowledged.

I
BY:__~ _

TITLE : _

~y Commission Expires

I
I
I

Subscribed and sworn to before me this

:-.IOn.RY PUBLIC

day of---- _________, 19

I
I



(cont'd)

PROJECT NO .........89:<.,1:..>6:...-- _

The conditions of the above obligation are such that whereas the City Council of

the City of Scottsdale, on the day of , 19 , did

order the following works to be done, to wit:

PAGE: 42

BID BOND

PROJECT NO .~8~9..:..:16::..-__

KNOW ALL MEN BY THESE PRESENTS: That we-------------------
___________________,. as Principal. and _

___________________,. as Surety. are held and firmly bound

unto the City of Scottsdale in the penal sum of _

Dollars ($ ) lawful money of the United States of

America, to be paid to the order of the City of Scottsdale. for which payment,

well and truly to be made, we bind ourselves, our successors and assigns, signed

with our seals and dated , 19

WHEREAS, , the principal herein in answer to

the Notice Inviting Proposals or bids issued by the City of Scottsdale, put in

its bid for the making of said improvements.

NOW THEREFORE, if the bid of , as

aforesaid be accepted by the City Council of the City of Scottsdale. and

shall enter into a contract to-------------------......;
make said improvements at the price specified in its bid, then this obligation to

I
I
I
I
I
I
I
I
I

! I

I
I
I
I
I
I
I
I
I



ATTEST:

be void of no effect, otherwise to remain in full force and virtue,

BY:--------------

BY:--------------
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(SEAL)

AGENCY OF RECORD

SURETY

PRINCIPAL

AGENCY ADDRESS

PROJECT NO ,__8_9_'_6 _

ATTORNEY IN FACT

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



THIS AGREEMENT, made and entered into this ~day of

I
I
I

PROJECT NO •.~89~1~6~ _

CONTRACT

PAGE 44

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

__________________, 19__ by and between:- __

of the City of , County of _

and State of , party of the first part hereinafter
designated the CONTRACTOR, and the City of Scottsdale, a municipal corporation, organized
and existing under and by virtue of the laws of the State of Arizona, party of the second
part, hereinafter designated the OWNER.

WITNESSETH: That the said Contractor, for and in consideration of the sum to be paid
him by the said Owner, in the manner and at the time hereinafter provided, and of the
other covenants and agreements herein contained and under the penalties expressed in
the bonds provided, hereby agrees, for himself, his heirs, executors, administrators,
successors, and assigns as follows:

ARTICLE I - SCOPE OF WORK: The Contractor shall furnish any and all labor, materials,
equipment, transportation, utilities, services and facilities required to perform all
work for Bid Call No.84-86 ,Project No.~8~9~16~ __

and to completely and totally construct the same and install the material therein for
the Owner, in a good and workmanlike and substantial manner and to the satisfaction of
the Owner through its Engineers and under the direction and supervision of the Engineer,
or his properly authorized agents and strictly pursuant to and in conformity with the
Plans and Specifications prepared by the Engineers for the Owner, and with such modi
fications of the same and other documents that may be made by the Owner through the
Engineer or his properly authorized agents, as provided herein.

ARTICLE II - CONTRACT DOCUMENTS: Bid Call No. 84-86 , Project No. 8916 , Plans,
Standard Specifications and Details, Project Manuals, Special Provisions, Addenda, if
any, and Contractor's Proposal, as accepted by the Mayor and Council per Council
Minutes of ,19__• Performance Bond, Payment Bond,
Certificates of Insurance, and Change Orders, if any, are by this reference made a
part of this Contract to the same extent as if set forth herein in full.

ARTICLE III - TIME OF COMPLETION: The Contractor further covenants and agrees at his
own proper cost and expense, .to do all work as aforesaid for the constr~ction of.said
improvements and to completely construct the same and install the mater1al there1n,
as called for by this agreement free and clear of all claims, liens, and charges
whatsoever, in the manner and under the conditions specified within the time, or times,
stated in the proposal form.



ATTEST:

(CONTRACTOR - PARTY OF THE FIRST PART)

The Contractor agrees that this Contract, as awarded, is for the stated work, and
understands that payment for the total work will be made on the basis of the indicated
amount(s), as bid in the Proposal.

IN WITNESS WHEREOF, five (5) identical counterparts of this contract each of which
shall for all purposes be deemed an original thereof. have been duly executed by the
parties hereinabove named, on the date and year first above written.
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CITY ATTORNEY

NAME AND TITLE

(CORPORATE SEAL)

BETTY WARREN, DEPUTY CITY CLERK

APPROVED AS TO FORM:

BY:

ROY R. PEDERSON, CITY CLERK

INSURANCE APPROVED BY:

BY:

DIRECTOR OF RISK MANAGEMENT

CITY OF SCOTTSDALE, A MUNICIPAL CORPORATION

(OWNER - PARTY OF THE SECOND PART)

. ATTEST:

ARTICLE IV - PAYMENTS: For and in consideration of the faithful performance of the
work herein embraced as set forth in the Contract Documents, which are a part hereof
and in accordance with the directions of the Owner. through its Engineer. and to his
satisfaction, the Owner agrees to pay the said Contractor the amount earned, computed
from actual quantities of work performed and accepted or materials furnished at the
unit bid and/or lump sum price on the Proposal made a part hereof, and to make such
payment within forty (40) days after final inspection and acceptance of the work.

MAYOR

ADMINISTRATIVE RESPONSIBILITIES:

BY:

RECOMMENDED FOR APPROVAL:

WITNESS: IF CONTRACTOR IS INDIVIDUAL

PROJECT NO ._~8~91~6~ _

MANAGER CAPITAL ENGINEERING

DIRECTOR OF TRANSPORTATION ENGINEERING

PURLIC WORKS ADMI~lSTRATOR

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
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I
I
I

STATUTORY PERFORMANCE BOND PURSUANT TO
TITLE 34, CHAPTER 2, ARTICLE 2,
OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the
Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

I
I

That, (hereinafter called the Principal)

as Principal, and , a ~orporation organized

and existing under the law of the State of with its principal

and the County of Maricopa. State of Arizona in the amount of-----------------

the Surety), as Surety, are held and firmly bound unto the City of~ _I
I

office in the City of ___ ,(hereinafter called

and assigns, jointly and severally, firmly by these presents.

wm~REAS, the Principal has entered into a certain written contract with the

Surety bind themselves, and their heirs, administrators, executors successors

Dollars($ ), for the payment whereof, the said Principal and--'----------

, day 0 f , 19,dated theCi ty of--------------

I
I
I
I
I
I
I
I

for

which contract is hereby referred to and made a part hereof as fully and to the
same extent as if copied at length herein

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said
Principi.ll shall faithfully per form and ful fill and the undertakings covenants,
terms,conditions and agreements of said contract during the original term of
said contract and any extension thereof, with or without notice to the Surety
nnd during the life of any guaranty required under the contract, and shall also
perform and fulfill all the undertakings, covenants. terms. conditions, and
agreements of any and all duly authorized modi fications of said contract that
may hereafter be made, notice of which modifications to the Surety being hereby
waived; then the above obligation shall be void, otherwise to remain in full
force and effec t.

I
I



The prevailing party in a suit on this bond shall be entitled to such
reasonable attorney's fees as may be fixed by a judge' of the court.

WITNESS our hands the day of ,19-------- -------

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

PROJECT NO. 8916

PRINCIPAL

BY

SURETY

BY

AGENCY OF RECORD

AGENCY ADDRESS

(SEAL)

PAGE 47



WHEREAS, the Principal has entered into a certain written contract with the

called the Surety), as Surety, are held and firmly bound unto the City of

existing under the laws of the State of , with its
---------------~

Obligee dated the day of ___', 19 , for

PAGE: 48

LABOR AND MATERIALS BOND

STATUTORY PAYMENT BOND PURSUANT TO
TITLE 34, CHAPTER 2, ARTICLE 2,
OF THE ARIZONA REVISED STATUTES

KNOW ALL MEN BY THESE PRESENTS:

(Penalty of This Bond Must Be 100% of the Contract Amount)

PROJECT NO ..-.;;;.8__91o...;:6:--__

That, (hereinafter called the Principal), as

Principal, and a corporation organized and------------------"

in the amount of ------------------------------

principal office in the City of --', (hereinafter

Dollars ($ ), for the payment whereof, the said
Principal and Surety bind themselves, and their heirs, administrators, executors,
successors and assigns, jointly and severally, firmly by these presents •.

which contract is hereby referred to and made a part hereof as fully and to
the same extent as if copied at length herein.

PROVIDED, HOWEVER, that this bond is executed pursuant to the prov1s10ns of
Title 34, Chapter 2, Article 2, of the Arizona Revised Statutes, and all liabilities
on this bond shall be determined in accordance with the provisions of said Title,
Chapter and Article, to the extent as if it were copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH that if the said
Principal shall promptly pay all moneys due to all persons supplying labor or
materials to him or his subcontractors in the prosecution of the work provided
for in said contract, then this obligation shall be void, otherwise to remain
in full force and effect.

, State of Arizona (hereinafter called the Obligee),-------------

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



PROJECT NO. 8_91_6 _

The prevailing party in a suit on this bond shall be entitled to such
reasonable attorney's fees as may be fixed by a judge of the court.

______day of ,. 19

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

WITNESS our hands the

PRINCIPAL

BY

SURETY

BY

AGENCY OF RECORD

AGENCY ADDRESS

(SEAL)

PAGE: 49



BID CALL # OR PROJECT # ...:8~9~1~6:!..- PROJECT TITLE PVSP DRAINAGE SYSTEM

NAME AND ADDRESS OF INSURANCE AGENCY INSURANCE COMPANIES AFFORDING COVERAGES

Company A
Letter
Company B
Letter
Companyc
Letter

NAME AND ADDRESS OF INSURED companYD
Letter
companYE
Letter
companYF
Letter
companYG
Letter

THIS IS TO CERTIFY THAT POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE AND ARE
IN FORCE AT THIS TIME.

COMPANY POLICY LIMITS OF LIABILITY IN $1,000
LETTER TYPE OF INSURANCE POLICY NUMBER EXPIRATION DATE each

MINIMUM occurrence

o COMPREHENSIVE GENERAL
LIABILITY FORM BODILY INJURY

o PREMISES OPERATIONS
per person $250

o CONTRACTUAL
each occurrence $500

o BROAD FORM PROPERTY DAMAGE
PROPERTY DAMAGE $250

o EXPLOSION & COLLAPSE
OR

BODILY INJURY
10 PRODUCTS/COMPLETED AND $500

OPERATIONS HAZARD PROPERTY DAMAGE

I0 UNDERGROUND HAZARD
Combined

10 INDEPENDENT CONTRACTORS

o PERSONAL INJURY

o AUTOMOBILE LIABILITY SAME AS ABOVE

o EXCESS LIABILITY
NECESSARY IF
UNOERL YING NOT
ABOVE MINIMUM

o lo/ORKERS' COMPENSATION : STATUTORY
and

EMPLOYERS' LIABILITY each accident $100

0 OTHER

When the project includes construction of a new or modification of an existing City building or structure a course
of construction policy covering the perils of fire. extended coverage and vandalism and malicious mischief in the
amount of the contract (less landscaping) shall be provided with the City of Scottsdale named therein as a "Loss
Payee" and the insurer shall waive subrogation rights against the City of Scottsdale.

The City of Scottsdale is added as an additional insured as respects work done for the City by the named insured
or if required by City Ordinance. It is agreed that any insurance maintained by the City of Scottsdale may only

I
apply in excess of the coverages and limits of insurance available from other sources. It is further agreed that
no policy shall expire. be cancelled or materially changed without (15) fifteen days written notice to the City.
THIS CERTIFICATE IS NOT VALID UNLESS COUNTERSIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE INSURANCE COMPANY.

DATE ISSUED, __
"AU'"'"'T'"'H"""OR"'"'I""'Z"""ED""""""R"""EpO<OR=E"'"SE=N=T""AT=I""'V"'"E-----

....
~I
r

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

CERTIFICATE

NAME AND ADDRESS OF CERTIFICATE HOLDER
CITY OF SCOTTSDALE
3939 CIVIC CENTER PLAZA
SCOTTSDALE, ARIZONA 35251

OF INSURANCE PAGE 50
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I
I
I
I
I
I
I

CONTRACTOR'S AFFIDAVIT
REGARDING

SETTLEMENT OF CLAIMS

____________, Arizona

Date

RE: _

To the City of Scottsdale, Arizona

Gentlemen:

This is to certify that all lawful claims for materials, rental of equipment and labor
used in connection with the construction of the above project, whether by subcontractor
or claimant in person, have been duly discharged.

The undersigned, for the consideration of $ , as set out in the
final pay estimate, as full and complete payment under the terms of the contract, hereby
waives and relinquishes any and all further claims or right of lien under, in connection
with, or as a result of the above described project. The undersigned further agrees to
indemnify and save harmless the City of Scottsdale against any and all liens, claims of
liens, suites, action, damages, charges and expenses whatsoever, which said City may
suffer arising out of the failure of the undersigned to pay for all labor performances
and materials furnished for the performance of said installation.

I
I
I
I

Signed and dated at , this _ day of 19------

I
I
I

CONTRACTOR

BY

STATE OF ARIZONA )
) ss

COUNTY OF MARICOPA )

The foregoing instrument was subscribed and sworn to before me this _______ day

I
of , 19-----------

I
I

Notary Public

My Commission Expires



I
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I
I
I
I

PROJECT NO. 8916

RE: _

PAGE 52

____________, Arizona

Date _

To the City of Scottsdale, Arizona

Gentlemen:

The final pay estimate of $ , which represents total and
complete payment under the terms of the contract, fully and completely reflects
the actual quantities of work performed. Said final quantities were mutually
measured and agreed upon by authorized representatives of the undersigned and the
City of Scottsdale.

I
I
I
I

Signed and dated this ___day of 19

BY: _

Title : _

For:----------------

I
I
I
I
I

STATE OF ARIZONA )
) ss

COUNTY OF MARICOPA )

The foregoing instrument was subscribed and sworn to before me this day of

____________19

Notary Public



RE: _

PAGE 53

DATE:-------------

on the above project was completed on
a final inspection was made of the subject improve

substantially conforms to the approved plans and
accept those portions within the public R/W into our

FINAL ACCEPTANCE

PROJECT NO.~8~9~16~ _

Gentlemen:

TO: _

Construction
and on

-"""":"'-:--~:-:----=------:-ments by this office. The work
specifications. We, therefore,
system for maintenance.

I Yours truly,

I
I
I

Recommended By:

I
I
I
I
I

cc: File (2)
City clerk
Finance Director
Public Works Inspection Supervisor
Capital Engineering Manager
Private Development Eng. Manager
Purchasing Director



2. Mike Borden, C.S. Construction, distributed his schedule for the job.

MINUTES OF PRE-CONSTRUCTION MEETING - PVSP DRAINAGE SYSTEM, PROJECT NO. 08916
JULY 16, 1984

5. Larry Flores, United Cable TV, discussed the lowering in front of the church,
to be complete by 8/30/84.

994-2399
994-2558
994-2750
262-1501
244-8100
271-3138
835-4045
238-2577
990-1841
996-2506
979-2088
998-3950
998-3950
835-1717
870-0173

IIII

II II

City of Scottsdale
11 II

Flood Control District
Steele &Jensen
A.P.S.
Mountai n Bell

United Cable TV
Dencor Int. (UCTV Sub.)
C.S. Construction
Swengel-Robbins

II II

Interwest Contracting
Southwest Barricade

Lei, i. 6

CH ENG HYDRO
ASST lMgt
ADMIN

-f-- -_...._--
SUSP

C&O
-'.-

FlU

il ENGR DESTROY

Mike Borden, C.S. Construction, expressed concern of being penalized late
fees if delayed by Mountain Bell. A time extension will be approved if this
becomes a problem. Mike Borden requested a schedule in writing from APS and
Mountain Bell.

The following were in attendance:

1. Introductions were made of those present.

3. John Short, APS, discussed their schedule for lowering of gas and electric
lines, located at Thunderbird and Sutton. Both locations should be under
construction within one week to ten days and be completed within 1 - 2 weeks.

4. Bob Stewart, Mountain Bell, discussed their schedule for lowering lines.
Sweetwater location will begin within three weeks of being paid by the City.
The conduit at Thunderbird requires eight weeks to order, then two weeks to
construct (start @ 1Ofl/84).

Annette Grove
Bob Berlese
Bill Anthony
Ed Raleigh
Lynn Jensen
John Short
Bob Stewart
Bill Crouch
Larry Fl ores
Scott Haggitt
Mi ke Borden
John Pearson
Doyle Newton
Bob Ramage
Peter Mizlouh

6. Bob Berlese, Field Engineering, requested submittals on: the energy dissipator,
and conc~ete mix designs for pipe and boxes. Bob Berlese will obtain a blanket
permit for Mountain Bellis work. APS already has obtained their permit. The
contractor should list all sub-contractors on his permit with the City. A
R80DdWNTRotn~RHAS requested by the surveyor, to be requested in writing thru
th~~~~~frector, Bill Anthony. Restakes are to be paid by the contractor.
Pay requests \'/i11 be submitted on the 30th of the month.

JUL 2.5 '84

, .. ,' " .. ~
~-,-I

I
I
I
I
I
I
I
I
I
I
I
I
I
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I
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MINUTES OF PRE-CONSTRUCTION MEETING - PVSP DRAINAGE SYSTEM PROJECT NO. 08916
Page Two

7. The contractor wi 11 submit a copy of thei r sub- contractors I 1ist and contacts
with emergency phone numbers.

8. On site meetings will be held on a as-needed basis. Haul routes and barri
cading plans need to be submitted to the City for approval.

9. The Gold Dust detours will have center and edge barricades per the Phoenix
Barricade Manual and are to be serviced nightly.

10. The contractor suggested that the match line on the gunite channel south of
Cochise be straight across the channel, would look neater. The contractor
will be installing 96" instead of 90" pipe at the same bid unit price.

11. The Notice to Proceed will be issued this week, dated for Monday, July 23,
1984.

12. Known Change Order items were discussed: Change 6" bomanite driveway to 411
;

change bomanite in Cactus Basin to exposed Aggregate; and increase aspahalt
at Sweetwater due to plans error.

AGjtk



3939 CIVIC CENTER PLAZA • SCOTTSDALE, ARIZONA 85251 • PHONE (602)994·2521

The Specifications and Plans are hereby amended and/or clarified as follows:

2.04-2.06 Change second paragraph "Bomanite ll color and pattern to:
Sonoran tan and random stone. Delete reference to stocked
Bomacron bond installation and release agent.

. .

SPECIFICATIONS

Correction

Add to bottom of Page 16: The load counts and truck capacities
for the material excavated between May 5 and May 16, 1984, are
available upon request. The loose load volume was 16,628CY.
The adjustment to the initial earth work quantity at the Cactus
Basin will be 12,470 CY.

Correct typographical error from II re locatins" to "relocations".
Delete last sentence in paragraph. Add: "The contractor will

. be paid by Change Order for the necessary relocation or en
ca~ement, as decided by the inspector."

CITY OF SCOTTSDALE
BID CALL NO. 84-86

PROJECT NO. 8916

PVSP DRAINAGE SYSTEM
ADDENDUM NO. 1 MAY 25, 1984

Add at end of Description of Work, liThe quantity take off
ta.b1es done by Scottsdale by bi d item and sheet number are
available upon request. All box culverts and the 90" pipe
along Scottsdale Road must be complete by November 15, 1984.
Liqu.. idated dam.a.ge.s W.ill be a.ssessed t.here afte.r., .in acc.or.d..1,', ,)ance with MAG Section 108.9.'*"·f-.u~R~-,E~"';/ SlrecJt.;: ,. E&f:.

(lCl.-'1 ,,/,!/f.f "/f'" , /!i- tl. ..); ((.Ch:C. ~;4.(~!lj-/_ {A:,ir \G·
Revise the 2nd sentence to read: liThe contractor will arrange
to pay APS $950.00 for the bracing, as required, or do the
work if allowed by APS." Delete the last three sentences of
the paragraph. Add at end: "APS will set a new pole l' south
of the existing pole prior to culvert construction."

2.0 Third line, add: lI and" between surface and tie down.
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Make the following cjlanges with black ink in the Specification Book on the page
. numbers shown:

Page/Paragraph Correction

20 6.12-6.13 Add to last sentence: "and steps in the side of the culvert"
between culvert and will.

PROPOSAL

0-510-30

Page 2

95-100 35-70100

%Passing (by Wt.)
2-1/2 In. 2 In. 1 In. 1/2 In. No.4

2 In. - No. 4

Add to 1st sentence, "unless rubber gasket reinforced concrete
pipe is used."

Third line, correct typographical error from "shea" to "shear".

Nominal
Size Range

The fresh concrete surface shall be washed to create an exposed
aggregate finish similar to the channel protection at the Cactus
Basin outlet structure near the N.E. corner of Scottsdale and
Cactus Roads. The exposed course aggregate surface is in front
of the metal grate. The reference for this finish and more
information is contained in Std. Specs. for Construction of
Roads and Bridges on Fed. Hwy. Projects 1969, U.S. Dept. of
Transportation - Fed. Hwy. Administration.

Second line replace / with period at end. Third line correct
typographical error from "annualr" to "annular".

Add Section 8.04 Coarse Aggregate Concrete to Replace Bomanite
Slope Tie Down or Cut-Off Walls: The quantity of this bid item
is the total of all the bomanite slope tie-down or cut-off wall
on channel banks. The coarse aggregate slope tie-down or, cut-off
walls shall be constructed as specified in Section 8.03 above,
except the surface shall not be washed.

Add Section 8.03 Exposed Coarse Aggregate Concrete to Replace
Bomanite Surface: The guantity of this bid item is the total
of all the bomanite surfaces on channel banks. The exposed
coarse aggregate slope protection shall be 4" thick Class C
(2,000 psi) concrete on 6 x 6/10 x 10 WWF with coarse aggre
gate as per AASHO M80. Gradation of aggregate shall be as
fo llows:

26 9.7.4

24 9.3

23

21 7. 16

23
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ADDENDUM NO.1 Project No. 8916I "
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Page/Item #

29 1.15

29 1.17

30 2.08

31 3.05

31 3.06

32 4.01

35 6.08

35 6.11

35 6.12

36 7.06

36 7.12

37 7.17

38 8.01

38

38

Page 3

Change

Line out quantity 140.9. Write in 142.4.

Line out quantity 36.5. Write in 35.5.

Line out quantity 2. Write in 1. Add to the description (two
locations) •

Line out quantity 2. Write in 1. Add to the description (two
locations) .

Line out quantity 2. Write in 1. Add to the description (two
locations).

Line out quantity 171, 131. Write in 158,661.

Line out quantity 2. Write in 1. Add to the description (two
locations).

Line out quantity 2. Write in 1. Add to the description (two
locations) •

Write in lI and steps II between culverts and @ Ie

Line out quantity 1,379. Write in 1,424. Add to end of des
cription liNE corner @0. 11

Line out quantity 258. Write in 1. Add to the description
(258 LF).

Line out quantity 2. Write in 1. Add to the description (two
locations) •

Line out quantity 2,329. Write in 2,319. Add to end of des
cription lI except 611 thick driveway @B. II

Write in Item No. 8.03. Write in quantity of 1,805. Write
unit of SY. Write in description IIExposed Coarse Aggregate
Concrete to Replace Bomanite Surface. 1I

Write in Item No. 8.04. Write in quantity of 514. Write in
unit of SY. Write in description IICoarse Aggregate Concrete
to replace Bomanite Slope Tie-Down or Cut-Off Walls. 1I

- ~ - ~
-- - - -~ - - - - - - - - - - - - - - - - - -- - - - --



'".

Page 4

PLANS

CHANGE

Extended west barrel of box culvert as shown on Page 5 and 6
of this addendum.

Added clarification of manhole shaft (Std. Det. 522), water
tight manhole cover (Std. Det. 523) and added manhole steps
(Std. Det. 428) inside of culvert wall as shown on page 7
of this addendum.

Enclosed drawings should be attached as part of the plan set.
Plan sets picked up from the City of Scottsdale. Purchasing
Office, after May 24, 1984. have these sheets included.

Add Note: Signal to be manually controlled by Scottsdale Police
Department during construction hours. ~n deeIed necessary by
the inspector.

Enclosed dr~wing should be attached .s part of~pll.ft'set.
Pla~ sets plcked up from the CHy of Scottsda.l,•. , ",1.
Offlce, after May 24, 1984, have this sheet f'" 'i",l

Additional details of chain link fence grate
structure as shown on Page 8 and 9 of this

31

31

16

ADDENDUM NO. 1 Project No. 8916

John Conley
Purchasing Director, City of Scottsdale

This addendum shall be stapled inside the front cover of the Pra~8I
fication Book and receipt acknowledged on Page 27.
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3939 CIVIC CENTER PLAZA • SCOTTSDALE, ARIZONA 85251 • PHONE (602) 994-2521

The Specifications and Plans are hereby amended and/or clarified as follows:

CITY OF SCOTTSDALE
BID CALL NO. 84-86

PROJECT NO. 8916

PVSP DRAINAGE SYSTEM
ADDENDUM NO. 2 MAY 30, 1984

SPECI FICATIONS

PLANS

At end of paragraph add the following sentence: "The Bid
Award will be made to the contractor that submits the
lowest total base bid. 1I

Correction

4

31

14

27

John Conley
Purchasing Director
City of Scottsdale

Change

Change note describing handrail on south side of Sutton
that reads, IIInstall 170 LF Triple Rail Handrail ADOT De-
tail B-22.30 on Box Culvert Curb and Wing Walls,1I to
IIInsta11 170 LF Triple Rail Handrail on Box Culvert Curb
and Wing Walls, See Detail Sheet #4. 11

Replace Page 8 of Addendum No.1 with this detail, as shown
on Page 2 of this Addendum.

This addendum shall be stapled inside the front cover of the Project 8916
Specification Book and receipt acknowledged on Page 27.

Sheet #

Page/Paragraph
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Addendum delivered by Special Delivery Mail this date.

3939 CIVIC CENTER PLAZA • SCOTTSDALE, ARIZONA 85251 • PHONE (602) 994-2521

/

ADDENDUM NO.3

CITY OF SCOTTSDALE

BID CALL NO. 84-86

PROJECT NO. 8916

PVSP DRAINAGE SYSTEM

ADDENDUM NO.3, JUNE 4, 1984

Accknowledge receipt on Page 27.

John Conley
Purchasing irector
City of Sco tsdale

Use ink pen to change Proposal Bid Item No. 4.03 as follows: Line out quantity

213.7. Write in quantity 3035.
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Understands that his proposal shall be submitted with a proposal quarantee of
cash, certified check, cashier's check or surety bond for an amount not less
than (10%) Ten Percent of the Base Bid Amount.

Understands that construction of this project shall be in accordance with all
applicable Uniform Standard Specifications and Standard Details except as
otherwise required by the Project Plans and Special Provisions.

PAGE 27

CITY OF SCOTTSDALE, ARIZONA
CAPITAL ENGINEERING

BID CALL 84-86
PROPOSAL

In compliance with the Advertisement for Bids, by the Purchasing
Director: The undersigned bidder

PROPOSAL TO THE CITY OF SCOTTSDALE:

Having examined the contract documents, site of work, and being familiar with
the conditions to be met, hereby submits the following Proposal for furnishing
the material, equipment, labor and everything necessary for the completion of
the work listed and agrees to execute the contract documents and furnish the
required bonds and certificates of insurance for the completion of said work,
at the locations and for the prices set forth hereinafter.

PROJECT NO. 8916--------
~ ..

I
I
I

I

I
I
I

I
I

Agrees that upon receipts of Notice of Award, from the City of Scottsdale, he
will execute the contract documents.

The bidder hereby acknowledges receipt of and agrees his proposal is based on the
following Addenda.

Work shall be completed within one hundred fifty (150) calendar days. beginning with the
. -day following the starting date specified in the Notice to Proceed. The time

allowed for completion of the work includes lead time for obtaining the necessary
material and/or equipment.

I
I
I
I /II 25 /984:
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-~-----------------
Project No .89......1;..;;6;;...-. _

ITEM NO. QUANTITY UNIT

BASE.~,ID PROPOSAL
,'

DESCRIPTION

UNIT COST

IN FIGURES UNIT COST IN WRITING AMOUNl

I

T,v<.., l<'l ~...; V f'l.l!." "1l~ i (t,·rr q74cJ07 ~
q.

1. 01 206.1 CY Culvert Barrets @ B z.~c-' - -$ ,0o./l'Do ~

1.02 14.6 CY Culvert Outlet Headwall &Wings @B It?o ~J <:> J-'C!. IJ O,-.1 O(l..~ 1/ F I FIi' ·c..\90 -
- . j- /0<"'/'100

, ( () F ,Jt? IL... f'-)~) 11..~ V n try

1.03 4.3 CY Culvert Outlet Apron @B
c?0l? - Z.7(.C; -. ,,-

~ :~()

c:c)
.:,,vc W--:;,vOt"'\.eD N'AX..'T'i

1.04 14.7 CY Culvert Inlet Headwall &Wings @B
110- ,vD Zfj77

-
1'- ==--{Oo

,.- ',,00 W'-',-..: IJ ,"'£...'B v T1J, "--rr .
~4l-1

1.05 114.9 Cy Culvert Barrels @C Z-7?C -
4' ,vc.~c>u

•• 0{'

Ij v/\.)O ;1..12 \:) :if %·Z,X) .- , .....vo ?4~CJ
1.06 17 .3 CY Culvert Outlet Headwall &Wings @C

<.-..,('!
T'~\..) c.) !J '-',0...1 i;:) I~ \::~ tJ ~-I fleE"-' c:

1.07 17 .3 CY Culvert Inlet Headwall &Wings @C -2.)'5 - ~ tV (;/'io Q
Z;711~

l ;:70
l'C,

~r\..uc (JvtvDll1rorz!,rn,-; ~~) \ "lJ..,"7o
1.08 55.0 CY .90" Pipe Outlet Headwall & Side Walls

,......)c.j

c;;oo - F,0e !J ,.:;;uO I( e-O:" -'
1.09 14.4 CY 9011 Pipe Outlet Apron & Vertical Fins

---/CXJ 1ZcJe)_.
(~>U e I'.q;... \..y:;;>~,v;:;o 17,h PC

,:2/'CQ
,-

1. 10 1 LS 60" Pipe Stub in 90" Outlet Wall .
~ , ""'Z'? D ::t ,-' c.": i ·7)(, (, -

\.."Lt..-I I;: . .---. ! C'<-

-
p'::";'yt! F i 0\." ,j"A. '(.)(2.20

1.11 1 LS 4811 Pipe Stub in 90" Outlet Wall r::: ~~ 1)1-T'j <;;' 17
1\ .~C)_. 0G..(". ,.

) ~7 l.: ~t~;:c
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DESCRIPTION

- - --
Pege 2~

-------
Project No. 89....1;..;;6 _

ITEM NO. QUANTITY UNIT

#

BASE BlP PROPOSAL
\-

UNIT COST

IN FIGURES UNIT COST IN WRITING AMOUNT

\:', .,~;. n (J _" ""' :> t u.? D
; r-·- t"":> ( ,

1.12 11.3 CY 48" Pipe Headwall &Wings (2 each) @D 41..-(::' - S j""'T~ 1 ~o'- - 1'7 0
..';; c>.

~HtJ. T/.,L'O ,J V.QOfl..e. 0
... u

1.13 24.8 CY 10 x 9 Box Culvert-Entrance @ F LL.-D - -S 17<'r~ ?
,vc (,q4S.::...--

- . I f::;..<..J

C;'Zv (~.
r-, de lJ ",,--,0 \1..;2' 0

1.14 22.3 CY Headwall &,Wings @ F Tl-L~,,·..-'TY
, I'Ve 1(07(,. -1/fCc'

\42.4 I ("'-c rJ 0 t 00(l12 0 li~.:~j'r

1.15 148.9 CY Culvert Barrels @ G 2.-L6~ AJC 7 I ~7-&
l' ':/f60

A' 'J riUe? Ii u,.uDI'LcD
" ~ ..- -

1.16 1 LS 8 Roadway Drains @ G f7 7CO l' N° t:; C)(:)

,-{oo

36.5 - j7Jn.i.?C 110~VI2i?C>

1.17 oi6':"5- ~16
.. /wl!rUCY t ~ 117fc.e

-
CY Outlet Headwall &Wings @ G {OO

, .
(! '\...v-c iJ urUO ILe 0 NII~'l"T~

1. 18 14.9
Z el(;;- . I0 C) 4 z,JZ{

CY Culvert Inlet Headwall &Wings @G 1 ,.,-00
IUUC' 'J u(vDf2...e~ h.,a.TY

1. 19 355.8 CY Culvert Barrels @ I
'Z-4c- , (I.X) g-i~qL

1 -tOe
'Tw 0 IJ 0 (•.)Oll C I> /R.{2,\]r.,-

1.20 14.0 CY Culvert Outlet Headwall &Wings @ I 1 Alo" AU ~06G
11~O

0.c~c Ii ".; ,A--\? Il-l? 0 It?" tv
-

1. 21 20.7 - CY Culvert Inlet Headwall & Wings @ I
7.. t C ' /\.) (' q Z;;q -/

:1" .---leT."

/IC I--,,,, I
A",



AMOUNT

- - - --
Page~

',\

UNIT COST IN WRITING

i}J
UNIT COST

IN FIGURES

- -•

t·

BASE BID PROPOSAL...
DESCRIPTION

- - - -----
UNITITEM NO. QUAnTITY

- --
Pr 0 tee t No .....89;,.,;1..;;6 _

.
I

~ f0<'Y

2.01 238 SY Gunite Apron @ G & 48" Pipe Inlet
'LD -. J k ·~.v'Tlt l' ~ - 't -/L.o -

.-
2.02 1924 SY Gunite Slopes Exposed Surface L.D .-- T\A..~c?....vrrY

~o "7°4 0 -t .~ -; c:.-' cO

..

t7 -
"') Q }<2,v(7:!\.7.u ,. ~ G~c; L

-

2.03 356 SY Gunite Slope Tie Down or Cut-Off Walls
v • la:;.-

2.04 1805 SY 4" Bomanite Surface 50- F 1Ft"\'
~.

7CZ7~i~o

.. 00'- NCJ.

2.05 10 Sy 6" Bomanite Driveway @ B
FiFTY t -~o CJCC1

0~-:-

-n:11 r<:.TY ~ 1i- f ~
18'So4

-
2.06 514 SY Bomanite Slope Tie Down or Cut-Off Walls

(0<::::

. - .- r=- 0 rz.'TY ~ ~2.07 886 SY Gabions on Bank @ H 40 ~':;446

I

c;,,..:JO '1?-..100,,,,AJ-U;> tV/ tVe·

2.08 :t:' LS . Gabion Repair @ F & G l1\1JO L.oeAT'O~$)
10(2-J~"- f~or0011.eO If.-~ I f'l..1Y <::..,.} j "f lcr'7c-

'f t-J9-r.':;-:

\ 4 -
F 0 un.'Tl? l'" A,. ':t~

\71°0
.

2.09 1225 SY Burried Rock Protection w/Plastic Mat @ A B DH. , )



At.lOUNlUNIT COST IN WRITING

- - - --pagaA
"UNIT C08T

IN FIGURESDESCRIPTION,ITEM NO. QUANTITY UNIT..
<.:,,\,,"Q /j"'I. ',',);U,-: I)

c+
I /(...0-- c.ll~'

1/'
3.01 1572 LF 90" Pipe 0 to F - 1- '.-rtc-~ Z01 C;Z6

cc. o ~ \? J.1 v /I...JO f2.e. j)

3.02 915 IF 6011 Pipe at 0 l (D-
Tt-!: f.J 1%c"~ looL.Sb-

cO 0'" fi....~.-cJ j, B5&v3.03 780 LF 4811 Pipe at·D /10- r-J<.....""It:)\.) ~. ICC I

"75 00
s~ ~~~\ /11" u <;tt.\..C( B"{ h1

7Bco-: 3.04 1 LS 60" Pipe Connection I >CO.'- l«t~~& ~ (Y'/teO
.. '2 CO

TWo Tf/'CU.S4Jld,
MH in 9011 Pipe . (,~o t.oc.A."ONS)

..011 --
~ °'lttPo

~~O Ij.~
3.05 ~ LS I t i.e vej,(

I

, () 9 50~
o fie:. TltO l.t so l-td 1\.('t1(?,

,cr~
3.06 ~ LS MH in 6011 Pipe (TWo LotA,'OAJ') l-tu t ~1reci F, Pry ~ 6l.'!t 00

.. 3~.~
\ 11{:hi [;;lq Jft-

813E3.07 214 LF 15" RGRCP Class IV at B, C ci, 0°1, eo...

3 0°
T7+11l.Tf..j UIVE:--

(01+3.08 26 LF 1511 RGRCP Class III at G 1·~ Q; 00/'6-'0

3.09 42 1211 RGRCP Class III at G
30 '2S 11+ I rLllf ~t X. IS)jLF ~ OO/II::~O

-

3s~
T/\ (r-ht T h fee (

3.10 90 LF 1211 RGRCP Class IV at G ~ OL};CO :;2.970
l '

2411 Pipe RCP Class III connections to catch .. 0'0 Fcuthj C,H""
3.11 54 LF basil1s at E 4 \.-- q cot, e'('

?.:') /1
-

!

,)roject No. 8916 BASE.~ID PROPOSAL
t,

-------------CJ)



- - - --
PB9B~

- - --
Pro j e c t No. ...8__9~16~__

ITEM NO. aUANTrrV UNIT

- - - --
BASE lnp

I

DESCRIPTION

- - - --~' i

#.. \-j",/

PROPOSAL

UNIT COST

IN FIGURES UNIT COST IN WRITING AMOUNT

I B4()t.~~
C"i1~:t I-fu,drt'd

3.12 1 LS 27 x 43 ACMP @0 B4Q~fC . ~/nt~'1 <t rOO

3.13 1 lS lr CMP Galvanized End Section t cP F \q \.\+1 '2- 8~;CF-"
-- . C;O/lOO

3.14 3 EA F1 ap Gate & 'Chamber at G (12")
B4Dc~

ClltJ~t f.f C-( t<J.,ed
'252tI:.6l.'!tPOlAr,h.1 ~ "/00,

1~7D
TleJo fllov.<A. Hcl TWO

-2270-
3.15 1 LS Flap Gate & Chamber at G (1511

)
MJ r"dt?'d 5eU(i~1-y~axCO

Itteo,~
oVIc TUo.(Ll J-td C i 1C

4b4v~
3.16 4 EA Catch Basin Oet~ 531 at B, C, F Hurtdved ~ I;' ry~ cx..Jjt'cO

3.17 1 1900~
DVlCfhcu.sa ;}ef 1,.)/ N C " t1re[/!.:

EA Catch Basin Oet. 535 W/Grate at E tiUMYC4 S (JLrt{ "'i oc/tCX)

II Db
O')e ttl cl).. S:.."l Hd Cvte

44txft
3.18 4 EA Catch Basin Oet. 530 at G J.-{1t~7{C{ ~ COl ,00

cO 'fWo TliC:U!bti E tq kf-
G7cd-

3.19 2 EA ; Catch Basin Oet 532
d/lSD .- NIA fu:{red/---I c-17-j ~ COlt 00

,

. ~Iff- ~dC7ll&~
, .

~-4C7 7w~

~'I
I

I
4.01 1 , CY : Excavation in Open Areas +c.1.'~

FOJrl VCLbt"""~/'0), I/M!41
t..f-JD ~ -6-

10° -

t/ co:.' Elqt,+4 CO!
J44c~4.02 305 CY Excavation in Small Areas O. E, G l. (

/ (CD

'- -

~35
/1'-3-0 Ttcr() -t -';;(.1

~
4.03 213.7 - CY Excavation for Structures

t--'"' ~ (c·O

- I .oAo ~?ro '7"'c

( 'I 'I I 'I I



Project No.8_9;;...1..;;06 _

- - - --
P.g~ ~.

~'"

- --
fTEM NO. QUANTITY

-
UNIT

- - - - - -- ~

BASE JHD PROPOSAL
- ....-

DESCRIPTION

- -
UNIT COST

IN FIGURES

-
UNIT COST IN WAITING ANOUN"

I
c.:.' (""it'? - 7¢4.04 399 CV Fill Bank (Gold Oust to Bernei1 Ditch) t-.~ T~c1 - leV

/3 -- h co' ~4~
4.05 80 CV Fill Silt Trap Dike at 0 T ('ee~ /roo

-

O~ Y)in~(.~ Ce~'+S
~ l'(

5.01 670 LF Sawcut Edges of Pavement &Concrete 3-

5.02 6,024 SY Subgrade Preparation -Z~ -rWo ~; 00(; 00 I;Zo4f

i 41J./-
JE:l.

--<~ --f..

5.03 1,599 -rWO 'f' t)~CO
", (

SY 4" ABC Road on 'Ditch Bank- "':;;;;"=i}-

! 5'~ hV~ ~ fdJhoo 6'1/r;.~
5.04 1 ,592 SY 12" ABC On Scottsdale

5.05 1,592
/ CO S· <t cel 9$).;SY 3" AC Type B1 on Scottsdale La. ()< cleo

~

2- -r; -c~ '3'f+5.06 1 ,592 SV )" AC Type 01/2 on Scottsdale wotf- ,00, <

1J,.~

k;-t.:.r; ? Lx ~ [ Cf0~ 3()o8~
1)07 2 507 "V 3" C3/4 AC on R" ARf. at B C. E. F live ue. ~- l 00

D 1 cO;; (
i c.

5.08 308 SY 2" C3/4 AC on 4" ABC Driveway @B, C ,-"' 30&-/u-- e v\ Q i VU I

23 ILf.~ - - ()(~5.09 SY Pavement replacement over pipe @F ~1).\+eer1 ~ - (,~ 32~

!



AMOUN'

-~.
~-,

Pege

UNIT COST IN WRITING

- - ---
UNIT COST

IN FIGURES

- -
f--

BASE .BID PROPOSAL
- ...

DESCRIPTION

- - - --\ ; .--
UNIT

-
iT"EM NO. QUANTITY

jJroject No. 8916
---~--

-

I

J~ ~. -CoO! 34¢5.10 344 LF Thickened AC Edge t Det. 201-B (jOe ~- 1(;0

2~ S-°lt a

5.11 170 LF 6" x 6" AC Curb @ B TtDO ~~ 1&0 ., 42~-
,-

f

9°0 /JJ "1€ f vicv, t

5.12 88 LF 6" Single Curb @ Bt C
_....

?fJ.-

: 't.:-S fiq J,.,r~ 0-0;;00 q9:J3:~
5.13 1,241 LF 6" VC &G @ Bt Ct Et Ft I

, 5.14 2 t929 SF Cone. VG &Aprons at Bt I /~ c' r;oj 4313,~)vle ~ ICO
(

5.15 /~ s:!l. U> ~% 35""01,2,334 SF Cone. S/W & Ramps at Bt Ct I e~ /00

-J,u 00C ~~ 30)00 7S3T5.16 5 t798 SF 81 Cone. Bike Path I.=-
-, ~C() 11tneft.t Sue

5.17 2 EA Survey Monument at I LJ:;,- ~ eel /10.::-- ie-v

4 cC
'

~curThCU$etrtc! f-', UC
5.18 1 LS 6" ABC Detour Construction &Removal S-CC. - ih(~e~1 ~ cotoo 4~CO,

220 Lower 1211 D.I.P. waterline and fittings @
4 c.o h ~ (- cit

6.01
-f..., ,- iDJ2CLF B &I

v . l .-CO r " ,)l;( ! (cc

4{--~ .- - S', c;:
6.02 LF 8" D.I.P. Waterline &Fittings @B

/. I Ct{ r fy (X ~ ( CO '303(
66

.

- --



- - - - -- - - - - - - - - - - - - - -•

'rojoct NO. 8916-----
."

BASE. BID PROPOSAL
"

PagEl 35 .
UNIT COST

E'rEM NO. QUANTITY.. -
__ 9 ••••• _ •• ...- ...__.._~ _....... --_ ................. . .

..~
lL<:elt~ n'~ll?~ C-7(,~ 103'6~6.03 220 IF Lower 611 D.I.P. Waterline & Fittings @C, I ;}.'7-

. O"7c-I1~ll-t:.{ 7) ioe- co a.
6.04 1 LS Lower Water Service Under Channel @ I 190c -- mutdua. ~ OO!(()() 11(){)-

. a:,- Ta.D l./-i.ti1{hed 5 tX'V
lo40~6.05 4 EA 12" V.B. & C. Type C 2kc- ta- OO//CO'.

6.06 1 EA 811 V.B. & C. Type C 476. Q.£.
h"ltr Utut£~ SCL'eY'l;/-y

478~
~{Q h+- ~ DoI' 00

34Ll?~
Tl-IYee, Uu nd red ~our7' (

6.07 3 EA 611 V.B. &C. Type C @C, I C'?1P c{ 00/( 00 ID2~

,
Reset F.H. w/V.S. & C. @ F &I ('tWo Loc"T'DN~)

OV
CHe il-tCiiScll-yf t-coo

I"B~C6.08 ~ LS (:J 35:.,- ll.urJ~/ed E-tC~ P,i;e ~ f.~JC()

6.09 1 l&t '?3-
{)Y1e J/tu1drcd/ Su:ry

1104-c<.LS Connect 411 VCP Sewer to M. H. @H Foul< '? celleo

6.10 115 LF 4" Sewer Connection 22.~
Tf.CCVU-7 two ~

1?30~
-.

OO/fOO,
4" Sewer Clean Outs at I (TWO a..oc.ATIt>U$ )

31l).~
i1/ree flu (, &.:llRcJ

610:::'6.11 :- LS len ~ co/UXD

hJo ~Tr;ps e>O OI~C TIIcu5G1rl& i""a:o c
n 12 1 LS M.H Shaft" Cover Over ClJ1vert~ I IJ7D, .- lIu)1chec' S<i,..ltj TrLi ec1a- i~7o-

- I

19r;O.0:: () /Ie ilfoU5<: o(f IV/Ne
t1'30£6. 13 1 LS M.H. Rim &Water Tight Cover Inside ru1bert @I Iff.Hw,--ed C:::lr~ CJ ~1r ao

~ *dJ' C' --, ~~ ,-
CONTRACTORS t~Ar'E.,J LJ.jon ~~ (ljO- ) JA..

TOTAL BASE BID DOLLARS

____CENTS

5



- - - - - - - - - - - - - - - - - - -"-.j

U'I #

'ro}ect No. 8916 BASE.BID PROPOSAL Pag 6 36
~ .

UNIT COST
fE.. - -. __ •• __ ..... w _........ ---_......._,. •.....,..""n .... v ..,••• I "...,~ .......... " .INlt

7.01 3,964 SY Remove AC Street or D/W Pavement @B,C, E &F
CfLo;

ffGtf77(' Ce,,<.15 3)7J~,.---

.
{)eE ){~Tl{ h Jc: (fjIL-1s

('.:;

7.02 1,166 LF Remove Cone. Curb/Curb &Gutter @ B,C,E,F, I 757.l.
, () '3')

,II(tZTt/ {eI1f5 g/~7.03 2,713 SF Remove Cone. V.G./Apron/Drivewav @B.C.LF
i .----,

7.04 1,978 SF Remove Cone. S/W @B, C, I O. -:?E -r;{)C,vt-!-7 Ce~/s ?C/~

eGo
~"{~t.~ h~C-'j;{\ 1/615 25;$7.05 1 LS Remove Sump Pump &PVC Pipe @B 2<:; .-

'.4~4 I'IE CO«Ni~ ;<r~ {k,{) Dollu IS ~ ~)7too
,

7.06 ul ; 379 SY Remove Gunite Channel Lininq @ B, C, F, G 3;2.tYf;-

/()O,(~ One- (/{,{nJr('J4( ovico t

7.07 1 fA Remove Fnd of 1211 PiDe ,. Headwall til r 100--

Remove 72 11 Cone. Culvert, Headwalls &Handrails 4 ~> r;'i.i.r111cIJSt.U1J~f /r~ 4000. !7.08 - 1 LS @C COO, ;:--

7.09 293 LF Remove 6' Block Wall
;)..0

+L0'O ~::uy;00 &WJ~,

7.10 1 If.cC;O,02-
cJf1 e- 't1liH2.>it;A..li S?(

1&:tJ:.lS Remove Gabions @F, G /10. itdV-a../ ~f ~1t6>O
-

7.11 190 IF Remove 1211 CMP @ F q.@ ;0rt\.J.:. '1 ~IrcO !80:

7.12 k lS Construct 6' Block Wall - 258 L.J~
(j,C(){).~ VO-ttf!:11 lit)t..I.S{fjl(I~' C%o l~tD~

CONTRACTORS HAt1EJOrr C:cn-tfrdc!J 09 eo.)~.
TOTAL BASE BID . _ DOLLARS

CENTS

, "



- - - - - - - - - - - - - - - - - - -!)
~

(j

'rojcct No. 8916 BASE"BID PROPOSAL PagEl 37 ,
t-

UNIT COST
. - ~ .. -- ---- ....._.- .... • ''Ilooif'''1Ir- v _...... --_ . ... ..... , .. . .

. ,- ~.. l; / b J '- ~ ;#7.13 1 LS Relocate Sign @ F 6,(:u -- htX 1.U' ~ SI.(ft1~ r~

.
3 "c ~h'T~ ~ CX)hlrO e

7. 14 703 LF Handrails D- ;)/c9o-. .
:J~ 1);cLJ 'A fu5at?rt)Lfd~%,to C-c~ , (

7.15 1 LS Top Grate on 90" Outlet Structure 7CD,- 07«;-

IBCQ0:
C)t~ 7lfcus(t-Ad Elr;+ leaf7.16 1 LS 90" Pipe Inlet Barrier Grate &Latch HClvtd>W'~ 00/( .

I

I I cO (Ylc:;-rhcW!:tV1d. <1 (')Cj &0 1Cd)~
7.17 ~ LS 48" Pipe Trash Racks (I. LDc4no~S) DC{),'-

" /'J? r() cO -rAn:.clltoU$&id /ree- d
7" 18 1 LS Miscellaneous Work ';J c.' .- i/t<.l'zdYed ct {)"'!t I!:."O 33co-

~ 0°
tJ /11 e /tt6t.f5~)j;> ~

7~7.19 1 LS Miscellaneous Landscape Work CCD·- c:o~()O

c""- f=6o (lT~,'0 rtlC"<')',7"/J,AJ D
7.20 1 lS Traffi c Control !dt7cc-- F I v(? tJ U f\/or-....rz 0 1 15/cc f~5c

cO Three !1u1J1«fSei~tfy 37~7.21 1 LS Striping 37~'- PI c..e 'CJ ~/r &0

I~ 750 ~5'
77Itrl"Cel-'(f!ff.a'!22;t£'· Se~lt:!"t-1

/37sd7.22 1 LS Traffic Signal Relocation @ F " C~)'oJ, . !Ji,(J1Jutfrl;:-,"7/ of 1/(."'0 '"-
- /6J-.5t ~

St-.( rc(~ll 7lfCii5d/d rUiC)

/6;Z~7.23 1 LS Traffic Signal Relocation @ I II£< ndrecl ;:::;; ry.rf cry;ooJ \
;"

CONTRACTORS NAr1EJL,J~ C}n:rh~dc-hr:J&.)~ .

~,,-i(' f-,"\llU",v \: H:'.i-,ri '.L",<.JD\( \;\7 l: I CAli'; Ti,';" 'n,L\;'7~,vJJ
TOTAL BASE tHO C? t();.tJJ.1t;,,,\.)(.J il l"07;o), cT"- 11-\..'(' DOLLARS

EJr::T\ <:::;>1.: L.l'7~; ~t CENTS

<i \' 9-'2'-[ B~2 ':;7• . 1~' ) '. •..:...



------------------(p.~

• r 0 j e c t No. .J8;l;:9L1J,.i.I6i-..__ AlTERNATi JHD PROPOSAL
t"

UNIT COST

Page 38-. '

- - - - .- - - - - _.~.. __ - _w ........_ .... ....... ___ 'O._V" _..... --_ .... " ........... . ,

2~'"
(,-i) f:<.lt-ht'h't'et!

8.01 ....,6~g. SY Gabions to replace Bomanite C ~1JI'$I' 43,- <;/ cO~Ot) 9'(7/7
~

b V fltrie 7lI~u.saJ-tI ~ q;;.oo ~

8.02 1 lS Exposed Aggregate Wall Surface Treatment '7J.cx:J .- /hi~-/rf1 ~OO()

8.03 , eos . expose» eo~se AGGIt.(;.\~ eollcelrT'lr
~(.~ ftc c~rlet OJC cf 37165• 1$.'1. 1b RIrP~ ~11"~'ff!E SUt!C:AC.at cc/too

COAft\E AGc;RCiSA'TIi COIJe.uTE 10 tEPLJ4.C£ c;v TII'Ilflt Hut- ~8.04 514- !),.'I. 34- /74-76COH"~'·~ ,.LoPe 'ne "I)f*)N oR C4l".~r: WAt1~ o~/;rav

..
I

,

CONTRACTORS NAt1E::) (0I C.C'yt±£~~C~.) .,~ .

_ I' 1:- ~. ~--' .t',., .>', <f7,'c V ""1)I v\.'C //\.) ,I iC;--!_/ !- Cli': I I /l" "'.N ,leV c -'OJ,,",'
I .

TOTAL ALTERNATE BID Cr'0Y" q,:I..J ,)l1l>O ·t/Jf(tl~ DOLLARS

~ i r: 'T '- C--; "~~,'.c ('V

;-_:~

. S C ~4./~~I'·~0:;'" I:?y ) /.' ~,.')- ) 7 -,( ') ,.'



PAGE 39

PROPOSAL

BID CALL 1184-86

FIRM:,\\.UJ~c:hOJ Ce· 1nL.
ADDRESS:45~S t ' \)O\\Jers. d]\
.=t:.b~e 'Of V A2 9> SO 3 ~
TEL. NO.: ~DQ..) 9lol..:J~ ,S

Respectfully submitted,

Rev. 10/27/81

BID CALL NO.84-86 • PROJECT NO. 8916 ,including Plans, Standard Specifications

incorporates by reference to the same extent as if set forth herein in full

and Details. Project Manuals, Special Provisions, Addenda, if any, Performance

all of the terms and conditions contained in said bid documents identified as

included in the bid documents and I (or we) further agree that this proposal

By submitting this proposal I (or we) hereby agree to enter into the Contract

or individual trading as ~ __

of the City of YbC)e n '¥

PROJECT NO. 8916

a partnership consisting of ~ _

WITNESS: IF BIDDER IS AN INDIVIDUAL

" ,
" "';'Bond, Payment Bond and Certificates of Insurance.

t-- ....

I
I
I
I
I
I
I
I...

I
I
I
I
1
I
I,:~:

I
I
I
I



3939 CIVIC CENTER PLAZA • SCOTTSDALE, ARIZONA 85251 • PHONE (602) 994-2521

CALL ANNETTE GROVE AT 994-2399 FOR INFORMATION ON THE PROJECT PRIOR TO
THE MEETING.

MAY IS} 1984
PRE-BID MEETING NOTICE

BID CALL 84-86} PROJECT NO. 8916

w: 1f '84

ASST

ADh_\lo-+-+
C&O

CH ENG

000 C. "t . , ItT
RECEIVED

cc: John Short, APS
Steve Hollinger, Mountain Bell
EdRalei~h, Flood Control District
Pat Neal
Dick Schaner
Ray Garrison
Bi 11 Mead
Mario Saldamando

REPRESENTATIVES FROM THE UTILITY COMPANIES WILL BE PRESENT AT 9:15 A.M,
FOR A FINAL REVIEW OF ALL UTILITY RELOCATIONS. REPRESENTATIVES FROM THE
UTILITY COMPANIES} THE CITY AND THE FLOOD CONTROL DISTRICT WILL DISCUSS
DETAILS AND ANSWER QUESTIONS FROM THE CONTRACTORS BEGINNING AT 10:00 A.M.
FOR THE CULVERT AND DRAINAGE SYSTEM ON THE EAST SIDE OF SCOTTSDALE ROAD
FROM THUNDERBIRD TO CACTUS AND THE CULVERTS AND DRAINAGE SYSTEM AT 71ST
STREET UNDER COCHISE} GOLD DUST AND THE DITCH TO MOUNTAIN VIEW (BERNEIL
CHANNEL) .

PLEASE ATTEND A MEETING TO DISCUSS THE PVSP DRAINAGE SYSTEM PROJECT.
THE MEETING WILL BE HELD WEDNESDAY} MAY 23} 1984} BEGINNING AT 10:00 A.M.
IN THE KIVA} LOCATED IN CITY HALL} 3939 CIVIC CENTER PLAZA} SCOTTSDALE}
ARIZONA,

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



2. At Residence, south east corner of Scottsdale and Sutton, place. 10-15 gallon
oleanders and make repairs to sprinkler system.

The Contract time Wi 11 Be ( I ncreased) By ..••.•••••....••••..••.•..• __~.Y2 _
The Date of Completion as of This Date of This Change Order
Therefore is .(.C.o.n.t.i.t1,Q.e.n.t. .u'p.OJ1. .r.a.iJ1..d.a;;::,..a.l.hlW.esj. .tP. sj.il.t.e.). . . . . • . • . •• March 25, 1985

$4450

$ 800

$5,250.00TOTAL

FOR : _

---------------

RECOMMENDED BY I APPROVED BY
ClTV, aF SCOTT~?~ ,'<,J ' ClTV rJ..COTTSO LE

[~~ 2Ld~__<i~L(~~_'~) _~ ~'/? YS-
FIELD ENGINEERING MGR./Date PUBLIC WO KS ADMIN./Date

~A-CL00Gu~_Ybfr" 4-//145
PRO~E~pr~ORiDafe -COMM. 0 v, OEPT./~
;5dt ~~~~//£ iiyj 4-//1Ie'5"' DiJ
'CA~ NG~N~~R/ba te CITY MANAGrrRJba tpVV---

..k - _ t-'t/A';er--- f -10 .- gj r",1CJ-
/T ORTATION ./Da~- '=OT~~=~A=-=fNdJN=C=I=ES;:;-----

/ AS 0 FUND AVA ABILI1Y:

'rLf -;1. / _.~~~ I:
1?fWANCE -DIRECTOR/da-~--'
(Required if over $500.00)

---------------- ----

CITY -= SCOTTSDA.E

22023 North 20th Avenu~ _

Phoenix, Arizona 85027

YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:
1. At Residence, 10610 North 82nd Place, spread and compact clean fill material to fill

i ~ eroded areas; place, spread and compact 211 .:t:. decomposed grani te; and spray with
so11 steralant (surflan, dacthal or equal). Place river rock in swale between landscaped

mounds from driveway to drainage ditch (see attached drawing).

TRANSPORTATION ENGINEERING

CONTRACT CHANGE ORDER
PROJECT NO. 08916 (F5502) TITLE:_ PVSP DRAINA"""GE"'--"'-SY-'-"SC-LTJcLEM.'-- _
CONTRACT NO. CONTRACT DATED:-.Z12J.~85,!--_--=;::-- -;~=

CHANGE ORDER NO. 11 PAGE 1 OF PAGES
TO:.J Contractor--- ) ==:.===-=-= _

BY:---

DATE:

The Original Contract Sum Was~ .•....•..•...•..•••..•..•.....•...•. $1,777,972.25
Net Change by Previous Change Orders ....•....•.................•.• $ 92,450.00
The Contract Sum Prior to This Change Order Was ........•........•. $1,870,422.25
The Contract Sum Will be Oncreased ) by This Change Order ........ $ 5,250.00
The New Contract Sum, Including This Change Order Will Be ...•..••. $1,875,672.25

~Ir '~
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PROJECT NO. __ 08~16 (£5j~Q~1 PROPOSED C/O NO. JJ _

7 DaysTIME:

SUBMITTED BY: Annette Grove-----'---------

Increase

CAPITAL ENGIN[EHlNC

$5,250.00

PROPOSED CHANGE ORDER JUSTIFICATION

• •City of Scottsdalel Arizona

4/2/85

The Residence at Sutton and Scottsdale experienced damage to the existing oleander
hedge and sprinkler system, that was not anticipated in the plans and specifications.

EFFECT ON CONTRACTOR COST:

D/\TE

cJUSTI FICAlI ON:
The Residence at 82nd Place and Shea experienced heavy erosion in the front, side
and back yard areas. Prior Change Order No.3 repaired the drainage channel and
erosion at the inlet to the box culvert. This will replace eroded areas and re
turn to pri 0 r condi t i uriS, pr:r Di ck Schaners I di r(~ct i Vf~. Th-j s item wi 11 be charged
to the Shea Blvd. account.

I3fnEF DESCRIPTION OF CIIAN(;[ orWEr~:

Repairs to eroded areas caused by Shea Blvd. Widening project, as directd by
Dick Schaner. Repairs to landscaping damaged during construction of box culvert
and wing walls at Sutton and Scottsdale.

AL TERNATI VES:

,r'
/
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ADMIN SUSP

C & 0 ,FILE ..

NOll 03 184

ASST LMgt
CH ENG HYDRO

fUlOD C6NTROL DiSTRICT
RECEIVED

Corrected Prints

/ I ,;)' FINANCE
I} 7 "'P::MARKS

PVSf.?f...)r4-t<f'l..~

ENGR DESTROY

Return

Return Check Prints

For Your Information

PROJ ECT NO: 8'CJ J (P

DESCRIPTION

Signed: ~7t::
Capital Improvement~r:g

For Your Review

For Your Action -
For Your Use

ATTEN: E~ t2c..-1.'ert'

TO: 1f10...r',c-"f'et- CCVt1~ FJootL ~f.nl DATE:

332> S- LO. UVY"'a..V'-;rc' SUBJECT:
Ipha ~(--' , A2. fi~oo1

I

THE FOLLOWING ITEMS ARE TRANSMITTED: HEREWITH /

UNDER SEPARATE COVER

THE ABOVE ITEMS ARE SUBMITTED:

Copies To:

Enclosure (s) __

At Your Request_

For Your Approval L
For Corrections

Remarks: "ih..a- C~ ~ \ \ f'ctt -& ~ ~h.o-re... ~ --the- .3
~r-e-o-;:, of e.-,ro s<~.o fh> -fec+' .,y,,~, C-", ooD J. ~ Io..r-ey-
c.O'b+ W\-c.l-\. ....... \C1 l~ r s+n,c....A...~/'<'·...J ek..c..CL\r--+'~,

PI ~&'-" e.- c.:..... (l if ,Ii'\.) ~~ 1 v-J£ ~ ...f-z n-...s ,

COPIES

3939 CIVIC CENTER PLAZA • SCOTTSDALE, ARIZONA 85251 • PHONE (602) 994-2521
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YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:

, .

FOR:

. t·
TRANSPORTATION l:NGINEERING

CONTRACT CHANGE ORDER
08916 TITLE: PVSP Drainage System

CONTRACfDATETE-----Juryr.....,-).......'=98"'·4...--------
p7.\GEI OF Z PAGES----- ---_.-

85345

CITY OF SGOTTSDALE

ACCEPTED BY:

The Original Contract Sum Was $ 1 777 972.,;25
Net Change by Previous Change Orders .•....•.••.••.............••.. $ • (8:31~~~) ___
The Contrad Sum Prior to This Change Order Was ......•......... ~ .. $-1-1.769.598.25 _.__
The Contract Sum Will be ( increased) by This Change Order $ 66)558.50
The New Contract Sum, Including This Change Order Will Be $-1,836~lG6.75

The contract time Wi 11 Be { i ncreaseq By........................... 18 Days
The date of completion as of This Date of This Change Order
Therefore is "............................... 7 January 1985

2. -Inlet to box culvert on Shea Blvd. just west of 82nd Pl. - place 12 11 + rock in eroded
area and under exposed wingf~all) fill voids with dirt & water settle for compaction
and reshape drainage ditch.0e.e.. AJfc.....c.~,No,.;l)

Tor M _
i::tlMP-~ $ ;) • -5DO. 00

I

C. S. Construction

8290 N. 75th Ave.

BY:.J&.~~~~~~:---~~~~'tIJJ:

DATE :--:...._~--=:...+- _

PROJECT NO.
CONTRACT NO.
CHANGE ORDER~N=0~.---~3---------------------

.TO: (Contractor)

Erosion protection per the following:

1. Inlet to box culvert on Shea Blvd. between Sundown Dr. and Country Club Dr. - place
12" + rock in eroded area) fill voids with dirt and water settle and cover with 6"
dirt and miramat erosion protection to cover rocks &to conform to original berm
deta il (see Attachment No.1) Tv.-- /o/} ~

I:tJMP-~$ d.. 560,00,
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270,935.00

TOTAL

($38,480.00)
( 7,120.00)
( 68,625.00)
(106,225.00)
( 6,700.00)
( 7,960.00)
( 27,577.00)
( 2,156.00)
( 4,668.00)

1,424.00

UNIT

T'-'#-"1
~-£HM $,__--'=0~;'-,.:....DO~O..:..._o-=D~__

TITLE: PVSP Drainage System
CONTRACT DATED: 7/11/84

"'PA'-;G""E--::-2----:0=F==3=.-=--=--=--=--=P-=-AG'='"'=£=S-

DELETIONS

1924 SY Gunite Slopes Exposed Surface @$20/SY
356 SY Gunite Slope Tie Down @ 20/SY
915 LF 60" Pipe @ 75/LF
3035 CY Excavation for Structures @ 35/CY
670 LF Sawcut Edges of Pavement &Concrete @ 10/LF
1592 5Y 311 AC Type Bl @ 5/5Y
2507 5Y 311 C3/4 on 811 ABC @ 11 /SY
308 5Y 2" C3/4 on 411 ABC @ 7/5Y
2334 SF Concrete,S/W @ 2/SF
1424 SY Remove Gunite Channel Lining @ l/SY

TOTAL DELECTIONS

ADDITIONS

2.02 2107 SY Gunite Slopes Exposed Surface @ $20/SY $42,140.00
(See Attachment No.4)

2.03 373 SY Gunite Slope Tie Down @ 20/SY 7,460.00
3.02 989 LF 60" Pipe @ 75/LF 74,175.00
4.03 4164 CY Excavation for Structures (see @ 35/CY 145,740.00

Attachment No.5)
5.01 1075 LF Sawcut Edges of Pvmt. &Concrete @ 10/LF 10,750.00
5.05 1592 SY 3" AC Type B1 @ 4.50/5Y 7,164.00
5.07 2507 SY 311 C3/4 on 8" ABC @10.50/SY 26,323.50
5.08 308 5Y 211 C3/4 on 411 ABC @ 6.50/5Y 2,002.00
5.15 3096 SF Concrete S/W (See Attach. No.6) @ 2/SF . 6,192.00
5. 19 5~8 LF Sawcut Edges of Pvmt. &Concrete @ 5/LF 2,940.00
7.06 1607 SY Remove Gunite Channel Lining @ l/SY 1,607.00

TOTAL ADDITIONS 326,493.50

2.02
2.03
3.02
4.03
5.01
5.05
5.07
5.08
5.15
7.06

ITEM NO. DESCRIPTION

YOU ARE TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:
3. ln1et to box culvert on ScottsQale Rd. at McCormick Parkway - place 12" + rock

in eroded areaS, behind culvert wing wall~.level with natural slope adjacent to
eroded areas(see attahcment No.3).

PROJECT NO: 08916
CONTRACT FOR:
CHANGE OROER:---r3----
TO: (

. '

I ew Item

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

-------------------------------------------------------------------------------I
I
I

1. Erosion Protection at Berm on Shea Blvd.
2. Erosion Protection at Box Culvert at 82nd Pl. &Shea
3. Erosion Protection at Box Culvert at Scottsdale & McCormick
4. Total Deletions

$ 2,500.00
$~~0Q.:09_·
$ 6,000.00
$-< 270,935.00)



TOTAL $ 66,558 .fO

CITY OF SCOTTSDALE
I ••

TRANSPORTATION ENGINEERING

CONTRACT CHANGE ORDER

326,493.5C
._-~-_.-

(

TITLE: PVSP Drainage System
CONTRACT DATED:~~7/~1~1/~84~~~ ~~__

PAGE 3 OF--.;;;.3__P.AGES

YOU ARE TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:

PROJ ECT NO :.".........;O:;,.=..89~1.;..6 _
CONTRACT FOR:
CHANGE ORDER:-----3----------
TO: (

5. Total Additions

I
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SUBMITTED r.i;

ALTERNATIVES:

CAPITAL ENGINEERING

TIME:

PROJ ECT TI Tt E__PV_S_P_Dr_a_i_n_ag::....e_S.::...y_st_e_m _

PROPOSED C/O NO. 3---_.

10/10/84DATE
--_--:-_~-------

PROJECT NO. 08916----_._--

BRIEF DESCRIPTION OF CHANGE ORDER: Erosion protection at three locations. Addition
al gunite channel lining south of Cochise. Increased quantity of 60 11 pipe per as
buil t measurement. Increased quantity of structural excavati on. Decrease in unit
price for asphalt for deletion of prime coat. Decrease in unit price for sawcut.

PROPOSED CHANGE ORDER JUSTIFICATION

• •I, •

City of Scottsdale, Arizona

~FFECT ON CONTRACTOR COST:

JUSTI FI CATION:
The areas of erosion are a result of the recent heavy rains and need to be protected
immediately. The additional gunite removal and replacement will allow a better match
of the existing channel flow line. The quantity increase of the 60" pipe is the
final field measurement. The increase in structural excavation is for: Plans quan
tity error in omitting box culvert aprons, wing walls, and a claim issued by the
contractor pointed out that three structures were not included as structures. Final
specifications interpretation is that the 96" pipe junction structure and the two
48" pipe inlet structure are structures per MAG. The decrease in the unit price
for the three types of asphalt is for the deletion of the prime coat. The decrease
in the unit price for the remaining areas of sawcut has been agreed to by the con
tractor.
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Gentlemen:

Your prompt consideration will' be ~ppreciated,

•

October 1> 1984

, ,

CL~ 4,'11 4.~ .

C.S. Construction, Inc.

dU/c£L#/~a-
Michael R{~~~~'I
Vice-President

Sincerely,

Phone: 979·2088

15> 1984
16,1984
11, 1984
12, 1984
24, 1984
25, 1984

6 Days Total

•
.CONCRETESTRUCTURES

August
August

September
September
September
September

8290 N. 75th Ave., Suite A
Peoria, Arizona 85345.

RECEIVED

OCT 3 1984

At this time we respectfully request an extension of Contract time
for lost production due to inclamite weather. The following days have

been recorded as rain days;

Attn: Annette Grove
Re: P.V.S.P. Drainage System Project #8916

City of Scottsdale
3939 Civic Center Plaza
Scottsdale> Az. 85251

I
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Your prompt consideration to this matter will be appreciated.

September 26, 1984

•

.20/sy

.20/sy

.20/sy

Michael rden
Vice-President

Deduct
Deduct
Deduct

\'•

Item # 5.05
Item # 5.07
Item # 5.08

8290 N. 75th Ave., Suite A
Peoria, Arizona 85345

Sincerely yours,
CS Construction, Inc.

CONCRETE STRUCTURES

RECEIVED
SEP28m4

CAPITAL' IMPROVEMENTS
By _

MRS/em

Phone: 979-2088

Attn: Annette Grove-Capital Engineering
Re; P.V.S.P. Drainage System

Gentlemen:

As per your request, the following reduction in unit price shall
apply for the deletion of Prime Coat.

City of Scottsdale
3939 Civic Center Plaza
Scottsdale Az. 85251
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C.S. Construction, Inc.

Sincerely,

Your prompt consideration to this matter will be appreciated.

August 31, 1984

•\'•
.CONCRETE STRUCTURES

8290 N. 75th Ave., Suite A
Peoria, Arizona 85345

At this time we respectfully request a change order to increase

the quantity of item # 3.02 from 915 LF to 989 LF. Furthermore, Item

#7.07 needs to be increased from 1 EA to 2 EA which will account for

the work completed at Gold Dust.

Phone: 979·2088

Attn: Annette Grove

Re: P.V.S.P. Drainage System--Project #~916

Gentlemen:

City of scottsdale

3939 Civic Center Plaza

scottsdale, Az. 85251

I
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f!,;//~

Vice-President

RECEIVED
SEP4 8M

CAPITAL"IMPROVEME~n
By _
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PVSP DRAINAGE SYSTEM

CHANGE ORDER NO. 3

ATTACHMENT NO. 5

EXPLANATION OF STRUCTURAL EXCAVATION INCREASE

The quantity of structural excavation revised by addendum prior to bid open
ing was 303~ CY.

Structural excavation, which will be a 1 foot pay limit beyond footings, walls
and aprons to top elevation, will apply to all structures. The structures in
clude box culverts at Golddust, Cochise, Sweetwater, Sutton and Thunderbird,
and the two 48" inlet structures and the 96 11 energy d·isipator.

The total increase in structural excavation will be 1129 CY as follows:

Original Revised Di fference

Sht. 3 (96" Energy Disipator) -0- 415 415

Sht. 4 (Sweetwater) 17.6 374.5 356.9

Sht. 7 (Golddust) 731 780.3 49.3

Sht. 9 (Cochise) 560 498 (62)

Sht. 14 (Sutton) 415 431 16

Sht. 16 (Thunderbird) 1237 1548.8 311.8

Sht. 21 (48 11 Inlet) 74 116 42

3034.6 4163.6 1129 CY

Rounded To: 3035 CY 4164 CY

The final change order for quantity adjustments will include as-built quantities
for structural excavation of the above structures. Field measurements will be
taken to include the 1 foot pay limit to the top existing elevation of cut loca
tions.

AG/tk
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L_ 5, Le71A or -I--r-v.c- -h~

Corrected Prints

Return Check Prints

For Your Information

Return

PROJECT NO: ?q Ib

DESCR I PT ION

Signed:~

Capital Improveme !'ts Engineering

)

I

THE FOLLOWING ITEMS ARE TRANSMITTED: HEREWITH /

UNDER SEPARATE COVER

ATTEN: LJ2- R-.A--/;~ I"-

COPIES

THE ABOVE ITEMS ARE SUBMITTED:

At Your Request _ For Your Review

For Your Approval.-.J! For Your Action

For Corrections For Your Use

Enclosure (s)

Copies To:

3939 CIVIC CENTER PLAZA • SCOTTSDALE, ARIZONA 85251 • PHONE (602) 994-2521
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ALTERNATIVES:

PROPOSED C/O NO._~ . _

CAPITAL ENGINEERING

cottsdale 4 Ariza aCity of

PROPOSED CHANGf ORDER JUSTIFICATIO

10/19/84--------

SUBMI TH!)

EFFECT ON CONTRACTOR COST:

BRIEF DESCRIPTION OF CHANGE ORDER: Revise alig~nent and grade from Sta. 11 + 00
to 16 + 50 thru the Larkspur intersection. Widen Thunderbird Road to the north
from Scottsdale to 7lst.

JUSTIFICATION: The revised alignment follows the alignment and grades for the
Phase II Scottsdale Road widening project to begin construction in 1985. The
widening of Thunderbird Road will allow the contractor to construct the box cul
vert thru the Thunderbird/Scottsdale intersection in two phases instead of three.
This will shorten the construction period, thereby shortening the inconvenience
to the public. This ~ill add a positive improvement to the intersection that
was not part of the original design.

DATE

PROJECT NO ._0_8_91_6 _
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YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:
DELETIONS

FOR:-----_._--

..
COTTSDAa:.Ey

TRANSPORTATION E GINEERING

CONTRACT CHANGE ORDER
08916 TITLE: PVSP Drainage System

CONTRACT DATED: July 11,1984
PAGE 1 OF_---.::2'--_PAGES

CI

C. S. Construction

ACCEPTED BY:

Peoria, AZ 85345

ITEM DESCRI PTION UNIT TOTAL

3.07 214 LF 15" RGRCP @ 55/LF $11,770
5.02 6024 SY Subgrade Preparation @ 3/SY 18,072
5.04 1592 SY 12" ABC @ 3/SY 4,776
5.05 1592 SY 3" AC Type Bl @ 5/SY 7,960
5.06 1592 SY 1" AC Type D-l/2 @ 2.50/SY 3,980
5.07 2507 SY 311 C-3/4 AC on 811 ABC @ ll/SY 27 ,577
5.10 344 LF Thickened AC Edge @ 5/LF 1,720
5.13 1241 LF 611 VC &G @ 7/LF 8,687
5.14 2929 SF Cone. VG &Aprons @ 3/LF 8,787
5.16 5798 SF 8' Cone. Bike Path @ 2/SF 11 ,596

($104,925)

You are directed to make the above changes in thi s contract: (1) Revised Sheets 11 and 12.

The contract tiTre Wi 11 Be (Increased) By........................... 10 Days
The date of comp1etionas of This Date of This Change Order
Therefore is 17 January 1985

8290 North 75th Avenue

The Ori gi na1 Contract Sum Was $_1 ,777,972.25 __
Net Change by Previous Change Orders $ 58,184.50
The Contract Sum Prior to This Change Order Was $- 1,836,156.7~~_
The Contract Sum Will be ( Increased) by This Change Order $_ . _8,895.50
The New Contract Sum, Including This Change Order Will Be $ 1845y 052.25

PROJECT NO.
CONTRACT NO.
CHANGE ORDER--:N=0,-.-4:---------
TO: ( Contractor

I
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YOU ARE TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:
ADDITIONS

$8,895.50 /

766.00
1.140.00

787.50
340.00

2,178.00
1,842.50
3,307.50

300.00
2,500.00

13,161.50
($104,925.00)

100,659 .00 .
13,161.50

UNIT TOTAL

@ 2/LF
@ 2/LF
@2.50/SY
@ l/LF
@ 6/LF
@2.75/SF
@10.50/SY

LS
LS

DELETIONS
ADDITIONS
WIDEN THUNDERBIRD

TOTAL

TITLE: PVSP Drainage System
CONTRACT b-AfED: 7/'1784

PAGE ·--;;2~---;'O;r:F--"2""-._ -_-_-_-::PA-:-:G=E=S-

LF Remove existng VC &G
J$F Remove Cone. VG &Aprons
SY Subgrade Prep
IF Sawcut AC &cone.
.. 6" VC & G

Cone. VG &Aprons
<3D C-3/4 AC on 8" ABC
.Control
tgnal Pole Relocation

....................IlIIMlII~.~:r~I.tU~1!i2_~::::~-"'•..~",,~,," ~..m ""~,

"·OTTSD-..E
TRANSPORTATION ENGINEERING

CONTRACT CHANGE ORDER

-'------------------

nstruct the Thunderbird box culvert in two phases, with the barricading per
tachment No.2. This phasing necessitates the widening of Thunderbird Rd.
the north per Attachment No.3.

ITEM DESCRIPTION UNIT TOTAL

3.07 212 LF 15" RGRCP Class IV @55/LF $11 ,660
5.02 5796 SY Subgrade Preparation @ 3/SY 17,388
5.04 706 SY 12" ABC @ 3/SY 2,118
5.05 706 SY 3" AC Type B1 @4.50/SY 3,177
5.06 706 SY 111 AC Type D-l/2 @2.50/SY 1,765
5.07 2948 SY 311 C-3/4 AC on 811 ABC @10.50/SY 30,954
5.10 875 LF Thickened AC Edge @ 5/LF 4,375
5.13 1248 LF 611 VC & G @ 7/LF 8,736
5.14 2650 SF Cone. VG & Aprons @ 3/LF 7,950
5.16 5268 SF 811 Cone. Bike Path @ 2/LF 10,536
8.05 10 Object Marker, Triple Vertical, ADOT Std. Det. LS 7504-M-3.02

Parkway Grading LS 1,250

100,659 J

PROJECT NO: 08916
CONT~ACT FOR: ---------
CHANGE ORDER: 4
TO: ( .. -)r-'---

._--~_._------..

.._.... .,..., ..--,
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The Original Contract Sum Was $_7177.~8~OO~.~0~0-------
Net Change by Previous Change Orders $_~26~,~O~75~.~00~_

The Contract Sum Prior to This Change Order Was $ 43,875.QO~ _
The Contract Sum Will be ( increased) by This Change Order $ 370.00
The New Contract Sum, Including This Change Order Will Be $:--~4~4~,2~4~5~.0~O~---

The Contract time Wi 11 Be ( i ncreaseQ By........................... -9-
The as of This Date of This Change Order -----------
Therefore is . ----

Add to Engineering Services Contract 6.6, Extra Work:
(7) Provide construction staking and as-builts of the Thunderbird Road widening

from Scottsdale to 73rd Street.

PAGES1OF

FOR:

$ 370.00------------

----------- - ----

-----------------------------------:-----

FINANCE DIRECTOR/date

TRANSPORTATION ENGINEERING

CONTRACT CHANGE ORDER
08916 TITLE: PVSP Drai nage

CONTRACT -OATEo:----ro:-4-83...-----------
P")\Gr--l

---'--

CITY OF SCOTTSDALE

ACCEPTED BY:
Engi neer:

3015 E. Thomas, Suite 10

Steel & Jensen, Inc.

YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:

PROJECT NO.
CONTRACT NO.eHANGE ORDER--:N=O'--.-4----·--------
TO: (Engineer -=r==

I .. ::~~ --"
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Provide construction staking and as-builts of the Thunderbird Road widening from
Scottsdale Road to 73rd Street.

The widening of Thunderbird was approved on construction Change Order No.4. The
widening of Thunderbird will allow traffic flows around the construction of the
box culvert through the Thunderbird/Scottsdale intersection.

BRIEF DESCRIPTION OF CHANGE ORDER:

noneTrr~[ :

SUBMITTEO Annette Grove

rROPOSED C/O NO. __~ . _

CAPITAL ENGINEERING

$370.00 increase

PROPOSED CHANGE ORDER JUSTIFICATION

City of Scottsdale, Arizona

08916

November 12, 1984

EFFECT ON CONTRACTOR cnST:

DATE

PfWJ[CT NO.

JUST! FICATION:

AL TEl<NATIVES:

/'
/'I ~j' ~:

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



Per your request, we are submitting this letter requesting an
additional fee for construction staking Thunderbird Road widen
ing change order No.4. Our fee will be ($370.00) Three Hundred
Seventy Dollars.

If you have any questions, please call.

Dear Ms. Grove:

November 13, 1984

Travis C. Steele, P.E.
Lrm H. Jensen, R.L.S.STEELE & JENSEN, INC.

Engineers- Surveyors

:m15 E. Thomas Rd. No. to Phoenix, AZ 85016 (602) 957-7920

LHJ:alm

Sincerely,

Re: PVSP Drainage System
Project No. 8916

Annette Grove, Project Coordinator
City of Scottsdale
3939 Civic Center Plaza
Scottsdale, Arizona 85251

I
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______ FOR YOUR INFORMATION
RETURN CORRECTED PRINTS------

______ RETURN CHECK PRINTS

______ FOR YOUR REVIEW
FOR YOUR ACTION---

______FOR YOUR USE

DEseRI PTION

~~e.r- t00·~ SJ~ '7

3939 CIVIC CENTER PLAZA • SCOTTSDALE, ARIZONA 85251 • PHONE (602) 994-2521

COPIES TO:

PROJECT NO. _..:::;.CJ_8'_~_1b SUBJECT: ?V",::>? U~l¥ Sr4~

,/ HEREWITH
_______ UNDER SEPARATE COVER

COPI ES
I ~A

TO:

SIGNED BY:~~
CAPITAL ENGINE~

THE FOLLOWING ITEMS ARE TRANSMITTED:

DATE :_----J2./~7_1_I...;.-gS-=------------

THE ABOVE ITEMS ARE SUBMITTED:
______ AT YOUR REQUEST
... / FOR YOUR APPROVAL
______ FOR CORRECTIONS
REMARKS:

I
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----_._--_._---

TOTAL

$1,290.00
7,440.00

13,380.00
53,080.00
15,240.00
10,900.00
2,660.00

(103,990.00)

UNIT

$300/CY
300/CY
600jCY
40/SY
40/SY
20/SY
20/SY

TOTAL

TRANSPORTATION ENGINEERING

CONTRACT CHANGE ORDER
08916 TITLE: PVSP Drainage System

CONT R.l\CT DAT ED:.__J !!.li 112...'--..:1~9;;-84.:.....-;;;;-----_ .......=
PAGE ],. OF_-=:2----'_PAGES

DELETIONS

DESCR! PTION

4.3 CY Cone. Culvert Outlet Apron @ Gold Dust
24.8 CY Cone. Culvert Ent. @ Sweetwater
22.3 CY Cone. Headwall & Wings &Sweetwater
1327 SY 4" Bomanite
381 SY Bomanite Cut-off Walls
545 SY Exposed Course Aggregate Cone.
133 SY Exposed Course Aggregate,Cuf-off Walls

I.'.'
.,. f',:~<,,';.

- ,.1/

CITY (~ SCOTTSDA~...E

ITEr~

1.03
1. 13
1.14
2.04
2.06
8.03
8.04

YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:

PROJECT NO.
CONTRACT NO.eHANGE ORDER--;-:;NO~.-;;5'----· _
TO: Contractor )

-- _._-------_._-----_._---_.._--------_.--------_._------"'--' --_._--_...._---

FOR:
FINANCE DIRECTOR/date

The Original Contract Sum Was ..•...........................•...... $ 1,777,972.25
Net Change by Previous Change Orders $ 67,080.00
The Contract Sum Prior to Thi s Change Order Was ........•.......... $ 1,845,052.2-5---
The Contract Sum Will be (increased) by This Change Order $ .:12,180.00,f
The New Contract Sum, Including This Change Order Will Be $__..L857,232.2~: _

The Contract tine Wi 11 Be (i ncreased) By........................... 60 Days
The Day of completion as of This Date of This Change Order
Therefore is...................................................... March 18, 1985

RECOMMENDED BY APPROVED BY

2f~1d~E//~?/~& C~O~-ucb_rl
FIELD ENGINEERING MGR./Date ~w~ MIN./Date

~~~JjZ-'INC6~V. DoP :[0"£"'----

RtAT [ON-' R:loa -e-'OfHfRAGENt-='"IE=-=S,----
'.;'!~TE: //-i(,- J:") FUND AVAILABILIT :

_.._--------_._-----_._-_...._-_._..._.. -_.. _.__ .._--_ .._-_...------ _-.- _..__ ..._- .._-_-.---_ .._--

ACCEPTED BY:

Contractor

C.S. Construction

8290 N. 75th Avenue
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TOTALUNIT

$300/CY $2,550.00
300/CY 4,740~00

600/CY 37,560.00
40/SY 39,640~00
40/SY 7,560.00
20/SY 17,620.00

(+19219 20/SY 6,500.00
. TOTAL $116,170.00

TOTAL INCREASE 12,180.00

DESCRI PTION

8.5 CY Cone. Culvert Outlet Apron @Gold Dust
15.8 CY Culvert Ent. @Sweetwater
62.6 CY Cone. Headwall & W1ngs@-Sweetwaterl-lf"'.,1
991 SY 411 Bomanite (-336)
189 SY Bomanite Cut-off Walls (-192)
881 SY Exposed Coarse Aggregate Cone. (+336~
325 SY Exposed Coarse Aggregate Cut-Off Walls

Delay construction of the Thunderbird/Scottsdale box culvert until January 7, 1985.
There will be no additional move out/move in costs and no increase in unit prices

1.03
1. 13
1. 14
2.04
2.06
8.03
8.04

YOU ARE TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:

ITEM

________., ..:.....- ._._. .._.__ .~ ..__. ... .__.._._ ......_.0

PROJECT NO: 08916 TITLE: PVSP Drainage System
CONTRACT FOR :------------------- CONTRACT DATED: "JuT,fil-;-T9E1r
CHANGE ORDER:--5-------------- PAGr-- 2 -"'-O=F=-.----"O;_Z-=--_-_--:.....--:.P~A"AG;::-;ES;;---
JO : l.c_Qn.traSto r _==-~=_~-~~__ --=.: h_ • , --_.-

IL .. ".C?, .(,

I
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Change channel lining south of Gold Dust from Bomanite to exposed aggregate concrete.
Revise quantities of concrete at outlet apron at Gold Dust, box culvert entrance at
Sweetwater and head wall and wing walls at Sweetwater. Delay construction of the
Thunderbird box culvert until January 7, 1985.

The channel south of Gold Dust is not as visible to the traveling public. The
change from bomanite to exposed aggregate concrete will reduce the lining cost by
allow the contractor to schedule the .work immediately instead of a 2 - 3 week de
lay, due to the subcontractors backlog of work. The revised concrete quantities
at Gold Dust and Sweetwater are per final as-built measurements. The time exten
sion to delay the box culvert construction through the Scottsdale/Thunderbird in
tersection will prevent the intersection from being under construction during the
Christmas and New Year's holidays, which would be an inconvenience to the public.

BRIEF DESCRIPTION OF CHANGE ORDER:

TIME: 60 Days

PROJECT TITLE._ PVS!:-Q.r.a1nage System

PROPOSED C/O NO. __5 ___

CAPITAL ENGINEERING

PROPOSED CHANGE ORDER JUSTIFICATION

• •City or Scottsdale l Arizona

EFFECT ON CONTRACTOR COST: $12,180 Increase

JUSTIFICATION:

DATE__ll / 12/...::8-:..4 _

PROJ ECT NO.__0_8:.:.9_16~ _

AL TEHNATIVES:

:,,\/
,~ f

~
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--- --------------------------_.__._--.-----_._-----------------------------

1. Install catch basin, Std. Det. 533-1, from Sta. 52 + 20 to Sta. 52 + 26
tieing into top of box culvert.

$2,000

RECOMMENDED BY
CITY OF SCOTTSDALE
~-I - .j .' < ~)//

C"£t<t~~

TRANSPORTATION ENGINEERING

CONTRACT CHANGE ORDER
08916 TI TLE : PVSP=-=D<..;.r..=a..:...:in.=.=a,.....ge=-=S4-'ys=-.:t=e=m _

CONT RACT DATED:.-;;-==-,7,-,--/.~2/~8<..!.4_--;:;-;;~_,-----;:==
PAGE~l OF 3 PAGES

CITY OF SCOTTSDALE

C. S. Construction

Peoria, AZ 85345

8290 North 75th Ave.

ACCEPTED BY:

YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:

The contract timeWi 11 Be (unchanged) By _
The date of completionas of This Date of This Change Order
Therefore is t1~r.~_t:l._!.~a5__

PROJECT NO.
CONTRACT NO.
CHANGE ORDER'-=NO~.--"6---------

TO: ( Contractor )

The Original Contract Sum Was .........•........................... $ 1~,7~7=7~,9~772~.2~5 _
Net Change by Previous Change Orders ..•........................... $-..-==7=9~,2~670~.O~O _
The Contract Sum Prior to This Change Order Was $ 1,857,232.25
The Contract Sum Will be (increased) by This Change Order $·~~72~,O~07~O~.O~,O--------
The New Contract Sum, Including This Change Order Will Be $ 1,859,232~25

I .~.

I.
I
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- I, - ~<
I BY: ~{/"",:d1'-{'-'~~~~~Tr//iFd

• DATE: /-J-).~js-

I
I
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Recent rains have shown the need for a catch basin at the southeast corner of the
Scottsdale/Thunderbird intersection to catch street flows not intercepted by the
catch basin at the northeast corner.

ALTERNATIVES:
Do not install the catch basin and allow street flows to continue south to the
Thunderbird Academy driveway.

BRIEF DESCRIPTION OF CHANGE ORDER:

Install grated catch basin at southeast curb return of Thunderbird and Scottsdale,
tieing into the box culvert.

CAPITAL ENGINEERING

PROPOSED CHANGE ORDER JUSTIFICATION

TIME:

SUBMITTED BY: ,9d?-.C£;~--'

PROJECT TITLE PVSP Ora; nage System

PROPOSED C/O NO,__--J,06l- _

City of Scottsdale, Arizona
, ...

EFFECT ON CONTRACTOR COST: $2,000 increase

JUSTIFICATION:

DATE__l:..LI=2l:..L/~8~5 _

PROJECT NO. O~8~9~16~ _

. 'I
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$810.00

$1,790.00TOTAL

_AC1TY OF SCOTTSDALEI~

I
TRANSPORTATION' ENGINEERING

It CONTRACT CHANGE ORDER
PROJECT NO. 08916 TITLE: PVSP Drainage System

I CONTRACT NO.~,...-- . CONTRACT-OATE=D:--:-~7=-1-2~/8-:4-:----------
CHANGE ORDER NO. 7 PAGE_ -11__ OF_---'i4~_PAGES
TO: ( Contractor ==r

I
I
I
I
I
I

C. S. Construction

8290 North 75th Ave.

ACCEPTED BY:

Thecontract time Wi 11 Be (unchanged) By .
The date of completionas of This Date of This Change Order
Therefore is ••..••.•.••...••.•...••••.•..•.•.•..•.•.••..........•. _~Ma=r~c.!..!...h--:.1~8L'~1:..:!.9~85o!..--

I

1_ The Original Contr~ct Sum Was $ 1,777 ,972.25
Net Change by PreVlOUS Change Orders $ '8-1,260.00
The Contract Sum Prior to Thi s Change Order Was t_1.,.85..9...2J.2.•.25 __

I The Contract Sum Will be (increased) by This Change Order .••.•... $ 1,790.00 __
The New Contract Sum, Including This Change Order Will Be $_1,861~022.25,;~__

I
I
I
I
1 Peoria, AZ 85345 ~~-UJ.~~~~~~~~

I ... BY: .~~C~A~PI~~~~~-f;.
't DATE: I-?-(-r~

I" .
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\

''"'

CAPITAL ENGINEERING

PROPOSED CHANGE ORDER JUSTIFICATION

ALTERNATIVES: Do n~t install these imprJvements thus putting the
City in a p~sitiJn Jf p~ssible liability.

TIME:

PROPOSED C/O NO.--L7 __

PROJ ECT TI TL E'__.L.PV.LS..u:P:.-.J.!.DJ..irawjU-lnwa~ge.........S~Y.w.stJ,oJ;e;;Uml-- _

City ot Scottsdale, Arizona

SUBMITTED BY: j?d:ve~

The safety rail and chain locations will prevent bicycle riders from riding
down the entrance into the 96" pipe at Sweetwater and into the energy dissipater
in the Cactus Basin.

Installation of additional safety rail and chain"

BRIEF DESCRIPTION OF CHANGE ORDER:

DATE,_-=-ll-I1'-':8:t-./8=5::...- _

EFFECT ON CONTRACTOR COST: $3,590 increase

JUSTI FI CATION:

PROJECT NO._~08=9~16~ _

I~

I.
I
I
I
I
I
I
I
Ie
I
I
I
I
I
I
I

,I-

I



$2,000.00Lump Sum

CITY.F SCOTTSO",E

Install grated catch basin from Sta. 53 + 27 to, Sta 53 + 31, 11 wide tieing into box
culvert by 2 - 11 X l' openings (see attached drawing).

I
I
I
I
I
I
I

TRANSPORTATION ENGINEERING

'/':~I ~. CO NT RAe T C HAN G E 0 ROE R
PROJECT NO. 08916 F~~~~ TITLE: PVSP Drainage System
CONTRACT NO.-=====~=~~=~~~_~:===_~ CONTRAc-T- -r5ATED:----ZL2/84------
C~NGE. ORDER NO·_B ._______________ P7:\GE~-.L OF 3__~_PAGES
LU.Qmtr~ I:::: . . .. .__- _
--- ---------~_.-_.._-----_.._._-_._-_.__ ._-----_. -- -,._..._--~_._------_._-------

YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:

The contract timeWill Be (unchanged) By .
The date of completionas of This Date of This Change Order
Therefore is . March. 18, 1985---
---------_._-"_.~----_._---_.. _-_._._---_•. _--_._-_._-._-_.__ .__ ._.""-._---_ .._.~._,-_._----------._-------_.----_ .._.-----

....".--"~ .. ;;': .,":~ , .......'111>;,,'" '\ , " .. ~t~., .......t"',o#4,~"~' ~... '" J,c", _ ~. • _ ~ __ ~ __
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TIME: a

PVSP Drainage System

SUBMITTED BY:~~

PROJECT TITLE

PROPOSED C/O NO._~8 _

CAPITAL ENGINEERING

PROPOSED CHANGE ORDER JUSTIFICATION

., ..
City of Scottsdale, Arizona

Construction of grated catch basin at N.W.comer of Thunderbird and Scottsdale ~
tieing into box culvert.

During heavy rains, street run-off on the west side of Scottsdale continues south
through the Thunderbird/Scotts~ale intersection. This will be an interim measure
until the City of Phoenix completes the design and construction of the lin~ channel
between Thunderbird and Greenway on the west side of Scottsdale Road.

Do not construct the catch basin and allow street flows to continue floWing south in
the gutter.

DATE_-=2:L/.:...L7/-=-8~5 _

PROJECT NO. 08916_~--C:- _

BRIEF DESCRIPTION OF CHANGE ORDER:

pO
EFFECT ON CONTRACTOR COST: /$ :l;c:>e>o'-

JUSTIFICATION:

. ALTERNATIVES:

JII" r.,'I .
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The Cc"fr c-t +'~Wi 11 Be (Uilch ~~ By ·············
The D".+e- c! ~I'I~+.~ as of This Date of This Change Order --------
Therefore is ····.····· M~""c.h /8 ICJfJ'S",

2 PAGES

LUMP SUM $2,500

TOTAL $5,800

--_._ .._-_._---------

----_._.---

TRANSPORTATION ENGINEERING

- ---- -------------------- --------- ---

--- -_._----------------------------_._---_._-_.-

I

/t//
)''/

CITY • SCOTTSOHl'E

C. S. Constrl:lctio'! _

ACCEPTED BY:

_e.~ori a, Al ?53~? __

The Original Contract Sum Was $ 1,777,972.25
Net Change by Previous Change Orders ··$ 85,050.00
The Contract Sum Prior to This Change Order Was $ 1,863,022.25
The Contract Sum Will be (. increased) by Thi s ChangeOrder $ ~'5,800:00 .1

The New Contract Sum, Including This Change Order Will Be $ 1,868,822.25

LUMP SUM $3,300

2. Clean debris from gunite channel along 71st Street from Gold Dust to Shea
including Shea culvert.

YOU ARE DIRECTED TO MAKE THE FOLLOWING CHANGES IN THIS CONTRACT:
1. Saw-cut and remove sufficient gunite lining in channel bottom at culvert inlet

at Gold Dust & 7lst Street as needed to construct the pier wall upstream ex
tension drawn in attachment No.1. Replace gunite bottom lining around wall
footing as shown on detail

PROJ ECT NO ..__--:.-:-.:-::..:..~~~::..--_~

'-f'.I' ,__~
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SUBMITTED BY: ..R-<-t/~

BRIEF DESCRIPTION OF CHANGE ORDER:

Construction of a deflection wall at the inlet to the Gold Dust box culvert and clean
ing of the drainage channel along 7lst Street between Gold Dust and Shea Blvd.

• "
City of Scottsdale, Arizona

TIME:

PROPOSED C/O NO. Nine (9)._--'---'----------

PROJECT TITLE PVSP Drainage System

CAPITAL ENGINEERING

PROPOSED CHANGE ORDER JUSTIFICATION

EFFECT ON CONTRACTOR COST: $5,8000 increase

DATE 3/11/85

JUSTI FICATION:
The deflection wall will split low flows evenly between the three boxes so that the
westerly box does not fill with silt. This item has been agreed to by the Flood
Control District. The cleaning of the dainage channel will remove existing debris
and silt, leaving the channel more aesthetic looking and removing items that could
pose as future maintenace items.

PROJ ECT NO.__0l.iJ>8,/..J.9:..o1..16loL-l,(~F5w...-5LUOJ--2J-)__

ALTERNATIVES:

If the channel is not cleaned and the deflection wall is not constructed, this
channel and box culvert at Gold Dust will be a continual maintenance problem for
City forces.

14J
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Agrees that upon receipts of Notice of Award, from the City of Scottsdale, he
will execute the contract documents.

In compliance with the Advertisement for Bids. by the Purchasing
Director: The undersigned bidder

The bidder hereby acknowledges receipt of and agrees his proposal is based on the
following Addenda.

the

PAGE 27

c-s
BID CALL 84-86

PROPOSAL

CITY OF SCOTTSDALE. ARIZONA
CAPITAL ENGINEERING

Understands that his proposal shall be submitted with a proposal quarantee of
cash, certified check, cashier's check or surety bond for an amount not less
than (10%) Ten Percent of the Base Bid Amount •

Having examined the contract documents, site of work, and being familiar with
the conditions to be met. hereby submits the following Proposal for furnishing
the material, equipment. labor and everything necessary for the completion of
the work listed and agrees to execute the contract documents and furnish the
required bonds and certificates of insurance for the completion of said work.
at the locations and for the prices set forth hereinafter.

Understands that construction of this project shall be in accordance with all
applicable Uniform Standard Specifications and Standard Details except as
otherwise required by the Project Plans and Special Provisions.

PROPOSAL TO THE CITY OF SCOTTSDALE:

Work shall be completed within one hundred fifty (150) calendar days~ beginning with
." day following the starting date specified in the Notice to Proceed. The time

allowed for completion of the work includes lead time for obtaining the necessary
material and/or equipment.

~ PROJECT NO. 8916--------I'·
I
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I
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Page 28 "','"

Pr oje c t No.89__1;...;;6;...... _

I'TEM NO. QUANTITY UNfT

BASE BID PROPOSAL

DESCRIPTION

UNfT COST

IN FIGURES UNIT COST IN WRITING "AMoum

I

~~1. 01 206,1 CY Culvert Barrels @ B 1-00.- 4~22L). -

1.02 14.6 CY Culvert Outlet Headwall &Wings @B
~- ~~ z,9UJ. --

-

1.03 4.3 CY Culvert Outlet Apron @ B 3Co.~ ~ J.kd~ ~7-90. -

1.04 14.7 CY Culvert Inlet Headwall &Wings @ B 2CC> - ~~ 2,9'10.

1.05 114.9 CY Culvert Barrels @C too. - Tw-c~ Z2, 9Ro. ~

1.06 17.3 CY Culvert Outlet Headwall &Wings @C Zco.- ~~ ~tf~.•

..

/W1J~1.07 17.3 CY Culvert Inlet Headwall &Wings @C 1t:o. - 3, t/f:,O. -

1.08 55.0 CY .90" Pipe Outlet Headwall &Side Walls 3co.- Ittu ~dA.uf 16,,500. -

1.09 14.4 CY 90" Pipe Outlet Apron &Vertical Fins '300. - ~ ~tIA.u( '6;j}-(;>.•

.10 1 LS 60" Pipe Stub in 90" Outlet Wall 3~.- ~~ jl'~' -
~

.11 1 LS 48" Pipe Stub in 90" Outlet Wall Zrx:o. - ~~ z,tX>O..

p



-------~-----------..'

Project N-o.8916--------
ITEM NO. QUANTITY UNIT

BASE BID PROPOSAL

DESCRIPTION

UNIT COST

IN FIGURES

Page

UNIT COST IN WRITING

.29'~:·

"\
AMOUN1

I .:IMae~ S;(,~(), -1.12 11.3 CV 48" Pipe Headwall &Wings (2 each) @D ~()o. --

1. 13 24.8 CV 10 x 9 Box Culvert Entrance @F rJoo. - ~~ ~ c.lc/c..
- .

1. 14 22.3 CV Headwall &.Wings @F 'lb, - ~ ~ /~ ;3&'''.

1,,"2.4-
~~1.15 ~ CV Culvert Barrels @G t«>. - 'U:c/fo,

.'

Olle !/eufthtt~~1. 16 1 LS 8 Roadway Drains @G /50. r ISo. '

35.S
~~ 1100..1.17 *="5 CV Outlet Headwall &Wings @G Za>.-

..

O,M; ~,f"fj1. 18 14.9 CV Culvert Inlet Headwall &Wings @G /50- 0;'3~.
v

1. 19 355.8 CV Culvert Barrels @I 2£0,- ~~ 1/ II:£;..,

1.20 14.0 CV Culvert Outlet Headwall &Wings @I V:o.- ~ Ikduuf 0J>oo,

1. 21 20.7 CV Culvert Inlet Headwall & Wings @ I 200.- ~!~ i/¥o-
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P r oj e c t No. ...8__9..-16:::...-_....

UNIT COST IN WRITING

- --
ITEM NO. QUANTITY

-
UNIT

- - - - - --
BASE I}IO PROPOSAL

".
~ ...

DESCRIPTION

- -
UNIT COST

IN FIGURES

- - C})
_.- -
PBg~:

AMOUkl'i

I

~~3.12 1 LS 27 x 43 ACMP @ 0 ~ooo.- 0000. -

3.13 1 LS 12" CMP Galvanized End Section 100. -- ~~ 100. -._.

3.14 3 EA Flap Gate &'Chamber at G (12") t,co,- ~~ '00. -
3.15 1 LS Flap Gate &Chamber at G (15") 3CJO, .- 71Aa I~ '3()O, -

, .
-:h{~.~ Jl.dN43.16 4 EA Catch Basin Oet~ 531 at B. C. F /SOO, - ("1 000. '

3.17 1 EA Catch Basin Oet. 535 W/Grate at E {ooo, -- ~~ ~ooo. -

..

-1~~3.18 4 EA Catch Basin Det. 530 at G /,50 0, .- 4000,

3.19 2 EA ; Catch Basin Oet 532 '0 000. ,- ~~ '-/;000 -I •

· ' .
·158, c,,, I I

~ L A,Lr1~I · 2,7J '13(,/3/7. ~
~1 ,134

1

4.01 CY : Excavation in Open Areas r- -- ..... :f

4.02 305 CY Excavation in Small Areas 0, E, G :30. -- ~~'Aly 7f{". --

3c-35
u

4.03 ~13:7 CY Excavation for Structures 35.- ~.f~ /O~27$'J
--:-- II II .,

'I '1
t7

'I

..

'.
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PB~·.
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- - --
Project No. _89...1-.6 _

ITEM NO. QUANTITY UNIT

- - -------I

BASE BID PROPOSAL

UNIT COST

DESCRIPTION IN FIGURES

-
UNIT COST IN WRITING At.tOU~

I

~~-04.04 399 CV Fill Bank (Gold Dust to Bernei1 Ditch) 20. .- 1910, ..
v

4.05 80 CV Fill Silt Trap Dike at 0 -:JO, - I~-;/: ~ Z; yctJ, -
- .

, "" ...."T
\I

5.01 670 LF Sawcut Edges of Pavement &Concrete /0. / ~ t./700. ..

5.02 6,024 SY Subgrade Preparation ::$. -- 1tue Ii; 077-.

5.03 1,599
{,t;> 1'J/»C Mtvf4- iiff ~ ~997. ~SY 4" ABC Road on Ditch Bank t . ."

, 3.- 1ku ~77t, ..
5.04 1 ,592 SY 12" ABC On Scottsdale

5.05 1,592 SY 3" AC Type B1 on Scottsdale 5;-- ..1~ 'J,9foD.

5.06 1,592 SY J" AC Type 01/2 on Scottsdale 'Z.~ ~M4M/tA!U ~ ~JJ(),

v

5 07 2 507 Sy ~" £:3/4 AC on R" ARf at R C F F
/;/ ~ 2-7,577.

5.08 308 SY 2" C3/4 AC on 4" ABC Driveway @ B, C 7- ~ 1-/ tt:..
I

5.09 23 SY /Pavement replacement over pipe @ F t/o.- 4~ 91-0.
u



- --
PB9B~:

AM~

--
UNIT COST IN WRITING

-
UNIT COST

IN FIGURES

- -- -u)

BASE BID PROPOSAL

DESCRIPTION

- ----
UNIT

Project No. _8~91_6;.....,.__

- --
-

I 5- ~~ /,11LJ, ,.5.10 344 LF Thickened AC Edge, Det. 201-B

5.11 170 LF 6" x 6" AC Curb @ B 5,-- :1Au< JStJ, -
,. .

5.12 88 LF 6" Single Curb @ B, C I~- :j~. /3').0. -
.

5.13 ',241 LF 6" VC & G @ B, C, E, F, I 1- ~ t,t,t7 '

5.14 2,929 SF Cone. VG &Aprons at B, I :3.-- 7tue ~7~7..

- t./, 'U: ~5.15 2,334 SF Cone. S/W &Ramps at B, C, I Z.- /rAM

t.- - II, sc;(P. '5.16 5,798 SF 81 Cone. Bike Path / /P'D
.

5.17 2 EA Survey Monument at I teo,- ~ ~ t/co~ ~

5.18 1 LS 6" ABC Detour Const~uction &Removal /;'000, .- ;f~.~ /~()Q? '
I

220 Lower 12" D.I.P. waterline and fittings @ 9{ -- ~. 'A II:. .::f~ 20 900.6.01 LF B & I Y I

V .'

6.02 66 LF 8" D.I.P. Waterline &Fittings @ B &:,0. -- jh~ :3,9(Po.
v

, ITEM NO. QUAtfiITV



------------------~ ) ,

- .. . -- . - - ...- .. - ... ._-- ~--- .. - _....-- ,. .....

6.03 220 LF Lower 6" D.I.P. Waterline & Fittings @C, I 10. ,- Jc~&I~. r.) It, '100. ~
. .

;f~~6.04 1 LS Lower Water Service Under Channel @ I S«:;." ~oo. ..

.
~6.05 4 EA 1211 V.B. 8. C. Type C Cleo. " ~ ~'oo. ~

6.06 1 EA 811 V.B. & C. Type C ~,- ;fA,ve ~tIAd 5DO. -

6.07 3 EA 611 V.B. &C. Type C @C, I :5t:O, "....- ~~ 9tA:). ~

I 9ca ..- ~ ~ 9aJ, ~
6.08 or- LS Reset F.H. w/V.B. 8. C. @ F 8. I Two LoC~T7C)\$

6.09 1 LS Connect 4" VCP Sewer to M. H. @ H boo- k~ ~. -.
6.10 115 LF 411 Sewer Connection ~O, -- ~:.~ 3c;.~. -'..... v..

v

1 t./co. -- ~~~ Yoo. ~6.11 ..r LS 4" Sewer Clean Outs at I ~o Lc c. ,••.:no'W:

NJD S'ie.ps
I~oo.- ~~ /300. -

fil? 1 IS M H. C\haft R. Cover Over C:ul vert" (a I-
6.13 1 LS M.H. Rim 8. Water Tight Cover Inside Culbert @ I 2000. -- ~~ 4o~.~

CONTRACTOR'S UAt1E

TOTAL BASE BID DOLLARS

_ _ CENTS

, ,



~DESCRIPTIO. 'UA NO. QUANTITY UNIT. .- ... '" ... __..... ...., __ ..... ,, __ ........ '" .... ,INLi "un,

7.01 3,964 SY Remove AC Street or O/W Pavement @ B,C, E &F 2,"'- /w-o 1Cf1$. .
.

7.02 1,166 IF Remove Cone. Curb/Curb &Gutter @ B,C,E,F, I 1,,-- 1-<-tX> 2/3'3),..

.
~7.03 2,713 SF Remove Cone. V.G./Apron/Oriveway @ B,C.E,F J.- g, 13? .

7.04 1,978 SF Remove Cone. S/W @ B, C, I 2./ - ~9tt ..lAX:>

7.05 1 lS Remove Sump Pump &PVC Pipe @ B 15ce. ,..- 4~A~ I, Soo, .

H2.Lf ' . ;. ..... O/tU M~ I, t/7,'f..7.06 ~ SY Remove Gunite Channel li ning @ B, C, F, G" NED.

7.07 1 fA Remove Fnd of 12" Pine & Headwall to f 300.- 7tue ~~ '300. -
Remove 72" Cone. Culvert, Headwalls &Handrails

r~~7.08 1 lS @ C 'Z/OC(), ,. z,{)OO.

7.09 293 LF Remove 61 Block Wall 5:- ;f~ I,~b~. '

7.10 1 lS Remove Gabions @ F, G SoO. - :;~ ~dwR ~()O•.
-

7.11 190 'LF Remove 12" CMP @ F If-- ,:f~~ 2PSo. '.,
r~~~ afrO..

7.12 ~ LS Construct 6' Block Wall Z58t.F '3/00. -

TOTAL BASE BID _ DOLLARS

CONTRACTORS UAr1E'---------- CENTS._---
5



-------------------
'joicel No. 8916 BASE tHO PROPOSAL pa~,

UNIT COST
'reM NO. QUANTITY UNIT DESCRIPTION IN FIGURES UNIT COST IN WRITINn AU,

7.13 1 LS Relocate Sign @ F 500. ...-- .:/~ '£~~~~dLl SOfJ. r
ll/ "-.

7.14 703 LF Handrails ;}o,/ 7h~:t1) 2t D9o.
(J

1
.

6oco, -- .:1~ ~ S;-ccc..7.15 LS Top Grate on 90" Outlet Structure

7.16 1 LS 90" Pipe Inlet Barrier Grate &Latch 1500. / -t~bo~~ ~{tJO
v

l %00./ ~;'LJ /~ cft,,,, .7. 17 -r- LS 4811 Pipe Trash Racks lWo lOCA."l-'u-r.s ....... 'il
v

7. 18 1 LS Miscellaneous Work L/~ooo, - 4~~ 7'~ 000.
·v

7.19 1 LS Miscellaneous Landscape Work "7,000. -- ~~~ 10 00.

7.20 1 LS Traffi c Control 'Zs,ooo( - ~J) ~t-:l~ .'rt,~ 25.000.
-,I

7.21 1 LS Striping 1~r;...- ~!~rf;;fj 1.50.
V

7.22 1 LS Traffic Signal Relocation @ F /ZtooO. ...-- ~~ 1Z;~o..

7.23 1 LS Traffic Signal Relocation @ I I~ooo, -- ~~I~ol/O,

/'1 7~97Z,
/

CONTRACTORS HAt1E (. J' Consr;euC7'W>t./'-z;;c .
TOTAL BASE aID tAu~k. ~OOLLl\RS
~~~~~. tErHS

,~ /w-cM~T~ .:tAU< &..J;



- - - - - - - - - - - - - - - - - - ..
. i

(_.F"

'roject No. 89]6 ALTERNATE ~ID PROPOSAL PSg., ~,

t"
UNIT COST

a,. ----. - ._ ... _ 9",_,. ._ ..... __ W ... __ _...... --_ ....................
:2 3\q

~8.01 r,329 SY Gabions to replace Bomanite E'/-Cep;- (;'/ 'Hl'cl(p/-;et 3', ., n~:~ .. 1v.u;>;. "
(J

8.02 1 LS Exposed Aggregate Wall Surface Treatment fooo. ,- ~~.1 ~~ ~ooo....... -J ~

".
t'/pl'StTD &¥sc 1)~Jr~fj~~ ~rp~ k /VplAce &mJI!e J:<A.-.1>. rv8.03 1805" S'/ ZO.- "3'/00.,

~~
v

S.N 514 sy tc~£ IkvtQd &Cre~ "$,~ce ~.-- ~..·1t""11 Io,~, .
{ /

O:mll1,h S~?e he-aWN or Ct/f ltiJ&
~
~

/2~SK<f.

.

CONTRACTORS HAt1E f of &nslRlX71dn/J-,.JC.

TOTAL ALTERNATE BID~~~~ OOttAAi'

!Jt1M.I.AV No CENTS

. S



" ,
'. -Bond, Payment Bond and Certificates of Insurance.

included in the bid documents and I (or we) further agree that this proposal

incorporates by reference to the same extent as if set forth herein in full

PAGE 39

Rev. 10/27/81

Respectfully submitted,

FIRM: t5 e,Of....Jb1 RUCTI()J-.J )IJ.JC

ADDRESS:8dO,O 1'J 1:;-1 h Aut::.
.£EDKJA fib B6::>±:);

TEL. NO.: loQ~ <i J.9 -'Z~~~

BY: tft~~
OFFICER AND TI

PROPOSAL

BID CALL fJ84-86

BID CALL NO.84-86 ,PROJECT NO. 8916 ,including Plans, Standard Specifications

WITNESS: IF BIDDER IS AN INDIVIDUAL

and Details, Project Manuals, Special Provisions, Addenda, if any, Performance

By submitting this proposal I (or we) hereby agree to enter into the Contract

all of the terms and conditions contained in said bid documents identified as

(D.o c:~ ~O-Lr__fC]...., ...L..o- _

OFFICER AND TITLE

or individual trading as __

of the City of --P...loo6~Q;:..IR~·..:,I..:,.A..:.- _

a partnership consisting of ~_

THIS PROPOSAL IS SUBMITTED BY C< 5 .CU.FS1 RUCtlD N I I t-J L .

a corporation organized under the laws of the State of AR \LON A

DATE: {" JLf J....B~J.-/~ _

ATTEST:

PROJECT NO. 8916

......... ,
('
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I
I
I
I
I
I
I'
I
I
I
I
I
I
I
I
I
I



CLAIM FOR REIMBURSEMENT
GENERAL PROJECT COSTS

Project Title (?YS? Dt<.AIIJA6€ SLjSTErn Sponsor L-JTl-j of $UJ7TSi)AL.£

I
I

,
I

Claim No. TE3sTIMe:, Date

I ,

I Payee Amount Purpose
Warrant

Number Date

I i::"Ot1+«-1Yl er SUff / '1 LfS-B./7 ~c-. ~J'f Ly Jku!Qr-s 9l.'ir83 iI/Jfo)W
Cu e ~+et1 ~ Tech Q7.S-0 T~ ~-h;"'6 so~ II 9/2..T"}g--t(

I I:-oY- -4. As SOL , g-fo~. 32- ~jnr-J 6-' 8'0 'is lo/U:. }~L(

I
:AJe ~te.-('V'\ lee-~ Z'='s ,7'5: ~~-h~ Slfo'3b 1O/lct J&-Lf

:)..)<2. ~-\- €-("' r'\ T.e e-h.. ~S-.oo \e-~i-t ~ q 2..1 /2. 1\ ) 9 ) a-l(

I
[.0 e ~+e....rY\. \e c- fA.. 2../0.0D \""e.- ~ -h ;-7t tt2/ \ 2- til' )%"4

IDe.. \+e...rl'\-\eclA.. Z-"l.m 'Ie. ~.t< '1-0- ctz....ll2- 1\/~ I/j( "(

I Lve ~-\-e....f' of\. '\e c-h 21.m \e \"h--o- Cl312-~ IIJIl:,J~l(

~0e ,A..e....'f("'\.. T.e-c-~ SS-.OD \-2-)+' 'lr Cl3LJ1~ II/z-- l / ftlf

I 'r=CN- 4- ~ 'b-OC"'. 3<::"/~7 Tc:2.~-hO 9'-10'60 '2-Jly/tlf

I
t)0e ':)1-e.s-Y\ Ie. e- h. SS;.oD Te'~~6 C; ~ ,CiS i.zJ 7 JR'l(

\lX ~-te...<''f\. 'Te c-~ 2D~.Sb 'le.~+? QL/s9S"' 1Z-IJ'-I/~lJ

I LC€. '\+e<''A. 'l~'- h.. ~s-.S'o \e_~4. '0 q S'DS"z.. /2.-/2-1 Jf'Lf

:Oe. ')-+er (\ Tee-h.. 7~.~ Te'~ i-. CJ cfs-oS2. 12-/2-1/rtf
I \.Oe..J+~ \e..e-h. 'b0.00 \e-)+ld' q 529 C::, '2-/2-%)~tl

IDe ')+e.A'", "T'e. c- h.. 'S2-2·cJb 'T.e.\+l'(f cf~ foOS' 3/ 1 J s-S'"

I OtGoI4- blz--9/ ~5"
lAJe. ')+e.. V\.. 'le. c-~ , 2~20.~ te..J+o-

I :)..)e~+ec'A ---re. c..." ~O.OD Te.)+.) OlliS' 3/2.~Jrrs

":-dh+-GL-l~~ SU{' pt 1 3~~ .Ie, ~c..\~d-~ \,~{(AC>

I We "l.+e.-r--lf'... \e..e-. h... <?o .02:> \e.. )+' '1- 0192.9

\.De )Tl0rY\ Ie.. c- h.. ~,CJD Tes+~O

I
I

3 t 5'3.'SD
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CLAIM FOR REIMBURSEMENT
GENERAL PROJECT COSTS

Project Title fV5 ~ J)/2,4/I-J/fr£e syJ'T&£t Sponsor CAry tTF' 5~m D.A-L.8

Date - _

I Payee
Warran t

Amount Purpose
Number Date

I
'S-tee--fe-' d'€A'1.Se.AA.- 4f-1 ~D ,aD E-Y'-r~~'1 5ZS-1 S- 12../z,1 ~ 3

S-+ ~e..I-e.- t d-~~~ %90o.® ~Fe-~'~ ~S:'-',o4- l/lD/ 't4,

I 'S+~de- 4- ~~e.--- 7 /20 / ff l..{4l..J S-O.<X:> Ei\-~""- -e €- t--l~ L/'=--'3/ "1

I S+ee..Ae... ~ ~~~ cr~SD.O'D &~~~eeM1 ~ fofo 2..1 7/z..s-1 'f)t(

~/3\ lfflf'Stee.-le- i ~€.M. l4-1(37. $() b-V'.r l ",~e3'" l '~ LJ t'640

I S-te.eJe.~ ~~~
...

qJZi'}frL{3ZZ-S-.0C) &-~~e-M6 563'~~' .

'l\)lh/~lf'I "S+e-e-\e.- ~ J..e...". ~€.-t". 1~1Z-.Sb ~yV\..eer-l -0- 9b08'S""

-
q57~7 1l!30 J1ft.{

I
'::::'+e.e-te.- .f~~ It'oI2.S() b-r'--}'-V'.eeM d
:Aeek- .. ~e.n..

,
9Cc3'60 l/1~J%S-l \]~. zs- '~Y-~~~'6

I 3 JZ2-)tS-
Bl)r-y~:> 1 N'fl~ ?;Ob. Z)' ~y-~€-~~ D077~

I f3u('r-~~ ~ N'fl-e
.

3/Z-4/'ff~\to\2..SO CSny:-,ee{'-,~ 0(302-

6v-r-r"'". to'r~ \ C:::, \ 2 .'SO ~~~~4

I 6vry>s 4 f0,re.- 31 fc,<;'OD ~~~~ s

I 47410.0V -
J

I
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CLAIM FOR REIMBURSEMENT
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