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•
ATTENTION

ALL PROSPECTIVE BIDDERS

•
A.R.S. Sec. 34-201 now requires that construction bid proposals be accompanied by a certified check, cashier's

check or surety bond for ten percent (10 %) of the total amount of the bid.

• All bonds must be executed solely by a surety company or companies holding a certificate of Authority to transact

surety business in Arizona, issued by the Director of the (S tate) Department of Insurance.

• Bonds (bid, payment and performance) executed by an individual surety or sureties are not in compliance with the

Arizona Revised Statutes.

• Bids received containing bid bonds not in compliance with the Arizona Revised Statutes will be considered as being

non-responsive. The use of County-supplied bond forms is encouraged, but is not mandatory.

• Please submit your bids accordingly.

•

•

•
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•
BID OPENING DATE:

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
INVITATION TO BID

June 24, 1993

•

•

•

•

•

•

•

•

LOCATION:

New River from Bethany Home Road to Olive Avenue with a twenty (20) acre parcel adjacent to New River at
Glendale Avenue.

PROPOSED WORK:

This project provides for New River Landscaping and Revegetation (with native vegetation) from Bethany Home
Road to Olive Avenue with a twenty (20) acre parcel adjacent to New River at Glendale Avenue. The project
consists of providing trees, shrubs, seeds, irrigation system for a 20 acre parcel with plans, truck watering of
vegetative matter along New River, riprap lined ditches and grouted riprap spillways.

BlDS:

SEALED BIDS for the proposed work will be received by the Flood Control District of Maricopa County, 2801
West Durango Street, Phoenix, Arizona 85009 until 2:00 p.m. (Phoenix time) on the above date and then publicly
opened and read at 2801 West Durango Street. Phoenix, Arizona 85009. No bids will be received after the time
specified for bid opening. All bids must be submitted on proposal forms furnished by the Flood Control District and
included in the Proposal Pamphlet. The Board of Directors reserves the right to reject any and all bids and to waive
any informality in any bid received.

ELIGIiULITY OF CONTRACTOR:

It is the policy of Flood Control District of Maricopa County to endeavor to ensure in every way possible that
minority and women-owned business enterprises have every opportunity to participate in providing professional
services, purchased goods, and contractual services without being discriminated against on the grounds of race,
religion, sex, age, handicap or national origin.

The bidder shall be required to certify that it has the appropriate "A" Contractor's license in the State of Arizona to
perform the before-mentioned type of work. Verification shall be on the form provided herein.

The bidder may be required to furnish an affidavit as evidence of previous satisfactory performance in the
above-mentioned type of work.

CONTRACT TIME:

All work on this Contract is to be completed within one hundred eighty (180) calendar days after date of Notice to
Proceed.

•
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MBE!WBE PARTICIPATION:

For this contract, a goal of ten (10) percent MBE !WBE is established for Minority!Women-Owned
Business Enterprises. Instructions and required forms are included in the Minority and Women-Owned
Business Enterprise Program Contracting Requirements section. The Maricopa County Minority and
Women-Owned Business Enterprise Program, effective January 1, 1992, is incorporated by reference.

PRE-BID CONFERENCE:

A Pre-bid conference will be held on June 16, 1993 at 2:00 p.m. in the Flood Control District Adobe room, 2801
West Durango Street, Phoenix, Arizona 85009. It is in the best interest of prospective bidders to attend the Pre-bid
Conference.

Questions or items for clarification may be addressed to the Chief, Contracting Branch, in writing, at least ten (10)
days prior to bid opening date. Where appropriate, any answers or clarifications affecting the cost may be addressed
to all bidders in an addendum. Verbal interpretations, unless specifically addressed by addendum, shall not be
binding nor have any legal effect.

PROJECT PLANS, SPECIAL PROVISIONS AND CONTRACT DOCUMENTS:

Plans and Construction Specifications may be obtained from Flood Control District of Maricopa County. 2801 West
Durango Street. Phoenix, Arizona 85009 upon payment of $14.00 by check, payable to the FLOOD CONTROL
DISTRICT of MARICOPA COUNTY. This payment will not be refunded. Mail orders for project documents must
include an additional $7.50 for first class U.S. postage and handling. The total $21.50 will not be refunded.
Regardless of circumstances, we cannot guarantee mail delivery. Each bid must be accompanied by a Bid Bond,
cashier's or certified check or postal money Order equal to 10 percent (10%) of the bid, made payable to the
FLOOD CONTROL DISTRICT OF tvlARICOPA COUNTY as a guarantee that if the work is awarded to the
bidder, the bidder will within ten (10) days of receipt of the Proposal Acceptance, enter into proper contract and
bond condition for the faithful performance of the work, otherwise, said amount may be forfeited to the said
BOARD OF DIRECTORS as liquidated damages.

All bids are to be marked in accordance with Section 102.9 of the Uniform Standard Specifications and addressed to
the Chief Engineer and General Manager, Flood Control District of Maricopa County, 2801 West Durango Street,
Phoenix, Arizona 85009.

********

As provided for in the Agenda Information Form authorizing the Invitation to Bid.

•
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PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES

IQUANTITY UNIT DESCRIPTION

• I
20 AC. IScarification/Broadcas, Seeding & Mulch

I

I
1 L.S. IIrrigation System

I
104 AC. Scarification/Broadcast Seeding & Mulch•
571 EA. Pole Plantings/Bare Root (271 Willows, 300 Cottonwood)

I I I L.S. ITruck Watering Plant Materials

I•

•

•

•

•

•
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PROPOSAL

TO THE BOARD OF DIRECTORS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PHOENIX, ARIZONA

Gentlemen:

The following Proposal is made for Landscaping FCD 93-13, New River Landscaping and Revegetation
in the County of Maricopa, State of Arizona

The following Proposal is made on behalf of

and no others. Evidence of authority to submit the Proposal is herewith furnished. The Proposal is in all respects
fair and is made without collusion on the part of any person, fInn, or corporation mentioned above, and no member
or employee of the Board of Directors is personally or financially interested, directly or indirectly, in the Proposal,
or in any purchase or sale of any materials or supplies for the work in which it relates, or in any portion of the
profIts thereof.

The Undersigned certifies that the approved Plans, Supplementary General Conditions, Special Provisions,
Fonns of Contract, Bonds, and Sureties authorized by the Board of Directors and constituting essential parts of this
Proposal, have been carefully examined and also that the site of the work has been personally inspected.

The Undersigned declares that the amount and nature of the work to be done is understood and that at no
time will misunderstanding of the Plans, Construction SpecifIcations, Special Provisions, Supplementary General
Conditions, or conditions to be overcome, be pled. On the basis of the Plans, Construction Specifications, Special
Provisions, Supplementary General Conditions, the Fonns of Contract, Bonds, and Sureties proposed for use, the
Undersigned proposes to furnish all the necessary machinery, equipment, tools, apparatus, and other means of
construction, to do all the work and to furnish all the materials in the manner specified and to finish the entire
project within the time hereinafter proposed and to accept, as full compensation therefore, the sum of various
products obtained by multiplying each unit price, herein bid for the work or materials, by the quantity thereof
actually incorporated in the complete project, as detennined by tl1e Engineer or Architect.

The Undersigned understands that the quantities mentioned herein are approximate only and are subject
to increase or decrease and hereby proposes to perfonn all quantities of work, as either increased or decreased, in
accordance with the provisions of the Specifications, at the unit price bid in the Bidding Schedule.

The Undersigned further proposes to perfonn all extra work that may be required on the basis provided in
the Specifications and to give such work personal attention and to secure economical perfonnance.

The Undersigned further proposes to execute the Contract Agreement and furnish satisfactory Bonds and
Sureties within ten (10) days of receipt of Notice of Proposal acceptance, TIME BEING OF THE ESSENCE.
The Undersigned further proposes to begin work as specified in the Contract attached hereto, and to complete the
work within one hundred eighty (180) calendar days from the effective date specified in the Notice to Proceed, and
maintain at all times a Payment and Perfonnance Bond, approved by the Board of Directors, each in an amount
equal to one hundred percent of the contract amount. This Bond shall serve not only to guarantee the completion of
the work on the part of the Undersigned, but also to guarantee the excellence of both workmanship and material and

•
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•
the payment of all obligations incurred, said Bonds and Sureties to be in full force and effect until the work is
finally accepted and the provisions of the Plans, Specifications, and Special Provisions fulfilled.

• A Proposal Guaranty in the amount and character named in the Invitation to Bid is enclosed amounting to
not less than ten (10) percent of the total bid, which Proposal Guaranty is submitted as a guaranty of the good faith
of the Bidder and the Bidder will enter into written contract, as provided, to do the work, if successful in securing
the award thereof; and it is hereby agreed that if at any time other than as provided in the Proposal requirements and
conditions the Undersigned should withdraw its Proposal, if the Proposal is accepted and there should be failure on

• the part of the Undersigned to execute the Contract and furnish satisfactory Bonds and Sureties as herein provided,
the Flood Control District of Maricopa County in either of such events, shall be entitled and is hereby given the
right to retain the said Proposal Guaranty as liquidated damages.

The Undersigned acknowledges receipt of the following addenda, attached these to the bid package, and
has included their provisions in the proposal:

•
Addendum No. Dated

Addendum No. Dated

• Addendum No. Dated

Addendum No. Dated

Addendum No. Dated

•
The Undersigned has enclosed the required bid security to this Proposal.

•

•

•

•

•
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MUST BE LEGIBLY WRITIEN IN INK OR TYPED
PROJECT: New River Landscaping and Revegetation
CONTRACT: FCD 93-13

SUB-ITEM 1

BIDDING SCHEDULE

ITEM NO. DESCRIPTION APPROX UNIT UNIT COST(IN WRITING) UNIT COST EXTENDED
OTY AND/100 DOLLARS NUMBERS AMOUNT

107 NPDES - SWPPP 1 L.S.

SUB TOTAL 1: _

SUB-ITEM 2
GLENDALE MITIGATION SITE
ITEM NO DESCRIPTION APPROX UNIT UNIT COST(lN WRITING) UNIT COST EXTENDED

OTY AND/100 DOLLARS NUMBERS AMOUNT
424 Fine Grading 1 L.S.
430-1 Plant Material (Trees) 450 EA.
430-2 Plant Material (Shrubs) 135 EA.
430-3 Scarification/Broadcast Seedinq & Mulch 20 AC.
440 Irriqation System 1 L.S.

SUB TOTAL 2:------------
SUB-ITEM 3
CHANNEL MITIGATION AREAS
220-1 Riprap with Filter Fabric 2085 S.Y.
220-2 Grouted Riprap 1131 S.Y.
430-4 Scarification/Broadcast Seeding & Mulch 104 AC.
430-5 Cattails 2234 EA.
430-6 Vegetative Slope Stabilization 10 AC.
430-7 Pole PlantinqslBare Root

(271 Willows, 300 Cottonwood) 571 EA.
441 Truck Waterinq Plant Materials 1 L.S.

SUB TOTAL 3:------------
Contract FCD 93-13

Page 6 of 25 TOTAL BID AMOUNT: _



• IF BY AN INDIVIDUAL:

(NAME - TITLE) (ADDRESS)

• DATE (PHONE)

IF BY A FIRM OR PARTNERSmp:

• (FIRM NAME) (FIRM ADDRESS)

BY'
(NAME - TITLE) (PHONE)

• DATE

** Name and Address of Each Member:

•
** The name and post office address of each member of the finn or partnership must be shown.

•

•

•

•

IF BY A CORPORATION:

(CORPORATE NAME)

TITT,E'

DATE

* Incorporated under the Laws of the State of Arizona
Names and Addresses of Officers:

(PRESIDENT)

(SECRETARY)

(TREASURER)

(CORPORATION ADDRESS)

(PHONE)

(ADDRESS)

(ADDRESS)

(ADDRESS)

•
* The name of the State under which the laws of the Corporation was chartered and names, title, and business
address of the President, Secretary, and Treasurer must be shown.

•
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•

•

•

•

•

•

•

•

SUBCONTRACTOR LISTING

As required in Section 102.6 of the Supplementary General Conditions, the following is a listing of Subcontractors
and material suppliers that are to be used in the event the undersigned should enter into contract with the Owner.
This is not an exhaustive or inclusive list, however, no change in the subcontractors listed will be made unless fIrst
approved by the Owner.

(Signature) _

•
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SURETY BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, , as Principal, (hereinafter called the Principal), and the
________" a corporation duly organized under the laws of the State of , as Surety,
(hereinafter called the Surety), are held and fmnly bound unto the Flood Control District of Maricopa County as
Obligee, in the sum of ten percent (10%) of the total amount of the bid of Principal, submitted by him to the Flood
Control District of Maricopa County, for the work described below, for the payment of which sum, well and truly to
be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, and administrators, successors
and assigns, jointly and severally, fmnly by these presents, and in conformance with the Arizona Revised Statutes.

WHEREAS, the said Principal is herewith submitting its proposal for FCD 93-13, New River Landscaping and
Revegetation.

NOW, THEREFORE, if the Flood Control District of Maricopa County shall accept the proposal of the Principal
and the Principal shall enter into a contract with the Flood Control District of Maricopa County in accordance with
the terms of the proposal and give the Bonds and Certificates of Insurance as specified in the Standard
Specifications with good and sufficient Surety for the faithful performance of the contract and for the prompt
payment of labor and material furnished in the prosecution of the contract, or in the event of the failure of the
Principal to enter into the contract and give such Bond and Certificates of Insurance, if the Principal pays to the
Flood Control District of Maricopa County the difference not to exceed the penalty of the bond between the amount
specified in the proposal and such larger amount for which the Flood Control District of Maricopa County may in
good faith contract with another party to perform the work covered by the proposal then this obligation is void.
Otherwise it remains in full force and effect, provided, however, that this bond is executed pursuant to the
provisions of Section 34-201, Arizona Revised Statutes, and all liabilities on this bond shall be determined in
accordar.ce with the provisions of the section to the extent as if it were copied at length herein.

•

•

•

•

•

•

Signed and sealed this __ day of -', A.D., 1993.

AGENcy OF RECORD, STATE OF ARIZoNA

AGENCY ADDRESS

BOND NUMBER:....- _

Contract FeD 93-13

pRINcIPAL

BY:

'l'l'1'LE:

SURETY

BY:

TITLE

ATTACH SURETY POWER OF ATTORNEY
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•

•

•

•

•

•

•

•

•

AFFIDAVIT BY CONTRACTOR
CERTIFYING THAT THERE WAS NO COLLUSION

IN BIDDING FOR CONTRACT

STATE OF ARIZONA )
)ss

COUNTY OF MARICOPA)

being fIrst duly sworn, deposes and says:

That he/she is, of _":""':'"__:-::"---:'_-:- _
(Title) (Name of Business)

bidding on FCD Contract No. 93-13 for the landscaping and revegetation of New River from Bethany Home Road
to Olive Avenue with a twenty (20) acre parcel adjacent to New River at Glendale Avenue, in the County of
Maricopa, State of Arizona.

That, in connection with the above-mentioned project, neither he/she, nor anyone associated with the aforesaid
business, has, directly or indirectly, participated in any collusion, entered into any contract, combination, conspiracy
or other act in restraint of trade or commerce in violation of the provisions of A.R.S. Sec. 34-251, Article 4, as
amended.

(Signature of Affiant)

Subscribed and sworn to before me this __day of -', 1993.

My Commission Expires:

( Notary Public)

•
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•

•

•

•

VERIFICAnON OF UCENSE

Pursuant to A.R.S. Sec. 32-1169, I hereby state that I hold a current contractor's license, duly issued by the office of
the Registrar of Contractors for the State of Arizona, said license has not been revoked, that the license number is:

that my privilege license number (as required by A.R.S. Sec. 42-1305) is:
_________--:; and that, if any exemption to the above licensing requirements is claimed;

(1) The basis for the claimed exemption is: _

and;--------------------
(2) The names(s) and license number(s) of any general, mechanical, electrical, or plumbing contractor(s) to be
employed on the work are:

IT IS UNDERSTOOD THAT THE FILING OF AN APPLICATION CONTAINING FALSE OR
• INCORRECT INFORMATION CONCERNING AN APPLICANT'S CONTRACTOR'S LICENSE OR

PRIVILEGE LICENSE WITH THE INTENT TO VOID SUCH LICENSING REQUIREMENTS IS UNSWORN
FALSIFICATION PUNISHABLE ACCORDING TO A.R.S. SEC. 13-2704.

•

•

•

•

•

DATE: _

Contract FCD 93·13

SIGNATURE OF LICENSEE: _

COMPANY_' _
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•
A.

MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM
CONTRACTING REQUIREMENTS

The following conditions will apply in the calculation of the percentage attainment:

•

•

•

•

•
I
I

I

I

I.

•

1.

2.

3.

4.

5.

6.

7.

All MBE/WBE fIrms used in attainment of the goal must be certilied with the Maricopa
County Minority Business OffIce (:tvrnO). The MBO is located at 100 West Clarendon, Suite
1420, Phoenix, Arizona 85013, telephone 506-8653. In addition, only those fIrms certifIed at
least five (5) calendar days prior to the bid opening will be considered in the attainment of
the goal.

Prime contractor subcontracts to MBE or WBE:
The MBE/WBE amount to be applied to the goal will be based on that portion (dollar
value) of the contract that the MBE/WBE performs. For example, if a prime contractor
subcontracts work amounting to $100,000 of a contract for which the total project cost is
$1,000,000. the MBE/WBE participation will be credited as 10 percent.

Prime Minority Contractor:
An MBE/WBE prime contractor will be credited with the MBE/WBE participation for
that portion of the contract which they themselves perform plus that portions
subcontracted to other MBE/WBE fIrms. For example, if an MBE/WBE prime
contractor proposes to perform 50 percent of a project quoted at $1,000,000 and
subcontracts 25 percent to an MBE ftrm and 25 percent to a non-MBE/WBE fIrm,
MBE/WBE participation will be credited as 75 Percent, or $750,000.

Minority-Non-Minority Joint Venture:
A joint venture consisting of MBE/WBE participation and non-MBE/WBE business
enterprises, functioning as a prime contractor, will be credited with minority participation
on the basis of the percentage of profIt accruing to the MBE/WBE fIrm. For example, if
a MBE/WBE and non-MBE/WBE joint venture proposes to perform 50 percent of a
$1,000,000 project and 50 percent of the joint venture profits ($500,000) are to accrue to
the MBE/WBE parmer in the joint venture, MBE/WBE participation will be credited at
25 percent or $250,000.

Lower Tier Non-MBE/WBE Participation:
MBE/WBE subcontractors proposing to further subcontract to non-MBE/WBE
contractors shall not have that portion of subcontracting activity considered when
determining the percentage of MBE/WBE participation.

MBE/WBE Suppliers:
Any MBE/WBE supplier that manufactures or substantially alters the material or product
it supplies will have that portion of activity considered when determining the percentage
of MBE/WBE participation.

MBE/WBE Trucking:
Credit for trucking by MBEs or WBEs will be the amount to be paid when the MBE or
WBE trucker will perform the trucking with his/her trucks, tractors, and employees or
when a MBE or WBE trucking broker has signed agreements with MBE and WBE
truckers.

•

B. Required forms:
Two Affidavits are included as part of this section. The first form, the "MBE/WBE
Assurances AffIdavit", must be completed and submitted with the bid. FAILURE TO DO SO
SHALL BE CAUSE FOR REJECTION OF TIlE BID.

Contract FCD 93-13 Page 12 of 2S
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•

•

•

•

•

•

•

l•

•

c.

A SAMPLE of the second affidavit, the "Actual MBE/WBE Participation Affidavit", is
provided for information purposes. This form with actual information must be returned by
the first and second low bidders by 4:00 p.m. on the seventh calendar day after bid opening.
The Affidavit will list the MBE/WBE participation by MBE/WBE firm name and the related
dollar value of the MBE/WBE contract. The information in this Affidavit is binding on the
contractor, to the extent that any amounts may be increased and not decreased, and that if any
listed MBE/WBE's are unable to enter into a subcontract with contractor, the contractor will
provide a written report to the Procurement Officer through the Owner's representative.

Good Faith Efforts:
Bids which fail to meet MBE or WBE minimum goals at levels which equal or exceed
established goals may be considered nonresponsive unless good faith efforts can be
determined. Only MBE and WBE firms certified by Maricopa County five (5) calendar days
prior to the bid submittal date, and which will perform a commercially useful function will
be counted toward meeting the participation goals. Any portion of the work that a proposed
MBE or WBE firm will subcontract to other than another certified finn, regardless of tier,
will not be counted toward the applicable goals.

The apparent first and second low bidder who do not fulfill the established MBE and WBE
goals must demonstrate, through detailed and comprehensive documentation, that "good faith"
efforts have been made to solicit, assist and utilize MBE and WBE firms to meet participation
goals.

Reasonable "good faith" efforts expected could include but are not limited to:

1. Written notification to MBEs and WBEs that their
participation in the contT'dct is solicited.

2. Selection of portions of the proposed work which can
be performed by MBE and WBE finns with a provision
providing that they are generally competitive.

The County Minority Business Office (MBO) will assist prime contractors in identifying
possible qualified and interested MBE and WBE subcontractors to meet designated MBE and
WBE goals. A M/WBE directory will be made available which contractors may utilize in
identifying MBE and WBE finns. It will be the responsibility of the prime contractors to
obtain the MBE and WBE finns necessary to meet the MBE and WBE goals.

FAILURE TO CONTACT THE MBO FOR ASSISTANCE in complying with these goals
may result in not having implemented "good faith" efforts. Contact may be in writing, by
telephone, or in person. If by phone or in person, name of MBO person spoken to should be
obtained and written within the "good faith efforts" documentation submittal.

FAILURE TO IMPLEMENT "GOOD FAITH" efforts in accordance with the Maricopa
County Minority Business Enterprise Program to the satisfaction of Maricopa County, could
result in the rejection of the bid.

Documentation to support bidder's "good faith" efforts should include:

1. Names and dates of advertisement of each newspaper, trade paper, and minority focus
paper in which a request for MBE and WBE participation for this project was placed by
the bidder.

•
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•

•

•

•

•

•

•

•

•

•

D.

E.

2. Names, addresses and telephone numbers; and dates of notification of certified MBEs
and WBEs solicited by direct mail for this project; and dates and methods used for
follow up of initial solicitations to determine with certainty whether MBEs or WBEs
were interested in subcontracting.

3. Items of work for which bidder requested sub bids, or materials to be supplied by
MBEs and WBEs; information furnished to interested MBEs and WBEs such as
specifications and requirements of the work; plans; and any breakdown of items of work
into economically feasible units to facilitate MBE and WBE participation.

4. Names of MBEs and WBEs who submitted bids for any of the work indicated above
and were not accepted by the prime. An explanation of why MBEs or WBEs contacted
were not awarded subcontracts. If price was the reason for rejection of the bid, the price
bid of rejected MBEs or WBEs and price bid of the selected subcontractor shall be
submitted. Since utilization of available MBEs and WBEs is the program objective,
price differences will not automatically be considered as cause for rejection of MBE and
WBE bids.

5. The names of MBEs and WBEs who were selected as subcontractors, the portion of
work to be performed and reason for selection.

6. A description of the efforts made to assist MBEs and WBEs whose bids were
rejected to be more competitive in their subcontracting bids. These efforts could include
assistance in meeting bonding or insurance requirements.

7. The date bidder requested assistance written, in person, or by telephone, from the
MBa.

The MBa will determine if good faith efforts were met based on the information
submitted.

Appeal Process for Bid Award:
If the Owner is considering award of a contract to a bidder other than the low bidder because
of failure to meet MBE and WBE participation goals or good faith efforts, the low bidder will
be notified and give an opportunity to protest the decision. This protest will be made in
accordance with the Maricopa County Procurement Code, Article 9, MCI-905, which is
incorporated by reference.

Contract Compliance:
Failure of any bidder, contractor or subcontractor to comply with any of the requirements of
the Maricopa County Minority and Women-Owned Business Program shall be a material
breach of contract. During the term of an awarded contract, the prime contractor shall:

1. Fulfill the MBE and WBE participation commitments submitted with their bid;

2. Continue to make every effort to utilize MBEs and WBEs;

3. Require that their subcontractors make every effort to utilize MBEs and WBEs;

4. Maintain records necessary for monitoring their compliance with provisions contained
in the M/WBE Program.

The primary responsibility for assuring contractor's compliance with these M/WBE contract
requirements after award rests with the Owner's designated representative. The Owner's
designated representative should ascertain that no one other than the approved MBE or WBE

•
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•

•

•

F.

G.

contractors or subcontractors are perfonning the work, and that MBE and WBE subcontractor
substitutes have been approved in advance. The prime contractor shall not perfonn any
contract work items without prior approval by the Owner's designated representative.

The Owner's designated representative shall advise the Minority Business Office immediately
of any circumstances where a contractor appears to be in violation of the MBE and WBE
contract requirements. An investigation will be held by the MBO and a recommendation for
corrective action shall be forwarded to the Owner's designated representative. Intentional
noncompliance with the MBE and WBE requirements may result in withholding funds on the
items already completed, in tennination of the contract, and/or fonnal debarment from future
contracts. The Maricopa County Minority Business Office (MBO) reserves the right to
inspect all records of the contractor, MBEs and WBEs concerning this project.

The MBO will conduct MBE and WBE compliance reviews on a regular basis.

Substitution of Subcontractors:
The prime contractor shall request approval to replace an approved MBE or WBE
subcontractor that is unable or unwilling to perfonn successfully on a contract with another
MBE or WBE. This failure does not remove the contractor's responsibility for meeting the
MBE and WBE participation goals on the contract. A written request for substitution must be
made to the Owner's Procurement Officer, through the appropriate Owner's representative, of
the Procurement Agency. The substitute MBE or WEE, obtained to perfonn an equal or
greater dollar value of work, must be approved by the Owner's Procurement Officer, through
the appropriate Owner's representative, prior to beginning of any work by the substitute MBE
or WBE. The request for substitution must include, but is not limited to the following:

1. Reason for substitution.

2. Name, address, and telephone number of the approved MBE or WBE.

3. Name, address and telephone number of the MBE or WBE substitute.

4. Item, numbers, description of work and the proposed MBE and/or WBE dollar amount.

5. Good faith effort documentation if the substitute subcontractor is not an MBE or WBE.

Requests for Pay:
Each Request for Pay must be accompanied by a Maricopa County Minority/Women-Owned
Business Enterprise Program MBE/WBE Participation Report in the fonn as provided in these
documents.

The [mal pay request shall include a listing of total contract MBE/WBE participation. Line
numbers and a description of actual work perfonned shall also be included. If, at the time of
contract completion, the MBE and WBE commitments are not actually attained, the report is
to provide an explanation of failure to comply. These reports shall be submitted within thirty
(30) days of contract completion, prior to release of any remaining contract retention.

•
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITY/WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

MBE/WBE ASSURANCES AFFIDAVIT
NOTE: FAILURE TO COMPLETE AND SUBMIT TIDS AFFIDAVIT WITH THE BID PROPOSAL

SHALL BE CAUSE FOR REJECTION OF THE BID.

The undersigned, fully cognizant of the Flood Control District of Maricopa County MBE/WBE Program
requirements and of the goal established, hereby certifies that in the preparation of this bid,

(the entity submitting the bid)
(CHECK ONE)

Will meet the established goal for participation by Minority/Women-Owned Business Enterprises.

Will provide the necessary documentation to Minority Business Office to establish that a good faith effort
was made.

The first and second low bidders will specify their MBE/WBE participation on the Actual Participation
Aflidavit or provide documentation of their good faith efforts not later than 4:00 p.m., the seventh calendar
day following the bid opening. If participation is "None", the Affidavit will be completed and returned with
"None" so stated therein, together with the documentation of bidder's good faith efforts to obtain the
participation. This documentation will be reviewed by the MBO to determine whether in fact a
comprehensive "good faith" effort has been implemented. The required affidavit shall be obtained by the
apparent first and second low bidders from the Minority Business Office, 100 West Clarendon,
Suite 1420, Phoenix, Arizona 85013, following the bid opening and verbal notifIcation from the Procurement
Officer of the Procurement Agency; a sample affidavit form for reference purposes follows.

Name of Firm

Signature

Title

• STATE OF ARIZONA

County of Maricopa

)
)ss.
)

•

•

•

Subscribed and sworn to before me this day of ,199_,

By: _

Notary Public
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

MINORITY/WOMEN OWNED BUSINESS ENTERPRISE PROGRAM
ACTUAL MBEIWBE PARTICIPATION AFFIDAVIT

(COMPLETED AFFIDAVIT MUST BE SUBMITTED WITHIN SEVEN CALENDAR DAYS
FOLLOWING THE COMPLETION OF CONTRACT FEE NEGOTIAnONS)

Name of Prime ConsullJ:nl Projt<tlConlract Number

Contract MlWBE Goal: ""

TOlal Amount or Contract, _

Contact Person

Street No.

The required affida.lt shall be obtained by the con,ulUln! ITom the County Minority Buslne.. Office,
100 West Clarendon, SuUe 1420, Phoenix, Arizona 85013, telephone 506-8653, rollowing complellon
or contract negotiations with the County contracting department/district.

~ "~,,""OO "" ,,,"'. '"" • ,,,,., ••us""""

Mlnoflly/Women Owned Firm

CUy SUlte ZJp

Principal ~ Type or Work u.~_w•••~_...,....a.~~

Signature

Title

Date

STATE OF ARIZONA )

Iss
County or Maricopa I

Subscribed and sworn to before me

Ihl> day or by """',...,.._:::-:.."... _
Notary Public

My commi..lon Expires: _
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MARICOPA COUNTY
MINORITY!WOMEN-OWNED BUSINESS ENTERPRISES PROGRAM

MBE!WBE PARTICIPATION REPORT
(To be attached with Request for Pay)

Date:
Contractor:
Contact Person:
Address:
Telephone:

•

•

•

•

•

•

•

•

Project:
Contract Number:
For Pay Period of:

Subcontractor:
Person to Contact:
Address:
Telephone Number:

Type of Firm:
Class of Work:

Subcontract Amount:
Amount Earned
(Commission) This Period:

Total Earned by This Subcontractor:
Total MBE/WBE Contract Goal, %:
Total Cumulative MBE/WBE

Participation on This Contract, %:
MBE/WBE subcontract payment made
during this reporting period (yes or no):

cc: Minority Business Office
100 West Clarendon, Suite 1420
Phoenix, Arizona 85013

Contract FCD 93-13

New RjYer I andscaping and ReYegetation
FeD 93-13

Ten Percent (10%)
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CONTRACT AGREEMENT

TillS AGREEMENT, made and entered into this _ day of , 1993
by and between FLOOD CONTROL DIS1RICT OF MARICOPA COUNTY, hereinafter called the OWNER, acting
by and through its BOARD OF DIRECTORS, and
hereinafter called the CONTRACTOR.

WITNESSTH: That the said CONTRACfOR, for and in the consideration of the sum of _
to be paid to him by the OWNER, in the manner and at the times hereinafter provided, and of the other covenants
and agreements herein contained, hereby agrees for himself, heirs, executors, administrators, successors, and assigns
as follows:

ARTICLE I - SCOPE OF WORK: The CONTRACTOR shall construct, and complete in a
workmanlike and substantial manner and to the satisfaction of the Chief Engineer and General Manager, a project
for the Flood Control District of Maricopa County, designated as FCD Contract 93-13, and furnish at its own cost
and expense all necessary machinery, equipment, tools, apparatus, materials, and labor to complete the work in the
most substantial and workmanlike manner according to the Plans and Construction Specifications on me with the
Flood Control District of Maricopa County, 2801 West Durango Street, Phoenix. Arizona, and such modifications of
the same and other directions that may be made by the Flood Control District of Maricopa County as provided
herein.

ARTICLE II - CONTRACT DOCUMENTS: The Construction Specifications (Invitation to
Bid, Plans, Standard Specifications and Details, Supplementary General Conditions, Special Provisions, Addenda, if
any, Proposal, Affidavits, Performance Bond, Payment Bond, Certificates of Insurance, and Change Orders, (if any,)
are by this reference made a part of this Contract and shall have the same effect as though all of the same were
fully inserted herein.

ARTICLE III - TIME OF COMPLETION: The CONTRACTOR further covenants and agrees
at its own proper cost and expense, to do all work as aforesaid for the construction of said improvements and to
completely construct the same and install the material therein, as called for by this agreement free and clear of all
claims, liens, and charges whatsoever, in the manner and under the conditions specified within the time, or times,
stated in the proposal pamphlet

ARTICLE IV - PAYMENTS: For and in consideration of the faithful performance of the
work herein embraced as set forth in the Contract Documents, which are a part hereof and in accordance with the
directions of the OWNER, through its Engineer and to its satisfaction, the OWNER agrees to pay the said
CONTRACTOR the amount eamed, computed from actual quantities of work performed and accepted or materials
furnished at the unit bid price on the Proposal made a part hereof, and to make such payment in accordance with the
requirements of A.R.S. Sec. 34-221, as amended. The CONTRACTOR agrees to discharge its obligations and make
payments to its subcontractors and suppliers in accordance with A.R.S. Sec. 34-221.

•
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ARTICLE V - TERMINATION: The OWNER hereby gives notice that pursuant to A.R.S.
Sec. 38-511(A) this contract may be cancelled without penalty or further obligation within three years after
execution if any person significantly involved in initiation, negotiation, securing, drafting or creating a contract on
behalf of the OWNER is, at any time while the contract or any extension of the contract is in effect, an employer
agent of any other party to the contract in any capacity or a consultant to any other party of the contract with respect
to the subject matter of the contract. Cancellation under this section shall be effective when written notice from the
Chief Engineer and General Manager of the OWNER is received by all of the parties to the contract. In addition,
the OWNER may recoup any fee for commission paid or due to any person significantly involved in initiation,
negotiation, securing, drafting or creating the contract on behalf of the OWNER from any other party to the contract
arising as a result of the contract.

ARTICLE VI - NEGOTIATION CLAUSE: Recovery of damages related to expenses
incurred by the CONTRACTOR for a delay for which the OWNER is responsible, which is unreasonable under the
circumstances and which was not within tlle contemplation of the parties to the contract, shall be negotiated between
the CONTRACTOR and the OWNER. This provision shall be construed so as to give full effect to any provision in
the contract which requires notice of delays, provides for arbitration or other procedure for settlement or provides for
liquidated damages.

ARTICLE VII - COMPLIANCE WITH LAWS: The CONTRACTOR is required to comply
with all Federal, State and local ordinances and regulation. The CONTRACTOR's signature on this contract
certifies compliance with the provisions of the 1-9 requirements of the Immigration Reform Control Act of 1986 for
all personnel that the CONTRACTOR and any subcontractors employ to complete this project. It is understood that
the OWNER shall conduct itself in accordance with the provisions of the Maricopa County Procurement Code.

ARTICLE VIII - MBE/WBE PROGRAM: The Flood Control District of Maricopa County
will endeavor to ensure in every way possible that minority and women-owned business enterprises shall have every
opportunity to participate in providing professional services, purchased goods, and contractual services to the Flood
Control District of Maricopa County without being discriminated against on the grounds of race, religion, sex, age,
handicap, or national origin. The Maricopa County Minority Business Program implemented January I, 1992, is
incorporated by reference.

ARTICLE IX - ANTI-DISCRIMINATION PROVISION: The CONTRACTOR agrees not to
discriminate against any employee or applicant for employment because of race, religion, color, sex, national origin,
age, or handicap and further agrees not to engage in any unlawful employment practices. The CONTRACTOR
further agrees to insert the foregoing provision in all subcontracts hereunder.

•
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• IN WITNESS WHEREOF: Five (5) identical counterparts of this Contract, each of which shall for all purposes be
deemed an original thereof, have been duly executed by the parties hereinabove named, on the date and year fIrst
above w;:itten.

•

•

•

•

•

PARTY OF TIlE FIRST PART

BY:
Printed Name

BY:, _

Signature

Title

DATE:, _

Tax Identification Number

RECOMMENDED BY:

CHIEF ENGINEER AND GENERAL MANAGER
FLOOD CONTROL DISTRICT OF
MARICOPA COUNTY

FLOOD CONlROL DISTRICT OF MARICOPA COUNTY

PARTY OF TIlE SECOND PART

BY.: _

CHAIRMAN, BOARD OF DIRECTORS

DATE:, _

ATTEST:

CLERK OF TIlE BOARD

•

•

•

•

•

DATE·:-.. _

LEGAL REVIEW
Approved as to form and within the powers and authority granted under the laws of the State of Arizona
to the Hood Control District of Maricopa County.

BY::."~~~=----:....,..._=..,....,,_::_:_:_:~~-
GENERAL COUNSEL. FLOOD CONTROL
DIS1RICT OF MARICOPA COUNTY

DATE:. _
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STATUTORY PAYMENT BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:
That, (hereinafter called the Principal), As Principal, and
--:-_-:-_--:--: ----,a corporation organized and existing under the laws
of the State of , with its principal office in the City of,_---:---:=_-=--=---:-::-:--=---:-----
(hereinafter called the Surety), as Surety, are held and firmly bound unto the Flood Control District of Maricopa

County, in the County of Maricopa, State of Arizona (hereinafter called the Obligee), in the amount of
____________________ doUars ($ ), for the payment whereof, the

said Principal and Surety bind themselves, and their heirs, administrators, executors, successors and assigns, jointly and
severally, fmnly by these presents.

WHEREAS, the Principal has entered into a certain written contract with Flood Control District
of Maricopa County, dated the day of , 1993 for FCD Contract 93-13 which contract is hereby
referred to and made a part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said
Principal shall promptly pay all monies due to all persons supplying labor or materials to the Principal or the Principal's
subcontractors in the prosecution of the work provided for in the contract, this obligation is void. Otherwise it remains
in full force and effect

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34,
Chapter 2, Article 2, of the Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance
with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona Revised Statutes,to the same
extent as if it was copied at length in this Agreement.

The prevailing party in a suit on this bond shall recover as part of the judgement reasonable
attorney's fees that may be fixed by the court or a judge thereof.

Witness our hands this __ day of , 1993.

PRINCIPAL SEAL

•
AGENT OF RECORD, STATE OF ARIZONA

BY: _

• AGENT ADDRESS SURETY SEAL

•

•

•

BOND NUMBER. _

Contract FCD 93-13

BY: --------------
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STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That, (hereinafter called the Principal), As Principal, and
a corporation organized and existing under the laws of the State of --'-

with its principal office in the City of (hereinafter called the Surety), as Surety, are held and firmly
bound unto the Flood Control District of Maricopa County, in the County of Maricopa, State of Arizona, in the amount
of dollars ($ ), for the
payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain wrinen contract with Flood Control District
of Maricopa County, dated the __day of , 1993, for FCD Contract 93-13 , which contract is hereby referred
to and made a part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said
Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and agreements of said
contract during the original term of said contract and any extension thereof, with or without notice to the Surety, and
during the life of any guaranty required under the contract, and shall also perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of any and all duly authorized modifications of said contract that may
hereafter be made, notice of which modifications to the Surety being hereby waived; then the above obligation shall be
void, otherwise to remain in full force and effect;

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34,
Chapter 2, Article 2, of the Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance
with the provisions of said Title, Chapter, and Article, to the extent as if it was copied at length herein.

The prevailing party in a suit on this bond shall be entitled to such reasonable attorney's fees as
may be fixed by a judge of the court.
Witness our hands this day of , 1993.

PRINCIPAL SEAL

• BY: _

AGENT OF RECORD, STATE OF ARIZONA

• AGENT ADDRESS SURETY SEAL

•

•

•

BOND NUMBER. _

Contract FCD 93-13

BY: _

Page 23 of 25



PROJECT TITLE

•
CONTRACT FCD 93-13

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CERTIFICATE OF INSURANCE
New River Landscaping and R~vegetation

•

•
I
I

•

•

•

•

•

•

•

NAME AND ADDRESS OF INSURANCE AGENCY INSURANCE CQMPANIES ;'-FORDING COVERAGES
!Company ALetter !

Company B !
Letter ,
Company C I
Letter ,

NAME AND ADDRESS OF IiJSURED Company 0 ,
Letter ,
Compony ELetter i

Company F !
Letter
Company G j
Letter !

THIS IS TO CERTIFY THAT "'OLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO 7LJt:'" INSU:O:::: NAMED ABOVE AND ARE IN
I

FORCE AT THIS TlI>ilE.
i

COMPAI~Y POLICY

I
EXPIRATlor-: ! _:I,\ITS OF LIABILITY IN $1,000

i
,

LETTER :{?:: OF INSURANCE NUMBER DATE MINIMUM each occurrence i
COMMERC:A~ GENERAL

!
I

I
I

GJ LIABiLITY FC'~!'I.
1 SODiL'/ ',·lJURY !

I I ; per ::~rson 2,000,000
GJ PREMISES :)PE":",TIONS

I ! i

GJ CONTRACTUI.~ PROF~-Y DAMAGE
2,000,000

GJ BROAD FO;:W. PROPERTY DAMAGE
; eacr :-::c:urrence

IGJ EXPLOSIO~J & COLLAPSE I

GJ PRODUCTS/COMPLETED
i
IOPERATIQNS !-ihZARD

[] UNDERGROUND HAZARD

[]INDEPENDENT CONTRACTORS

[] PERSONAL INJURY

COMPREHENSIVE AUTO

[] LIABILITY & NON -OWNED SAME ';S ABOVE

o EXCESS LIABILITY
NECESSARY IF
UNDERLYING NOT
ABOVE MINIMUM

oWORKERS' COMPENSATION STATUTORY
x AND $100

EMPLOYERS' LIABILITY each occident

o ENGINEERS
EACH CLAIM

PROFESSIONAL LIABILITY AND ANNUAL
AGGREGATE

00THER Maricopa County c nd City of Glendale as additionc 1 insureds

Except for Professional Liability Insurance and Workers' Compensation Insurance, the Flood Control District of
Maricopa County is added as on additional insured In respect to liability arising in any manner out of the
performance of any contract en~ered into between the insured and the Flood Control District or liability arising out
of any services provided or duty performed by any party as required by statute, low, purchase order, or otherwise
required. It IS agreed that any insurance available to the named insured sholl be primary of other sources that
may be available. It is further agreed that no policy sholl expire, be cancelled, or materially changed to effect the
coverage available to the District without thirty (30) days written notice to the District. THIS CERTIFICATE IS NOT
VALID UNLE:SS COUNTERSIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE INSURANCE COMPANY.

DATE ISSUED
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

2801 West Durango Street

Phoenix, Arizona 85009 AUTHORIZED REPRESENTATIVE

•
1~ F.C.D_9.3.-.1.3 .p.a.g.e_2.4_0.f_2.5 _
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•

•

•

•

•

It is furt:ler agreed that:

The Contractor hereby agrees to indemnify and save harmless the FLOOD CONTROL DISTRICT OF MARICOPA

COUNTY, Maricopa County, and the City of Glendale, or any of their departments, agencies, officers or employees,

from and against all loss, expense,damage or claim of any nature whatsoever which is caused by any activity,condition

or event arising out of the performance or nonperformance of any of the provisions of this Agreement.

The Flood Control District of Maricopa County , Maricopa County , and the City of Glendale shall in all instances be

indemnified against all liability, losses and damages of any nature for or on account of any injuries to or death of

persons or damages to or destruction of property arising out of or in any way connected with the performance or

nonperformance of this Agreement, except such injury or damage as shall have been occasioned by the negligence of

the Flood Control District of Maricopa County , Maricopa County or the City of Glendale.

The above cost of damages incurred by the Flood Control District of Maricopa County , Maricopa County, and the

City of Glendale or any of their departments, agencies, officers or employees, or others aforesaid shall include in the

event at an action, court costs, expenses for litigation and reasonable attorney's fees.

• Firm

Date

• Principal

Title

•

•
Contract FeD 93-13

•
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•
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CONTRACT FCD 93-13
New River Landscaping and Revegetation

• SUPPLEMENTARY GENERAL CONDITIONS

SPECIFICATIONS:i. Except as otherwise required in these Supplementary General Conditions and the Construction Special
Provisions, construction of this project shall be in accordance with all applicable Maricopa Association of
Governments (MAG) Uniform Standard Specifications and Uniform Standard Details, latest revision. The 1992
City of Phoenix Supplement shall be used for the Sprinkler Irrigation System Installation.

PRECEDENCE OF CONTRACT DOCUMENTS

• In case of a discrepancy or conflict, Project Plans will govern over the MAG Standard Specifications and
Details. The Supplementary General Conditions and Construction Special Provisions will govern over the MAG
Standard Specifications and Details and the Project Plans.

PAYMENT

• Payment will be made for only those items listed in the proposal and will not be made in accordance with the
measurement and payment provisions of the Standard Specifications where this differs from the items listed in
the proposal. All material and work necessary for completion of this project are included in proposal items.
Any work or material not specifically referred to in these items is considered incidental to the item and included
in the unit price.

• WORK STANDARDS

The Contractor shall comply with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 327-330) as supplemented by Department of Labor Regulations (29 CFR Part 5).

•

•

•

•

•

CONTRACT TIME:

The Contractor shall commence work within seven (7) calendar days after the date of the Notice to Proceed and
complete all work within one hundred eighty (180) calendar days from the effective date specified in the Notice
to Proceed. In the event the Contractor elects to work overtime, second shifts, weekends, .or legal holidays, to
complete the work required by the Project Plans and these Supplementary General Conditions or Construction
Special Provisions, the Contractor will be responsible to bear the additional costs that may be incurred by the
Owner including engineering, inspections, testing, surveying and construction administration all in accordance
with Section 108.5. These costs will be deducted from the monies due to the Contractor for each Payment
Request. The costs associated with these items shall be incidental to the unit price items in the bid schedule.

NEGOTIATION CLAUSE:

Recovery of damages related to expenses incurred by the Contractor for a delay for which the Owner is
responsible, which is unreasonable under the circumstances and which was not within the contemplation of the
parties to the contract, shall be negotiated between the Contractor and the Owner. This provision shall not be
construed to void any provisions in the contract which requires notice of delays, provides for arbitration or other
procedure for settlement, or provides for liquidated damages.

WATER, LIGHT, POWER, HEAT, TELEPHONE:

All water for construction purposes, drinking water, lighting, temporary electric power, heat and telephone
service shall be arranged for and provided for in the requirements of the work by the Contractor at its expense.



PROGRESS SCHEDULE:

The Contractor shall submit a proposed work progress schedule to the Engineer for review before starting work.
Weekly updates shall be submitted to the Owner's Inspector at the weekly coordination meeting.

MATERIALS SOURCES:

Select Material, Aggregate Base, Mineral Aggregate, concrete, steel products and pipe shall be obtained from
commercial sources. The Contractor shall pay all royalties, or any other charges or expenses, incurred in
connection with the securing and hauling of the material. The Contractor will be required to furnish the
Engineer with a list of its proposed commercial sources prior to use, and shall present certificates stating that the
material produced from any commercial sources is in accordance with the Uniform Standard Specifications and
these Supplementary General Conditions.

•

•

•
Subsection 101.2 • Definitions and Terms:

1. Change the defmition of the phrase "Board of Supervisors" to being the Board of Directors acting
under the authority of the laws of the State of Ariwna and in their capacity of the Board of Directors
of the FCDMC.

•
2. Change the defmition of the phrase "Budget Project" to being a project financed by funds set aside in

the annual budget or otherwise approved by the FCDMC Board of Directors.

3. Add to the defmition of the phrase "Contract Documents", the phrase "Supplementary General
Conditions".

•
4. Change the defmition of the term "Engineer" to being the person appointed by the FCDMC Board of

Directors to the office of Chief Engineer and General Manager of the FCDMC acting directly or
through its authorized representative, the Chief of the FCDMC Construction and Operations Division. •

5. Change the defmition for the phrase "Notice of Award" to a letter from the FCDMC advising the
Contractor that he is the successful bidder and the FCDMC has accepted its proposal.

6. Change the defmition of the term "Owner" to the Flood Control District of Maricopa County, acting
through it's legally constituted officials, officers, or employees. •

7. Add the definition for Maricopa County Minority Business Office (MBO); the office responsible for
administering the Maricopa County Minority and Women Owned Business Enterprise Program.

8. Add the definition for the Maricopa County Minority and Women Owned Business Enterprise
Program as being the Program adopted by the Board of Supervisors effective January 1, 1992. •

Subsection 102.5 • Preparation of Proposal: Proposals, including the Bidding Schedule, must be legibly
written in ink or typed.

It shall be the responsibility of prospective bidders to determine, prior to submission of a bid, if any addenda
have been issued by the Flood Control District. This may be accomplished by calling 602-506-1501. Any
addendum issued, if not already bound into the Special Provisions, must be attached and included as part of the
Special Provisions and any quantities on the Bidding Schedule requiring change shall be adjusted to the new
figure by pen and ink.

Bids which do not have appropriate addenda attached and show appropriate changes to the Bidding Schedule,
and receipt of addenda acknowledged in the Proposal shall be invalid.

•

•
CONTRACT NO. FCD 93·13 SGC2

•



•
The bidder's Arizona State Contractor's License number and the classification under which it proposes to

• perform the work shall be shown on the proposal. An A General Engineering License is required for this
contract. The two lowest bidders may be required to provide certification of prior satisfactory completion for
similar construction and to furnish a copy of their license and the renewal certificate.

Subsection 102.6 - Subcontractors' List: A list of subcontractors to be employed on the project shall be
submitted with the bid, on the form provided in the Proposal. No change of the subcontractors named therein

• will be made unless frrst approved in writing by the Owner.

Subsection 102.7 - Irregular Proposals: Add the following to the MAG Specifications:

(F) If bidder fails to complete and submit the Maricopa County Minority and Women-Owned Business
Enterprises Assurances Affidavit.

•

•

•

•

•

•

•

Subsection 102.8 • Proposal Guarantee: No proposal will be read unless accompanied by a proposal guarantee
in the proper amount and in the form provided in the proposal pamphlet. Surety bonds will be accepted only on
the form/forms, or true copies thereof, provided by the Contracting Agency and included with the specifications.
The guarantee shall be made payable and acceptable to the Flood Control District of Maricopa County, as a
guarantee that the bidder, if awarded the contract, will execute the contract documents and furnish the required
bonds and certificates of insurance, to be forfeited if the Contractor fails or refuses to enter into a contract as
required by the bid documents.

The proposal guarantee shall be in the form of a certified check, cashiers check, or surety bond for ten (10%)
percent of the amount of the bid. The surety bond shall be executed solely by a surety company or companies
holding a certificate of authority to transact surety business in the State of Arizona issued by the Director of the
Department of Insurance. The surety bond shall not be executed by an individual surety or sureties. The
requirement contained in MAG Specifications II ...In addition, said company or companies shall be rated "Best
A-" or better as required by the Contracting Agency, as currently listed in the most recent Best Key Guide,
published by the A.M. Best Company..." is hereby removed and of no effect.

Subsection 103.5 - Requirement of Contract Bonds: The Performance and Payment Bonds included in the
Contract Documents shall be used in the execution of the Contract by the successful bidder. No substitution nor
other form of Bond will be allowed. Each such bond shall be executed by a surety company or companies
holding a certificate of authority to transact surety business in the State of Arizona, issued by the Director of the
Department of Insurance. The bond(s) shall not be executed by an individual surety or sureties. The bond(s)
shall be made payable and acceptable to the Flood Control District of Maricopa County, and shall be written or
countersigned by an authorized representative of the surety who is either a resident of the State of Arizona or
whose principal office is maintained in this State, as by law required, and the bond(s) shall have attached thereto
a certified copy of Power of Attorney of the signing official.

The requirement contained in MAG Specifications "...In addition, said company or companies shall be rated
"Best A-" or better as required by the Contracting Agency, as currently listed in the most recent Best Key Guide,
published by the A.M. Best Company..." is hereby removed and of no effect.

Subsection 103.6 • Contractor's Insurance: A statement from bidder's insurance carrier shall be included in
the proposal certifying that it will furnish the specified kind and amounts of insurance to the bidder if it is
awarded the contract. As required by law, the statement will be from an insurance carrier or carriers authorized
to do business in the State of Arizona, or countersigned by an agent of the carrier authorized to do business in
the State of Arizona.

•
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Concurrently with the execution of the contract, the Contractor shall furnish a Certificate of Insurance using the
included Certificate or one of equal wording, that names the additional insureds as set out in the Certificate. The
Certificate shall also name the additional insureds as Certificate Holders. The types of insurance and the limits
of liability shall be as indicated on the included form.

Subsection 103.6.1(D) - Contractor's Insurance: Add additional insureds as indicated on the included
Certificate of Insurance.

Subsection 105.2.1 - Substitutes and "Or_Equal" Items: Whenever an item of material or equipment is
specified or described in the Contract Documents by using the name of a proprietary item or the name of a
particular Supplier, the specification or description is intended to establish the type, function and quantity
required. Unless the specification or description contains or is followed by words reading that no like, equivalent
or "or_equal" item or no substitution is permitted, other items of material or equipment of other Suppliers may be
accepted by Engineer under the following circumstances:

A) "Or-Equal": If in Engineer's sole discretion an item of material or equipment proposed by Contractor
is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it
may be considered by Engineer as an "or_equal" item, in which case review and approval of the proposed item
may, in Engineer's sole discretion, be accomplished without compliance with some or all of the requirements for
acceptance of proposed substitute items.

B) Substitute Items: If in Engineer's sole discretion an item does not qualify as an "or_equal" item under
subparagraph 105.2.1 (A), it will be considered a proposed substitute item. Contractor shall submit sufficient
information as provided below to allow Engineer to determine that the item of material or equipment proposed is
essentially equivalent to that named and an acceptable substitute therefor. The procedure for review by the
Engineer will include the following as supplemented in the Special Provisions and as Engineer may decide is
appropriate under the circumstances. Requests for review of proposed substitute items of material or equipment
will not be accepted by Engineer from anyone other than Contractor. If Contractor wishes to furnish or use a
substitute item of material or equipment, Contractor shall first make written application to Engineer for
acceptance thereof, certifying that the proposed substitute will perform adequately the functions and achieve the
results called for by the general design, be similar in substance to that specified and be suited to the same use as
that specified. The application will state the extent, if any, to which the evaluation and acceptance of the
proposed substitute will prejudice contractor's achievement of completion on time, whether or not acceptance of
the substitute for use in the Work will require a change in any of the Contract Documents (or in the provisions
of any other direct contract with Owner for work on the project) to adapt the design to the proposed substitute
and whether or not incorporation or use of the substitute in connection with the Work is subject to payment of
any license fee or royalty. All variations of the proposed substitute from that specified will be identified in the
application and available maintenance, repair and replacement service will be indicated. The application will
also contain an itemized estimate of all costs or credits that will result directly or indirectly from acceptance of
such substitute, including costs of redesign and claims of other contractors affected by the resulting change, all
of which will be considered by the Engineer in evaluating the proposed substitute. Engineer may require
Contractor to furnish additional data about the proposed substitute.

C) Contractor's Expense: All data to be provided by Contractor in support of any proposed "or-equal" or
substitute item will be at Contractor's expense.

105.2.2 - Substitute Construction Methods or Procedures: If a specific means, method, technique, sequence
or procedure of construction is shown or indicated and expressly required by the Contract Documents, Contractor
may furnish or utilize a substitute means, method, technique, sequence or procedure of construction acceptable to
Engineer. Contractor shall submit sufficient information to allow Engineer, in Engineer's sole discretion, to

•

•

•

•

•

•

•

•

•

•
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•

•

•

determine that the substitute proposed is equivalent to that expressly called for by the Contract Documents. The
procedure for review by Engineer will be similar to that provided in subparagraph 105.2.1(B).

105.2.3 • Engineer's Evaluation: Engineer will be allowed a reasonable time within which to evaluate each
proposal or submittal made pursuant to subsections 105.2.1 and 105.2.2. Engineer will be the sole judge of
acceptability. No "or-equal" or substitute will be ordered, installed or utilized without Engineer's prior written
acceptance which will be evidenced by either a Change Order or an approved Shop Drawing. Owner may
require Contractor to furnish at Contractor's expense a special performance guarantee or other surety with respect
to any "or-equal" or substitute. Engineer will record time required by Engineer and Engineer's Consultants in
evaluating substitutes proposed or submitted by Contractor pursuant to subparagraphs 105.2.1(B) and 105.2.2 and
in making changes in the Contract Documents (or in the provisions of any other direct contract with Owner for
work on the project) occasioned thereby. Whether or not Engineer accepts a substitute item so proposed or
submitted by Contractor, Contractor shall reimburse Owner for the charges of Engineer and Engineer's
Consultants for evaluating each such proposed substitute item.

Subsection 105.6 • Cooperation with Utilities: An attempt has been made to determine the location of all
underground utilities and drainage pipes, culverts, and structures; however, it shall be the Contractor's
responsibility to cooperate with the pertinent utility companies so that any obstructing utility installation(s) may
be adjusted. Should the Contractors operations result in damage to any utility the location of which has been
brought to its attention, he shall assume full responsibility for such damage. The Contractor shall contact Arizona
Blue Stake (telephone number 263-1100) a minimum of two (2) working days before beginning any underground
work. In addition, Blue Stake notification(s) shall be maintained on a current basis.

The following phone numbers should put the Contractor in contact with the proper personnel:

Flood Control District. 506-1501
US West Communications................................................ 831-4647
Salt River Project. 236-2765
Location Staking (A.P.S. , U.S. West, S.R.P.) 263-1100
Maricopa County Department of Transportation........... 506-8600
City of Glendale Water Department 930-2700

Subsection 105.7 • Cooperation Between Contractors: Add the following paragraph to MAG:
Presently, the District has a channelization project in the area of this project. Pulice Construction is doing the
work and is expected to be completing their work during this project. All efforts will be made to cooperate and
coordinate work.

Subsection 105.8 - Construction Stakes, Lines, and Grades: Add the following to MAG:

•

A. The Engineer will set the project survey control line which the construction contractor will use to set
line and grade for all construction. The control line shall consist of (1) alignment staking at an interval
appropriate to the project requirements and (2) elevation controls, both of which shall be at frequent
enough intervals to maintain a line of sight between staking. All other surveying required for the
project shall be the contractor's responsibility. The Engineer will not set any construction stakes.

•

B. Before any construction work is started, the Engineer shall perform all base surveys and cross sections
of existing conditions that may be required as a basis for quantity determination.

•
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Subsection 107.2 - Permits: The Contractor shall be responsible for being aware of and obtaining all pennits
and licenses, pay all charges, fees, taxes, and give all notices necessary and incidental to the due and lawful
prosecution of the work. Pennits for earth moving may be obtained from the Bureau of Air Pollution Control,
Maricopa County Department of Health Services, 1845 East Roosevelt, Phoenix, Ariz~>na, telephone number
258-6381.

Subsection 107.2.1 - NPDES Permit Requirements: Add the following to MAG:

•

•

•A. This project is subject to the National Pollutant Discharge Elimination System (NPDES) Stonnwater
requirements for construction sites under the Environmental Protection Agency (EPA) General Pennit
for Arizona Under provisions of that pennit, the contractor shall be designated as pennittee, and shall
take all necessary measures to assure compliance with the NPDES General Pennit for Arizona as well
as all other applicable Federal, State and local laws, ordinances, statutes, rules and regulations
pertaining to stonnwater discharge. As the pennittee, the contractor is responsible for preparing, in a
manner acceptable to the EPA, all documents required by this regulation, including but not necessarily
limited to:

1. Stonnwater Pollution Prevention Plan (SWPPP) for the project, including
certification of compliance fonn. Contractor shall be required to develop, implement,
update and revise the SWPPP, as necessary, in order to assure compliance with the
EPA pennit requirements. The SWPPP shall be retained on the project site at all times
during construction.

2. Notice of Intent (NO!) to assure compliance with the NPDES General Pennit
for Arizona, including certification of signatures.

3. Notice of Tennination (NOT) of coverage under NPDES General Pennit
for Arizona

•

•

•
B. Preliminary copies of the NO! and the SWPPP shall be submitted to the Owner during the

preconstruction meeting and shall be subject to review by the Owner prior to implementation.

C. Contractor shall submit the completed and duly signed NO! fonns no later than forty-eight (48)
hours prior to the initial start of construction on the project to the following agencies:

EPA Stormwater Notice of Intent
P.O. Box 1215
Newington, VA 22122

A copy of the completed NO! fonn shall be submitted to the following:

Stonnwater Coordinator
Arizona Department of Environmental Quality
P.O. Box 600
Phoenix, AZ 85001-0600

Mr. Dan Sherwood
City of Peoria
8401 West Monroe
Peoria,Arizona 85345

•

•

•

•
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E. Contractor warrants that its employees and subcontractors of any tier and their employees shall at all
times comply with all applicable laws, ordinances, statutes, rules and regulations set forth by all
federal, state and local governments and the Environmental Protection Agency in connection with
NPDES Permitting requirements and laws and regulations pertaining to air, groundwater and surface
water quality.

•

•

•

•

•

•

•

•

•

•

D.

F.

G.

H.

Failure by the contractor (or subcontractors of any tier) to submit NOI's within the mandated time
frame shall result in delay of the construction start date, and no claim for extension of time will be
granted for such delay. A copy of the completed NO! shall be posted at the construction site.

Inspections of all stormwater pollution control devices on the project shall be performed by the
Contractor on a monthly basis and following each rainfall of 0.50 inches or more in a 24-hour period
at the project site as required under provisions of the NPDES General Permit for Arizona Contractor
shall prepare reports on such inspections and retain the reports for a period of three years following
the completion of the project. Inspection reports shall be submitted monthly to the Owner along with
progress payment requests. Additionally, contractor shall maintain all stormwater pollution control
devices on the project in proper working order, which shall include cleaning and/or repair during the
duration of the project.

Fines and penalties imposed by the EPA against the Owner or the contractor, for contractor's failure
to comply with any of the requirements of NPDES General Permit of Arizona, shall be borne by the
contractor.

Upon project completion, acceptance and demobilization, contractor shall submit its completed, duly
executed NOT form to the EPA, with a copy to the Arizona Department of Environmental Quality
(and the appropriate municipality), at the address listed in Section (B) above, thereby terminating all
NPDES permit coverage for the project. Contractor shall then surrender to the Owner copies of the
SWPPP, inspection information and all other documents prepared and maintained by the contractor
in compliance of the NPDES General Permit. Contractor shall retain the originals of such documents
for a period of three (3) years following the completion of the project.

The Lump Sum price for the SWPPP shall include all material, labor, and all other costs relating to
the preparation, installation and maintenance of the SWPPP during project construction, including
assuring proper operation of the pollution control devices installed, and all maintenance, cleaning,
and disposal costs associated with clean-up and repair following storm events, runoff or releases
on the project. The Lump Sum price for the SWPPP shall be inclusive of all costs, and no additional
claims shall be made by the Contractor under any other specification provision of these documents,
including Change Conditions. Payment for this bid item shall be: 25% with the fIrst progress
payment, and prorated thereafter over the life of the project until the remaining 75% is paid in full.

Copies of all required forms and guidance for preparing the SWPPP are available in the "Drainage
Design Manual for Maricopa County, Volume III Erosion Control". The manual is available at
the Flood Control District, 2801 West Durango, Phoenix, Arizona 85009.

•
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Subsection 107.5.2· Compliance with the Arizona Communication Standard: The Owner will provide the
Contractor with Material Safety Data Sheets (MSDS) for any products known to exist on the site that are deemed
health hazards. The Contractor will provide a copy of Owner-provided MSDS to all subcontractors.

The Contractor will provide the Owner and all subcontractors with MSDS for any products that have or are
deemed health hazards that will be brought onto the site or created on the site by either the Contractor or by any
subcontractors.

The Contractor will provide the Owner with a statement certifying that all personnel (Contractor and
subcontractor) employed by the Contractor or by a subcontractor on the job site have received the required
Hazard Communication Standard training.

Subsection 108.9 • Failure to Complete on Time: The actual cost per calendar day incurred by the District for
Consultant Administrative and Inspection Services on this project will be added to the daily charges as indicated
by TABLE 108, LIQUIDAlED DAMAGES, and will be deducted from monies due or to become due to the
Contractor for each and every calendar day that work shall remain incomplete after the time specified for the
completion of the work in the proposal, or as adjusted by the Engineer. Nothing contained in this provision shall
prohibit the District from deducting from monies due or to become due to the Contractor for any other costs
incurred by the District directly attributable to the delay in completing this contract.

Subsection 109.1 - Measurement of Quantities: Measurement for payment shall be made for the actual work
completed as determined by the Engineer. Payment will be made at the bid unit price, which price shall include
the cost of all labor, materials, tools, equipment, transportation, permits, and incidentals required for performing
the work as specified. Monthly Progress Payments of the agreed to value of the work accomplished shall be
made by the District.

Measurements of placed materials and/or constructed items will be made after completion of the project to
determine compliance with the specifications. Any deficiencies in thickness or width shall be corrected by the
contractor before acceptance by the FCDMC.

The cost of all work required under this contract as shown on the plans for which there are no specific items
shown on the Bidding Schedule, shall be included in the prices bid for related items.

Subsection 109.2 - Scope of Payment:

In addition to the contained provisions, the work under this section shall consist of preparatory work and
operations, including but not limited to, the movement of personnel, equipment, supplies and incidentals to the
project site; the establishment of all offices, buildings and other facilities necessary for work on the project, and
for all other work operations that must be performed and costs incurred prior to beginning work on the various
items on the project site.

Mobilization will be measured for payment as a lump sum, a single complete unit or work.

Payment for mobilization, measured as provided above, will be made at the contract lump sum price, when so
called for in the Bid Schedule, which shall be full compensation for supplying and furnishing all materials,
facilities and services and performing all the work required. If payment for mobilization is not a separate bid
item, then such costs shall be considered incidental.

•

•

•

•

•

•

•

•

•

•
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Subsection 109.7 - Payment for Bond Issue and Budget Projects: Add the following to MAG.

•

•

•

C. Both progress and final pay estimates will be initially processed by the FCDMC's Construction and
Operations Division on Tuesdays only, Tuesdays being the only day the Contractor may submit a pay
estimate. Each pay estimate must include the required Maricopa County Minority/Women-Owned
Business Enterprise Program Participation Report. The fmal pay estimate shall include a listing of total
MBE/WBE participation. Line numbers and a description of actual work performed shall also be
included. If, at the time of contract completion, the MBE and WBE commitments are not actually
attained, the report is to provide an explanation of failure to comply. These reports shall be submitted
within thirty (30) days of contract completion, prior to release of any remaining contract retention.

•

•

•

•

•

•

•

D. This project is subject to the retention provisions of ARS 34-221, and of Paragraph 1 above.

•
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•
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•

•

•

•

•

•

CONTRACT FCD 93-13
NEW RIVER LANDSCAPING AND REVEGETATION

CONSTRUCTION SPECIAL PROVISIONS

SECTION 220 - RIPRAP CONSTRUCTION

220.1 - Description

Add:

The locations and extent of this work will be as indicated on the
plans and as directed by the Engineer.

SECTION 424 - PARKWAY GRADING

Replace Section 424 of the Standard Specifications with the
following:

424.1 - Description

At the Glendale Mitigation Site only, fine grading will be
required on the existing basins and mounds as illustrated on the
Landscape Design Plans.

424.2 - Fine Grading

The top six (6) inches of the finished surface shall be free from
stone and all debris greater than three (3) inches in diameter
and shall be graded to the final contour elevations illustrated
on the Design Plans. Compaction shall be to eighty (80%) percent
of maximum density, as determined by test methods in Section
301.3 of the Standard Specifications.

Surface scarification is a separate item as identified in Section
430 of these Special Provisions.

424.4 - Payment

Fine grading will be paid for at the lump sum price as shown for
Item 424 in the Bid Schedule for the entire site. Such price
shall be full compensation for all labor, water and materials as
specified.

SECTION 430 - LANDSCAPING AND PLANTING

Amend Section 430 of the Standard Specifications with the
following:

430.2 - General

Delete last sentence of Paragraph 3.
Delete Paragraph 5.

Construction Special Provisions
FCD 93-13
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430.3 - Lawn Areas

Replace in total with the following:

430.3 - Vegetative Areas

430.3.1 - Scarification and Seeding

The 20-acre Glendale mitigation site and the channel invert shall
be disked to a depth of six (6) inches. Within seventy-two (72)
hours of disking, broadcast seed mix and drag area to cover seed.
Following seed application on the 20-acre Glendale mitigation
site, the entire seeded area shall be mulched with straw at a
rate of 1.75 tons per acre and the straw anchored by tacking.
Fertilize the 20-acre Glendale mitigation site at a rate of 150
pounds per acre. Fertilizer will not be used during seeding
operations for the seeded channel invert. The seeded channel
invert shall not be mulched.

430.3.1.1 - Anchoring/Tacking

For the vegetative slope stabilization area and 20-acre Glendale
mitigation site:

After straw mulch has been applied, the straw shall be anchored
with a mixture of 450 pounds per acre Wood Fiber Mulch combined
with 150 pounds per acre Psyllium mucilloid organic tackifier.
The mixture shall be incorporated into the required amount of
water to produce a homogeneous slurry and then hydromulched under
pressure over the seeded area.

430.3.2 - Seeded Area

Seeded areas consist of three areas: The first area as
designated on the plan is the 20-acre Glendale mitigation site
north of Glendale Avenue. The second area is the channel invert
consisting of approximately 104 acres, not including the
undisturbed native areas as indicated on the plans. The third
area is the vegetative slope stabilization area approximately one
(1) to ten (10) acres to be seeded at the direction of the
Engineer.

Seeding Window: All seeded areas shall be seeded from October 1
through December 31. Only if delays are caused by a previous
Contractor, seeding shall be conducted from February 15 through
March 31.

For the vegetative slope stabilization area, the seed, fertilizer
and mulch shall be mixed in the required amount of water to
provide a homogeneous slurry and then uniformly applied under
pressure at the following rates per acre:

Construction Special Provisions
FCD 93-13

CSP - 2 of 13

•

•

•

•

•

•

•

•

•

•

•



•

•

•

•

•

•

•

•

•

•

•

Seed - as specified in seedmix
Wood Fiber Mulch - 500 pounds/acre
Fertilizer - 16-8-4 Commercial Fertilizer - 200 pounds/acre

The seed shall not remain in the hydroseeder for longer than one
(1) hour.

Straw Mulch. Straw shall be applied over the seed, fertilizer
and mulch. The rate of application shall be 1.75 tons per acre.
The straw shall be applied by commercial mulch blowing equipment.

Wood Fiber Mulch. Following the hydroseeding operation,
Psyllium mucilloid organic tackifier, and wood fiber mulch shall
be mixed in the required amount of water to produce a homogeneous
slurry and the hydromulch is placed under pressure at the
following rates per acre (dry weight) :

Wood Fiber Mulch - 1500 lbs.
Psyllium tackifier - 130 lbs.

430.4 - Decomposed Granite Area

Delete in total.

Add Section:

430.5.2.1 - Pole Planting/Bare Root Stock

The Contractor may select either pole plantings/bare root stock
or any combination thereof for the trees to be planted, meeting
the following requirements:

Pole Planting. Poles will need to be purchased by the Contractor
from a private source (poles are available from the Verde Natural
Resource Conservation District in Cottonwood, AZ; Telephone: 602
634-7913) or contact Plant Materials Specialist, Soil
Conservation Service, 201 East Indianola Avenue, Suite 200,
Phoenix, AZ 85012, for other sources.

Poles shall be harvested and planted during winter dormant period
(December through February). Harvested poles will have top end
marked to insure proper orientation at the time of planting. Cut
dormant poles with a chain saw using an angle cut on the root end
and a flat cut on the crown end (see plan detail). Use three
year or older wood if early summer temperatures are over 100°F.

Construction Special Provisions
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Use black wound sealant if early warming of the growth tip is
needed; use white sealer if hot temperatures are a problem.
Submit sealers to the Engineer for prior approval. Score the
rooting end of pole (12" - 14") with an axe to promote rooting
(see detail on plans). Fill barrels with water and mix "Rootone
F" as per manufacturer's directions. Place cuttings with tops up
in barrels immediately after cutting, trimming and scoring.
Transport cuttings to job site in these water filled barrels and
maintain in water until planted in the field. Plant cuttings in
holes as detailed on plans.

Bare Root Specifications.

Bare root stock shall be planted during the winter dormant period
(December through February) .

All bare root trees shall have a well branched root system
characteristic of the species. The approved minimum root spread
and caliper are as follows:

•

•

•

•

Trees collected from native stands or established plantings must
be so designated. The spread of roots, bare root collected
trees, shall be 1/3 greater than the spread of roots, bare root
nursery grown, as indicated above.

Caliper

3/4 inches

Average
Height Range

6 to 8 feet

Minimum
Root Spread

16 inches

•

Trees collected from wild or native stands may be considered
nursery grown when they have been successfully re-established in
the nursery row and grown under regular nursery cultural
practices for a minimum of two growing seasons and have attained
adequate root and top growth to indicate full recovery from
transplanting into the nursery row.

The planting areas and conditions may vary from those shown on
the plans due to natural runoff. At the time of planting, adjust
alignment of poles/bare root stock (with District Ecologist's
prior approval) to correspond with existing conditions so that
poles/bare root stock are planted only in water saturated areas.
Pole ends/bare root ball must be in contact with water.

Backfill with clean soil and tamp until backfill is firm.
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Add Section:

430.5.2.2 - Cattail Planting

Cattails shall be planted during winter dormant period (December
through February) .

The Contractor shall dig live cattails and divide ryzomes into 8"
diameter rootballs. Care shall be taken not to damage ryzomes or
stems. Each 8" rootball shall have a minimum of 5 stems.
Rootballs shall be kept moist after digging and until planted.
Place rootballs in prewatered 12" x 12" plant pits as directed in
the field by the District Revegetation Ecologist. Backfill with
clean, native soil and tamp firm. No soil amendment or
fertilizer is required. Water plants immediately after planting.

430.5.6 - Shrub and Tree pits

Change first sentence to read: "Planting pits shall be
approximately circular with a 24-inch diameter and 24-inch depth
from finish grade."

Add to last paragraph of Section 430.5.6:

New plant material shall be pruned in the following manner.
Remove dead and broken branches. Prune trees to reduce total
amount of anticipated foliage by one fourth. Preserve typical
growth habit of individual plants with as much height and spread
as is practicable. Make cuts with sharp instruments. Make cuts
flush with trunk or adjacent branch to insure elimination of
stubs. Do not make "headback" cuts at right angles to line of
growth. Do not remove tree leaders.

Paragraph five (5) only applies to trees located at the 20-acre
Glendale mitigation site.

430.6 - Header Installation

Delete in total

430.9 - Plant Establishment Period

This work shall consist of furnishing all materials and labor
necessary to establish and/or replace plants and to assure
maximum possible survival and vigorous growth of all plant
material installed.

Periodic inspections shall be performed by the Engineer to
determine if plant establishment is taking place. All dead and
unhealthy stock shall be removed and replaced and any corrective
measures as directed by the Engineer (including removal of tree
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stakes or restaking trees) taken within seven (7) calendar days
from the date of any such inspection. The Contractor shall
notify the Engineer in writing when the work has been performed.
Stock furnished for replacement shall be of the same size and
species originally specified.

The survivability of a plant shall be determined by the Engineer.

The Contractor shall be responsible for irrigating the planted
trees and shrubs as necessary to keep the soil reasonably moist
throughout the root system during the Landscape Establishment
Period as approved by the Engineer.

The period of establishment shall begin on the date that an
inspection by the Engineer shows that all plants are in place and
have been installed in accordance with the specifications and
plans. The plant establishment period shall be for a period of
sixty (60) calendar days for the channel invert and Glendale
mitigation site, but is subject to extension by the Engineer if
the landscape areas are improperly maintained, appreciable plant
replacement is required, or other corrective work becomes
necessary.

The irrigation system and station shall be covered by the
manufacturer's warranty on parts.

A final inspection of all plants will be held after the
replacement planting has been completed. No additional plant
establishment period will be required for replacement plants.

The establishment period will end on the date of this inspection
and said inspection will be considered final acceptance provided
the Contractor has complied with the following requirements:

1. Dead, missing and defective plant material shall have
been replaced as directed by the Engineer. Otherwise,
final acceptance will be delayed until such replacemen,ts
have been accomplished.

•

•

•

•

•

•

•
2 . Watering basins shall be free of weeds.

3 . Stakes and guys shall be in good condition. •
4. Remedial measures directed by the Engineer to ensure

plant survival shall have been carried out.

5. Plant material shall have been fertilized as required
prior to acceptance.

The plant establishment period shall be for a period of one
hundred twenty (120) calendar days for the vegetative slope
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•

•

•

•

•

•

•

stabilization area and 20-acre Glendale mitigation site seeded
areas, but is subject to extension by the Engineer if the
landscape areas are improperly maintained, appreciable plant
replacement is required, or other corrective work becomes
necessary.

An acceptable native seed area at completion of the establishment
period is defined as having no areas greater than six (6) inches
by six (6) inches containing no plants of the specified seed mix.

430.10 - Measurement and Payment

Plantings will be measured by the unit installed for the types
and quantities shown on the bidding schedule, placed at the
locations shown on the plans or as directed by the District
Revegetation Ecologist.

Scarification/broadcast seeding will be measured by the acre of
coverage.

Trees, shrubs, cattails and pole planting/bare root stock will be
paid for at the Contract unit price per each for items 430-1,
430-2, 430-5 and 430-7 respectively as listed in the Bid
Schedule. Scarification/broadcast seeding and mulching of the
20-acre Glendale mitigation site will be paid for at the Contract
unit price per acre for Item 430-3 as listed in the Bid Schedule.

Scarification/broadcast seeding of the channel invert and
vegetative slope stabilization area will be paid for at the
Contract unit price per acre for Items 430-4 and 430-6 as listed
in the Bid Schedule. These prices shall be full compensation for
the work, including furnishing all labor, water, materials,
tools, equipment and incidentals to install and maintain the
material as shown on the plans or as directed by the District
Ecologist, from start of construction through the maintenance
period.

Ten (10%) percent of the final paYment amount for items 430-1,
430-2, 430-3, 430-4, 430-5, 430-6 and 430-7 will be withheld
during the Plant Establishment Period. Fifty (50%) percent of
the withheld amount to be released at the end of the first sixty
(60) days of the Plant Establishment Period and the remaining
fifty (50%) percent of the withheld amount to be released at the
end of the Plant Establishment Period. Release of any of the
retainage amounts is subject to the Engineer's recommendation and
approval.

SECTION 440 - SPRINKLER IRRIGATION SYSTEM INSTALLATION

The 1992 City of Phoenix Supplement to Maricopa Association of
Governments Uniform Standard Specifications shall be used in
addition to the MAG Specifications. In case of discrepancy or
conflict, the City of Phoenix Supplement shall govern.

440.1 - General
Replace paragraph one and two of the Phoenix Supplement with the
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following:

The Contractor shall furnish all plans, materials, tools, labor,
equipment, water and services necessary for the excavation and
completion of the automated irrigation system work as described
in these specifications and the General Conditions for the trees
in the 20-acre Glendale mitigation site. The plans shall be
prepared by and sealed by an Arizona Registered Landscape
Architect. The irrigation station shall be enclosed with a 6
foot high 10 x 10 foot chain link fence with two 5 foot gates on
one side, side to be determined by the Engineer. Sprinkler
system material and components shall conform to Section 757 of
MAG and Section 757 of the City of Phoenix Supplement.

The Contractor shall provide plans for the automated irrigation
system for approval by the Engineer prior to start of any
ordering of materials or work. The automated irrigation shall be
capable of providing the following requirements:

The system shall provide water to all trees and &hrubs at the 20
acre Glendale mitigation site as required to maintain the plant
material in a healthy, viable condition. The irrigation clock
(timer) shall be a 14-day digital clock. The Contractor shall
coordinate the watering schedule with the planting schedule
depending upon the time of year of planting operations. watering
operations shall continue throughout the guarantee period until
final acceptance by the Maricopa County Flood Control District,
whereupon the system shall be turned over to the District for
continued operation.

Trees shall receive 8 gallons of water per watering cycle.
Shrubs shall receive 4 gallons of water per watering cycle. A
watering cycle shall not exceed a 24-hour interval.

Plants shall be watered as necessary to maintain an adequate
supply of moisture within the root zone at all times in the form
of natural rain or as augmented as required by periodic
waterings.

440.1.1

Replace 440.1.1 of the Phoenix Supplement with the following:

The Contractor shall contact the Glendale Water Department and
make application and pay for the installation of water service
necessary for the operation of the irrigation system. The
Contractor shall pay for all water used until the project is
accepted, or until completion of the Landscape Maintenance
Period, whichever is later, and the water meter accounts are
transferred. The Contractor will remain responsible for use and
payment thereof, including transfer costs, until transfer.

440.1.2

Replace 440.1.2 of the Phoenix Supplement with the following:
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The Contractor shall contact the power company and make
application and pay for the installation of the electric system
necessary for the operation of the irrigation system. The
Contractor will be respon§ible for all other electrical
installations. In addition, the Contractor will obtain an
account with the utility company and will be responsible for all
electrical power used until the project is accepted, or until the
completion of the Landscape Maintenance Period, whichever is
later, and utility accounts are transferred. The Contractor will
submit electrical meter account numbers to the Engineer and
request transfer of the meter to the District. The Contractor
will remain responsible for the electrical use and payment
thereof, including transfer costs, until the transfer.

440.9 - Measurement and Payments

Replace 440.9 of the Phoenix Supplement with the following:

Plant material watering system for the 20-acre Glendale
mitigation site will be paid for on a lump sum basis for Item 440
as listed in the Bid Schedule. The lump sum established in the
bid tab shall be full compensation for furnishing all plans,
labor, materials, water and equipment necessary to water irrigate
the plant materials as designated on the plans.

SECTION 441 - TRUCK WATERING PLANT MATERIALS

This Section applies to the channel invert.

441.1 - General

The Contractor shall furnish all the necessary labor, materials
and equipment required to provide water to pole plantings/bare
root stock and cattails as required in the following
specification (excluding seeded area). The Contractor shall
follow the identical route during such watering to minimize the
damage to the new native seed mix areas.

441.2 - Watering Schedule

The Contractor shall water all pole plantings/bare root stock and
cattail plantings in the New River areas as required to maintain
the plant material in a healthy, viable condition. The
Contractor shall coordinate the watering schedule with the
planting schedule depending upon the time of year of planting
operations. Watering operations shall continue throughout the
guarantee period until final acceptance by the Maricopa County
Flood Control District.

441.3 - Watering Depth

Each pole planting/bare root stock and cattail basin shall
receive a minimum of 5 gallons per basin during each watering.
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441.4 - Measurement

Watering operations will be measured on a lump sum basis, placed
at the basins as shown on the plans.

441.5 - Payment

Watering of pole plantings/bare root stock and cattail basins in
the channel will be paid for on a lump sum basis for Item 441-1
as listed on the Bid Schedule. This price shall be full
compensation for the work, including furnishing all labor, water,
materials and equipment necessary to water the plant material as
designated on the plans.

SECTION 795 - LANDSCAPE MATERIAL

795.2 - Topsoil

Delete in total

795.3 - Soil Fertilizing Materials.

Replace with the following:

795.3 - Fertilizer.

Where fertilizer is furnished from bulk storage, the Contractor
shall furnish a supplier's certification of analysis and weight.
Fertilizer shall be a hard prill type fertilizer, which is
uniform in composition, pelleted, dry, and free flowing.
Guaranteed usable analysis of fertilizer shall be as follows:

•

•

•

•

•

•
Ammoniacal nitrogen (N) ....
Available phosphoric acid (P203)
Water soluble potash (K20)
Sulphur . . . . . .
Iron (Fe) (chemical)
Manganese (MN) (chelated)
Zinc (Zn) (chelated)

16.0%
8.0%
4.0%

16.0%
1.5%
0.1%
0.1%

•
When slow release nitrogen forms are used in the fertilizer
mixture, they shall be derived from sulfur coated urea, urea
formaldehyde, plastic or polymer coated prills, or
isobuylenediurea.

795.4 - Organic Soil Conditioners.

Replace with the following:

795.4 - Mulch

Straw mulch materials shall consist of wheat, barley, oat, or rye
straw. The mulch material shall be air dry, reasonably light in
color, and shall not be musty, moldy, caked or otherwise of low
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quality. The use of mulch that contains noxious weeds will not
be permitted. The Contractor shall provide a method satisfactory
to the Engineer for determining weight of mulch furnished.

Wood Fiber Mulch. The mulch material shall consist of virgin
wood fibers manufactured expressly from whole wood chips. The
chips shall be processed in such a manner as to contain no growth
or germination inhibiting factors. Fiber shall not be produced
from recycled material such as sawdust, paper, cardboard or
residue from pulp and paper plants. The wood cellulose fibers of
the mulch must maintain uniform suspension in water under
agitation. The wood fiber mulch shall blend with grass seed,
fertilizer and other additives to form a homogeneous slurry. The
wood fiber mulch shall conform to the following specifications:

795.6 - Seeds

Psyllium Mucilloid Organic Tackifier. The material shall be a
totally organic substance supplied in dry, powdered form, at
least 70 percent of which is 92 percent pure mucilloid, derived
from Plantago ovata-insularis husk. The material shall be water
soluble, non-toxic, hydrophilic and shall not inhibit
germination.

•

•

•

Percent Moisture Content
Percent Organic Matter
Percent Ash Content
PH ... ..
Water Holding Capacity (minimum)

10.0%
99.0%

. 0.8%
4.8 to 5.5

1 Gram of
water /100
grams fiber

•

•

•

•

•

For channel and mitigation site:

Seed shall be labeled in accordance with Arizona State Laws and
the U.S. Department of Agriculture Rules and Regulations under
the Federal Seed Act in effect on the date of invitations for
bids. Bag tag figures will be evidence of purity and
germination. No seed will be accepted with a date of test of
more than nine (9) months prior to the date of delivery to the
site.

Seed shall be certified to be the latest season's crop and shall
be delivered in original sealed packages bearing the producer's
guaranteed analysis for percentages of mixtures and pure live
seed. Seed shall be labelled in conformance with U.S. Department
of Agriculture Rules and Regulations under the Federal Seed Act
and applicable state seed laws. Seed that has become wet, moldy,
or otherwise damaged will not be acceptable.

Construction Special Provisions
FCD 93-13

CSP - 11 of 13



The vegetative slope stabilization area seed mixture shall be
proportioned by weight as follows:

SEED MIX

Botanical Name Common Name Pure Live Seed
(P.L.S. ) lbs/acre

Cenchrus ciliaris Buffelgrass 3.0

Cynodon dactylon Bermuda Grass 10.0
(Hulled)

Gaillardia Indian Blanket 5.0
pulchella

Eschscholtzia California Poppy 5.0
californica

TOTAL 23.0

795.7.2 - Flatted Plants

Delete in total

795.7.3 - Trees

Replace with the following:

Caliper and height for standard trees: The height, width and
caliper measurements listed below are intended to represent
recommended specifications, not minimum acceptable
specifications.

Caliper determination for standard trees: Trees with caliper
equal to or less than 4" shall be measured at 6" above the soil
line.

Size Height Width Caliper
feet feet inches

Cercidium microphyllum 5 gallon 2.5 2 .3
Prosopid juliflora 5 gallon 2.5 2 .3
Chilopsis lineraris 5 gallon 3.0 2 .5

Trees shall be of the specified height, width and caliper and
shall stand erect without support.

795.8 - Miscellaneous Material

Delete in total
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795.9 - Broadcast Seeding

Grass, forbs and shrub species will be established by broadcast
seeding at a rate of pure live seed (PLS) per acre according to
the seed mix listed on the plans.

795.9.1 - Ordering Seed

If specified seed is not available, the Contractor shall submit
recommended substitutes in writing ten (10) days prior to bid
opening to the District Ecologist for prior approval.

The Contractor shall submit a list of seed suppliers that he has
contacted and the source from which he is ordering the seed.

The District Ecologist shall respond in writing prior to bid
opening to accept or reject the recommended seed substitute.

795.10 - Pole Cuttings/Bare Root Stock

Pole cuttings/bare root stock consist of 300 populus fremontii
(cottonwood) and 271 Salix gooddingii (Goodding willow). Pole
cuttings shall be three years or older, 3" to 6" diameter and 6'
to 7' long. All cuttings will be stored in water no more than
two (2) days.

795.11 - Cattails (Typha latifolia)

Cattails shall be dug and divided into approximately 8" diameter
root balls with a minimum of 5 stems each. All vegetative parts
shall be alive when dug and kept moist during the planting
process.
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