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INVITATION TO BID

You are hereby invited to bid on the construction improvements for CAMELBACK
RANCH - LEVEE CONSTRUCTION, MASS GRADING & MISCELLANEOUS IMPROVEMENTS (350+
acres at the Northwest corner of 107th Avenue and Camelback Road in the city of
Phoenix). A set of plans and construction documents are attached. Additional
sets are available for the cost of printing. A prebid meeting is scheduled for
May 22, 1990 at 9:00am at the offices of the Design Engineer, Coe & Van Loo,
4550 N. 12th St., Phoenix. Bids shall include a critical path schedule and
wi 11 be due June 7, 1990 at 1pm in the offi ces of the owner, WI LLDEN - RED
RIVER JOINT VENTURE c/o Burns International, Inc., 4520 N. Central Ave., Suite
500, Phoenix, AZ 85012, attn: Mr. Bob Mitchell. The owner reserves the right
to negotiate with any contractor. We expect to award the contract no 1ater
than June 11th, to issue a noti ce to proceed no 1ater than July 2, 1990, and
allow a 120 calender day contract completion deadline for a substantial
completion date of October 29, 1990.

BIDDER LIST

BENTSON CONTRACTING
FNF CONSTRUCTION
M.M. SUNDT.
PULICE CONSTRUCTION
WHEELER CONSTRUCTION
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WILLDEN - RED RIVER JOINT VENTURE

CAMELBACK RANCH

LEVEE AND MASS GRADING IMPROVEMENTS

(PHASE 1)

Proposal to WILLDEN - RED RIVER JOINT VENTURE (WRR), Phoenix, Arizona.

In compliance with the Aqvertisement for Bids by WRR, undersigned bidder:

Having examined the contract documents, site of work, and being famil iar
with the conditions to be met, hereby submits the following Proposal for
furnishing the material, equipment, labor, and everything necessary for the
completion of the work listed and agrees to execute the contract documents
and furnish the required bonds and certificates of insurance for the
completion of said work, at the locations and for the prices set forth on
the inside pages of this form.

Understands that construction of this project shall be in accordance with
all applicable Uniform Standard Specifications and Standard Details except
as otherwise required by the project Plans and Special Provisio~s.

Agrees that upon receipt of Notice of Award from WRR he will execute the
contract documents.

Work shall be substantially complete by October 15,1990 and accepted by
the pertinent governmental agencies by November 15, 1990. Notice to
Proceed will be issued upon presentation of properly executed contract
documents by the Contractor.

The Bidder hereby ackr.owledges receipt of and agrees his proposal is based
on the following Addenda:

Revised Plan sheets dated 5/21/90

Name of Bidder:----------------------------
Business Address:---------------------------

Phone:

Bid Form Page 1 of 7
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I WILLDEN - RED RIVER JOINT VENTURE

I
CAMELBACK RANCH

LEVEE &MASS GRADING IMPROVEMENTS
(PHASE I)

I SCHEDULE OF WORK ITEMS

A. GRADING CONSTRUCTION QUANTITIES:

I UNIT TOTAL
ITEM ESTIMATED PRICE AMOUNT
NO. DESCRTI PTI ON QUANTITIES UNIT DLRS.CTS. DLRS.CTS.

I 1. Clearing &Grubbing Lump Sum L. S.
(300 Acres+)

2. Earthwork

I a. Cut 1,060,000 C.Y.
b. Embankment 312,320 C.Y.
c. Stock Pile 616,460 C.Y.

I B. DRAINAGE CONSTRUCTION QUANTITIES

I
1. Soil Cement

a. Cement 9,375 Ton
b. Flyash 1,875 Ton
c. Lime 1,250 Ton

I d. Placement 46,370 C.Y.

2. 24"RGRCP or CIPP C1. IV 334 L.F.

I 3. 36"RGRCP or CIPP C1. IV 1,324 L.F.

4. Manhole 6 Ea.

I 5. 24"Inlet Structure w/trash rk. 1 Ea.

I 6. 36"Inlet Structure w/trash rk. 1 Ea.

7. Pipe Plugs 2 Ea. ----

I 8. 24"Thick Loose RipRap 050=12 60 C.Y.

9. 4"Gunite w/4x4 Welded Wire "1,260 S.Y.

I Fabric
10. River Run Cobbles 90 C.Y.

I 11. Triple 10'x3'RCBC w/wing walls Lp.sm. L. S.

12. Pavement Replacement 61 S.V.

I Bid Form Page 2 of 7
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I UNIT TOTAL

ITEM ESTIMATED PRICE AMOUNT

I
NO. DESCRI PTION QUANTITI ES UNIT DLRS.CTS. DLRS.CTS.

C. Sewer Construction Quantities

I I. 8" V.C.P. 271 L. F.

I
2. 8" Plug 10 Ea.

D. Water Construction Quantiti es

I I. 12" A.C.P. 5861 L.F.

2. 12" D. 1. P. 80 L.F.

I 3. 8" A.C.P. 219 L. F.

I
4. 8" 0.1. P. 169 L.F.

5. 12"x12" Tapping Sleeve &Valve 1 Ea.

I
Type "A"

6. 12" Valve w/Type "A" VB&C 10 Ea.

7. 8" Valve w/Type "A" VB&C 11 Ea.

I 8. 12"x 2" Tap Cap 5 Ea.

I
9. 8" x 2" Tap Rap 5 Ea.

10. 2" 1. P. Corp Stop 10 Ea.

I II. Fire Hydrant Complete 6 Ea.

13. Pavement Replacement 231 S.Y.

I E. Paving Construction Quantities

I
I. 2"A.C./4 Il A.B.C./6" A.B.C. 9373 S.Y.

or Select
2. 2"A.C./4 Il A.B.C./9" A.B.C. 172 S.Y..

or Select

I 3. 6" Vertical Curb & Gutter 3151 L. F.

4. Concrete Valley Gutter & Aprons 1227 S. F.

I Bid Form Page 3 of 7
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It is understood that the foregoing quantities are approximate only and are
solely for the purpose of facilitating the comparison of bids, and that the
Contractor I s compensati on wi 11 be computed upon the basi s of the actual
quantities in the completed work, whether they be more or less than those
shown.

Notes ..
Provision is made for the bidder to include an addition or deduction in his
bid (NOT REQUIRED) to reflect any last minute adjustments in prices. The
addition or deduction, if made, will be distributed into the appropriate
bid items in accordance with the provisions of Section 2-1 of the Contract
Special Provisions, Part 1.

UNIT TOTAL
ITEM ESTIMATED PRICE AMOUNT
NO. DESCRIPTION QUANTITIES UNIT DLRS.CTS. DLRS.CTS.

5. Depressed Curb &Gutter 40 L. F.

6. 4'Curb &Gutter Transitions 4 Ea.

7. Thickened Edge 3370 L.F.

8. Survey Monument Type A 1 Ea.

9. Survey Monument Type B 10 Ea.

10. Barri cade COP 1106-B 140 L.F.

1I. Valve Box &Cover Adjustment 16 Ea.

12. 8'Wide Concrete Bike Path 16727 S.F.

13. Sidewalk Ramp 8 Ea.

14. Sawcut &Remove Existing A.C. 24 Ea.
Pavement

15. Bo 11 ards 7 ~a.

F. Miscellaneous Construction Quantities

6'High, Chain Link Fence 18000 L. F.
a. w/Barbed Wire Strands 3900 L. F.
b. without" " " 10160 L.F.

24'Chain Link Gate 5 Ea.

14' Pipe Access Gate 2 Ea.

4" A.B.C. 9100 S.Y.

Utility Trench 24"x60" 3,200 L. F.

Performances & Payment Bonds Lmp.sm. L.S.

Mobilization .~mp. sm. L. S.7.

6.

5.

2.

4.

1.

3.
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INFORMATION REQUIRED OF BIDDER

EQUIPMENT/MATERIAL SOURCE INFORMATION

The Contractor bidding shall hereinafter l.~st the subcontractor(s) who will
be the subcontractor(s) on the job for each particular trade or subdivision
of the work and will state the firm name and principal location of the
mill, shop, or office of each. No substitutions will be permitted after
opening of bids without express written permission of the Owner. The
General Contractor shall function as the Owner's Representative i n all
dealings with all subcontractors. No bid item is provided for this
supervision, and is to be included in the unit prices for all subcontracted
work.

The bidder shall indicate opposite the item of equipment listed below the
name of the manufacturer of the equi pment or materi a1 proposed to be
furnished under the Proposal. Awarding of a contract under this bid will
not imply approval by the Owner of the manufacturer listed by the bidder.
No substitutions will be permitted after opening of bids except for (1)
those grounds set forth in the Ari zona Revi sed Statutes re1at i ng to the
substitution of subcontractors, or (2) equipment or material that does not
meet the specifications. This provision is made for and intended solely
for the benefit of the Owner. It shall not endure to the benefit of or
operate to give any rights to others including, but not 1imited to, the
bidders or those proposing to furnish equipment or material to the bidders
or bidders' subcontractors.

ManufacturerItem (as applicable)

4.

7.

3.

1.

6.

11.

12.

2.

5.

8.

9.

10.
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DIVISION OF WORK
OR TRADE NAME OF SUBCONTRACTOR

Bid Form Page 6 of 7

LOCATION OF MILL,
SHOP, OR OFFICE
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This proposal is submitted by _

a corporation organized under the laws of the State of
-------------

a partner ship consis t i ng 0 f _

or individual trading as ;of the City of

and is the holder of Arizona State Contractor's License:--------

Classification No. ---------

Respectfully submitted,

Firm

Address

Phone

By (officer &title)
ATTEST:

Officer & Title

Witness if Bidder is an Individual

Bid Form Page 7 of 7
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WILLDEN - RED RIVER JOINT VENTURE
4520 N. Central Avenue

Suite #500
Phoenix, Arizona 85012

(602) 264-4800

CON T R ACT

EXHIBIT A

DATE:

CONTRACTOR:

Gentlemen:

Upon execution of the original copy of this Contract and the attached
Exhibits, which are fully a part of this Contract, you are hereby
authori zed to accompli sh the work en our proj ect named Camelback Ranch
Levee Improvements in the City of Phoenix, County of Maricopa, and State of
Arizona.

Contractor to obtain all permits required by local agencies to complete
work covered under thi s Contract. Cost of permi ts wi 11 be reimbursed at
face value.

Work will be paid for by field measurement using unit prices. Est"imated
quantities are for bidding purposes only.

All work must be accepted by the City of Phoeni x, Mari copa County Flood
Control District and Willden - Red River Joint Venture.

Sincerely,

WILLDEN - RED RIVER JOINT VENTURE

Accepted by: Date:
WILLDEN - RED RIVER J. V. ---------

Accepted by: Date:
CONTRACTOR ------------

ATTACHMENTS: Exhibits B & C
WRR
SUB _



I. COMPLIANCE WITH LAWS AND ORDINANCES

A G R E E MEN T

EXHIBIT B

It is understood and agreed that Contractor will commence work on receipt
of notice to proceed and will complete work within 120 calendar days.

,.

WRR
CONTR ----------

Contractor hereby certi fi es that he is ali censed contractor
licensed by the State of Arizona, and that he is licensed by any
other applicable govern1ng bodies as a Contractor to perform the
herewith described. Prior to signing of this contract,
Contractor shall furnish ct copy of said license to W.R.R.

Contractor agrees, in performance of this contract, to observe
and comply with all laws, ordinances and regulations of all
constituted authorities relating to manner of doing work under
this contract or to materials supplied therein. All work
accomplished shall be in accordance with approved plans and
specifications, and in a good and workmanlike manner utilizing
trained, experienced labor. Should Contractor utilize union
labor, such utilization shall be in accordance with all union
rules and regulations, statutes and ordinances pertaining to
conditions, hours of work and payment of wages. Work shall be in
compliance with all applicable governing agency regulations and
ordinances in all respects.

Unless authorized in writing by W.R.R. all work shall be
accomplished only during normal working hours based on a five day
week.

A.

B.

C.

For and in consideration of the engagement of the services of the
Contractor by Willden - Red River Joint Venture hereinafter referred to as
W.R.R it is mutually agreed and understood as follows:

W.R.R. requires all work to comply with the critical path schedule
developed by Contractor and approved by W.R.R. This critical path
schedule, specifications, drawings, and Exhibits A, B, & C hereto, form and
are a part of this agreement between the parties. Work performed shall be
in accordance with the pri ority time frame, and order as set by the
critical path schedule of events. Contractor also agrees that should
Contractor fail to meet the construction schedule as set by the critical
path schedule, this contract may be terminated by W.R.R.
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D.

E.

F.

G.

II.

A.

B.

C.

D.

Any requirements of the Union(s), OSHA, etc. will be the
responsibility of the Contractor and Contractor will hold W.R.R.
harmless from any liability arising from any deficiency.
Contractor shall correct any deficiency relating to requirements
of the Union(s), OSHA, etc., within three (3) days' written
notice by W.R.R.

If the Contractor observes that the plans and specifications are
at a variance with any law, ordinance, rule or regulation,
Contractor shall promptly notify W.R.R. in writing. If
Contractor fails to give such notice or performs any work knowing
the same to be contrary to such laws, ordinances, rules or
regulations, Contractor shall bear all costs arising therefrom,
without reimbursement from W.R.R.

Contractor agrees to pay any and all taxes, including
specifically, but not by way of limitation, Use Taxes, Gross
Receipt Taxes, Excise Taxes, Old Age Benefits, Withholding Taxes
and Unemployment Compensati on Taxes, under all State, Local and
Federal Laws in respect to all materials furnished and employees
engaged in the performance of this contract.

Contractor will reimburse W.R.R. for any fees, costs or expenses
of a re-inspection required due to the prior rejection of the
work and material included therein.

DRAWINGS, SPECIFICATIONS AND INSPECTIONS

Contractor agrees that all specifications, plans, drawings,
critical path and Exhibits A,B & C hereto, form a part of this
agreement and are incorporated herei n by reference, and that
speci fi cati ons, plans and drawi ngs complement each other, are
sufficient for their intended purpose and that work can be
successfully executed in accordance herewi th, wi thout any
additional or extra work.

Contractor hereby acknowledges that he has received a set of
plans and specifications for this job, dated: __

Contr"actor shall inspect the applicable working area prior to the
commencement of work to determine if said premises are ready to
receive his work.

Shou1d proper, worker 1ike and accurate performance of any work
under thi s contract depend in any way on proper, worker 1ike or
accurate performance of any wqrk by another Contractor on the
project, Contractor agrees to take all means necessary to
discover any defects in such Contractor I s work, and to report
same, in writing to W.R.R. before proceeding with his work,
which is so dependent.

WRR
SUB
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E.

III.

A.

B.

C.

D.

IV.

A.

B.

V.

A.

All materials used shall be new and installed according to
manufacturer's recommended procedures and specifications.

ALTERATIONS AND EXTRA WORK

No extra work or changes under thi s contract wi 11 be recogni zed
or paid for unless agreed to in writing before work is done or
changes are made. Work completed on a time and material basis
shall be signed for by a W.R.R. Representative at the end of each
day in which work is completed.

It is understood that all work whi ch may be performed by the
Contractor under this contract is included in the contract price
unless W.R.R. has signed a written change order directing the
Contractor to perform additional work and specifying the
consideration to be paid. Extras not so authorized will not be
paid. Said extras shall be submitted or. separate billings for
the total amount due.

Any additions or deletions to this contract are to be
accomplished for the unit prices as specified in your proposal
dated:---------

All clauses of this contract shall apply to any changes,
omissions, or extra work in like manner and to the same extent as
to the work contracted for, and no changes, emissions or extra
work shall annul or invalidate this contract.

ATTORNEY'S FEES AND INDEMNIFICATION

Contractor agrees to pay and reimburse i~.R.R. for any and all
attorney's fees and court costs, which may be paid or incurred by
W.R.R. growing out of or caused by this contract, whether in
defense of any suits or garnishment proceediilgs against
Contractor and any and all of his workers, Contractors, materials
suppliers or sureties in concourse, or otherwise.

Contractor agrees to indemnify and hold W.R.R. harmless trom any
and all loss or damage which W.R.R. may sustain on account of
any claim, demand or suit made or brought against W.R.R. by or
on behalf of an employee of Contractor, or by or on behalf of any
person injured by Contractor, his agents, servants or employees.

APPROVAL OF SUBCONTRACTOR AND ASSIGNMENT

Contractor shall, as part of his proposal notify W.R.R. in
writing of names of his Subcontractors and material suppliers,
and shall not employ any that W.R.R. may, within ten working
days of being notified of said material suppl iers and
subcontractors, object to as incompetent or unfit.

WRR
SUB
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B.

C.

VI.

A.

B.

VI I.

A.

B.

Contractor agrees not to assign or transfer this contract or any
part thereof, including proceeds, without written consent of
W.R.R.

Contractor agrees that W.R.R. may assign or transfer this
contract or any part thereof at any time without written consent
of the Contractor.

DEFAULT OF CONTRACTOR, COMPLETION BY W.R.R. AND DAMAGES

Contractor shall be excused of any delay in comp 1et i on of the
work covered by th is contract caused by Acts of God. If,
however, Contractor shoul d at any time refuse or negl ect to
provide a sufficient supply of properly skilled workers or of
materials of proper quality and quantity for reasons other than
Acts of God, or fail in any respect to execute work with
promptness and diligence, or fail in performance of any of the
agreements on his part herei n contained, or should any workers
performing work covered by this contract engage in a strike or
other work stoppage or cease work due to picketing or such
activity, W.R.R. shall be at liberty after two (2) days' written
notice to Contractor (a telegram shall serve as written notice)
to provi dc any such 1abor or materi a1s, and to deduct costs
thereof from any money due or thereafter to become due to
Contractor under this contract; and to deduct all interest costs
due to delay; and W.R.R. shall also be at liberty to terminate
employment of Contractor for said work and to enter on premises
to take possession of all material and appliances of every kind
thereon, and adjacent thereto, and to employ any other person to
finish work, and to provide materials therefor; and in case of
such discontinuance of employment by Contractor, he shall not be
entitled to receive any further payment under this contract until
said work shall be wholly finished, at which time, if unpaid
ba1ance of amount to be pa i d under th is contract shall exceed
such unpaid balance, Contractor shall pay the difference to
W.R.R.

W.R.R. shall not be liable for any damages that may occur from
de 1ays or other causes on part of other Contractors on the
project.

PAYMENTS AND LIEN RELEASES

Payments will be made according to schedule and Billing
Instructions, Exhibit C, attache~.

W.R.R. reserves the right to issue joint checks to Contractor and
their material supplier(s) and subcontractor(s).

WRR _
SUB _
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C.

D.

E.

F.

VI II .

A.

Contractor's releases, Material Supplier's releases, Union Lien
releases (if applicable) and signed labor releases shall
accompany each bi 11 i ng in dup 1i cate. No payments shall be made
unless said releases are submitted along with each billing; all
materials and Subcontractor releases must be notarized.

Prior to commencing work, Contractor shall furnish W.R.R. with a
letter from the Union or Unions involved, if any, on this
project, stating that all fringe benefits have been paid in full
to date. If Contractor is not affiliated with any Union,
Contractor shall supply W.R.R. with a written statement
certifying the same.

If at any time during progress of work hereunder, and before
final payment of contract price, there should be evidence of any
lien or claim for which W.R.R. and premises may become liable,
W.R.R. shall have the right to retain out of any money then due,
or thereafter to become due, to Contractor under thi s contract,
an amount sufficient for complete indemnification against such
lien or claim including possible interest, attorney's fees and
costs. If, after completion of the contract and final payment of
the contract price, any such lien or claim shall appear,
Contractor shall completely indemnify W.R.R. against any loss or
damage whi ch may be suffered by reason thereof, inc 1ud i ng, but
not limited to, attorney1s fees and court costs.

The acceptance by the Contractor of the final payment under this
ageement (the words "Final Payment" referring to and being
intended to designate the final money due to Contractor herein,
less any sum or sums retained by W.R.R. as provided herein) shall
be and shall operate as a complete and unconditional release to
W.R.R. of any and all existing or future claims, demands or
causes by action by the Contractor against W.R.R.

INSURANCE

Contractor agrees to procure, at his own expense, before entering
on performance on this contract, worker's cOlnpenstation insurance
in a reliable insurance company, satisfactory to W.R.R. covering
full liability for compensation of any of its employees for
bodily injuries accidentally sustained, whether resulting in
death or otherwise, under Worker's Compensation Act of the State
of Arizona, and to maintain such compensation insurance in full
force and effect at all times while this contract shall remain in
force and is not fully perform~a on his part. Contractor agrees
to submit a certificate of said worker's compensation policy,
from the insurance agent, to W. R. R. pri or to commencement of
work.

WRR
SUB
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B.

IX.

A.

B.

X.

A.

B.

XI.

A.

Contractor agrees to procure, at his own expense, before entering
on performance of this contract, a satisfactory indemnity
accident policy protecting W.R.R. in case of accident to workers
employed on the project on account of acts committed, or
omissions by Contractor, his agents or employees, to defend such
suits and reimburse W.R.R. for any expense or costs that W.R.R.
may be put to, including court costs and attorney's fees. Said
liability policy shall be for a minimum coverages as required in
the special provisions. Contractor agrees to submit a
certificate of said liability policy, from the insurance agent,
to W.R.R. prior to commencement of work.

MATERIAL AND EQUIPMENT

W.R.R. shall not be responsible for Contractor's material or
equipment at Owner's job location and undertaking by W.R.R. of
security measures shall not create any liability on W.R.R. with
regard to any loss of material or equipment by Contractor.

Not withstanding any provisions of this contract, title to and
responsibility for all materials employed in Contractor's
installation shall remain in Contractor until applicable
inspections by the governing bodies are made and final progress
payment is made by W.R.R.

SAFETY RULES AND REGULATIONS

Contractor shall be responsible to W.R.R. for the compliance
with all safety rules and regulations, including specifically,
but not by way of limitation, the Occupational Safety and Health
Act, the Construction Orders, and any amendments thereof, during
the conduct of Contractor's performance on and in connection with
the project.

Contractor shall i ndemn i fy W. R. R. for any and all expenses
incurred by W.R.R. for fines, penalties and corrective measures
that resul t from acts of commi ss i on or Or.1i ss i on by Contractor,
his agents, employees, and assigns, in failure to comply with
such safety rul es aild regul ati ons.

DISCRIMINATION

The unders i gned understands and ag rees that there shall be no
discrimination against any employee who is employed in carrying
out work in these operations, or against any applicant for such
employment because of race, religion, sex, color or national
origin, includlng, but not limited to, employment, upgrading,
demotion or transfer; recruitment or recruitment advertising;
1ayoff or termi nati on; rate of payor other forms of
compensations; and selection for training including
apprenticeship.

WRR
SUB
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XI1.

A.

B.

C.

D.

E.

MISCELLANEOUS

Contractor shall at all times provide responsible, onsite
supervision of his operations, which person shall be acceptable
to W.R.R.

Contractor hereby acknowledges that W.R.R. is not a signatory to
any collective bargaining agreements with unions. Contractor
acknowledges that W.R.R. may use Contractors on the project which
are both signatory and non-signatory to collective bargaining
agreements with unions. Contractor acknowledges that W.R.R. may
take vari ous steps and impose certai n requi rements upon
Contractor to minimize the effects of any labor dispute which may
occur at or near the job site. Contractor warrants and agrees
to abide by the directions and requirements of W.R.R. to
minimize any such labor disputes, including but not limited to
the exclusive use by Contractor of a particular entrance to the
job site and the establishment of a work schedule of the
Contractor at particular times of the day and/or during
particular days of the week. In agreeing to complete its work in
accordance with the progress schedules, Contractor has taken into
consideration and made allowances for delays which may occur
because of labor disputes involving employees of subcontractors,
contractors or suppliers. Contractor hereby waives any rights of
action it may have against W.R.R. resulting from such delays.

All work shall be guaranteed for a peri od of one year from the
date of Notice of Completion. Contractor shall, upon request of
W.R.R. promptly investigate and correct any defects and/or
perform any service required to correct said defects, during the
aforementioned one (1) year period. Neither the final payment
nor certificate nor any provision hereof shall relieve Contractor
of responsibility for faulty materials or workmanship and unless
otherwise specified, Contractor shall promptly remedy any defects
due thereto and pay for any damage to other work resulting
therefrom which shall appear within a period of one (1) year from
the date of Notice of Completion. W.R.R. shall give written
notice of Gbserved defects with reasonable promptness.

This Contractor for themselves, their successors, executors,
administrators and assigns hereby agrees to the full performance
of the covenants of this agreement.

This Contract and the terms hereof, the critical path schedule,
drawings, specifications, plans, and Exhibits A, B & C, made a
part hereof, represent the en~ire agreement, warranties and
representations between the parties hereto and shall take
precedence over any and all previ ous agreements and proposals
both written and oral between the parties hereto and shall not be
altered or changed except by agreement in writing.

WRR _
SUB _



F. Contractor shall be respons i b1e for the protection of new and
existing facilities from damage by any construction work
performed by himself or by his subcontractors and suppliers. Any
costs incurred for repairing damaged facilities or defective
facilities installed by the Contractor or his subcontractors
shall be bi 11 ed to the Contractor and shall be due and payable
within Twenty (20) days of billing.
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CONTRACTOR

CONTRACTOR:

BY:
TITLE:
BUSINESS ADDRESS:

cJOB FOREMAN:
BUSINESS PHONE:

ACCEPTED :

WILLDEN - RED RIVER JOINT VENTURE

BUSINESS ADDRESS:

HOME PHONE:-------

MERA BANK



5. Furnish a copy of your Arizona State Contractor's License.

2. Monthly union statements showing paid benefits, if applicable.

The following items must be on file in our office PRIOR TO EXECUTION
OF CONTRACT:

WRRSUB --------

Limits per Special

INS T R U C T ION SB ILL I N G

Proof of Public Liability Insurance:
Pro'.;i s ions

I, A 1etter from all Un ions to whom benefi ts wi 11 be owed on your
payroll, (or certified statement of payroll) stating that your
benefits payments are current, if applicable. If Contractor is
not affiliated with any Union, Contractor shall supply W.R.R.
with a written statement certifying same.

3. Contractors 1i en releases. Standard 1abor releases wi 11 be
acceptab1e. Pl ease note that subcontractor releases t~UST BE
NOTARIZED. Contractor to pro\lide I ien releases (notarized)
from subcontractors and materi a1 S\JPP 1i ers pri or to payment by
Willden - Red River Joint Venture.

1. Invoices should be submitted to the attention of Bob Mitchell,
Willden Red-River Joint-Venture, 4520 North Central Avenue, Suite
500, Phoenix, Arizona 85012, Attention: Camelback Rancn.

3. Proof of Worker's Compensation Insurance.

2.

The i terns 1i sted below shoul d be submitted in dup 1i cate wi th each
billing so that we may draw construction loan funds for disbursement
to your account:

4. A list of material suppliers and/or subcontractors to be used on
the proj ect.

EXHIBIT CI
I
1
I
I
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1
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1
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1
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1
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PAYMENT SCHEDULE:

Progress payments to be paid monthly based on pe~centage

completed and unit cost, provided billing instructions have been
followed and bills have been presented in complete form to the general
office of Willden - Red River J.V. Invoices must be submitted prior
to or on the 20th of the month and wi 11 be paid by the 10th of the
fo 11 owi ng month. Progress payments wi 11 be 1ess 10% retention to be
paid within thirty (30) days of final acceptance of project by W.R.R.
W.R.R. reserves the right to issue joint checks to the Contractor's
subcontractors and suppliers.

Should you have any questions, please contact Bob Mitchell, agent for
W.R.R. at 264-4800.

Initials:
CONTRACTOR

Initials:
W.R.R.



KNOW ALL MEN BY THESE PRESENTS:

STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34,
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this Bond Must be 100% of the Contract Amount)

The prevailing party or any party which recovers judgment on this bond
shall be entitled to such reasonable attorney's fees as may be fixed by the
Court or a judge thereof.

WHEREAS, the Principal has entered into a certain written contract with the
Obl igee, dated the day of ,19 ,to
construct CAMELBACK RANCH - LEVEE & MASS GRADING IMPROVEMENTS (Phase I)
which contract is hereby referred to and made a part hereof as fully and to
the same extent as if copied at length herein.

SEALPRINCIPAL

By:------------

SURETY
By:------------

.'

_____day of , 19

That, (hereinafter called the Principal), as
Principal, and , a corporation organized and
existing under the laws of the State of , with its
principal office in the City of (hereinafter
called the Surety) as Surety, are held and firmly bound unto WILLDEN - RED
RIVER JOINT VENTURE (hereinafter called the Obl igee) in the amount of

Dollars ($ ) for the payment
whereof, the said Principal and Surety bind themselves, and their heirs,
administrators, executors, successors, and assign, jointly and severtllly,
firmly by these presents.

AGENCY OF RECORD

AGENCY OF RECORD

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said
Principal shall faithfully perform and fulfill all the undertakings,
covenants, terms, and conditions and agreements of said contract during the
original term of said contract and any extension thereof, with or without
notice of the Surety, and during the life of any guarantee requ~red under
the contract that may hereafter be made, notice of which modifications to
the Surety being waived; then the above obligation shall be void,
otherwise to remain in full force and effect.

Witness our hands this

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of
Title 34, Chapter 2, Article 2 of the Arizona Revised Statutes, and all
liabilities on this bond shall be determined in accordance with the
provisions, conditions and limitations of said Title, Chapter, and Article,
to the extent as if it were copied at length herein.
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KNOW ALL MEN BY THESE PRESENTS ..

STATUTORY PAYMENT BOND PURSUANT TO TITLE 34,
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this Bond Must be 100% of the Contract Amount)

The prevailing party of any party which recovers judgement on this bond
shall be entitled to such reasonable attorney's fees as may be fixed by the
Court of a judge thereof.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said
Principal shall promptly pay all moneys due to all persons supplying labor
or materials to him or his subcontractors in the prosecution of the work
provided for in said contract, then this obligation shall be void,
otherwise to remain in full force and effect;

19

By:------------

By:------------

SURETY

.' =PR"""'I;"7";N""'""'CI;-;;PC-;-A-;-L-------;S=E~AL~

_____ day of _

AGENCY OF RECORD

AGENCY OF RECORD

Witness our hands this

PROVIDED, HOWEVER, that this bond having been required of the said
Principal in order to comply with the provisions of Title 34, Chapter 2,
Article 2 of the Arizona Revised Statutes, and all rights and remedies on
this bond shall inure solely to such persons and shall be determined in
accordance with the provisions conditions and limitations of said Title,
Chapter, and Article, to the extent as if it were copied at length herein.

That, (hereinafter called the Principal), as
Principal, and , a corporation organized
and existing under the laws of the State of ,
with its principal office in the City of (hereinafter
called the Surety) as Surety, are held and firmly bound unto WILLDEN - RED
RIVER JOINT VENTURE (hereinafter called the Obligee) in the amount of

Dollars ($ ) for the payment whereof,
..,..,-----,----;------;;:------,;-----;--

the said Principal and Surety bind themselves, and their heirs,
administrators, executors, successors, and assign, jointly and severally,
firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with the
Obl igee, dated the day of ,19 ,to
construct CAMELBACK RANCH - LEVEE & MASS GRADING IMPROVEMENTS (Phase 1)
which contract is hereby referred to and made a part hereof as fully and to
the same extent as if copied at length herein.
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CERTIFICATE OF INSURANCE

Description of Contract: CAMELBACK RANCH
LEVEE &MASS GRADING IMPROVEMENrS (Phase I)

Certificate of Insurance (Workmen's Compensation and Employer's Liability)
Page 1 of 2

THIS IS TO CERTIFY that the following numbered policies have been issued by
the below-stated company in conformance with the limits and requirments as
set forth in Subsection 103.6 of the General Provisions.

Insurance Company

City and State

Street Number

By__----,;o--__----;---,--;-~-_
(Company Representative)

Employer's Liability:

Workmens Compensation:

Statutory Limits Under the Laws of
the State of Arizona

LIMITS OF LIABILITY

Workmen's Compensation Insurance
Employer's Liability Insurance

EXPIRATION DATEPOLICY NUMBER

Named Insured (Contractor)

Type of Insurance:

The Company will give at least 30 days' written notice by certified mail to
the Owner and Engineer/Architect prior to any material change or
cancellation of said policy.

City and State

Street Number

I
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NOTARY PUBLIC

NOTICE:

In witness whereof, I have signed and affixed my official seal on the date
in this certificate first above written.

Certificate of Insurance (Workmen's Compensation and Employer's Liability)
Page 2 of 2

Agency

City and State

Street Number

Telephone Number

On this --------

-------)
) ss.

County of )

Name

State of

Insurance Company Agent for Service
of Process in Arizona:

City and State

Street Number

Telephone Number

No substitution or revision to the above certificate will be accepted. If
the insurance call ed for is provi ded by more than one company, a separate
certificate in the exact above form shall "be provided for each company.

This certificate or verification of insurance is not an insurance policy
and does not amend, extend, or aHer the coverage afforded by pol i ci es
listed herein. Notwithstanding any requirement, term, or condition of any
contract or other document with respect to which this cert1ficate or
verification of insurance may be issued or may pertain, the insurance
afforded by the pol icies described herein is subject to all the terlOs,
exclusions, and conditions of such policies.

day of ,19 , before me personally came
--~t-o--m-e~k-n-ow--n-,-w~ho being duly sworn, did depose

----,----------,-------------and say: that ----;-__-o-_i s an author i zed representat i ve of
the and acknowledged to me that
executed the within instrument on behalf of said insurance company.
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ENDORSEMENT

INSURANCE ENDORSEMENT

This endorsement forms a part of Policy No.

This endorsement does not increase the Company's total limits of liability.

Insurance Company

City and State

Street Number

By
(Company Representative)

(SEE NOTICE ON PAGE 2 OF 2)

Description of Contract: CAMELBACK RANCH
LEVEE &MASS GRADING IMPROVEMENTS (Phase I)

Named Insured (Contractor)

Type of Insurance: Workmen's Compensation Insurance
Employer's Liability Insurance

It is agreed with respect to such insurance as is afforded by the policy,
the Company waives any right of subrogation it may acquire against the
Owner, the Consul tant, the Owner's Representative, and thei r consul tants,
and each of their directors,officers, agents, and employees by reason of
any payment made on account of injury, including death resulting therefrom,
sustained by any employee of the insured, arising out of the performance of
the above referenced contract.

City and State

Street Number

Insurance Endorsement (Workmen's Compensation and Employer's Liability)
Page 1 of 2
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On this

ss.

NOTICE:

NOTARY PUBLIC

insurance company.

In witness whereof, I have signed and affixed my official seal on the date
in this certificate first above written.

County of--------

Insurance Endorsement (Workmen's Compensation and Employer's Liability)
Page 2 of 2

STATE OF--------

No substitution or revision to the above endorsement form will be accepted.
If the insurance called for is provided by more than one policy, a separate
endorsement in the exact form shall be provided for each policy.

day of ,19 ,before me personally came
--- ------,t-o-m-e-.....know,who being duly sworn, did

depose and say: that is an authori zed
representative of the and acknowledged to me that

executed the within instrument on behalf of said...,-------------
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$

$

$

$

$

$

Aggregate

$

$

$

$

Aggregate

LIMITS OF LIABILITY
(IN THOUSANDS (000)

CAMELBACK RANCH
LEVEE &MASS GRADING IMPROVEMENTS (Phase I)

CERTIFICATE OF INSURANCE

Each Occurance
A. GENERAL LIABILITY

Bodily Injury $

Prope!"ty Damage $

Persona1 Injury XXXXXXXXXXXXXXX

or

Bodily Injury,
Personal Injury,
and Pr'operty
Damage Combined $

B. EXCESS GENERAL
LIABILITY $

C. AUTOMOBILE LIABILITY

Bodily Injury
(each person) $

Bodily Injury
(Each Accident) $

Property Damage $

or Each
Occurence

Bodily Injury and
Property Damage
Combined $

D. EXCESS AUTOMOBILE
LIABILITY $

Certificate of Insurance (Liability) Page 1 of 4

EXPIRATION
DATE

POLICY
NUMBER

Liability Insurance

THIS IS TO CERTIFY that the following policies have been issued by the
below-stated company in conformance with the requirements of Subsections
103.6.1 and 103.6.3 of the General Provisions and are in force at this
time:

Type of Insurance:

Description of Contract:

I
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The following types of coverage are included in said policies (indicate by
"X" in space).

A. GENERAL LIABILITY ..

Comprehensive

Form YES NO

Premi ses-Operat ions YES__ NO

Explosion and Collapse Hazard YES__ NO

Underground Hazard YES__ NO

Products/Completed Operations Hazard YES__ NO

Contractual Insurance YES NO

Broad Form Property Damage
Including Completed Operations YES__ NO__

Independent Contractors YES__ NO

Personal Injury YES__ NO

B. EXCESS GENERAL LIABILITY

Umbrella Form · YES NO

Other Than Umbrella Form YES NO

If other than Umbrella Form, please explain below ..

C. AUTOMOBILE LIABILITY

Comprehensive Form Including Loading and Unloading ... YES__ NO

Owned YES NO

Hi red YES NO

Non-Owned .............................•.............. YES NO

Certificate of Insurance (Liability) Page 2 of 4



Other than Umbrella Form YES NO

Umbre11 a Form YES NO

D. EXCESS AUTOMOBILE LIABILITY

If other than Umbrella Form, please explain below:

Insurance Company

Street Number

City and State

(SEE NOTICE ON PAGE 4 OF 4)

By:
(Company Representative)

Certificate of Insurance (Liability) Page 3 of 4

Named Insured (Contractor)

The Company will give at least 30 days' written notice by certified mail to
the Owner and the Consultant prior to any material change or cancellation
of said policies.

This certificate or verification of insurance is not an insurance policy
and does not amend, extend, or alter the coverage afforded by the policies
listed herein. Notwithstanding any requirement term, or condition of any
contract or other document with respect to which this certificate or
verification of insurance may be issued or may pertain, the insurance
afforded by the policies described herein is subject to all the terms,
exclusions, and conditions of such policies.

City and State

Street Number
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ss.
County of

STATE OF

Certificate of Insurance (Liability) Page 4 of 4

My Commission Expires

Agency

City :1nd State

Telephone Number

Street Number

Notary Public

Name

In witness whereof, I have signed and affixed my official seal on the date
in this certificate first above written.

NOTICE:

Insurance Company Agent for Service
of Process in Arizona:

City and State

No substitution or revision to the above certificate form will be accepted.
If the insurance called for is provided by more than one insurance company,
a separate certificate in the exact above form shall be provided for each
insurance company.

On this day of __~----._----.-_' 19 ,before me personally came
____--:--.--.-- to me known who beirlgduly sworn, did depose and
say: that .-__.----.,.----.--..-i s an authori zed representat i ve of
the -:--....,--;-;-__--;-;....,......,.__-;-and acknowl edged to me that
executed the within instrument on behalf of said insurance company.

Street Number

Telephone Number

Insurers must be authorized to do business and have an agent for service of
process in Arizona and have an "A" policj!holder's rating and a financial
rat i ng of at 1east Cl ass XI in accordance wi th the most current Best's
Rating.
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INSURANCE ENDORSEMENT

ENDORSEMENT

Type of Insurance: Liability Insurance

This endorsement forms a part of Policy No.

Insurance Company

Street Number

City and State

(SEE NOTICE ON PAGE 2 of 2)

By:
(Company Representative)

Insurance Endorsement (Liability) Page 1 of 2

Named Insured (Contractor)

Description of Contract: CAMELBACK RANCH
LEVEE &MASS GRADING IMPROVEMENTS (Phase I)

The Contractural Liability Insurance affo:"ded is sufficiently broad to
~nsure all of the matters set forth in the article entitled "Indemnity" in
the General Provisions of the above referenced contract except those
matters set forth in the third paragraph thereof:

This endorsement does not increase the Company's total limits of liability.

Street Number

City and State

WILLDEN - RED RIVER JOINT VENTURE, Coe & Van Loo, Engineeraide, and their
consultants, and each of thei r di rectors, offi cers, agents, and employees
are included as additional insureds under said policies but only while
acting in their capacity as such and only as respects operations of the
named insured, his contractors, any subcontractor, any suppl ier, anyone
directly or indirectly employed by any of them, or anyone for whose acts
any of them may be 1i ab1e in the performance of the above referenced
contract. This insurance shall not apply if the loss or damage is
ultimately determined to be the result of the sole and exclusive negligence
(including any connected with the preparation or approval of maps,
drawings, opinions, reports, surveys, designs, or specifications) of that
additional insured. The insurance afforded to these additional insureds is
primary insurance. If the additional insureds have other insurance which
might be applicable to any loss, the amount of this insurance shall not be
reduced or prorated by the existence of such other insurance.

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



ss.
County of

insurance company.

STATE OF

My Commission Expires

,19 ,before me personally
to me known who being duly sworn, did

is an authorized
------------andacknowledged to me that

executed the within instrument on behalf of said

day of
----

Insurance Endorsement (Liability) Page 2 of 2

Notary Public

In witness whereof, I have signed and affixed my official seal on the date
in this certificate first above written.

Insurers must be authorized to do business and have an agent for service of
process in Arizona and have an "A" policyholder's rating and a financial
rat i ng of at 1east Cl ass XI in accordance wi th the most current Best's
Rating.

On this
came
depose and say: that
representative of the

NOTICE:
No substitution or reV1Slon to the above endorsement form will be accepted.
If the insurance called for is provided by more than one policy, a separate
endorsement in the exact above form shall be provided for each policy.
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SETTLEMENT OF CLAIMS

To WRRJV

Part 100, Section 109, General Conditions

The foregoi ng instrument was subscri bed and sworn to before met thi s _
day of , 19

By

Contractor

, this day of

My Commission Expires

Phoenix, Arizona
Date

Project: Camelback Ranch - Levee & Mass Grading Improvements (Phase I)

WILLDEN - RED RIVER JOINT VENTURE (WRRJV)

CONTRACTOR'S AFFIDAVIT
REGARDING

This is to certify that all lawful claims for materials, rental of
equipment and labor used in connection with the construction of the above
project, whether by subcontractor or claimant in person, have been duly
discharged.

Signed and dated at19 -------------

Notary Public

The undersigned, for the consideration of $ , as set out in
the final pay estimate, as full and complete payment under the terms of the
contract, hereby waives and relinquishes any and all further claims or
ri ght of 1i en under, in connection wi th, or as a resul t of the above
descri bed projects. The unders igned further agrees to i ndemn i fy and save
harmless WRRJV against any and all liens, claims of liens, suits, actions,
damages, charges and expenses whatsoever which said WRRJV may suffer
ari sing out of the fa i1ure of the unders igned to payoff all 1abor,
performance and materi al s furhi shed for the performance of sa i d
installation.

STATE OF ARIZONA )
) ss.

County of Maricopa)
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GENERAL PROVISIONS
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WILLDEN - RED RIVER JOINT VENTURE (WRRJV)

CAMELBACK RANCH
LEVEE &MASS GRADING IMPROVEMENTS

(PHASE I)

GENERAL PROVISIONS

SECTION 100

GENERAL

The General Provisions of these specifications shall be in accordance with
the 1atest rev i sed Mari copa Associ at i on of Governments Uniform Standard
Specifications for Public Works Construction (MAG) General Conditions
except as modified herein.

SECTION 101

A3BREVIATIONS AND DEFINITIONS

101.2 DEFINITIONS AND TERMS

Add the following definitions and terms to MAG Section 101.2:

CONTRACTING AGENCY/OWNER: WRRJV, 4520 N.Central,Suite 500, Phoenix, AZ
85012
CONSULTANT: Cae &Van Loa. The ~erm "Consultant" means the Consultant or
his authorized representative.

OWNER'S REPRESENTATIVE/ENGINEER: The person or fi rm authori zed by the
Owner to represent it during the performanc2 of the work of the Contractor.
The "Owner's Representative" means the Owner's Representative or his
assi stants. The" Engi neer" means the Owner's Construction Admi ni strat ion
Engineer, Inspector or Assistants.

SECTION 102

BIDDING REQUIREMENTS AND CONDITIONS

102.4 EXAMINATION OF PLANS, SPECIAL PROVISIONS AND SITE OF WORK
Insert the following paragraph after the second paragraph of MAG Sec.102.4:

If any person or entity contemplating submitting a bid for the proposed
contract is in doubt as to the true meaning of any part of the plans,
specifications, or other contract documents, or finds discrepancies in, or
omissions from the plans and specifications or other contract documents, he
may submit to the Owner a written request for an interpretation or
correction thereof. The person submitting the request will be responsible

General Provisions Page 1



103.6.1 GENERAL

SECTION 103

103.6.3 LIABILITY INSURANCE

103.6.2 WORKMEN'S COMPENSATION INSURANCE

CONTRACTOR'S INSURANCE103.6

Workmen's Compensation Insurance and Liability Insurance shall be
maintained in effect for the full guarantee period.

AWARD AND EXECUTION OF CONTRACT

General Provisions Page 2

Replace all of MAG Section 103.6 with the following:

for its prompt delivery. An interpretation or correction of the contract
documents will be made only by Addendum duly issued by the Owner. A copy
of such addendum will be mailed or delivered to each person or entity that
has received a set of such documents. The Owner and the Consultant will not
be responsible for any other explanation or interpretation of the documents.

The Contractor shall not commence or continue to perform any work unless
he, at his own expense, has in full force and effect all required
insurance. The Contractor shall not permit any subcontractor to perform
work on this project unless the Workmen's Compensation Insurance
requirements have been complied with by such subcontractor.

Insurers must be authorized to do business and have an agent for service
of process in Arizona and have an "A" policyholder's rating and a financial
rating of at least Class XI in accordance with the most current Best's
Rating.

As evidence of specified insurance coverage, the Contractor shall provide
certificates of insurance and endorsements on the forms provided as a part
of the contract documents. No alterat i on or subst itut i on of said forms
will be a11 owed.

The types of insurance the Contractor shall obtain and maintain are
Workmen's Compensation Insurance and Liability Insurance, all as set forth
herein.

Upon execution of the Agreement, the Contractor shall provide a letter of
certification from the Industrial Commission of Arizona that the Contractor
is insured by the State Compensation Fund·:or by an authorized self-insurer
or a Certificate of Insurance issued by an insurance company authorized by
the Insurance Department of Ari zona to write Workmen's Compensat i on and
Occupational Disease Insurance in the State of Arizona.
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Upon execution of the Agreement the Contractor shall provide a
Certificate(s) of Insurance showing that he has Liability Insurance
coverage in 1imits not less than the amounts set forth in the Special
Provisions. At the same time, the Contractor shall provide the insurance
endorsement(s) on the forms provided as a part of the contract documents.

Included in such insurance shall be contractual coverage sufficiently broad
to insure the matter set forth in the article entitle "INDEMNITY" in the
Genera1 Provi s ions except those matters set forth in the fourth paragraph
thereof.

Included in such insurance shall be a "Cross Liability" or Severability of
Interest clause.

The Liability Insurance coverage shall include each of the following types
of insurance ..

A. General Liability
(1) Comprehensive Form
(2) Premises-Operations
(3) Underground Hazard
(4) Products/Completed Operation Haz3rd
(5) Contractual Insurance
(6) Broad Form Property Damage Including Completed Operations
(7) Independent Contractors
(8) Personal Injury

B. Automotive Liability
(1) Comprehensive Form Including Loading and Unloading
(2) Owned
(3) Hi red
(4) Non-owned

The Liability Insurance shall include as additional insureds: the Owner,
the Consultant, the Owner's Representative, and their consultants, and each
of their directors, officers, agents, and employees. The insurance
afforded to these additional insureds shall be primary insurance. If the
additional insureds have other insurance which might be appl icable to any
loss, the amount of the insurance provided under this Article on LIABILITY
INSURANCE shall not be reduced or prorated by the existence of such other
insurance.

103.6.4 CONTRACTOR'S LIABILITY NOT LIMITED BY INSURANCE

Nothing contained in these insurance requirements is to be construed as
limiting the liability of the Contractor or the Contractor's sureties.

103.6.5 INDEMNITY

To the fullest extent permitted by law, the Contractor shall indemnify and
hold harmless the Owner, the Consultant, the Owner's Representative, any
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SECTION 105

CONTROL OF WORK

jurisdication or agency issuing permits for any work included in the
project, and their consultants, and each of their directors, officers,
agents, and employees from and against all claims, damages, losses,
expenses, and other costs including costs of defense and attorneys' fees,
arising out of or resulting from or in connection with the performance of
the work both on and off the jobsite, provided that any of the foregoing
(1) is attributable to personal injury, bodily injury, sickness, disease or
death, or to injury to or destruction of tangible property (other than the
work itself), including the loss of use resulting therefrom, and (2) is
caused in whole or in part by any act or omission of the Contractor, any
subcontractor, and supplier, anyone directly or indirectly employed by any
of them or anyone for whose acts or omissions any of them may be liable,
regardless of whether or not it is caused in part by any negligent act or
omission whether characterized as active, passive, or otherwise of a party
indemnified hereunder.

In any and all claims against the indemnified parties by any employee of
the Contractor, any subcontractor, any supplier, anyone directly or
indirectly employed by any of them or anyone for whose acts any of them may
be liable, the indemnification obligation under the first and fourth
paragraphs in this article on INDEMNITY shall not be limited in any way by
any limitation on the amount or type of damages, compensation, or benefits
payable by or for the Contractor, or any subcontractor, or any supplier or
other person under workmen's compensation acts, disability benefit acts, or
other employee acts.

The obligations of the Contractor under the first and fourth paragraphs in
this article on INDEMNITY shali not extend to the liability of the
Consultant ~ thQ Owner's Representat i ve and thei r consultants and each of
their directors, officers, employee insufficient. If the
Contractor belives that a defect or insufficiency exists in design
materials or specified method and fails to promptly notify the Owner's
RepresentatIve in writing of this belief, the Contractor waives any right
'to assert that defect or insufficiency in design, materials, or specified
method at any later date in any legal or equitable proceeding against the
Owner, or in any subsequent arbitration or settl ement conference bet':'/een
the Owner and the and
each of their directors officers, employees and agents from and against all
losses, expenses, damages (including damages to the work itself),
attorneys' fees, and other costs, including costs of defense, which any of
them may incur with respect to the failure, neglect, or refusal of
Contractor to faithfully perform the work and all of the Contractor's
obl igations under the contract. Such C05tS, expenses, and damages shall
include all cost, including attorney's fees, incurred by the indemnified
parties in any lawsuit to which they are a party.
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Add the following paragraph after the second paragraph of MAG Section
107.5:

SECTION 107

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

The right of the Consultant or the Owner's Representat i ve to conduct
construction review or observation of the Contractor's performance will not
include review of observation of the adequacy of the Contractor's safety
measures in, on, or near the construction site.

SAFETY HEALTH AND SANITATION PROVISIONS

Replace all of MAG Section 105.4 with the following paragraphs:

It is the duty of the Contractor to promptly notify the Owner's
Representative in writing of any design, materials, or specified method
that the Contractor believes may prove defective or insufficient. If the
Contractor belives that a defect or insufficiency exists in design,
materials., or specified method and fails to promptly notify the Owner's
RepresentatIve in writing of this belief, the Contractor waives any right
to assert that defect or insufficiency in design, materials, or specified
method at any later date in any legal or equitable proceeding against the
Owner, or in any subsequent arbitration or settl ement conference between
the Owner and the Contractor. The Owner's Representative on receipt of any
such notice, will promptly investigate the circumstances and give
appropriate instructions to the Contractor. Until such instructions are
given, any work done by the Contractor after he comes to the belief that a
defect or insufficiency exists in design, materials, or specified method
which is directly or indirectly affected by such alleged defect or
insufficiency in design, materials, or specified method will be at his own
risk and he shall bear all cost arising therefrom.

If the Contractor, either before commencing work or in the course of the
work, finds any discrepancy between the specifications and the plans or
between either of them and the physical conditions at the site of the work
or finds any error or omission in any of the plans or in any survey, he
shall promptly notify the Owner's Representative of such discrepancy,
error, or omission. If the Contractor observes that any plans or
specifications are at variance with any applicable law, ordinance,
reg u1at ion, 0 r de r ,or dec r ee, ·h e s hal 1 pro mpt 1y not i f y the 0nwe r ' s
Representative in writing of such conflict. The Owner's Representative, on
receipt of any such notice, will promptly investigate the circumstances and
gi ve appropri ate instructions to the Contractor. Unt i 1 such instruct ions
are given, any work done by the Contractor after his discovery of such
error, discrepancy, or conflict which is directly or indirectly affected by
such error, discrepancy, or conflict will be at his own risk and he shall
bear all cost arising therefrom.

107.5

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



SECTION 108

107.11 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES

Add the following:

Add the following two paragraphs to MAG Section 107.11:

General Provisions Page 6

SUBLETTING OF CONTRACT

PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE

CONSTRUCTION OFFICE

107.9

Fourth paragraph: change last two words from Contracting Agency to IICity of
Phoenix, Arizona. 1I

Revise first paragraph to read: The Contractor shall be responsible for the
preservation of all public and private property and shall protect with extreme
care from disturbance or damage all land monuments, property marks, all
vegetation adjacent to the work, so as not to disturb the natural environment
adjacent to the proposed improvements. All replanting, replacing, watering of
vegetation, which in the opinion of the Engineer, has been disturbed by anyone
sha 11 be provi ded by the Contractor at no expense to the Owner and to the
satisfaction of the Owner and the City of Phoenix. All penalties assessed upon
the Contractor for disturbance of the natural environment shall be paid by the
Contractor and at no expense to the Owner.

108.2

The Consultant has endeavered to determine the existence of utilities at the
site of the work from the records of the owners of known utilities in the
vicinity of the work. The positions of these utilities as derived from such
records are shown on the plans. The service connectior.s to these utilities are
not shown on the plans. Not with standing anything above, Contractor shall
strictly comply with all of the requirements set forth i:1 A.R.S. 40-360.21-29
relating to underground facilities.

The Contractor shall make his' own investigations, including exploratory
excavations, to determine the locations and tyre of existing service laterals
or appurtenances when their presence can be infurred from the presence of othp.r
visible facilities, such as buildings, meter and junction boxes, on or adjacent
to the site of the work. If the Contractor discovers utility facilities not
identified in the plans or specifications, he shall imediately notify in
writing the Owner's Representative and the owner of the utility facility.

108.5

The General Contractor is ultimately responsible for the supervision of
Subcontractor construction acti vit i es. The General Contractor is to provi de
continuous construction supervision of Subcontractors on behalf of tne Owner.
The General Contractor shall coordinate and schedule the work of the
Subcontractors, and handle all coordination with Subcontractors on the Owner's
behalf .
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Add the following:

The Contractor wi 11 be allowed to have a constructi on offi ce trail er ons He,
pendi ng approval of appearance by Owner. The Contractor wi 11 be respons i b1e
for extension of utilities to serve said office.

SECTION 109

PAYMENT

MAG Section 109.7 is deleted and replaced by the following:

(A) Partial Payments: No later than the 10th day of each calendar month the
Contracting Agency will make a partial payment to the Contractor on the basis
of an estimate prepared by the Owners Representative for work completed through
the 20th day of the preceding calendar month. The Contractor shall submit an
invoice for the work completed on the 25th day of the preceding month.

The Owner will retain 10 percent of all estimates as a guarantee for complete
performance of the contract in accordance with ARS Section 34-221.

(B) Final Payment: When the project has been accepted as provided in Section
105, and within 30 calendar days after final inspection of the work completed
under the contract, the Owners Representative will render to the Owner and the
Contractor, a final estimate which will show the amount of work performed and
accepted under the contract. All prior estimates and partial payments will be
subject to correction in the final estimate for payment.

Within forty-five (45) calendar days after final acceptance, the Owner will pay
the Contractor all amounts due him under the contract, except that before final
payment will be made, the Contractor shall satisfiy the Owner by affidavit that
all bills for labor and materials incorporated in the work have been paid. The
Contractor's Affidavit form may be obtained from the Owner.

Furthermore, final payment will not be made until such time as the construction
area has beer. returned to its original grade and any damage outside the
construction limits has been repaired, or the estimated cost of repair deducted
from final payment.

The acceptance of the project and the making of the final payment shall not
constitute a waiver by the Contracting Agency/Owner of any claims arising from
faulty or detective work appearing after the completion or from failure of the
Contractor to comply with the requirements of the contract documents .

.'
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WILLDEN - RED RIVER JOINT VENTURE (WRRJV)

CAMELBACK RANCH
LEVEE &MASS GRADING IMPROVEMENTS

(PHASE 1)

SPECIAL PROVISIONS

PART I - SPECIAL CONDITIONS

SECTION 1

DEFINITIONS

Whenever the following terms occur in the contract documents the meaning shall
be interpreted as follows:

- WRRJV
4520 N. Central ,Suite 500
Phoenix, AZ 85012

CONSULTANT - Coe &Van Loo
4550 N. 12th Street
Phoenix, AZ 85014-4291

SECTION 2

PROPOSAL REQUIREMENTS AND CONDITONS

2-1 PROPOSALS

The Bid Form contains a line item which provides for additions or deductions to
the subtotal amount to obtain the TOTAL SUM OF BID.

The Contractor submitting the lowest bid shall file a distribution of the
additional or deduction item into the unit prices of the appropriate items
within 24 hours after the bid opening. The unit prices which includes the
distribution of the additive or deductive amount will be used for payment
purposes under the provisons of the Contract.

All proposals shall be delivered in seal~ envelopes bearing on the outside,
the name of the bidder, his address and the name of the project for which the
bi dis submi tted. Each bi d shall be fil ed at the offi ce of the Owner on or
before the date and time specified in the "Advertisement for Bids."

2-2 PRE-BID CONFERENCE

A pre-bid conference will be held at 9:00 am on May 22, 1990, at Cae &Van Lao
Loa, 4550 N. 12th St., Phoenix, AZ.

Part I - Special Conditions Page 1



2-3 INVESTIGATION AND REPORTS

SECTION 5

COORDINATING WITH OTHERS

Property damage coverage shall be for not less than $2,000,000.

specifications,
Representative,
accordance wi th

These reports are made available for informational purposes only, and to enable
bidders to have ready access to the same information as is available to the
Owner. It is expressly understood that neither the Owner, the Consultant, the
Engineer nor their representatives will be responsible for the accuracy of any
soil data derived from the exploratory soil borings, nor for any deduction,
interpretation or conclusion drawn from such informational data.

Preliminary Soil Investigation by Construction Inspection & Testing Co.

Part - I Special Conditions Page 2

The following reports which have been prepared for the Owner are available for
review at the office of the Consultant.

Bodily injury coverage shall not be for less than $2,000,00 for one person and
not less than $2,000,000 for one occurence.

Geotechnical Investigation Report by Sergent, Hauskins &Beckwith

2-4 INTERPRETRATION OF CONTRACT DOCUMENTS

Bodily injury, personal injury and property damage in a combined single limit
of not less than $5,000,000.

SECTION 3

CONTRACTOR'S INSURANCE

3-1 LIABILITY INSURANCE

SECTION 4

SHOP DRAWINGS

The Contractor shall submit to the Owner's Representative for review, detailed
shop drawings (6 copies) as specified in the Construction Details and in the
General Provisions. The initial submittal: shall be completed and shall be made
within 30 calendar days after the date of award of the contract.

The Contractor shall be responsible for coordinating his operations with all
contractor(s) and parties who will be working in the area surrounding the
project. Included shall be the following:

Questions concerning the true meaning of any part of the plans,
other contract documents shall be directed to the Owners
(Bob Mitchell) at the Owner's office or at (602) 264-4800 in
Section 102.4 of the Contract General Provisions.
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1. Salt River Project: Construction of electrical feeders and water
irrigation water delivery system.

2. Local Cable Television: Installation of cables.

3. Mountain Bell: Construction of telephone lines.

4. Landscape Contractor: Landscaping of City park site.

SECTION 6

WATER FOR CONSTRUCTION AND TESTING

6-1 CONSTRUCTION WATER

The Contractor shall make his own arrangements for all labor and equipment to
collect, load, transport, and apply water as necessary for compaction of
materials, concrete construction operations, dust control, and other
construction use in accordance with Section 225 of the MAG Specifications.

The cost of construction water whall be included in the appropriate bid item to
which it is appurtenant and shall include full compensation for furnishing all
labor, materials, tools, and equipment and doing all work necessary to collect,
load, transport, and apply water as described in these specifications, and no
separate or additional payment will be made therefor.

SECTION 7

CONSTRUCTION SURVEY CONTROL

The Owner will provide construction survey controls at no charge to the
Contractor. Staking requests shall comply with Section 105 of the Uniform
Standard Specifications (two working days notice).

The Contractor shall be respons i b1e for transfer of offset 1i ne and grade to
the construction of the work and for the accuracy of such transfer. Cost of
such transfer will be included in the bid for the work and no extra
compensation will be made to the Contractor.

No other staking will be provided.

"rhe Contractor shall establish such other points as may be required to
satisfactorily accomplish the construction~as planned.

The Contractor shall be responsible for the preservation of stakes and
reference points. Restaking of disturbed or destroyed stakes will be performed
by the Owner.

If it is required to reset more than 10 percent of the original control stakes,
the cost for replacing the excess stakes shall be charged to the Contractor and
deducted from payment for the work.The rate for restaking is $80.00 per hour.
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SECTION 8

UTILITIES

The Contractor shall notify each utility owner at least 48 hours in advance of
beginning construction work in the vicinity of the respective existing
utilities.

Where the pipeline is to cross a utility or is to run parallel with a utility
or its appurtenances which will lie closer than 20 feet to the planned pipeline
trench wall, the Contractor shall, pri or to commenci ng pi pe1i ne trench work
within 500 feet thereof:

1. Request the Blue Stake Center (263-1100) to field locate the underground
utilities at least two (2) working days in advance of construction.

2. Record on the Plans the true location of the utility or appurtenance.

3. Ensure that provisions have been made for the immediate repair of the
utility, should damage occur during any of the Contractor's operations.

Property owners affected by water connections shall be notified 24 hours prior
to construction. Service disruption shall be no longer than 2 hours.

In several locations it may be necessary to relocate or move APS or SRP buried
duct and/or buried cable. Should' this be the case, the Owner will pay these
charges directly to the utility.

SECTION 9

COUNTY HEALTH DEPARTMENT PERMIT

The Contractor is advised that an Excavation and Dirt Moving Permit is required
by the Maricopa County Health Department. It shall be the Contractor's
responsibility to obtain this permit, pay all required fees, and comply with
the permit requirements.

SECTION 10

TRAFFIC REGULATIONS

It shall be the responsibil ity of the Co'ntractor to comply with the City of
Phoenix traffic barricade regulations during construction of the project.
Payment for traffic control shall be considered as included in the various bid
items.

Part I - Special Conditions Page 4



I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

SECTION 11

RELOCATION OF EXISTING FACILITIES AND SERVICES

If relocation or adjustment of existing facilities is noted on the plans, this
is intended to include the relocation or adjustment of items appurtenant to the
noted piece of work, just as if they were specifically called out. If these
appurtenant items are lost or broken during construction, they shall be
replaced by the Contractor with items of equal or better quality.

SECTION 12

CONTRACTOR'S AFFIDAVIT

The Contractor shall submit a signed copy of the Contractor's affidavit (as
included in these specifications) prior to final payment.

SECTION 13

NECESSARY WORK PERFORMED BY OWNER

During the construction of this project, if the Contractor fails to comply with
a request of the Inspector or is unable to comply with said request, and it is
necessary for Owner to do work that is normally the Contractor's
responsibility, the Owner shall be justified in billing the Contractor. Each
incident requiring work by Owner shall be covered by separate billing.

The amount of each bi 11 i ng shall be either $250.00 or the actual accumul ated
charges for employees' time, materials, and equipment, which ever is greater.
Employees' time will be billed at each individual's hourly rate plus the
applicable Owner overhead rate. Any materials used will be billed at cost.
Equipment rates will be based on the most recent schedule of equipment rental
rates for Force Account Work, as published by the Arizona Department of
Transportation.

SECTION 14

EQUIPMENT RENTAL RATES FOR ACTUAL COST WORK

Compensation for equipment used on actual cost work of MAG U.S.S. Section
109.5.1 shall be paid in accordance with the August 16, 1982, Arizona
Department of Transportation; Highways Division, "Requirements for the
Util ization of the Schedule of Equipment :Rental Rates for Equipment Used on
Force Account Work," except for the follow~ng:

1. Sheet 1: Only the "Rental Rate Blue book for Construction Equipment" be
used. All other equipment not covered by this publication will need to be
agreed upon by the engineer prior to it's use.

2. Sheet 2, 1ast paragraph: The add it i ona1 fi fteen (15) percent wi 11 be
deleted for equipment used between 40 to 176 hours.
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3. Sheet 3, first paragraph: Equipment brought in exclusively for the force
account work shall be paid the same as equipment already on the project,
unless otherwise approved by the owner.

4. Sheet 3, 1ast paragraph: The Bl ue Book area percentage adjustment wi 11
apply in determining the rental rates.

5. Sheet 4, last paragraph: Standby time will not be paid unless otherwise
approved by the owner. Contractor must not i fy the owner and obta in
owner approval prior to the start of any standby time.

6. Sheets 5 and 6, sections 3-c, 3-d, and 3-e: The mark up for overhead and
profit will follow MAG U.S.S. Section 109.5.4.

SECTION 15

CONTINGENT ITEMS

Contingent items are those which may vary in quanitity from that listed in the
Bid Documents due to unknown field conditions. Every effort has been made to
list the probable quantity. There will be no adjustment to the bid unit price
or modification to the contract fo, any change in final quantity from the bid
schedul equant ity. Payment for the actual quantity measured wi 11 be made at
the unit price bid.

SECTION 16

SITE SECURITY

The Contractor is responsible for site security and shall take the necessary
actions to protect his equipment, construction materials and the natural
vegetat i on areas. The Contractor wi 11 close the construction areas after
working hours to prevent public from entering and damaging the site.

It is recommended that the Contractor install a temporary chain link fence (or
other means) around work areas and construction yard to prevent damage to the
site. This item is a non pay item and shall be considered in the various bid
items.

SECTION 17

TAXES

The Contractor is responsible for paying all Federal, State and Local taxes
which may be levied for the items contained in these documents.
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WILLDEN - RED RIVER JOINT VENTURE

CAMELBACK RANCH

LEVEE, MASS GRADING & MISCELLANEOUS IMPROVEMENTS

PHASE I

Special Provisions
II Construction Details

Description of the Work:

Camelback Ranch Phase I Improvements consist of clearing and grubbing, mass
grading, levee and bank protection, storm drainage, sewer, water, paving,
uti 1i ty trenchi ng and other mi sce 11 aneous constructi on items as shown on the
plans. An effort has been made to enumerate and estimate all items of
construction in the bid proposal. All other items required to comp·lete the
construction of the improvements should be considered incidental and i:lcluded
in the unit pricing of the bid proposal line items. All items should be
performed in accordance with the requi rements of the permitti ng authorHy,
i.e., levee (Flood Control District of Maricopa County), paving, water, sewer,
etc. (City of Phoenix) unless otherwise noted.

SECTION A GRADING CONSTRUCTION

It.em 1: Clearing and Grubbing

The site is currently farmland and river bottom. This item includes al work
required prior to earth moving operations including but not limited to clearing
and grubbing concrete and gunite channel removal, disposal and backfill.

Remove all surface vegetation, debris, any surface fill and all existing above
and subsurface facilities. Remove to firm native soils and if fill is
required, replace with approved fill material under control. Widen any
depressions as necessary to accommodate compaction equipment.

Item 2: Earthwork

The various line items are intended to include all work and materials necessary
to complete the mass grading of the site. Unit prices should include all
incidental items such as construction water, dust control, etc.

2A - Cut: This quantity includes channel excavation, overexcavation for levee
and bank protection construction, retention basin (both permanent and
temporary) excavation, and excavation required to mass grade those other areas
shown on the mass grading plan.
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2B - Embankment: This quantity is for compacted fill in place and includes
levee construction (except soil cement), bank construction around the temporary
basin, backfill of the bank protection toedown and embankment required to mass
grade those other areas in Phase I shown on the mass grading plans.

SCARIFYING AREA TO BE FILLED:
The exposed soils should be scarified to a mlnlmum depth of 6 inches and until
the surface is free from ruts, hummocks or other uneven features wh i ch woul d
tend to prevent uniform compaction by the equipment to be used.

COMPACTING AREA TO BE FILLED:
After the foundation for the fill has been cleared and scarified, it shall be
di sced or bladed until it is free of 1arge clods, brought to the proper
moisture content and compacted to the specified density as determined in
accordance with ASTM 0-698.

FILL MATERIAL:
All fill material shall be free of vegetable matter, deleterious or foreign
material and rocks and lumps having a diameter of more than 6 inches. Native
soils may be used as fill material provided that they are compacted as
specified. If imported fill material is required, it should be approved low
expansive potential soils.

DEPTH AND MIXING OF FILL LAYERS:
Fill material shall be placed in layers, which when compacted shall not exceed
6 inches. Each layer shall be placed evenly and thoroughly mixed during
spreading to ensure uniformity of moisture throughout.

MOISTURE CONTENT:
Onsite soils shall be compacted ·to the specified density at or near optimum
moisture content (plus or minus 2 percent) for non-expansive soils and between
optimum plus 3 percent for possible native expansive soils as determined in
accordance with ASTM 0-698.

AMOUNT OF COMPACTION:
After each layer has been placed, mixed and spread evenly, it shall be
compacted to the following densities.

MATERIAL RECOMMENDED COMPACTION
Native/Import Low Swell
Potential Soils: 95% Minimum

Native High Swell
Potential Soils: 90 - 95%

COMPACTION OF EACH LAYER:
Compacti on Equi pment shall be of such de.si gn that it wi 11 be able to compact
the fill to the specified density. "Compaction of each layer shall be
continuous over its entire area and the compaction equipment shall make
sufficient trips to ensure that density has been obtained.

DENSITY TESTS:
A field density test should be taken for each twelve inches of compacted fill
or at the discretion of the inspecting engineer.
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SUPERVISION:
Supervision by the soils engineer should be continuous during the grading
operations so that he can certify that all cut and fill areas were graded in
accordance with the specifications. Construction Inspection &Testing(861-2002)
should be notified prior to earthwork operations so that supervision can be
provided.

SEASONAL LIMITS:
When work is interrupted by heavy rains, fill operations shall not be resumed
until the soil engineer indicates that the moisture content and density of the
previously placed fill are as specified.

2C - Stockpile: This quantity includes that volume of excess excavation north
of Camelback Road to be placed per the mass grading plan and that volume
excavated from the temporary basi n (not used in bank constructi on around the
temporary basin) to be stockpiled immediately south of the temporary retention
basin. No offsite hauling will be required or allowed.

SECTION B - DRAINAGE CONSTRUCTION:

Item 1: Soil Cement Bank Protection

A: Description
The work shall consist of the construction of soil-cement bank protection
channel lining, as required by the Plans, including protection of existing
utilities, and dewatering if required. Trench excavation and backfill are
included in earthwork quantities above.

B: Materials

B.1 Portland Cement:

Port1a"d Cement shall be Type II, low alkali and shall comply with
MAG 725.2, ASTM C150, CSA A-5, or AASHTO M8t.

B.2 Water:

Water shall be clear and free from injurious amounts of oil, acid,
alkali, organic matter, or other deleterious substances. Water shall
contain not more than 1,000 parts per million of chlorides as C1 or of
sulfates as S04. Water shall be sampled and tested in accordance with
the requirements of AASHTO T26.

B.3 Aggregate:

The soil used in the soil-cement mix shall not contain any material
retained on a one and one-half (1 1/2) inch sieve, nor any
de 1eteri ous materi a1 . Soi 1 for soi l-cement shall be obtained from
the required excavations, or from other borrow areas approved by the
Soils Engineer and stockpiled on the job site as specified herein.
The actual soi 1 to be used shall be analyzed by 1aboratory tests in
order to determine the job mix as set forth herein. The distribution
and gradation of materials in the soil-cement lining shall not result



E.1 Required Contractor Submittals:

E. Construction Requirements:

Optimum moisture content shall be computed to the nearest 0.1 percent.

in lenses, pockets, streaks, or layers or material differing
substantially in texture or gradation from surrounding material.

Percent Passing (Dry Weight)
98% - 100%
60% - 90%

5% - 15%

Sieve Size
1 1/2"
#4
#200

Prior to the start of the construction, the Contractor shall submit to
the Soils Engineer, in writing, for approval, by the Flood Control
District of Maricopa County (FCDMC), the following items:

C: Proportioning:
The contractor shall use the soil aggregate, flyash content, lime cement
content, and moisture content determined by the Soils Engineer in accordance
with laboratory tests. Material sampling, testing and certification shall be
as follows: portland cement - certification required per shipment; flyash ­
certification required per shipment and one gallon sample; lime - certification
required per shipment and one gallon weekly. The Contractor shall allow a
minimum of eight (8) days for the cement content res~lts. During the course of
the work, the Soi 1 Eng i neer shall adj ust the job mi x proporti ons whenever
necessary in order to achieve the minimum design strength shown in Section H.
The Contractor may have to blend overbank silty soils with the clean in-situ
sands to maintain ideal soil gradations as specified below and avoid cement
overrun. Special blending shall require constructing separate stockpiles for
materials to be blended and it shall be performed by the utilization of the
separate storage feed bins at the plant to the satisfaction of the Soils
Engineer.

The Plasticity Index shall be a maximum of ~

Cl ay and silt 1umps 1arger than one-half (1/2) i nch shall be screened out of
the raw soil prior to mixing. The amount of cement required shall be
determined by tests performed by the Soils Engineer in accordance with the
procedure specified in Section K herein. The required cement content is shown
in Section I herein. Testing during the life of the project may require
changes in the mix requirements which shall be made promptly by the Contractor
at the direction of the Soils Engineer.

0: Equipment:
The soi l-cement bank protecti on may be constructEd wi th any combi nat i on of
machines and lor equipment, except as noted herein, that will produce a
pulverization, cement and water application, mlxlng transporting, placing
compacting, finishing, and curing as provided in these Specifications. Proper
moi sture content sha1~ be determi ned in accordance wi th the requi rements of
AASHTO T134-70.
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The approximate length of soil-cement to be placed prior to
starting compaction operations.
The type of compaction equipment to be used.
Th type of watering equipment to be used.

e method used to keep surfaces continually moist until sub­
sequent layers of soil cement are placed.
The method used to cure permanently exposed surfaces.
The proposed source of soil, if other than required excavations.

Prepar ,
Before

J t Iwi 11 t
shown 0
subgra
shall
maximu

Immedi ~,

shall --correc I
Mixing

Required Moisture

Handling

Soil-c 1ft
contin )ed
with screening, teeding and metering devices that will add the soil,
cement (flyash and lime, if utilized), and water mixer in the
specified quantities. It should also be equipped with a nydraulically
or mechanically operated discharge hopper having a minimum capacity
of six (6) cubic yards. Scales are required at both the cement feed,
and either to soi 1 or total mi x feed 1ocati ons. Each scale shall
record weight of the material and have a digital read-out, such that
the total discharged weight per hour is displayed. These shall be
calibrated, certified and approved by the Soils Engineer at least
forty-eight (48) hours prior to the start of production. Each scale
shall be calibrated to an accuracy of plus/minus 2.0%. Soil and
cement shall be mixed sufficiently to prevent balls from forming when
water is added.

At the time of compaction, the moisture content shall not be b-e-low
optimu and-shall be more than two~ (2) percentage points above
optimum when the mean air temperature during construction hours does
not exceed 90 degrees F. When "the mean air temperature does exceed
90 degrees F. or there is a breeze or wind which promotes the rapid
drying out of the soil-cement mixture, the moisture content of said
mix shall be increased as needed at the direction of the Soils
Engi neer, but shall be 1ess that quantity that wi 11 cause the soi 1­
cement to become unstable during compaction and finishing operations.

E.3

E.4

E.5

E.2

a.

b.
c.

, !1 I d.

V
e.
f.
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E.2

E.3

E.4

E.5

The approximate length of soil-cement to be placed prior to
starting compaction operations.
The type of compaction equipment to be used.
Th type of watering equipment to be used.
T e method used to keep surfaces continually moist until sub­
sequent layers of soil cement are placed.
The method used to cure permanently exposed surfaces.
The proposed source of soil, if other than required excavations.

Preparation

Before soil-cement processing begins, the area on which soil-cement
wi 11 be placed shall be graded and shaped to 1i nes and grades as
shown on the Plans or as directed by the Soils Engineer. The
subgrade shall be scarifi ed to a depth of 6-i nches. The subgrade
shall be compacted to a minimum of ninety-five (95%) percent of
maximum dry density determined in accordance with ASTM 0698.

Immediately prior to placement of soil-cement mixture, the subgrade
shall be moistened if necessary. Soft or yielding subgrade shall be
corrected and made stable before construction proceeds.

Mixing

Soil-cement shall be central-plant mixed in an app:oved twin shaft
continuous-flow or batch-type pugmill. The plant shall be equipped
with screening, feeding and metering devices that will add the soil,
cement (flyash and lime, if utilized), and water mixer in the
specified quantities. It should also be equipped with a nydraulically
or mechanically operated discharge hopper having a minimum capacity
of six (6) cubic yards. Scales are required at both the cement feed,
and either to soil or total mix feed locations. Each scale shall
record weight of the material and have a digital read-out, such that
the total discharged weight per hour is displayed. These shall be
calibrated, certified and approved by the Soils Engineer at least
forty-eight (48) hours prior to the start of production. Each scale
shall be calibrated to an accuracy of plus/minus 2.0%. Soil and
cement shall be mixed sufficiently to prevent balls from forming when
water is added.

Required Moisture

At the time of compaction, the moisture content shall not be be-"1ow
op-timum-crm shall be more than two (2) percentage points above
optimum when the mean air temperature during construction hours does
not exceed 90 degrees F. When ·-the mean air temperature does exceed
90 degrees F. or there is a breeze or wind which promotes the rapid
drying out of the soil-cement mixture, the moisture content of said
mix shall be increased as needed at the direction of the Soils
Engi neer, but shall be 1ess that quantity that wi 11 cause the soi 1­
cement to become unstable during compaction and finishing operations.

Handling

(I
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The soi l-cement mi xture, if transported , shall be transported from
the mixing area to the embankment in clean equipment provided with
suitable protective devices in unfavorable weather. The total
elapsed time between the addition of water to the mixture and the
start of compaction shall be the minimum possible. In no case shall
the total elapsed time exceed thirty (30) minutes. (This time may be
reduced by the Soils Engineer when the ai\r temperature exceeds 90
degrees F or when there is a breeze or wi nd whi ch promotes rapi d
drying of the soil-cement mixture.)

The Contractor shall take all necessary precautions to avoid damage
to completed soil cement by the equipment and to avoid the deposition
of raw earth or forei gn materi a1s between 1ayers of soi l-cement.
Earth ramps crossing completed soil cement must have at least two (2)
foot compacted thi ckness. Where ramps are Iconstructed over soi 1­
cement that is not to grade, all foreign materials and the uppermost
one (1) inch of the previously placed soil-cement mixture must be
removed prior to the continuation of the soil-cement construction.

E.6 Placing

The mixture shall be placed on the moistened subgrade/ embankment, or
previously completed soil-cement with spreading equipment that will
produce 1ayers of such wi dths and th i cknesses 2.S are necessary for
compaction to the required dimensions of the completed soil-cement
layers.

The compacted layers of soil-cement shall not exceed eight (8) inches
in thickness, nor be less than (4) inches in thickness.

Al'l soil-cement surfaces that will be in contfact with succeeding
layers of soil-cement shall be kept continuously moist by fog
spraying until placement of the subsequent layer, provided that the
Contractor wi 11 not be requi red to keep such surfaces conti nua lly
moist for a period longer than seven (7) days. Mixing shall not
proceed when the soil aggregate or the area on which the soil-cement
is to be placed is frozen, Soil-cement shall not be mixed or placed
when the air temperature is below forty-five (45) degrees F (7
degrees C), unless the air temperature is at least forty (40) degrees
F (5 degrees C) and rising.

E.7 Compaction: '::>
Soil-cement shall be uniformly compacted to a minimum of 9-5"'{' of
maximum density as determined _by AASHTO T134)and Arizona 222b and
shall be verified by field de-risity tests. In place moisture and
density shall be determined in accordance with AASHTO T191, T238 and
T239 procedures; however, Arizona 231 is not acceptable. Wheel
ro 11 i ng with Q-n+y haul i nJ equi pment shall not be an acceptable method
of compacti on. ~-. 5"

I vr /

At the start of compaction, the mixture shall be in a uniform, loose
condition throughout its full depth. Its moisture content shall be



The soil-cement mixture, if transported, shall be transported from
the mixing area to the embankment in clean equipment provided with
suitable protective devices in unfavorable weather. The total
elapsed time between the addition of water to the mixture and the
start of compaction shall be the minimum possible. In no case shall
the total elapsed time exceed thirty (30) minutes. (This time may be
reduced by the Soi 1sEngi neer when the a i ~ temperature exceeds 90
degrees F or when there is a breeze or wi nd whi ch promotes rapi d
drying of the soil-cement mixture.)

The Contractor shall take all necessary precautions to avoid damage
to completed soil cement by the equipment and to avoid the deposition
of raw earth or foreign materials between layers of soil-cement.
Earth ramps crossing completed soil cement must have at least two (2)
foot compacted thi ckness. Where ramps are 'constructed over soi 1­
cement that is not to grade, all foreign materials and the uppermost
one (1) inch of the previously placed soil-cement mixture must be
removed prior to the continuation of the soil-cement construction.

E.6 Placing

The mixture shall be placed on the moistened subgrad~ embankment, or
previously completed soil-cement with spreading equipment that will
produce 1ayers of such wi dths and th i cknesses ~s are necessary for
compaction to the required dimensions of the completed soil-cement
layers.

The compacted layers of soil-cement shall not exceed eight (8) inches
in thickness, nor be less than (4) inches in thickness.

The Contractor shall schedule placement of all soil cement
above channel bottom such that the placement of soil cement
protection at each location will be completed from channel/
bottom to plan top of soil cement within five (5) calendar
days, unless otherwise approved by the Eng ineer, or unless
prevented by inclement weather.

V't1lt::11 L.llt:: all- L.t::IIIIJt::I·al-Un:: I::> Ut::IUV't lur·l-Y-IIVt:: \'t:::» ut::!:F·t::e:s r \1
degrees C), unless the air temperature is at least forty (40) degrees
F (5 degrees C) and rising.

E.7 Compacti on: ~

Soil-cement shall be uniformly compacted to a minimum of 9-5% of
maximum density as determi ned .by AASHTO 1134) and Ari zona 222b and
shall be verified by field de·nsity tests. In place moisture and
density shall be determined in accordance with AASHTO T191, T238 and
T239 procedures; however, Arizona 231 is not acceptable. Wheel
rolling with Ol::)·-1-·y hau1iny equipment shall not be an acceptable method
of compaction. ~ - ~

. 'I
At the start of compaction, the mixture shall be in a uniform, loose
condition throughout its full depth. Its moisture content shall be



I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

E.8

E.g

E.10

as specified in Subsection E.4 herein. No section shall be left
undisturbed for longer than thirty (30) minutes during compaction
operations. Compaction of each layer shall be done in such manner as
to produce a dense surface, free of compaction planes, in not longer
than one (1) hour from the time water is added to the mixture.
Whenever the Contractor's operation is interrupted for more than two
(2) hours, the top of the completed layer, if smooth, shall be
scarified to a depth of at least one (1) inch, at a minimum of one
(1) inch spacing, with a spike-tooth instrument prior to placement of
the next lift The surface, after said scarifying, shall be swept
using a power broom or other method approved by the Soils Engineer to
completely free the surface of all loose material prior to actual
placement of the soil-cement mixture for the next lift.

Finishing

After compaction, the soil-cement shall be further shaped, if
necessary, to the required lines, grades and cross sections and
rolled in a reasonable smooth surface. The face of soil-cement above
riverbed shall be trimmed at the end of each days placement.

Curing

Temporarily exposed surfaces shall be kept moist as set forth in
Subsection E.6.

Care must be exercised to ensue that no curing material other than
water is applied to the surfaces that will be in contact with
succeeding layers.

Permanently exposed surfaces shall be kept in a moist condition for
seven (7) days, or they may be covered wi th some suitable curi ng
material, subject to the Soi Is Engineer's approval. Any damage to
the protective covering within (7) days shall be repaired to the
satisfaction of the Soils Engineer.

Regardless of the curing material used, the permanently exposed
surfaces shall be kept moist until the protective cover is applied.
Such protective cover is to be applied as soon as practicable, with
a maximum time limit of twenty-four (24) hours between the finishing
of the surface and the application of the protective cover of
membrane. When necessary, the soi l-cement shall be protected from
freezing for seven (7) days after its construction by a covering of
loose earth, straw, or other s~itable material approved by the Soils
Engineer. .

Construction Joints

At the end of each day's work, or whenever construction operations
are interrupted for more than two (2) hours, a transverse
construction joint shall be formed by cutting back into the completed
work to form a full-depth vertical face.



E.ll Maintenance

F: Inspection and Testing

Soil-cement work shall be measured by (1) the number of cubic yards
of compacted-in-place soil cement bank protection channel lining
between the 1imits shown by the specified 1ines, grades, and cross­
sections shown on the plans and (2) the number of tons of cement,

All testing of soil-cement or its individual components, unless
otherwi se provi ded specifi ca11 yin the Contract Documents, sha11 be
in accordance with the latest referenced ASTM, or AASHTO
~pecifications in effect as of the date of advertise for bids on the
project.

."

The Contractor shall be required, within the limits of the Contract,
to maintain the soil-cement in good condition until all work is
completed ad accepted. Maintenance shall include immediate repairs
of any defects that may occur" Th is work shall be done by the
Contractor at hi s own expense a~'} repeated as often as necessary.
Faulty work sh311 be replaced for a full depth layer.

The Soils Engineer, with the assistance and cooperation of the
Contractor, will make such inspections and tests as he deems
necessary to insure the conformance of the work to the Contract
Documents. These inspections and tests may include, but will not be
1i mited to: (1) the taking of test samp 1es of the soi l-cement and
its individual components at all stages of processing and after
completion, and (2) the close observation of the machines, and
methods meeting requirements of the Contract Documents shall be
approved by the Soils Engineer.

Testing for proper compaction shall be done on at least every other
lift of compacted soil-cement and every 1000 cubic yards of placed
soil-cement at any location chosen by the testing personnel. If the
lift being tested does 'not pass the minimum 95% density requirements,
it must be reworked as directed by the Soils Engineer until it passes
or be removed at the Contractor's expense. The Contractor shall not
be permitted to continue placing lifts of soil-cement on any lift
which has failed the compaction test until such time as that lift has
been reworked, retested, and passed as to meeting density
requirements.

The intitial acceptance of material shall in no way preclude further
examination and testing at any time, during the course of
construction or subsequent warranty period, the Soils Engineer
suspects that the material is no longer properly represented by the
acceptance at any time of any material incorporated into the work
shall not bar its future rejection if it is subsequently found to be
defective in quality or uniformity .

Measurements and Payments

G.l Measurements

G:
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flyash, and lime incorporated into the soil cement used for tests
and for the bank protection channel 1ining between the 1imits shown
on the plans. Nonpayment shall be made for any waste or excess
placement of cement and/or soil cements by the contractor during the
handling, mixing, placing, etc. operations.

G.2 Payments

Soi 1 cement work shall be pai d for at the contract uni t pri ce per
cubic yard of compacted-in-place soil cement and at the contract unit
price per ton of cement, flyash and lime furnished, multiplied by the
respective quantities obtained in accordance with the proceeding
paragraph. Such payment shall constitute full reimbursement for
performing all work and for furnishing all equipment, labor, and
materials necessary to complete the soil cement bank protection
channel lining dewatering, watering, mixing, placing, compacting,
curing and grading, inspection and testing assistance and all
incidental operations.

H. Mix Design Methodology:

The design requirements for the soil-cement bank protection shall be such that
it has a compressive strength of 750 psi at the end of seven (7) days plus 2%
additional cement added for erosion resistance. The minimum acceptance
strength shall be that developed as a resu:t of adding 2% cement to the base
amount determi ned. For example, if the mi x des i gn shows that 6% cement is
required to achieve 750 psi in seven (7) days, the total cement content 3hall
be 6.0% + 2.0% = 8.0%. Hence, the govern i ng strength shall be that strength
which is acquired by the mix design at 8%. A 24-hour test will be run to
monitor the mix design on a dai-ly basis. Experience has shown that 24-hour
compresssive strength results for moist cured samples are approximately 50 to
60 percent of teh corresponding seven (7) day compressive strength resul ts
(moist cured for six (6) days and soaked in water for 24 hours). In the
examples cited herein, once the design strength mix of 6.0% + 2.0% or 8.0%
cement is determined, a 24-hour test will be run using the mix to ootain a 24­
hour compressive strength which will be used to monitor the daily output of the
central plant. Seven (7) day samples will also be taken for final acceptance.
The amount of cement thus determined by laboratory testing shall continue to be
monitored throughout the 1ife of the project wth modifi cati on as requi red to
meet existing field conditions.

I. Mix Design for this Project

For bidding purposes only, the estimated mix design for channel
bank protection shall be as follows:

Base Cement Content 8.0%
Addition for Durability and Erosion 2.0%
Flyash 1.5%
Lime 1.0%



K. Testing Prccedures for Determination of Cement Content Required for Soil­
Cement Mixtures (A Modification of Arizona 220 Test Method):

Stockpiled mate~ial should be thoroughly mixed throughout its depth, width, and
length before utilization. The material should be homogeneous and uniform in
color, gradation, and moisture throughout.

Stockpile{s) shall be completed at least eight (8) days prior to thE start of
soil-cement production. Mix design shall then be performed by the Soils
Engineer, to determine job mix proportions.

K.I Description
a. This method- of test is intended for determining the percentage

of Portland Cement required in developing soil-cement mixtures
by the determination of the compressive strength of molded
specimens at varying cement contents.

1eve 1, fi r'Tl ground free of
and other objectionable or

are to be weight batched per the
water content of aggregate shall be
and the mixing water adjusted

constructi on on
rubbish, debris

Total Cement Required
The cement and aggregate
approved mix design. The
monitored continuously
accordingly.

The percent of cement to be used in the mix shall be calculated,
to be the weight of cement div,eded by the total weight of the
dry compacted soil-cement. The actual mix design used on this
project shall be determined by laboratory tests on material
stockpiled.

Additional flyash shall be used with the approval of the Soils
Engineer. A maximum of fifteen (15) percent of the total weight
of cement may be replaced with fl yash, in accordance with the
requirements detailed in Section 725 of the MAG Standard
Specifications. An additional scale shall be required for the
flyash and shall conform to Section 5.3 Mixing, of these
Technical Provisions. Flyash will be considered for
incorporation into the mix design upon receipt of a Value
Engineering proposal from the Contractor.

1.1:

J. Stockpiling of Aggregate:

Soi 1 aggregate stockpi 1e shall
brush, trees, stumps, roots,
deleterious material.
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K.2

b. Equipment Required:
(1) Mold - A cylindrical metal mold having a capacity of 1/30
cubic foot with an internal diameter of 4.0 inches plus/minus
.005 inch and a height of 4.585 inches plus/minus .005 inch
equipped with a detachable collar approximately 2 1/2 inches in
height.

(2) Rammer - A metal rammer manually or mechanically operated
having a 2 inch diameter circular face and weighing 5.5 lbs.
The rammer shall be equi pped with a suitable arrangement to
control the height of drop to a free fall of 12 inches above the
elevation of the cement treated mixture.

(3) Balance - A balance or scale of at least 5 kg. capacity
sensitive to 0.5 gm.

(4) Drying Oven - A thermostatically controlled drying oven
capable of maintaining a temperature of 230 degrees plus/minus 9
degrees F (110 degrees plus/minus 5 degrees C).

(5) Straightedge - A rigid steel straightedge 12 inches in
length having one beveled edge.

(6) Sieve - 3/4 inch sieve conforming to the requirements of the
Specifications for sieves for Testing Purposes (ASTM El1-81 and
AASHTO M92).

(7) Miscellaneous mixing tools and pans.

(8) Speedy Moisture Tester (optional).

(9) Equipment required for the determination of the Compressive
Strength of Cylindrical Concrete Specimens (ASTM C39, C42,
C511) .

Sample Preparation:

a. If the sample is damp when received, it shall be dried until it
.becomes friable under a trowel. Drying may be accomplished by
air dryi ng or by the use of dryi ng apparatus such that the
temperature of the sample does not exceed 140 degrees F (60
degrees C).

b. After dryi ng prepare the 'samp 1e for testing by separati ng the
aggregate reta i ned on the 3/4 inch sieve and breaking up the
remaining soils aggregations to pass the 3/4 inch sieve sieve in
a manner which will avoid reducing the natural size of
individual particles.

c. Select and prepare ei ght separate test charges of dry soi 1
cement of approximately 2500 gm. each. Two samples are to be
made for every cement percentage selected.



Compaction:

b. Compact a duplicate specimen in same manner as Step (a).

e. The moisture content to be added to each test charge is
determined by making maximum density-optimum moisture
determination with the anticipated required cement content
(according to AASHTO T 99-74 Method C) and using this developed
optimum-moisture thereafter for all specimens prepared.

(1) Example: If the percent cement selected is 10%

= 2250 gms. (90%)
= 250 gms. (10%)

2500 gms. (100%)

cement contents to be used and mlX

=

(2 ) Example: If the mix design percentages selected are cement
(10%) , fl yash ( 1. 5%) and lime (1%):

Dry Soi 1 Weight = 2,187.5 gms. (87.5%)
Portland Cement = 250.0 gms. (10%)
Flyash = 37.5 gms. (1. 5%)
Lime = 25.0 gms. (1%)

TOTAL = 2,500.0 gms. (100%)

Assuming the mold has a volume of 1/30 (0.0333) cubic foot the
factor is derived as follows:

In case of change in volume of the mold 0.0333 cu. ft. shall be
replaced by the decimal fraction for the new volume.

.06614 = 1 / 0.0333 cu. ft. x 453.6 g./lb.

Form a specimen by compacting a prepared mixture in the mold
with the collar attached in three equal layers to give a total
compacted depth of 5 inches. Compact each layer by applying 25
uniformly distributEd blows from 5.5 lb. (2.5 kg.) rammer
dropping free from a height of 12 inches (305 mm). Following
compaction, remove the extension collar, carefully trim the
compacted mi xture even wi th the top of the mold by means of a
straightedge and weigh. Multiply the weight of the specimen (in
grams) by 0.06614 to obtain the wet weight per cubic foot. The
factor 0.06614 is valid only if the volume of the mold is 1/30
cubic foot. If calibration shows any changes in volume, a new
factor shall be calculated.

Add the fi rst of the
thoroughly together.

TOTAL

Dry Soi 1 I~ei ght
Portland Cement

d.

K.3
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c. Extrude both samples from their respective molds using caution
and place on glass or non-absorptive plates and store for curing
in a moist condition, (i.e., a moist cabinet or a moist room
meeting the requirements of ASTM C-511-80).

d. Determine the moisture content of the prepared samples from the
re::;idue.

e. Determine the Wet Density and Dry Density of the samples.

f. Repeat steps (a) through (d) on additional samples with
increased cement content (in 2% increments) until a complete
bracketing of specification requirements is met.

K.4 Determine of Compressive Strength:

a. At least two (2) cylinders for compressive tests will be taken
for each 1,500 cubic yards or less of soil-cement placed.

b. All specimens must be cured as specified in a moist condition
for six (6) days and then immersed for a period of 24 hours in
water maintained at 73.4 plus/minus 3 degrees F (23 plus/minus
1.7 degrees C).

c. Specimens shall then be prepared for the compression test in
accordance with ASTM C617.

d. The compress i ve strength of the cyl i nders shall then be
determined in accordance with ASTM C-39 and ASTM C-42.

e. The results .....

Items 2 & 3: 24"&36" Pipp.

This item includes the excavation, bedding, placement and backfill of the pipe,
as shown on the plans. The pipe may be either R.G.R.C.P. or C.I.P.P. Class IV.

Item 4: Manhole

This item includes, excavation bedding, construction, backfill and rim
adjustment of the storm drain manholes, complete in place as shown on the
plans.

Items 5 & 6: Inlet Structures w/ Trash Racks.

This item includes excavation, fOUlldations, structures and appurtenances to
construct the inlet structures complete in place as shown on the levee plans.

Item 7: Pipe Plug

This item includes all work and materials necessary to plug both ends of the
24" Irrigation pipe that is to be abandoned under Camelback Road just west of
the new levee drainage system.
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Hem 8: Rip Rap

This item includes all work and materials necessary to supply and install the
rip rap at the out fall into the temporary retention basin (Sheet 14 of 22)
including but not limited to excavation, hauling and placement.

Item 9: Gunite

This item includes all work and materials necessary to complete the gunite
installation at the north terminus of the levee construction including but not
limited to excavation, turndown construction, welded wire fabric, placement and
finishing as necessary.

Item 10: Cobbles

This item includes all work and materials to complete the infiltration trench
in the temporary retention basin (Sheet 14 of 22) including but not limited to
excavation, supplying and hauling cobbles and placement.

Item 11: RCBC Construction

This item includes all work and materials necessary to corr.plete the
construction of the the triple 10' x 3' reinforced concrete box culvert (Sheets
8 & 9 of 10) including but not limited to excavation, reinforcing steel,
concrete, forming, stripping, finishing, backfilling, wingwalls, handrails and
other appurtenances as shown on the plans.

SECTION C - SEWER CONSTRUCTION

Item 1: 8" V.C.P.

This item includes all work and materials necessary to install the 8" V.C.P.
sewer pipe shown on the plans, including but not limited to excavation,
bedding, placement, marking, backfill and compaction.

Item 2: 8" Plug

This item includes all work and materials necessary to plug both ends of all
the new sewer pipe installation.

SECTION 0 - WATER CONSTRUCTION

All water construction items include all .work materials to complete the water
line installation as shown on the plans. ~All other items normally required but
not enumerated including but not limited to thrust blocks, fittings, etc. are
considered incidental and should be included in the unit prices for the other
items. Unit prices shall include excavation, bedding, placement, backfill,
disinfecting purification and testing.

SECTION E - PAVING CONSTRUCTION
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Items 1,2,& 3: Asphalt Paving

These items include all work and materials necessary to complete the asphalt
paving including but not limited to fine grading, subgradepreparation and
compaction, A.B.C. and select supply, haul~ placement and compaction and
Asphaltic Concrete supply haul placement and completion to line and grade as
shown on the plans per the specifications.

Items 4,5,6 & 12: Curb & Gutter & Concrete Construction

These items include all work and materials necessary to place the curb and
gutter, sidewalk/bikepath and vally gutters to line and grade as shown on the
plans, including but not limited to excavation, compaction, concrete,
placement, finishing and curing.

Item 7: Thickened Edge

Thi s item i ncl udes all work and materi a1s necessary to construct the asphalt
thickened edge as shown on the plans including but not limited to excavation,
placement, finishing and backfill.

Item 8 &9: Survey Monuments

This ~tem includes all work and materials necessary to install the survey
monuments as shown on the plans including but not limited to excavation and
placement. The owner shall provide appropriate survey support.

Item 10: Barricade

This item includes all work and ·materials necessary to install the barricades
as shown on the plans.

Item 11: Adjustments

This item includes all work and materials necessary to adjust water Valve box
covers to the finished pavement surface.

SECTION F - MISCELLANEOUS CONSTRUCTION

Items 1 &2: Chain Link Fence &Gates

This item includes all work and materials necessary to install 6 1 high chain
link fence at locations shown on the plan. Gates shall be located as shown on
the plans.

Item 3: Pipe Access Gate

This item includes all work and materials necessary to fabricate and install
the gate as detailed on sheet 4 of 22 of the levee plans.

Item 4: A.B.C
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This item includes all work and materials to install the 4" A.B.C. drive along
the top of the levee including but not limited to subgrade preparation
placement, compaction and fine grading.

Item 5: Utility Trench

This item includes all work and materials necessary in conjunction with the
excavation bedding, shading and backfilling of the various tiers in a common
utility trench to be shared by S.R.P., telephone and CATV. The trench will be
24" wide and 5'deep. Conduit and/or wire installation will be done by others.

Item 6: Bonds

The owner shall reimburse the contractor for this actual cost of any required
bonds. Permit fees will also be reimbursed.

Item 7: Mobilization

For purposes of this contract mobilization shall be defined as per Section 901
of the ADOT Standard Specifications dated 1982.
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