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ATTENTION

ALL PROSPECTIVE BIDDERS

A.R.S. Sec. 34-201(A)(3) requires that every bid be accompanied by a certified

check, cashier's check or surety bond in the amount of not less than a full five

percent (5Z) value of the bid.

Bid bonds for less than the full five percent (5Z) value of the bid amount as

required by A.R.S. 34-201(A)(3) will not be accepted (such as the AlA Form of

Bond). Those bids will therefore e considered nonresponsive.

Please take note and submit your bids accordingly.

-ii-
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
INVITATION TO BID

BID OPENING DATE: February 13, 1992

LOCATION:

The majority of work for this project is within the boundaries of the Paradise
Valley Community College (PVCC) Campus located on the Southeast corner of 32nd
Street and Union Hills Drive.

PROPOSED 'WORK:

The work consists of providing all materials necessary to construct a complete
and functioning watering system, planting trees, shrubs, groundcover, moving and
replanting of boxed trees and memorial pines from designated storage areas,
decomposed granite areas and paths, new signage, removal and relocation of
existing signage, and other miscellaneous items of work.

SEALED BIDS for the proposed work will be received by the Flood Control
District of Maricopa County. 2801 West Durango Street. Phoenix. Arizona 85009
until 2:00 p.m. (Phoenix time) on the above date and then publicly opened and
read at 2801 West Durango Street, Phoenix. Arizona 85009. No bids will be
received after the time specified for bid opening. All bids must be submitted
on proposal forms furnished by the Flood Control District and included in the
Proposal Pamphlet, The Board of Directors reserves the right to reject any and
all bids and to waive any informality in any bid received.

ELIGIBILITY OF CONTRACTOR:

It is the policy of Flood Control District of Maricopa County to endeavor to
ensure in every way possible that minority and women-owned business enterprises
have every opportunity to participate in providing professional services,
purchased goods, and contractual services without being discriminated against on
the grounds of race, religion, sex, age, or national origin,

The bidder shall be required to certify that it has the appropriate "A"
Contractor's license in the State of Arizona to perform the before-mentioned
type of work. Verification shall be on the form provided herein,

The bidder may be required to furnish an affidavit as evidence of previous
satisfactory performance in the above-mentioned type of work.

•
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CONTRACT TIME:

All work on this Contract is to be completed within one hundred fifty (150)
calendar days after date of Notice to Proceed.

MBE/WBE PARTICIPATION:

For this contract, goals of MBE twenty (20) percent and/or WBE five (5) percent
are established for Minority/ Women-Owned Business Enterprises. Instructions
and required forms are included in the Minority and Women-Owned Business
Enterprise Program Contracting Requirements section. The Maricopa County
Minority and Women-Owned Business Enterprise Program, effective January 1, 1992,
is incorporated by reference.

PRE-BID CONFERENCE:

A pre-bid conference will be held on January 29, 1992 at 1:00 p.m. in the Flood
Control District Adobe conference room, 2801 West Durango Street, Phoenix,
Arizona 85009. It is in the best interest of prospective bidders to attend the
Pre-bid Conference.

Questions or items for clarification may be addressed to the Chief, Contracting
Branch, in writing, at least ten (10) days prior to bid opening date. Where
appropriate, any answers or clarifications affecting the cost may be addressed
to all bidders in an addendum. Under no circumstances will verbal
interpretations or clarifications be given to individual contractors.

PROJECT PLANS. SPECIAL PROVISIONS AND CONTRACT DOCUMENTS:

Plans and Construction Specifications may be obtained from Flood Control
District of Maricopa County, 2801 West Durango Street, Phoenix, Arizona 85009
upon payment of $15.00 by check, payable to the FLOOD CONTROL DISTRICT of
MARICOPA COUNTY. This payment will not be refunded. Mail orders for project
documents must include an additional $7.50 for first class U.S. postage and
handling. The total $22.50 will not be refunded. Regardless of circumstances,
we cannot guarantee mail delivery. Each bid must be accompanied by a Bid Bond,
cashier's or certified check or postal money order equal to 5 percent (5%) of
the bid, made payable to the FLOOD CONTROL DISTRICT OF MARICOPA COUNTY as a
guarantee that if the work is awarded to the bidder, the bidder will within ten
(10) days of receipt of the Proposal Acceptance, enter into proper contract and
bond condition for the faithful performance of the work, otherwise, said amount
may be forfeited to the said BOARD OF DIRECTORS as liquidated damages.

All bids are to be marked in accordance with Section 102.9 of the Uniform
Standard Specifications and addressed to the Chief Engineer and General Manager,
Flood Control District of Maricopa County, 2801 West Durango Street, Phoenix,
Arizona 85009.

********

As provided for in the Agenda Information Form authorizing the Invitation to
Bid.

•
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• QUANTITY

PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES

DESCRIPTION

•
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•
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•

•

2,520
32,275

2,300

2,610

56
333
435
451

20

11,534
35

4,765
23,945

2,198
1
2
1

SY
SY

SY

SY

EA
EA
EA
EA
EA

EA
AC
LF
LF
EA
EA
EA
LS

Stabilized Decomposed Granite
Decomposed Granite (Gold) General

Groundcover Areas (1 1/2" Thick)
Decomposed Granite (Red) Perimeter Yalk

(2" Thick)
Decomposed Granite Maintenance Drive

(3"-5" Thick)
Trees (24" Box)
Trees (15 Gal)
Shrubs (5 Gal)
Shrubs (1 Gal)
Transportation and Replanting Boxed Native
Desert Trees (48" Box)

Groundcover (1 Gal)
Pre-Emergent Weed Control
2 1/2" Sched 40 PVC Pressure Main
Class 200 PVC Emitter Tube
6 Port Emitter and Riser Assembly
Intersection Signage
Driveway Entrance Signage
Electric

FCD Contract No. 91-04 Page 3 of 29
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PROPOSAL

TO THE BOARD OF DIRECTORS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PHOENIX, ARIZONA

Gentlemen:

The following Proposal is made for constructing Upper East Fork Cave
Creek Detention Basin No. 4 Landscape in the County of Maricopa, State of
Arizona .

The following Proposal is made on behalf of

and no others. Evidence of authority to submit the Proposal is herewith
furnished. The Proposal is in all respects fair and is made without collusion
on the part of any person, firm, or corporation mentioned above, and no member
or employee of the Board of Directors is personally or financially interested,
directly or indirectly, in the Proposal, or in any purchase or sale of any
materials or supplies for the work in which it relates, or in any portion of the
profits thereof.

The Undersigned certifies that the approved Plans, Supplementary General
Conditions, Special Provisions, Forms of Contract, Bonds, and Sureties
authorized by the Board of Directors and constituting essential parts of this
Proposal, have been carefully examined and also that the site of the work has
been personally inspected.

The Undersigned declares that the amount and nature of the work to be
done is understood and that at no time will misunderstanding of the Plans,
Construction Specifications, Special Provisions, Supplementary General
Conditions, or conditions to be overcome, be pled. On the basis of the Plans,
Construction Specifications, Special Provisions, Supplementary General
Conditions, the Forms of Contract, Bonds, and Sureties proposed for use, the
Undersigned proposes to furnish all the necessary machinery, equipment, tools,
apparatus, and other means of construction, to do all the work and to furnish
all the materials in the manner specified and to finish the entire project
within the time hereinafter proposed and to accept, as full compensation
therefore, the sum of various products obtained by multiplying each unit price,
herein bid for the work or materials, by the quantity thereof actually
incorporated in the complete project, as determined by the Engineer or
Architect.

The Undersigned understands that the quantities mentioned herein are
approximate only and are subject to increase or decrease and hereby proposes to
perform all quantities of work, as either increased or decreased, in accordance
with the provisions of the Specifications, at the unit price bid in the Bidding
Schedule .

•
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The Undersigned further proposes to perform all extra work that may be
required on the basis provided in the Specifications and to give such work
personal attention and to secure economical performance.

The Undersigned further proposes to execute the Contract Agreement and
furnish satisfactory Bonds and Sureties within ten (10) days of receipt of
Notice of Proposal acceptance, TIME BEING OF THE ESSS~CE. The Undersigned
further proposes to begin work as specified in the Contract attached hereto, and
to complete the work within~ calendar days from the effective date
specified in the Notice to Proceed, with the exception of the planting which
must be completed within 90 calendar days from the effective date specified in
the Notice to Proceed, and maintain at all times a Payment and Performance Bond,
approved by the Board of Directors, each in an amount equal to one hundred
percent of the contract amount. This Bond shall serve not only to guarantee the
completion of the work on the part of the Undersigned, but also to guaran~ee the
excellence of both workmanship and material and the payment of all obligations
incurred, said Bonds and Sureties to be in full force and effect until the work
is finally accepted and the provisions of the Plans, Specifications, and Special
Provisions fulfilled.

A Proposal Guaranty in the amount and character named in the Invitation
to Bid is enclosed amounting to not less than five (5) percent of the total bid,
which Proposal Guaranty is submitted as a guaranty of the good faith of the
Bidder and the Bidder will enter into written contract, as provided, to do
the work, if successful in securing the award thereof; and it is hereby agreed
that if at any time other than as provided in the Proposal requirements and
conditions the Undersigned should withdraw its Proposal, if the Proposal is
accepted and there should be failure on the part of the Undersigned to execute
the Contract and furnish satisfactory Bonds and Sureties as herein provided, the
Flood Control District of Maricopa County in either of such events, shall be
entitled and is hereby given the right to retain the said Proposal Guaranty as
liquidated damages.

The Undersigned acknowledges receipt of the following addenda and has
included their provisions in the proposal:

•

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Dated

Dated --------

Dated _

Dated _

Dated

•

The Undersigned has enclosed the required bid security to this Proposal .

•
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BIDDING SCHEDULE

"UST BE LEGIBLY WRITTEN IN INK OR TYPED

PROJECT: Upper East Fork Cave Creek Detention Basin No. 4 Landscape

CONTRACT: FCD 91-04

UNIT COST (IN YRITING)

AND /100 DOLLARS

UNIT
COST

(NUHOERS)

EXTENDED

MOUNT

220.2 IGrouted Riprap

314 IStabilized Decomposed Granite

350 IRemoval and Relocation of Existing Sian

ITrees (15 Gal)

_I
IShrubs (5 Gal)

_I
IShrubs (1 Gal)

_I

430.6

430.5

430.7

FCO'CONTRACT NO. 91-04 Page 6 of 29



':". •••• '. •• • •• • • • ...• •
BIDDING SCHEDULE

"UST BE LEGIBLY WRITTEN IN INK OR TYPED

PROJECT: Upper East Fork Cave Creek Detention Basin No. 4 Landscape

CONTRACT: FCD 91-04

EXTENDED

AI10UNT

UNIT
COST

(NUI1DERS)

UNIT COST (IN WRITING)

AND /100 DOLLARS

I
APPROXIKATE

QUANTITYDESCRIPTION

430.12 IGroundcover (1 GaL)

1-
430.13 IBrick Header

I
430.14 !Root CoLLar

I
431.1 ISubgrade Preparation

I
431.2 IPre-Emergent Weed ControL

I
440.1 14" Sched 40 PVC SLeeve

I
440.2 12 1/2" Sched 40 PVC Pressure Main

I
440.3 ICLass 200 PVC Emitter Tube

1
440.4 11" PRS VaLve, 'Y' FiLter and Box

I
440.5 16 Port Emitter & Riser AssembLy

1
440.6 IControL and Common Wire

516.1 I Intersection Signage

516.2 IDriveway Entrance Signage

440.7 12" Gate VaLve and Box

440.8 IAsphaLt Pavement RepLacement for SLeeves

I· .
I 1
I ITE" NO.1

1

1 1
IUNITI

.--_1 I 1__ 1 1 1 _

11,5341 EA 1

------------- 1 1__ 1 1 1 _

6701 LF I
1_----------- 1 1__ 1 I 1 _

151 EA I
1_----------- 1 1__1 , , _

11 LS I
----------- 1 1__ 1 1 1 _

351 AC 1
----------- 1 1__1 I 1 _

1801 LF 1

----------------_1 1__ 1 1 , _
4,7651 LF 1

---------------__ 1 I_I I 1 _

23,9451 LF 1

-------------- 1 1__1 I 1 _

221 EA I
1 ------_- 1 1__ 1 1 1 _

2,1981 EA I
1_-----------_- 1 1__ 1 1 1 _

56,8601 LF I
, I 1 1__ 1 I 1 _

21 EA I
___ I I 1__ 1 J J _

601 LF I
1 1 I 1__ 1 1 1 _

11 EA 1

• 1 1 1__1 I 1 _

21 EA I
1 1 I 1__1 1 1 _

FCD CONTRACT NO. 91-04 Page 7 of 29
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BIDDING SD1EDULE

MUST BE LEGIBLY YRITTEN IN INK OR TYPED

PROJECT: Upper East Fork Cove Creek Detention Basin No. 4 Landscape

CONTRACT: FCD 91-04

'.

EXTENDED

AMOUNT

UNIT
COST

(NUMBERS)

UNIT COST (IN YRITING)

ANO /100 DOLLARS

516.4 IChanneL Letters

516.3 IReader PaneLs

516.5 ILogo Signs

801 IELectric

I.
I I
lITEM NO.1 DESCRIPTION

I I I
IAPPROXIMATE 1 I

I QUANTITY IUNITI
, I I 1__1 1 1 _

I 41 EA I
' 1 I 1__1 1 1 _

I 1501 EA I
___ I 1 I_I I 1 _

I 51 EA I
I I I I_I 1 1 _

I 11 LS I
I 1 I I_I 1 1 _

I I I
___ I I I_I I 1 _

I I I
___I I I_I 1 1 _

I 1 I
1 1 I 1__1 1 1 _

I I I
1 1 I I_I I 1 _

I I I
1 1 I I_I 1 1 _

I I I
1 I I I_I I 1 _

I I I
I 1 I I_I 1 1 _

I I I
I 1 I I_I I 1 _

I I I
1 1 I 1__1 1 1 _

I I I
1 1 I I_I I 1 _

TOTAL DID AHOUNT: _

FCD CONTRACT NO. 91-04 Page 8 of 29
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IF BY AN INDIVIDUAL:

(NAME - TITLE)

IF BY A FIRM OR PARTNERSHIP:

(FIRM NAME)

BY: _
(NAME - TITLE)

** Name and Address of Each Member:

(ADDRESS)

DATE. _
(PHONE)

(FIRM ADDRESS)

DATE
(PHONE)

•

** The name and post office address of each member of the firm or partnership
must be shown.

IF BY A CORPORATION:

(PHONE)••

(CORPORATE NAME)

BY: _

TITLE : _

(CORPORATION ADDRESS)

DATE: _

••
* Incorporated under the Laws of _

Names and Addresses of Officers:

•
(PRESIDENT)

(SECRETARY)

(TREASURER)

(ADDRESS)

(ADDRESS)

(ADDRESS)

•
* The name of the State under which the laws of the Corporation was chartered
and names, title, and business address of the President, Secretary, and
Treasurer must be shown .

•
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SUBCONTRACTOR LISTING

As required in Section 102.6 of the Supplementary General Conditions, the
following is a listing of Subcontractors and material suppliers that are to be
used in the event the undersigned should enter into contract with the Owner.
This is not an exhaustive or inclusive list .

(Signature)

.• :..
....

FCD Contract No. 91-04 Page 10 of 29
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SURETY BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, as Principal,
(hereinafter called the Principal), and the ~ __
______________________ , a corporation duly organized under the laws of the State
of , as Surety, (hereinafter called the Surety), are held and
firmly bound unto the Flood Control District of Maricopa County as Obligee, in
the sum of five percent (5%) of the total amount of the bid of Principal,
submitted by him to the Flood Control District of Maricopa County, for the work
described below, for the payment of which sum, well and truly to be made, the
said Principal and the said Surety, bind ourselves, our heirs, executors, and
administrators, successors and assigns, jointly and severally, firmly by these
presents, and in conformance with A.R.S. Sec. 34-201(A)(3).

WHEREAS, the said Principal is herewith submitting its proposal for FCD Contract
No. 91-04, Upper East Fork Cave Creek Detention Basin No.4 Landscape.

NOW, THEREFORE, if the Flood Control District of Maricopa County shall accept
the proposal of the Principal and the Principal shall enter into a contract with
the Flood Control District of Maricopa County in accordance with the terms of
such proposal and give such Bonds and Certificates of Insurance as specified in
the Standard Specifications with good and sufficient Surety for the faithful
performance of such contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the
Principal to enter into such contract and give such Bond and Certificates of
Insurance, if the Principal shall pay to the Flood Control District of Maricopa
County the sum of money set forth above as liquidated damages for failure of the
Principal to enter into the contract, then this obligation shall be null and
void, otherwise to remain in full force and effect.

•

•

•

•

•

Signed and sealed this

Witness:

'Witness:

FCD Contract No. 91-04

day of _________________ , A • D ., 19 9 2 •

Principal

Title

Surety

Title

Page 11 of 29



• AFFIDAVIT BY CONTRACTOR
CERTIFYING THAT THERE WAS NO COLLUSION

IN BIDDING FOR CONTRACT

• STATE OF ARIZONA )
) ss

COUNTY OF MARICOPA)

• being first duly sworn, deposes and says:

That he is of
(Title) (Name of Business)

••

•

•

bidding on FCD Contract No. 91-04 for the construction of Upner East Fork Cave
Creek Detention Basin No.4 Landscape in the County of Maricopa, State of
Ar:izona.

That, in connection with the above-mentioned project, neither he, nor: anyone
associated with the aforesaid business, has, directly or indirectly,
participated in any collusion, entered into any contract, combination,
conspiracy or other act in restraint of trade or commerce in violation of the
provisions of A.R.S. Sec. 34-251, Article 4, as amended.

(Signature of Affiant)

•

•

Subscribed and sworn to before me this day of

My Commission Expires:

______, 1992.

•

•

FCD Contract No. 91-04

(Notary Public)

Page 12 of 29
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VERIFICATION OF LICENSE

Pursuant to A.R.S. Sec. 32-1169, I hereby state that I hold a current
contractor's license, duly issued by the office of the Registrar of Contractors
for the State of Arizona, said license has not be&n revoked, that the license
number is: ; that my privilege license number (as required by A.R.S.
Sec. 42-1305) is: ; and that, if any exemption to the above licensing
requirements is claimed;

(1) The basis for the claimed exemption is:
and;

(2) The names(s) and license number(s) of any general, mechanical, electrical,
or plumbing contractor(s) to be employed on the work are:

IT IS UNDERSTOOD THAT THE FILING OF AN APPLICATION CONTAINING FALSE OR
INCORRECT INFORMATION CONCERNING AN APPLICANT'S CONTRACTOR'S LICENSE OR
PRIVILEGE LICENSE VITH THE INTENT TO VOID SUCH LICENSING REQUIREMENTS IS UNSVORN
FALSIFICATION PUNISHABLE ACCORDING TO A.R.S. SEC. 13-2704.

•

•

•

..

•

DATE: ___________ SIGNATURE OF LICENSEE:

COMPANY: _

•

FeD Contract No. 91-04 Page 13 of 29
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A.

MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM
CONTRACTING REQUIREMENTS

The following conditions will apply in the calculation of the percentage
attainment:

•

•

•

•

•

•

•

•

1.

2.

3.

4.

5.

All MBE/WBE firms used in attainment of the goal must be
certified with the Maricopa County Minority Business Office
(MBO). The MBO is located in the Maricopa County Highway
Department building, 2901 West Durango Street, Phoenix, telephone
506-8656. In addition, only those firms certified at least five
(5) calendar days prior to the bid opening will be consid~red in
the attainment of the goal.

Prime contractor subcontracts to MBE or WBE:
The MBE/WBE amount to be applied to the goal will be
based on that portion (dollar value) of the contract that
the MBEjWBE performs. For example. if a prime contractor
subcontracts work amounting to $100,000 of a contract for
which the total project cost is $1,000,000. the MBEjwBE
participation will be credited as 10 percent.

Prime Minority Contractor:
An MBE/WBE prime contractor will be credited with the
MBE/WBE participation for that portion of the contract
which they themselves perform plus that portions
subcontracted to other MBE/WBE firms. For example, if an
MBE/WBE prime contractor proposes to perform SO percent
of a project quoted at $1,000,000 and subcontracts. 25
percent to an MBE firm and 25 percent to a non-MBE/wBE
firm, MBE/WBE participation will be credited as 75
Percent, or $750,000.

Minority-Non-Minority Joint Venture:
A joint venture consisting of MBE/WBE participation and
non-MBE/WBE business enterprises, functioning as a prime
contractor, will be credited with minority participation
on the basis of the percentage of profit accruing to the
MBE/WBE firm. For example, if a MBE/WBE and non-MBE/WBE
joint venture proposes to perform 50 percent of a
$1,000,000 project and 50 percent of the joint venture
profits ($500,000) are to accrue to the MBE/WBE partner
in the joint venture, MBE/WBE participation will be
credited at 25 percent or $250,000.

Lower Tier Non-MBE/WBE Participation:
MBE/WBE subcontractors proposing to further subcontract
to non-MBE/WBE contractors shall not have that portion of
subcontracting activity considered when determining the
percentage of MBE/WBE participation.

•
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•

6.

7.

MBEjWBE Suppliers:
Any MBEjWBE supplier that manufactures or substantially
alters the material or product it supplies will have that
portion of activity considered when determining the
percentage of MBEjWBE participation .

MBEjWBE Trucking:
Credit for trucking by MBEs or WBEs will be the amollilt to
be paid when the MBE or WBE trucker will perform the
trucking with hisjher trucks, tractors, and employees or
when a MBE or WBE trucking broker has signed agreements
with MBE and WBE truckers.

•

•

•

•

•

••

•

B.

C.

Required forms:
Two Affidavits are included as part of this section. The first
form, the "MBEjWBE Assurances Affidavit", must be completed and
submitted with the bid. FAILURE TO DO SO SHALL BE CAUSE FO~

REJECTION OF THE BID.

A SAMPLE of the second affidavit, the "Actual MBEjVBE
Participation Affidavit", is provided for information purposes.
This form with actual information must be returned by the first
and second low bidders by 4:00 p.m. on the seventh calendar day
after bid opening. The Affidavit will list the MBEjVBE
participation by MBEjVBE firm name and the related dollar value
of the MBEjWBE contract. The information in this Affidavit is
binding on the contractor, to the extent that any amounts may be
increased and not decreased, and that if any listed MBEjWBE's are
unable to enter into a subcontract with contractor, the
contractor will provide a written report to the Procurement
Officer through the Owner's representative.

Good Faith Efforts:
Bids which fail to meet MBE or WBE minimum goals at levels which
equal or exceed established goals may be considered nonresponsive
unless good faith efforts can be determined. Only MBE and WBE
firms certified by Maricopa County five (5) calendar days prior
to the bid submittal date, and which will perform a commercially
useful function will be counted toward meeting the participation
goals. Any portion of the work that a proposed MBE or WBE firm
will subcontract to other than another certified firm, regardless
of tier, will not be counted toward the applicable goals.

The apparent first and second low bidder who do not fulfill the
established MBE and WBE goals must demonstrate, through detailed
and comprehensive documentation, that "good faith" efforts have
been made to solicit, assist and utilize MBE and WBE firms to
meet participation goals .

••
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Reasonable "good faith" efforts expected could include but are
not limited to:

1. Written notification to MBEs and WBEs that their
participation in the contract is solicited.

2. Selection of portions of the proposed work which can
be performed by MBE and WBE firms with a provision
providing that they are generally competitive .

•

•

The County Minority Business Office (MBO) will assist prime
contractors in identifying possible qualified and interested
and WBE subcontractors to meet designated MBE and WBE goals.
M/WBE directory will be made available which contractors may
utilize in identifying MBE and WBE firms. It will be the
responsibility of the prime contractors to obtain the MBE and
firms necessary to meet the MBE and wBE goals.

MBE
A

WBE

•

•

•

•

•

FAILURE TO CONTACT THE MBO FOR ASSISTANCE in complying with these
goals may result in not having implemented "good faith" efforts.
Contact may be in writing, by telephone, or in person. If by
phone or in person, name of MBO person spoken to should be
obtained and written within the "good faith efforts"
documentation submittal.

FAILURE TO IMPLEMENT "GOOD FAITH" efforts in accordance with the
Maricopa County Minority Business Enterprise Program to the
satisfaction of Maricopa County, could result in the rejection of
the bid.

Documentation to support bidder's "good faith" efforts should
include:

1. Names and dates of advertisement of each newspaper,
trade paper, and minority focus paper in which a request
for MBE and WBE participation for this project was placed
by the bidder.

2. Names, addresses and telephone numbers; and dates of
notification of certified MBEs and WBEs solicited by
direct mail for this project; and dates and methods used
for follow up of initial solicitations to determine with
certainty whether MBEs or WBEs were interested in
subcontracting.

3. Items of work for which bidder requested sub bids, or
materials to be supplied by MBEs and WBEs; information
furnished to interested MBEs and WBEs such as
specifications and requirements of the work; plans; and
any breakdown of items of work into economically feasible
units to facilitate MBE and VBE participation .
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•

•

•

•

•

•

•

•

•

D.

E.

4. Names of MBEs and ~BEs who submitted bids for any of
the work indicated above and were not accepted by the
prime. An explanation of why MBEs or ~BEs contacted were
not awarded subcontracts. If price was the reason for
rejection of the bid, the price bid of rejected MBEs or
~BEs and price bid of the selected subcontractor shall be
submitted. Since utilization of available MBEs and ~BEs

is the program objective, price differences will not
automatically be considered as cause for rejection of MBE
and WBE bids.

5. The names of MBEs and ~BEs who were selected as
subcontractors, the portion of work to be performed and
reason for selection.

6. A description of the efforts made to assist MBEs and
WBEs whose bids were rejected to be more competitive in
their subcontracting bids. These efforts could include
assistance in meeting bonding or insurance requirements.

7. The date bidder requested assistance written, in
person, or by telephone, from the MBa.

The MBa will determine if good faith efforts were met based on
the information submitted.

Appeal Process for Bid Award:
If the Owner is considering award of a contract to a bidder
other than the low bidder because of failure to meet MBE and WBE
participation goals or good faith efforts, the low bidder will be
notified and give an opportunity to protest the decision. This
protest will be made in accordance with the Maricopa County
Procurement Code, Article 9, MCI-90s, which is incorporated by
reference.

Contract Compliance:
Failure of any bidder, contractor or subcontractor to comply with
any of the requirements of the Maricopa County Minority and
Women-Owned Business Program shall be a material breach of
contract. During the term of an awarded contract, the prime
contractor shall:

1. Fulfill the MBE and ~BE participation commitments
submitted with their bid;

2. Continue to make every effort to utilize MBEs and
~BEs;

3. Require that their subcontractors make every effort
to utilize MBEs and ~BEs;

•
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•
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•

•

•

F.

4. Maintain records necessary for monitoring their
compliance with provisions contained in the M/YBE
Program.

The primary responsibility for ass~ring contractor's compliance
with these M/YBE contract requirements after award rests with the
Owner's designated representative. The Owner's designated
representative should ascertain that no one other than the
approved MBE or YBE contractors or subcontractors are performing
the work, and that MBE and YBE subcontractor substitutes have
been approved in advance. The prime contractor shall not perform
any contract work items without prior approval by the Owner's
designated representative.

The Owner's designated representative shall advise the Minority
Business Office immediately of any circumstances where a
contractor appears to be in violation of the MBE and WBE contract
requirements. An investigation will be held by the MBO and a
recommendation for corrective action shall be forwarded to the
Owner's designated representative. Intentional noncompliance
with the MBE and WBE requirements may result in withholding funds
on the items already completed, in termination of the contract,
and/or formal debarment from future contracts. The Maricopa
County Minority Business Office (MBO) reserves the right to
inspect all records of the contractor, MBEs and WBEs concerning
this project.

The MBO will conduct MBE and WBE compliance reviews on a regular
basis.

Substitution of Subcontractors:
The prime contractor shall request approval to replace an
approved MBE or WBE subcontractor that is unable or unwilling to
perform successfully on a contract with another MBE or WBE. This
failure does not remove the contractor's responsibility for
meeting the MBE and WBE participation goals on the contract. A
written request for substitution must be made to the Owner's
Procurement Officer, through the appropriate Owner's
representative, of the Procurement Agency. The substitute MBE or
WBE, obtained to perform an equal or greater dollar value of
work, must be approved by the Owner's Procurement Officer,
through the appropriate Owner's representative, prior to
beginning of any work by the substitute MBE or WBE. The request
for substitution must include, but is not limited to the
following:

1. Reason for substitution.

2. Name, address, and telephone number of the approved MBE or
WBE .
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•

•

•

•

•

•

G.

3. Name, address and telephone number of the MBE or WBE
substitute.

4. Item, numbers, description of work and the proposed MBE and/or
WBE dollar amount.

s. Good faith effort documentation if the substitute
subcontractor is not an MBE or WBE.

Requests for Pay:
Each Request for Pay must be accompanied by a Maricopa County
Minority/Women-Owned Business Enterprise Program MBE/WBE
Participation Report in the form as provided in these documents.
The final pay request shall include a listing of total contract
MBE/WBE participation. Line numbers and a description of actual
work performed shall also be included. If, at the time of
contract completion, the MBE and WBE commitments are not actually
attained, the report is to provide an explanation of failure to
comply. These reports shall be submitted within thirty (30) days
of contract completion, prior to release of any remaining
contract retention.

••
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• NOTE:

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITY/WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

MBE/WBE ASSURANCES AFFIDAVIT
FAILURE TO COMPLETE AND SUBMIT THIS AFFIDAVIT WITH THE BID PROPOSAL

SHALL BE CAUSE FOR REJECTION OF THE BID.

•

•

•

•

•

•

•

The undersigned, fully cognizant of the Flood Control District of Maricopa
County MBE/WBE Program requirements and of the goal established, hereby
certifies that in the preparation of this bid,

(the entity submitting the bid)

(CHECK ONE)

Will meet the established goal for participation by
Minority/Women-Owned Business Enterprises.

Will provide the necessary documentation to Minority Business
Office to establish that a good faith effort vas made.

The first and second low bidders will specify their MBE/WBE participation on the
Actual Participation Affidavit or provide documentation of their good faith
efforts not later than 4:00 p.m., the seventh calendar day following the bid
opening. If participation is "None", the Affidavit will be completed and
returned with "None" so stated therein, together with the documentation of
bidder's good faith efforts to obtain the participation. This documentation will
be reviewed by the MBO to determine whether in fact a comprehensive "good faith"
effort has been implemented. The required affidavit shall be obtained by the
apparent first and second low bidders from the Minority Business Office,
Maricopa County Highway Department Building, 2901 West Durango Street, Phoenix,
Arizona 85009, following the bid opening and verbal notification from the
Procurement Officer of the Procurement Agency; a sample affidavit form for
reference purposes follows.

Name of Firm

Signature

Title
STATE OF ARIZONA )

) s s .
County of Maricopa)

•

•

Subscribed and svorn to before me this
199 ,by

FeD Contract No. 91-04

day of

Notary Public
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Name of Prime Contractor

Contact Person

Street No.

S A H P L E
OOHPLETED AFFIDAVIT HUST BE SUDHITTED UITIIIN SEVEN CALENDAR DAYS FOLLOYING DID OPENING

FLOOD CONTROL DISTRICT OF HARICOPA COUNTY
HINORITYfUOHEN-OUNED BUSINESS ENTERPRISE PROGRAH

Actual Hinority/Ua.cn-owncd Participation Affidavit

FeD 91-04
Project Number

Total Amount of Contract

City State Zip

Minority/Women-owned Firm Principal Address Type of Work suhcontract Amount

The undersigned has entered into a formal agreement with the minority contractors/suppliers listed above in the execution of this contract with

the Flood Control District of Maricopa County.

Signa lure

Title

Date

STATE OF ARIZONA
ss

County of. Maricopa

Subscribed and sworn to befor me this day of by _

Notary Public

My Commission Expires:
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MARICOPA COUNTY
MINORITY/WOMEN-OWNED BUSINESS ENTERPRISES PROGRAM

MBE/WBE PARTICIPATION REPORT
(To be attached with Request for Pay)

Date:

Contractor:
Contact Person:
Address:

Telephone:

Project:

Contract Number:
For Pay Period of:

Subcontractor:
Person to Contact:
Address:
Telephone Number:

Type of Firm:
Class of TJork:

Subcontract Amount:
Amount Earned
(Commission) This Period:
Total Earned by This Subcontractor:

Total MBE/TJBE Contract Goal, z: =2~0~%~M~B~E~__~5~%~TJ~B~E __
Total Cumulative MBE/TJBE
Participation on This Contract, z:

MBE/TJBE subcontract payment made
during this reporting period (yes or no):

•

•

cc: Minority Business Office
Maricopa County Highway Building
2901 TJest Durango Street
Phoenix, Arizona 85009
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CONTRACT AGREEMENT

THIS AGREEMENT, made and entered into this day of
by and between FLOOD CONTROL DISTRICT OF MARICOPA COUNTY,
OYNER, acting by and through its BOARD OF DlRECTO~S, and

, 1992,
hereinafter called the

•

•

•

•

•

•

•

•

hereinafter called the CONTRACTOR.

YITNESSTH: That the said CONTRACTOR, for and in the consideration of the sum
of
to be paid to him by the O~NER, in the manner and at the times hereinafter
provided, and of the other covenants and agreements herein contained, hereby
agrees for himself, heirs, executors, administrators, successors, and assigns as
follows:

ARTICLE I - SCOPE OF YORK: The CONTRACTOR shall construct, and complete
in a workmanlike and substantial manner and to the satisfaction of the Chief
Engineer and General Manager, a project for the Flood Control District of
Maricopa County, designated as FCD Contract 91-04; Unner East Fork Cave Cree~

Detention Basin No. 4 Landscane, and furnish at its own cost and expense all
necessary machinery, equipment, tools, apparatus, materials, and labor to
complete the work in the most substantial and workmanlike manner according to
the Plans and Construction Specifications on file with the Flood Control
District of Maricopa County, 2801 Yest Durango Street, Phoenix, Arizona, and
such modifications of the same and other directions that may be made by the
Flood Control District of Maricopa County as provided herein.

ARTICLE II - CONTRACT DOCUMENTS: The Construction Specifications
(Invitation to Bid, Plans, Standard Specifications and Details, Supplementary
General Conditions, Special Provisions, Addenda, if any, Proposal, Affidavits,
Performance Bond, Payment Bond, Certificates of Insurance, and Change Orders, if
any,) are by this reference made a part of this Contract and shall have the same
effect as though all of the same were fully inserted herein.

ARTICLE III - TIME OF COMPLETION: The CONTRACTOR further covenants and
agrees at its own proper cost and expense, to do all work as aforesaid for the
construction of said improvements and to completely construct the same and
install the material therein, as called for by this agreement free and clear of
all claims, liens, and charges whatsoever, in the manner and under the
conditions specified within the time, or times, stated in the proposal pamphlet.

ARTICLE IV - PAYMENTS: For and in consideration of the faithful
performance of the work herein embraced as set forth in the Contract Documents,
which are a part hereof and in accordance with the directions of the OYNER,
through its Engineer and to its satisfaction, the OYNER agrees to pay the said
CONTRACTOR the amount earned, computed from actual quantities of work performed
and accepted or materials furnished at the unit bid price on the Proposal made a
part hereof, and to make such payment in accordance with the requirements of
A.R.S. Sec. 34-221, as amended. The CONTRACTOR agrees to discharge its
obligations and make payments to its subcontractors and suppliers in accordance
with A.R.S. Sec. 32-1129.

•
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•
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•

•

ARTICLE V - TERMINATION: The OYNER hereby gives notice that pursuant to
A.R.S. Sec. 38-511(A) this contract may be cancelled without penalty or further
obligation within three years after execution if any person significantly
involved in initiation, negotiation, securing, drafting or creating a contract
on behalf of the OYNER is, at any time while the contract or any extension of
the contract is in effect, an employer agent of any other party to the contract
in any capacity or a consultant to any other party of the contract with respect
to the subject matter of the contract. Cancellation under this section shall be
effective when written notice from the Chief Engineer and General Manager of the
OYNER is received by all of the parties to the contract. In addition, the OYNER
may recoup any fee for commission paid or due to any person significantly
involved in initiation, negotiation, securing, drafting or creating the contract
on behalf of the OYNER from any other party to the contract arising as a result
of the contract.

ARTICLE VI - NEGOTIATION CLAUSE: Recovery of damages related to expenses
incurred by the CONTRACTOR for a delay for which the OYNER is responsible, which
is unreasonable under the circumstances and which was not within the
contemplation of the parties to the contract, shall be negotiated between the
CONTRACTOR and the OYNER. This provision shall be construed so as to give full
effect to any provision in the contract which requires notice of delays,
provides for arbitration or other procedure for settlement or provides for
liquidated damages.

ARTICLE VII - COMPLIANCE YITH LAYS: The CONTRACTOR is required to comply
with all Federal, State and local ordinances and regulation. The CONTRACTOR's
signature on this contract certifies compliance with the provisions of the 1-9
requirements of the Immigration Reform Control Act of 1986 for all personnel
that the CONTRACTOR and any subcontractors employ to complete this project. It
is understood that the OYNER shall conduct itself in accordance with the
provisions of the Maricopa County Procurement Code.

ARTICLE VIII - MBE/YBE PROGRAM: Flood Control District of Maricopa
County will endeavor to ensure in every way possible that minority and
women-owned business enterprises shall have every opportunity to participate in
providing professional services, purchased goods, and contractual services to
the Flood Control District of Maricopa County without being discriminated
against on the grounds of race, religion, sex, age, or national origin. The
Maricopa County Minority Business Program implemented January 1, 1992, is
incorporated by reference.

ARTICLE IX - ANTI-DISCRIMINATION PROVISION: The CONTRACTOR agrees not to
discriminate against any employee or applicant for employment because of race,
religion, color, sex, national origin, age, or handicap and further agrees not
to engage in any unlawful employment practices. The CONTRACTOR further agrees
to insert the foregoing provision in all subcontracts hereunder.

•
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IN YITNESS YHEREOF: Five (5) identical counterparts of this Contract,
each of which shall for all purposes be deemed an original thereof, have been
duly executed by the parties hereinabove named, on the date and year first above
written.

•

•

•

•

•

•

•

•

PARTY OF THE FIRST PART

BY: _
Printed Name

BY: _
Signature

Title
DATE : _

Tax Identification Number

RECOMMENDED BY:

CHIEF ENGINEER AND GENERAL MANAGER
FLOOD CONTROL DISTRICT OF
MARICOPA COUNTY

DATE : _

LEGAL REVIEY
Approved as to form and within the
powers and authority granted under
the laws of the State of Arizona
to the Flood Control District of
Maricopa County.

BY: _
GENERAL COUNSEL, FLOOD CONTROL
DISTRICT OF MARICOPA COUNTY

DATE: _

FeD Contract No. 91-04

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PARTY OF THE SECOND PART

BY: _
CHAIRMAN, BOARD OF DIRECTORS

DATE : _

ATTEST:

CLERK OF THE BOARD
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STATUTORY PAYMENT BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That,
(hereinafter called the Principal), As Principal, and

a corporation organized and existing under the laws of the State of _
with its principal office in the City of (hereinafter called the
Surety), as Surety, are held and firmly bound unto the Flood Control District
of Maricopa County, in the County of Maricopa, State of Arizona (hereinafter
called the Obligee), in the amount of _

dollars ($ ),
for the payment whereof, the said Principal and Surety bind themselves, and
their heirs, administrators, executors, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with
Flood Control District of Maricopa County, dated the day of , 1992,
for FCD Contract 91-04; Upper East Fork Cave Creek Detention Basin No.4
Landscape, which contract is hereby referred to and made a part hereof as fully
and to the same extent as if copied at length herein .

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall promptly pay all monies due to all persons supplying labor
or materials to it or its subcontractors in the prosecution of the work provided
for in said contract, then this obligation shall be void, otherwise to remain in
full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions
of Title 34, Chapter 2, Article 2, of the Arizona Revised Statutes, and all
liabilities on this bond shall be determined in accordance with the provisions
of said Title, Chapter, and Article, to the extent as if it was copied at length
herein.

The prevailing party or any party which recovers judgement on this bond
shall be entitled to such reasonable attorney's fees as may be fixed by the
court or a judge thereof.

Witness our hands this day of 1992.

•

••

•

AGENT OF RECORD, STATE OF ARIZONA

AGENT ADDRESS

BOND NUMBER.

PRINCIPAL

BY:

SURETY

BY:

POWER OF ATTORNEY

BY:

SEAL

SEAL

SEAL

•
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STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE. ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNO~ ALL MEN BY THESE PRESENTS:

That,
(hereinafter called the Principal), As Principal, and

a corporation organized and existing under the laws of the State of
with its principal office in the City of (hereinafter called the
Surety), as Surety, are held and firmly bound unto the Flood Control District
of Maricopa County, in the County of Maricopa, State of Arizona, in the amount
of dollars
($ ), for the payment whereof, the said Principal and Surety bind
themselves, and their heirs, administrators, executors, successors and assigns,
jointly and severally, firmly by these presents.

~HEREAS, the Principal has entered into a certain written contract with
Flood Control District of Maricopa County, dated the day of , 1992,
for FCD Contract 91-04; Upper East Fork Cave Creek Detention Basin No.4
Landscape, which contract is hereby referred to and made a part hereof as fully
and to the same extent as if copied at length herein.

NO~, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall faithfully perform and fulfill all the undertakings,
covenants, terms, conditions and agreements of said contract during the original
term of said contract and any extension thereof, with or without notice to the
Surety, and during the life of any guaranty required under the contract, and
shall also perform and fulfill all the undertakings, covenants, terms,
conditions, and agreements of any and all duly autho=ized modifications of said
contract that may hereafter be made, notice of which modifications to the Surety
being hereby waived; then the above obligation shall be void, otherwise to
remain in full force and effect;

PROVIDED, HO~EVER, that this bond is executed pursuant to the provisions
of Title 34, Chapter 2, Article 2, of the Arizona Revised Statutes, and all
liabilities on this bond shall be determined in accordance with the provisions
of said Title, Chapter, and Article, to the extent as if it was copied at length
herein.

The prevailing party in a suit on this bond shall be entitled to such
reasonable attorney's fees as may be fixed by a judge of the court.

~itness our hands this day of , 1992 .

e.'

AGENT OF RECORD, STATE OF ARIZONA

AGENT ADDRESS

BOND NUMBER _

PRINCIPAL

BY:

SURETY

BY:

SEAL

SEAL

BY: _•
PO~ER OF ATTORNEY SEAL

•
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CONTRACT FCD 91-04

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CERTIFICATE OF INSURANCE
PROJECT TITLE DEFCC Detention Basin No. 4 Landscape

•

•

•

•

•

•

•

•

•

•

NAME AND ADDRESS OF INSURANCE AGENCY INSURANCE CO~PANIES AFFORDING COVERAGES
Company

ALetter
Company

BLetter

Company
CLetter

NAME AND ADDRESS OF INSURED Company
Letter D
Campany ELetter
Company

FLetter
Company

GLetter

THIS IS TO CERTIFY THAT POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE AND ARE IN
FORCE AT THIS TIME.

COMPANY POLICY EXPIRATION

I
LIMITS OF LIABILITY IN $1,000

LETTER TYPE OF INSURANCE NUMBER DATE MINIMUM each occurrence

COMMERCIAL GENERAL

o LIABILITY FORM
BODILY INJURY
per person 1,000

o PREMISES OPERATIONS Combined

oCONTRACTUAL PROPERTY DAMAGE
Single
Limito BROAD FORM PROPERTY DAMAGE

each occurrence

o EXPLOSION & COLLAPSE

o PRODUCTS/COMPLETED
OPERATIONS HAZARD

oUNDERGROUND HAZARD

01NDEPENDENT CONTRACTORS

o PERSONAL INJURY

COMPREHENSIVE AUTO ISAME AS ABOVEo LIABILITY &. NON-OWNED

o EXCESS LIABILITY
NECESSARY IF
UNDERLYlNG NOT
ABOVE MINIMUM

oWORKERS' COMPENSATION STATUTORY
x AND $100

EMPLOYERS' LIABILITY each accident

o ENGINEERS PROFESSIONAL LIABILITY
EACH CLAIM
AND ANNUft.L
AGGREGATE

[iJOTHER The Flood Control Di~ trict of Mar copa Count1 , Maricopa COl nty, and
-'''0 U:>llo, "+,, ("',....ll~- ~""'-" ""'~ ~ ~~~-'l ~~ ~-'l-'l,+' hn:> 1 , lc:

~ -~

.
Except for Professional Liability Insurance and Workers' Compensation Insurance, the Flood Control District of
Moricopo County is added as an additional insured in respect to liability arising in any manner out of the
performance of any contract entered into between the insured and the Flood Control District or liability arising out
of any services provided or duty performed by any party as required by statute, low, purchase order, or otherwise
required, It is agreed that any insurance available to the named insured sholl be primary of other sources that
may be available. It is further agreed that no policy shall expire, be cancelled, or materially changed to effect the
coverage avoilable to the District without thirty (30) days written notice to the District. THIS CERTIFICATE IS NOT
VALID UNLESS COUNTERSIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE INSURANCE COMPANY.

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY DATE ISSUED

2801 West Durango Street

Phoenix, Arizona 85009
AUTHORIZED REPRESENTATIVE

FormBB.SRL'91
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It is further agreed that:

The Contractor hereby agrees to indemnify and save harmless the

Flood Control District of Maricopa County, Maricopa County, and Paradise Valley

Community College or any of their departments, agencies, officers or employees,

from and against all loss, expense, damage or claim of any nature whatsoever

which is caused by any activity, condition or event arising out of the

performance or nonperformance of any of the provisions of this Agreement. The

Flood Control District of Maricopa County, Maricopa County, and Paradise Valley

Community College shall in all instances be indemnified against all liability,

losses and damages of any nature for or on account of any injuries to or

death of persons or damages to or destruction of property arising out of

or in any way connected with the performance or nonperformance of this

Agreement, except such injury or damage as shall have been occasioned by

the negligence of the Flood Control District of Maricopa County, Maricopa

County, and Paradise Valley Community College. The above cost of damages

incurred by the Flood Control District of Maricopa County, Maricopa County,

Paradise Valley Community College or any of their departments, agencies,

officers or employees, or others aforesaid shall include in the event of an

action, court costs, expenses for litigation and reasonable attorney's fees.

Firm

•
Date

Principal

•
Title

•
FCD Contract No. 91-04

•
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CONTRACT FCD 91-04

SUPPLEMENTARY GENERAL CONDITIONS

SPECIFICATIONS:

Except as otherwise required in these Supplementary General Conditions and the
Construction Special Provisions, construction of this project shall be in
accordance with all applicable Maricopa Association of Governments (MAG)
Uniform Standard Specifications and Uniform Standard Details, latest revision,
together with Maricopa County Highway Department Supplements to the Uniform
Standard Specifications.

PRECEDENCE OF CONTRACT DOCUMENTS

In case of a discrepancy or conflict, Project Plans will govern over the MAG
Standard Specifications and Details. The Supplementary General Conditions and
Construction Special Provisions will govern over the MAG Standard
Specifications and Detai~s and the Project Plans.

PAYMENT

Payment will be made for only those items listed in the proposal and will not
be made in accordance with the measurement and payment provisions of the
Standard Specifications where this differs from the items listed in the"
proposal. All material and work necessary for completion of this project are
included in proposal items. Any work or material not specifically referred to
in these items is considered incidental to the item and included in the unit
price.

WORK STANDARDS

The Contractor shall comply with Sections 103 and 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 327-330) as supplemented by
Department of Labor Regulations (29 CFR Part 5).

CONTRACT TIME:

The Contractor shall commence work within seven (7) calendar days after the
date of the Notice to Proceed and complete all work within one hundred fifty
(150) calendar days from the effective date specified in the Notice to
Proceed. According to subsection 430.57 of the Construction Special
Provisions, all planting shall be completed within (90) calendar days from the
effective date specified in the Notice to Proceed. In the event the Contractor
elects to work overtime, second shifts, weekends, or legal holidays, to
complete the work that is not required by the Project Plans and these
Supplementary General Conditions or Construction Special Provisions, the
Contractor will be responsible to bear the additional costs that may be
incurred by the Owner including engineering, inspections, testing, surveying
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and construction administration all in accordance with Section 108.5. These
costs will be deducted from the monies due to the Contractor for each Payment
Request. The costs associated with these items shall be incidental to the
unit price items in the bid schedule.

NEGOTIATION CLAUSE:

Recovery of damages related to expenses incurred by the Contractor for a delay
for which the Owner is responsible, which is unreasonable under the
circumstances and which was not within the contemplation of the parties to the
contract, shall be negotiated between the Contractor and the Owner. This
provision shall not be construed to void any provisions in the contract which
requires notice of delays, provides for arbitration or other procedure for
settlement, or provides for liquidated damages.

YATER. LIGHT. POYER. HEAT. TELEPHONE:

All water for construction purposes, drinking water, lighting, temporary
electric power, heat and telephone service shall be arranged for and provided
for in the requirements of the work by the Contractor at its expense.

PROGRESS SCHEDULE:

The Contractor shall submit a proposed work progress schedule to the Engineer
for review before starting work. Yeekly updates shall be submitted to the
Owner's Inspector at the weekly coordination meeting.

MATERIALS SOURCES:

Select Material, Aggregate Base, Mineral Aggregate, concrete, steel products
and pipe shall be obtained from commercial sources. The Contractor shall pay
all royalties, or any other charges or expenses, incurred in connection with
the securing and hauling of the material. The Contractor will be required to
furnish the Engineer with a list of its proposed commercial sources prior to
use, and shall present certificates stating that the material produced from
any commercial sources is in accordance with the Uniform Standard
Specifications and these Supplementary General Conditions.

Subsection 101.2 - Definitions and Terms:

1. Change the definition of the phrase "Board of Supervisors" to being
the Board of Directors acting under the authority of the laws of the
State of Arizona and in their capacity of the Board of Directors of
the FCDMC.

2. Change the definition of the phr~se "Budget Project" to being a
project financed by funds set aside in the annual budget or otherwise
approved by the FCDMC Board of Directors.

3. Add to the definition of the phrase "Contract Documents", the phrase
"Supplementary General Conditions".
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4. Change the definition of the term "Engineer" to being the person
appointed by the FCDMC Board of Directors to the office of Chief
Engineer and General Manager of the FCDMC acting directly or through
its authorized representative, the Chief of the FCDMC Construction and
Operations Division.

5. Change the definition for the phrase "Notice of Award" to a letter
from the FCDMC advising the Contractor that he is the successful
bidder and the FCDMC has accepted its proposal.

6. Change the definition of the term "Owner" to the Flood Control
District of Maricopa County, acting through it's legally constituted
officials, officers, or employees.

7. Add the definition for Maricopa County Minority Business Office (MBO);
the office responsible for administering the Maricopa County Minority
and Women Owned Business Enterprise Program.

8. Add the definition for the Maricopa County Minority and Women Owned
Business Enterprise Program as being the Program adopted by the Board
of Supervisors effective January 1, 1992.

Subsection 102.5 - Preparation of Proposal: Proposals, including the Bidding
Schedule, must be legibly written in ink or typed.

It shall be the responsibility of prospective bidders to determine, prior to
submission of a bid, if any addenda have been issued by the Flood Control
District. This may be accomplished by calling 602-506-1501. Any addendum
issued, if not already bound into the Special Provisions, must be included as
part of the Special Provisions and any quantities on the Bidding Schedule
requiring change shall be adjusted by pen and ink, to the new figure.

Bids which do not include appropriate addenda and show appropriate changes to
the Bidding Schedule shall be invalid.

The bidder's Arizona State Contractor's License number and the classification
under which it proposes to perform the work shall be shown on the proposal.
The two lowest bidders may be required to provide certification of prior
satisfactory completion for similar construction and to furnish a copy of
their license and the renewal certificate.

Subsection 102.6 - Subcontractors' List: A list of subcontractors proposed to
be employed on the project shall be submitted with the bid, on the form
provided in the Proposal.

Subsection 102.7 - Irregular Proposals: Add the following to the MAG
Specifications:

(F) If bidder fails to complete and submit the Maricopa County Minority
and Women-Owned Business Enterprises Assurances Affidavit .
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Subsection 103.5 - Requirement of Contract Bonds: A statement from bidder's
surety or sureties shall be included in the proposal certifying that if the
bidder is awarded a contract it will provide a Performance Bond and a Labor
and Materials Bond, each in the amount of 100% of the contract price on
default of either performance of the Work or payment of laborers and·
suppliers. As required by law, the statement will be from a surety company or
companies duly authorized to do business in the State of Arizona, or
countersigned by an agent of the surety authorized to do business in the State
of Arizona.

Subsection 103.6 - Contractor's Insurance: A statement from bidder's
insurance carrier shall be included in the proposal certifying that it will
furnish the specified kind and amounts of insurance.to the bidder if it is
awarded the contract. As required by law, the statement will be from an
insurance carrier or carriers authorized to do business in the State of
Arizona, or countersigned by an agent of the carrier authorized to do business
in the State of Arizona.

Concurrently with the execution of the contract, the Contractor shall furnish
a Certificate of Insurance using the included Certificate or one of equal
wording, that names the additional insureds as set out in the Certificate.
The Certificate shall also name the additional insureds as Certificate
Holders. The types of insurance and the limits of liability shall be as
indicated on the included form.

Subsection 103.6.1(D) - Contractor's Insurance: Add additional insureds as
indicated on the included Certificate of Insurance.

Subsection 105.2.1 - Substitutes and "Or-Equal" Items: Whenever an item orf
material or equipment is specified or described in the Contract Documents by
using the name of a proprietary item or the name of a particular Supplier, the
specification or description is intended to establish the type, function and
quantity required. Unless the specification or description contains or is
followed by words reading that no like, equivalent or "or-equal" item or no
substitution is permitted, other items of material or equipment of other
Suppliers may be accepted by Engineer under the following circumstances:

A) "Or-Equal": If in Engineer's sale discretion an item of material
or equipment proposed by Contractor is functionally equal to that named and
sufficiently similar so that no change in related Work will be required, it
may be considered by Engineer as an "or-equal" item, in which case review and
approval of the proposed item may, in Engineer's sole discretion, be
accomplished without compliance with some or all of the requirements for
acceptance of proposed substitute items.

B) Substitute Items: If in Engineer's sole discretion an item does
not qualify as an "or-equal" item under subparagraph 105.2.1 (A), it will be
considered a proposed substitute item. Contractor shall submit sufficient
information as provided below to allow Engineer to determine that the item of
material or equipment proposed is essentially equivalent to that named and an
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acceptable substitute therefor. The procedure for review by the Engineer will
include the following as supplemented in the Special Provisions and as
Engineer may decide is appropriate under the circumstances~ Requests for
review of proposed substitute items of material or equipment will not be
accepted by Engineer from anyone other than Contractor. If Contractor wishes
to furnish or use a substitute item of material or equipment, Contractor shall
first make written application to Engineer for acceptance thereof, certifying
that the proposed substitute will perform adequately the functions and achieve
the results called for by the general design, be similar in substance to that
specified and be suited to the same use as that specified. The application
will state the extent, if any, to which the evaluation and acceptance of the
proposed substitute will prejudice contractor's achievement of completion on
time, whether or not acceptance of the substitute for use in the Work will
require' a change in any of the Contract Documents (or in the provisions of any
other direct contract with Owner for work on the project) to adapt the design
to the proposed substitute and whether or not incorporation or use of the
substitute in connection with the Work is subject to payment of any license
fee or royalty. All variations of the proposed substitute from that specified
will be identified in the application and available maintenance, repair and
replacement service will be indicated. The application will also contain an
itemized estimate of all costs or credits that will result directly or
indirectly from acceptance of such substitute, including costs of redesign and
claims of other contractors affected by the resulting change, all of which
will be considered by the Engineer in evaluating the proposed substitute.
Engineer may require Contractor to furnish additional data about the proposed
substitute.

C) Contractor's Expense: All data to be provided by Contractor in
support of any proposed "or-equal" or substitute item will be at Contractor's
expense.

105.2.2 -'Substitute Construction Methods or Procedures: If a specific means,
method, technique, sequence or procedure of construction is shown or indicated
and expressly required by the Contract Documents, Contractor may furnish or
utilize a substitute means, method,technique, sequence or procedure of
construction acceptable to Engineer. Contractor shall submit sufficient
information to allow Engineer, in Engineer's sole discretion, to determine
that the substitute proposed is equivalent to that expressly called for by the
Contract Documents. The procedure for review by Engineer will be similar to
that provided in subparagraph 105.2.1(B).

105.2.3 - Engineer's Evaluation: Engineer will be allowed a reasonable time
within which to evaluate each proposal or submittal made pursuant to
subsections 105.2.1 and 105.2.2. Engineer will be the sole judge of
acceptability. No "or-equal" or substitute will be ordered, installed or
utilized without Engineer's prior written acceptance which will be evidenced
by either a Change Order or an approved Shop Drawing. Owner may require
Contractor to furnish at Contractor's expense a special performance guarantee
or other surety with respect to any "or-equal" or substitute. Engineer will
record time required by Engineer and Engineer's Consultants in evaluating
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substitutes proposed or submitted by Contractor pursuant to subparagraphs
105.2.1(B) and 105.2.2 and in making changes in the Contract Documents (or in
the provisions of any other direct contract with Owner for work on the
project) occasioned thereby. Whether or not Engineer accepts a substitute
item so proposed or submitted by Contractor, Contractor shall reimburse Owner
for the charges of Engineer and Engineer's Consultants for evaluating each
such proposed substitute item.

Subsection 105.6 - Cooperation with Utilities: An attempt has been made to
determine the location of all underground utilities and drainage pipes,
culverts, and structures; however, it shall be the Contractor's
responsibility to cooperate with the pertinent utility companies so that any
obstructing utility installation(s) may be adjusted. Should the Contractors
operations result in damage to any utility the location of which has been
brought to its attention, he shall assume full responsibility for such damage.

The Contractor shall contact Arizona Blue Stake (telephone number 263-1100) a
minimum of two (2) working days before beginning any underground work. In
addition, Blue Stake notification(s) shall be maintained on a current basis.

The following phone numbers should put the Contractor in contact with the
proper personnel:

Flood Control District ..........•......... ~ 506-1501
US Vest Communications ....................•...•... 831-4647
Salt River Project ....•...•....................... 236-2765
Location Staking (A.P. S. ,Mtn. BelL 263-1100
Maricopa County Highway Department ...........•..•. 506-8600
Southwest Gas ... : .............................•..• 484-5257

Subsection 105.8 - Construction Stakes. Lines. and Grades: Add the ,following
to MAG:

1. The Engineer will set the project survey control line which the
construction contractor will use to set line and grade for all
construction. The control line shall consist of (1) alignment staking
at an interval appropriate to the project requirements and (2)
elevation controls, both of which shall be at frequent enough
intervals to maintain a line of sight between staking. All other
surveying required for the project shall be the contractor's
responsibility. The Engineer will not set any construction stakes.

2. Before any construction work is started, the Engineer shall perform
all base surveys and cross sections of existing conditions that may be
required as a basis for quantity determination.
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Subsection 107.2 - Permits: The Contractor shall be responsible for being
aware of and obtaining all permits and licenses, pay all charges, fees, taxes,
and give all notices necessary and incidental to the due and lawful
prosecution of the work. Permits for earth moving may be obtained from the
Bureau of Air Pollution Control, Maricopa County Department of Health
Services, 1845 East Roosevelt, Phoenix, Arizona, telephone number 258-6381.

Subsection 107.5.2 - Compliance with the Arizona Communication Standard: The
Owner will provide the Contractor with Material Safety Data Sheets (MSDS) for
any products known to exist on the site that are deemed health hazards. The
Contractor will provide a copy of Owner-provided MSDS to all subcontractors.

The Contractor will provide the Owner and all subcontractors with MSDS for any
products that have or are deemed health hazards that will be brought onto the
site or created on the site by either the Contractor or by any subcontractors.

The Contractor will provide the Owner with a statement certifying that all
personnel (Contractor and subcontractor) employed by the Contractor or by a
subcontractor on the job site have received the required Hazard Communication
Standard training .

Subsection 108.8 - Guarantee and Yarrantee Provisions: This prov~s~on does
not apply to the project plantings (trees, bushes, shrubs and ground cover).
These items are covered by the "plant establishment period" set out in the
Construction Special Provisions.

Subsection 108.9 - Failure to Complete on Time: The actual cost per calendar
day incurred by the District for Consultant Administrative and Inspection
Services on this project will be added to the daily charges as indicated by
TABLE 108, LIQUIDATED DAMAGES, and will be deducted from monies due or to
become due to the Contractor for each and every calendar day that work shall
remain uncompleted after the time specified for the completion of the work in
the proposal, or as adjusted by the Engineer. Nothing contained in this
provision shall prohibit the District from deducting from monies due or to
become due to the Contractor for any other costs incurred by the District
directly attributable to the delay in completing this contract.

Subsection 109.1 - Measurement of Quantities: Measurement for payment shall
be made for the actual work completed as determined by the Engineer. Payment
will be made at the bid unit price, which price shall include the cost of all
labor, materials, tools, equipment, transportation, permits, and incidentals
required for performing the work as specified. Monthly Progress Payments of
the agreed to value of the work accomplished shall be made by the District.

Measurements of placed materials and/or constructed items will be made after
completion of the project to determine compliance with the specifications.
Any deficiencies in thickness or width shall be corrected by the contractor
before acceptance by the FCDMC .
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The cost of all work required under this contract as shown on the plans for
which there are no specific items shown on the Bidding Schedule, shall be
included in the prices bid for related items.

Subsection 109.2 - Scope of Payment:

In addition to the contained provisions, the work under this section shall
consist of preparatory work and operations, including but not limited to, the
movement of personnel, equipment, supplies and incidentals to the project
site; the establishment of all offices, buildings and other facilities
necessary for work on the project, and for all other work operations that must
be performed and costs incurred prior to beginning work on the various items
on the project site.

Mobilization will be measured for payment as a lump sum, a single complete
unit or work.

Payment for mobilization, measured as provided above, will be made at the
contract lump sum price, when so called for in the Bid Schedule, which shall
be full compensation for supplying and furnishing all materials, facilities
and services and performing all the work required. If payment for
mobilization is not a separate bid item, then such costs shall be considered
incidental.

Subsection 109.7 - Payment for Bond Issue and Budget Projects: Add the
following to MAG.

1. Both progress and final pay estimates will be initially processed by
the FCDMC's Construction and Operations Division on Tuesdays only,
Tuesdays being the only day the Contractor may submit a pay estimate.
Each pay estimate must include the required Maricopa County
Minority/Women-Owned Business Enterprise Program Participation Report.
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CONSTRUCTION SPECIAL PROVISIONS

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY PROJECT
FOR THE

UPPER EAST FORK CAVE CREEK DETENTION BASIN N°4 LANDSCAPING
FCD N° 91-04

LOCAnON OF WORK

• The majority of work for this project is within the boundaries of the Paradise Valley Community College
(pVCC) Campus located on the Southeast corner of 32nd Street and Union Hills Drive.

PROPOSED WORK

•

•

•

•

•

•

I.
i

The work consists of providing all materials necessary to construct a complete and functioning watering
system, planting trees, shrubs, groundcover, moving and replanting of boxed trees and memorial pines
from designated storage areas, decomposed granite areas and paths, new signage, removal and relocation of
existing signage, and other miscellaneous items of work required for the completion of the project.

The work embraced herein and as shown on the plans for the construction of this project shall be done in
accordance with the Maricopa Association of Governments (MAG) Uniform Standard Specifications for
Public Works Construction, dated 1979, and the Construction Special Provisions contained herein. The
latest published editions, including published revisions of the above described docuinents shall be Included.

GENERAL

A. Any damage to the existing PVCC irrigation system or property shall be replaced or repaired promptly at
the Contractor's expense.

B. The Contractor shall limit construction activities and ingress/egress of equipment and vehicles to the
construction limits delineated on the drawings. The Contractor shall erect flagging to identify construction
limits as directed by the Owner.

C. The Contractor's employees or subcontractor's shall nQ1 utilize College 'campus facilities/courtyards and
shall remain inside the construction limits designated.

D. The Contractor shall utilize the staging area designated on the drawings for the evening and weekend
storage of construction equipment and vehicles, and for daily parking of private vehicles.

E. During construction, the Contractor shall protect-in-place plantings at the existing cactus garden located
at the northwest corner of the College site and all other existing plantings and structures.

F. Contractor shall locate and protect existing underground utilities. Responsibility for repair of damage to
underground utilities due to landscape or watering system installation is included in this contract at no
additional expense.

G. The Contractor shall use the Field Engineer designated by the Owner as the primary point-of-contact
during the entire duration of the project.

H. The Contractor shall exercise extreme~ in providing dust control, and shall strictly follow all
governing agency requirements.

L The Contractor shall notify the Owner at least 72 hours in advance of any scheduled utility interruption to
the College.

•
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SECTION 220: RIPRAP CONSTRUCTION (is modified to add):

Subsection 220.1 - Description:
Depth ofriprap shall be 6" inches. Type shall be D50= 6".
Riprap shall be plain or grouted as indicated on the plans.

Subsection 220.8 Payment:
Riprap shall be measured by the square yard in place as established on the Bid Schedule for
BID ITEM 220.1 and 220.2 No additional payment will be made for thickened areas.

•

•

•
SECTION 314: STABILIZED DECOI'v1POSED GRANITE (SDG) (Add this Section to the MAG
Uniform Standard Specifications):

Subsection 314.1 - General:
Work in this Section consists of furnishing all labor, equipment, tools, materials, survey and layout, fine
grading, subbase preparation, and performing all work necessary for the installation of stabilized
decomposed granite at the locations and in accordance with details shown on the project plans and these
Construction Special Provisions.

Subsection 314.2 - Description:
The stabilized decomposed granite is a blended mix of 1/4" minus Mission Red granite and stabilizer, the
latter manufactured by Stabilizer, Inc., Phoenix, Arizona or equal as approved by the Engineer.

Stabilizer shall be blended with decomposed granite at an approved blending plant to create surface course
material at a rate of 12lbs. of stabilizer per one ton of decomposed granite. The blended material is subject
to sampling and testing per MAG Specification Section 106. .

SIEVE SIZE
3/8"
No.4
No.8
No.16
No.30
No.50
No.100
No.200

% PASSING
1QQ
98
77
58
45
32
22
14.6

•

•

•

•
Submit sieve analysis for review by Engineer.

Subsection 314.3 - Base:
The existing finish grade is an acceptable base course for the SDG. The Contractor shall compact as
required any disturbed areas to provide firm subbase to match existing adjacent soil at the direction of the
Engineer.

•

•

•
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Subsection 314.4 - Application of Stabilized Decomposed Granite:
The stabilized decomposed granite shall be delivered to the site already blended. Initial grading and leveling
will leave a somewhat inconsistent surface which shall then be leveled with a gannon, light drag or similar
piece of equipment. The surface course shall be watered so that the moisture penneates the full 2" depth.
Compacting shall commence after the moisture has penneated the 2" depth and all standing water has
filtered into the decomposed granite. Compaction shall be completed by the time that dry areas appear on
the surface or at the direction of the Engineer. Finally, the surface course shall be compacted with four
passes using a four ton double-drum steel roller, or similar to give a final minimum depth of2".

The edges shall be flaired at a 4: 1slope as indicated on the drawings.

Re-making of surface in small areas where significant disturbances have occured shall be hand raked,
watered and hand tamped.

If re-making requires additional Stabilized decomposed granite, the repair shall be made as follows: Moisten
and scarify the affected areas. Apply stabilized decomposed granite and grade. Water through full depth of
repaired area and compact as directed by the Engineer.

The Contractor shall prepare a sample area of no less than 10 square yards of stabilized decomposed granite
for the Engineer's approval. The sample area may be part of the area requiring stabilized decomposed
granite and this sample, once approved, will be used by the Engineer to determine the acceptability of the
remaining work under this item.

The stabilized decomposed granite shall be measured by the square yard compacted in place to the 5'-0"
path width. The flaired edges shall be considered incidental to the work.

Subsection 314.5 - Pavment:
The stabilized decomposed granite will be paid at the unit price bid per square yard as established on the Bid
Schedule for BID ITEM 314. This shall be compensation in full for furnishing all labor, materials,
equipment and installing complete in place as shown on the plans and as specified to the 5'- 0" path width.
The flaired edges shall be considered incidental to the work.

Subsection 350.3.1 Existing Signs (Add this Subsection to the MAG Unifonn Standard Specifications):
Remove and relocate existing signs #1, #2, and #3 to areas designated on the plans. Exact location to be
determined in the field by the Engineer. The Contractor shall excavate a trench at the new locations to
accomodate the existing sign footing. After the sign is in place and plumb, the Contractor shall compact and
backfill around the existing footing, and otherwise ensure that they have stable bearing and will not tip over.

Signs shall not be damaged during relocation. The Contractor shall repair at its own expense any damage to
the signs during relocation or reinstallation.

Payment will be made at the unit price per sign as established an the Bid Schedule for BID I1EM 350.

SECTION 401- TRAFFIC CONTROL (is modified to add):

Subsection 401.1 - Description: The Contractor shall schedule the work and the delivery of plants and
materials so that at no time will entrances, parking lots, driveways, and nonnal traffic patterns be
interrupted.

Subsection 401.7 - Payment; Payment to maintain nonnal traffic patterns as described above is considered
incidental to the work.

•
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SECTION 430 - LANDSCAPING AND PLANTING (is modified to add):

Subsection 430.1· Description:
The Contractor shall be responsible for the preservation and protection of all trees, plants, monuments,
structures and paved areas from damage due to this work. In the event damage does occur, all damage to
inanimate items shall be completely repaired or replaced to the satj.sfaction of the Engineer, and all injury to
living plants shall be repaired by the Owner or such persons as he may employ to accomplish this work.
All the costs of such work shall be charged to and paid by the Contractor. Open ditches left exposed shall
be flared and barricaded by the Contractor. Damage caused by the Contractor to asphalt, concrete or other
building material surfaces shall be repaired or replaced by the Contractor at his expense. Contractor shall
restore disturbed areas to original condition.

Protection and Repair of Underground Lines; The Contractor shall be responsible for requesting the proper
utility company and Blue Stake to locate any underground electric, gas, water, storm drains, sanitary
sewers, telephone, cable TV, and communication lines. The Contractor shall take whatever precautions are
necessary to protect underground lines from damage, including the use of a trace device for electric current
in conduit or water in pipes. In the event danlage does occur, all damage shall be repaired by the Owner or
such persons as he may employ to accomplish this work. All costs of such work shall be paid by the
Contractor unless other arrangements have been made.

Subsection 430.4 - Decomposed Granite Area:
Paragraph two (2), sentence two (2), and sentence five (5) are deleted. Decomposed granite shall conform
to cross sections as indicated on the drawings, and as follows:

•

•

•

•

•
General Groundcover Areas

Perimeter Walk

Maintenance Drive

1 1/2" Thick; Color "Desert Gold", 314" minus.

2" Thick; Color "Mission Red", 1/4" minus.
Compact per Subsection 314.4 of the Construction
Special Provisions.

3" to 5" thick; Color "Desert Gold", 3/4" minus.
Compact per Subsection 314.4 of the Construction
Special Provisions.

•

•
The decomposed granite shall be measured by the square yard compacted in place. The perimeter walk shall
be measured to the 5'·0" path width, and the maintenance drive shall be measured to the 12'·0" drive width.
The flaired edges shall be considered incidental to the work. Subbase preparation shall be considered
incidental to the work.

The Contractor shall prepare for each of the (3) three areas above a sample area of no less than 10 square
yards of decomposed granite for the Engineer's approval. The sample area may be part of the area requiring
decomposed granite and this sample, once approved, will be used by the Engineer to determine the
acceptability of the remaining work under this item.

Subsection 430.5 - Tree. Shrub and Groundcover Planting:
This work shall consist of transporting and planting boxed native desert trees, and containerized plants as
specified and shown on the drawings.

•

•

•
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Subsection 430.5.2 - Plant Inspection Prior to Delivery to Site:
Containerized plants shall be healthy, shapely, and well rooted, with roots showing no evidence of having
been damaged, restricted, or deformed. Plants shall be vigorous and free of disease, insect pests, eggs, or
larva.

•

•

Quality and size of plants shall be in accordance with rules and grading adopted by the American
Association of Nurserymen, Inc., the Arizona Nursery Association, and included in the American Standard
for Nursery Stock. Plant materials shall be grown in nurseries which have been inspected by the State
Department of Agriculture and have complied with the regulations thereof. Inspection certificates shall be
the submitted to the Engineer. The Contractor shall obtain clearance from the County Agricultural
Commissioner, as required by law, before planting plants delivered from outside the county in which they
are to be planted. Evidence that such clearance has been obtained shall be filed with the Engineer.

The Contractor shall be responsible for obtaining all permits~o transport the existing box trees, and shall
transport them in such a manner to avoid conflicts with existing overhead utilities.

•

Subsection 430.5.4 - Plant Location:
The Contractor shall give two day prior notice for plant location inspection by the Engineer.

Subsection 430.5.6 - Shrub and Tree Pits:
The minimum planting pit size for 1 gallon, 5 gallon, 15 gallon, and 24" box container plants shall be twice

• the width and 1-112 times the depth of the container size:

The side of the tree pit shall be vertical for the lower half and tapered for the upper half, slightly scarified,
and the bottom shall be loosened to a minimum depth of 2 inches.

For containerized plants (excluding boxed salvage trees), backfill mixture shall consist of 1part mulch and
2 parts soil by volume. Add, per 5 gallon, 15 gallon, and 24" boxed plant pits, 1/4 pound fertilizer, 1
pound of gypsum, 112 pound of soil sulphur. For one gallon plant pits, use 112 the amounts of fertilizer,
gypsum, and sulphur. Planting backfill mix shall be thoroughly blended to homogeneous mixture prior to
use in backfilling operations.

•

•

•

•

For boxed salvage trees, planting pits shall be 25% larger than box size and 25% deeper. Backfill mixture
shall consist of 1 part mulch and 3 parts native soil by volume.

Prior to backfilling, tablets of slow release fertilizer shall be included. Fertilizer shall have IBDU
(Isobutylidene - diurea), and shall bear the manufacturer's guaranteed statement of analysis. Slow release
fertilizers shall contain a minimum percentage by weight of: 14 percent nitrogen, 3 percent available
phosphoric acid, and 3 percent potash.

Subsection 430.5.7 - Planting requirements:
No planting will be allowed in soil that, in the opinion of the Engineer, is too wet, too dry or otherwise
improperly conditioned.

Planting will be completed within 90 days from Notice to Proceed.

Containerized plants (excluding boxed salvage trees) shall be removed from containers just prior to planting.
Cans shall be cut on at least two sides opposite each other so as to remove plants without damage to the
rootball. Plants found to be root or pot bound will not be accepted

Immediately after planting, tree stakes shall be installed. Stakes shall be driven vertically to 6" below the
bottom of the plant pit and shall not be driven through the rootball of the plant. Provide two stake per tree.
Shrubs shall not be staked. Provide root collars where indicated on the drawings.

•
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Replanted boxed salvage trees shall be set in hole with desired orientation and tilt Remove bottom of box
prior to positioning. Once in place, cut bottom bands and remove top wood. Cut lower side bands.
Backfill with mulch as described in Subsection 430.5.6. Pack tightly to contain root ball. Cut top side
bands, remove braces. Pull sides out and pack as they come out to contain root ball. Complete backfilling
with mulch / soil mix,

New plant material shall be pruned in the following manner. Dead and broken branches shall be removed.
Trees and shrubs shall be pruned to reduce total amount of anticipated foliage by one fourth. Typical
growth habit of individual plants shall be retained with as much height and spread as is practicable. Cuts
shall be made with sharp instruments, and shall be flush with trunk or adjacent branch to insure elimination
of stubs. "Headback" cuts at right angles to line of growth shall not be permitted. Trees shall not be poled
or the leader removed. Trimmings shall be removed from the site.

Subsection 430.6 Header Installation:
Paragraph one (1), sentences two, three, and four (2,3, & 4) are deleted. Brick for headers shall be solid
patio pavers, modular size, nominal dimensions 3-5/8 x 2-2/3 x 8, as manufactured by Phoenix Brick Yard
or equal. Provide standard color sample panel for selection of one color by Engineer. Provide velour
texture.

Subsection 430.7 Clean Up:
Excess and waste material shall be removed daily. When planting in an area has been completed, they shall
be cleared of all debris, spoil piles, and containers.

Subsection 430.8 - Plant Guarantee and Maintenance:
Maintenance operations shall begin immediately after each plant is planted and shall continue as required
until final acceptance. Plants shall be kept in a healthy, growing condition by watering, pruning, spraying,
weeding, and any other necessary operations of maintenance. Plant saucers and beds shall be kept free of
weeds, grass, and other undesired vegetation. Plants shall be inspected at least once per week by the
Contractor during the installation period and needed maintenance and replacement performed promptly.

For replanted boxed salvage trees, spray foliage with systemic insecticide for thrips and other sucking
insects. Spray trunk with lindane for border type insects if sap bleeding occurs. Prune selectively to
remove suckers and maintain trunk character.

Subsection 430.9 Plant Establishment Period:
This work shall consist of furnishing all materials and labor necessary to establish and/or replace plants and
to assure maximum possible survival and vigorous growth of all trees, plants and relocated box trees from
installation until final inspection 150 days after Notice to Proceed.

Periodic inspections shall be performed by the Engineer to determine ifplant establishment is taking place.
All dead and unhealthy stock shall be removed and replaced and any corrective measures as directed by
Engineer (including removal of tree stakes or restaking trees) taken within 7 calendar days from the date of
any such inspection. The Contractor shall notify the Engineer in writing when the work has been
performed. Stock furnished for replacement shall be of the same size as species originally specified.

The survivability of a plant shall be determined by the Engineer.

The Contractor shall be responsible for irrigating the planted trees and shrubs as necessary to keep the soil
reasonably moist throughout the root system during the Landscape Establishment Period as approved by the
Engineer.

Pruning of trees during the Landscape EstablishmentPeriod shall be as directed and supervised by the
Engineer.

•

•

•

•

•

•

•

•

•

•
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Water shall be applied in a manner so as to prevent erosion or damage to basins around plants.

For replanted boxed salvage trees, soak well after planting. Water slowly over long period to penetrate
down to bottom of root ball and settle all backfilling. Provide drip irrigation.

The period ofestablishment shall begin on the date that an inspection by the Engineer shows that all plants
are in place and have been installed in accordance with the specifications and plans. Replacement of plants
that were not supplied by the Contractor but were relocated under this contract and that die for any reason
other than improper handling during transplanting and/or lack of proper care will not be required. Loss
through Contractor negligence, however, shall require replacement in kind and size per the materials
schedule and shall be at the Contractor's expense.

•
A preliminary inspection by the Contractor and the Engineer will be held 60 days from the date of the
beginning of the plant establishment period to determine plant acceptability and the number of replacements.
Alternate or substituted varieties of plants shall be used only if approved by the Engineer.

A final inspection of all plants will be held after the replacement planting has been completed. No additional
plant establishment period will be required for replacement plants. The establishment period will end on the
date of this inspection and said inspection will be considered final acceptance provided the Contractor has
complied with the following requirements:

• 1. Dead, missing, and defective plant material shall have been replaced as directed by the Engineer.
Otherwise, final acceptance will be delayed until such replacements have been satisfactorily accomplished.

•

•

•

•

•

2. Watering basins shall be free of weeds.

3. Stakes and guys shall be in good condition.

4. Remedial measures directed by the Engineer to ensure plant survival shall have been carried out.

5. Plant material shall have been fertilized as required prior to acceptance.

Subsection 430.10 Measurement and Pavment:
After planting is completed, an inspection will be scheduled to determine the adequacy of the planting.
Upon acceptance, such work may be included in progress payments.

The Unit prices established on the Bid Schedule shall be full compensation for furnishing all labor,
materials, tools and equipment and for performing all work for BID llEMS 430-1 thru 430.14 necessary to
complete the landscaping operation to include planting of trees, shrubs, groundcover, placement of staking
and tie wire, and application of fertilizer, organic soil conditioners, and soil sulfur. Water used in initial
planting and maintenance during the plant establishment period is considered incidental to the work and
shall be included in the above BID I1EMS.
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SECTION 431 - SUBGRADE PREPARATION
(Add this Section to the MAG Unifonn Standard Specifications):

Subsection 431.1 - General:
Existing Benns F, G, and L are at finished grade, and with the exception of fine grading, no further re
grading of these berms is required. These berms have an acceptable shape, slope, and appearance, and will
be used by the Engineer as a standard to determine the acceptability ofthe re-grading for the remaining
berms.

Berms Athrough E, H through K, and M through R are existing and shall be re-graded as shown on the
drawings. The Contractor shall re-grade these benns to match the shape, slope, and appearance of Berms
F, G, and L.

The Contractor shall re-shape the ends of the existing berms as shown on the drawings in preparation for
the perimeter walk. The Contractor shall remove existing trees as indicated on the drawings.

Existing Benns A through R and all areas receiving landscaping shall be fine graded ( +/- 0.10') to prepare
these areas for landscaping treatment, and shall receive final top dressing when landscaping is complete.

The Contractor shan restore and recompact any disturbed areas within the landscape treatment areas as
required to match that of existing adjacent undisturbed soil at the direction ofthe Engineer.

Cobbles and rocks larger that 6" in diameter, trash, weeds, and other debris shall be removed from the site.

Areas indicated on the plans shall receive an initial treatment of Pre-Emergent weed control, such as
Dacthal, or equal, in accordance with manufacturer's recommendations. The Contractor shall submit a
schedule of when this treatment will be done for approval by the Engineer

Subsection 431.2 - Measurement and Pavment:

Removal of existing trees, re-grading of existing berms A through R (excepting F, G, and L) and re
shaping existing benn ends for the perimeter walk will be made as a Lump Sum for BID l1EM 431.1,
Subgrade Preparation.

Fine grading and top dressing of landscaped areas andrestoration and recompaction ofdisturbed areas is
considered incidental to the work, and shall be included in BID 11EMS associated with Sections 314 and
430.

Pre-emergent weed control payment will be made at the unit price per acre as established on the Bid
Schedule for BID 11EM 431.2.

The Contractor shall field verify existing conditions prior to the Bid to determine the extent of work required
for re-grading of existing berms and the restoration and recompaction of disturbed areas.

The Contractor shall assume that soil will not be required to be imported or exported to and from the PVCC
site in order to complete the re-grading of the existing berms.

•

•

•

•

•

•

•

•

•

•
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SECTION 440 - SPRINKLER IRRIGATION SYSTEM INSTALLATION (is modified to add):

Subsection 440.1 - General:
The manufacturer's literature on the following materials and equipment to be furnished under this
specification shall be submitted for approval with a guarantee for a period of one year from the date of
acceptance thereof, either for beneficial use or final acceptance, whichever is earlier, against defective
materials, design and workmanship:

Control valves with integral pressure regulators
Emitters and drip line
Filters
Flush end caps
PVC pipe and fittings
Gate valves
Other components listed in specifications and on project drawings.

VARIATION IN ARRANGEMENT OF IRRIGATION EQUIPMENT from that indicated on drawings will
be permitted, If such variation is made, the Contractor shall submit a shop drawing for approval in
accordance with the SPECIAL CLAUSES. If any conflicts occur necessitating deviation from the
construction documents, details of deviations, hydraulic calculation and reasons shall be submitted as soon
as practicable for written approval of the Engineer. Hydraulic calculations shall include application rate per
hour, layout for emitters (dripline) for design flow rate and pressure, and friction loss through pipe fittings,
valves and accessories,

•

•

••
Upon completion of the installation of the irrigation system and appurtenances, all debris and surplus
materials resulting from the work shall be removed.

The Contractor shall coordinate connection to existing Paradise Valley Community College watering system
with Paradise Valley Community College Grounds Director. This includes, but is not limited to, temporary
watering system shut down to permit extension ofpressurized main.

Subsection 440.2 Trench Excavation and Backfill: _
Do not trench within 6' - 0" of any existing plant or, where applies at large trees, underneath drip line of
existing tree canopy.

Subsection 440,3 - Pipe Installation:
Pipe accessories shall be handled so as to insure delivery to the trench in sound, undamaged condition. The
interior of pipe and accessories shall be thoroughly cleaned of foreign matter before being lowered into the
trench and shall be kept clean during laying operations by plugging or other approved method. Before
installation, the pipe shall be inspected for defects. Material found to be defective before or after laying shall
be replaced with sound material at no additional cost to the District.

Plastic pipe shall be installed in accordance with the procedures recommended in ASTM D 2774 and as
herein specified.

Connections between different types of pipe and accessories shall be made with transition fittings approvedi. by the Engineer.

All plastic lines shall be installed in existing sleeves under paved areas, spillways and other structures.
Additional sleeves where indicated on drawings shall be installed under future roadways, and at minor
paving areas.

•

•
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Sleeves located under area where future paving, asphaltic concrete, or concrete will be installed, shall be
bedded with sand (a layer six inches (6") below the pipe and three (3") around the pipe). Compact
approved backfill material. in six inch (6") lifts to 95 percent of maximum density detennined in accordance
with AASHTO T 180, using manual or mechanical tamping devices.

Where any cutting or breaking ofsidewalks and/or concrete is necessary, it shall be done and replaced by
the Contractor as part of the contract cost. Permission to cut or break sidewalks and/or concrete shall be
obtained from the Engineer prior to commencement of any cutting. Ifduring the warranty period there is
any settling or heaving of any paved areas as a result of the piping installation, the Contractor shall
immediately restore the paved area to its original condition. The damaged paving shall be removed 24
inches beyond the edges of the damaged area. The trench backfill shall be re-excavated, the area
re-backfilled and re-compacted in lifts, according to specifications, then the paving shall be replaced.

Subsection 440.4 - Valves. Equipment Boxes. and Special Equipment Installation:
Valves and equipment boxes shall be installed where shown or directed, and shall be set plumb. Equipment
boxes shall be centered on the valves. Valves shall be located outside the area of roads and streets. Earth
fill shall be carefully tamped around each equipment box to a distance of 4 feet on all sides of the box.
Valves shall have the interiors cleaned of all foreign matter before installation. When equipment boxes are
grouped together, allow at least 12 inches between boxes.

Flush end caps with equipment boxes shall be provided at dead ends of major feeder lines where indicated
on the Drawings.

All material (hardware) used for mounting equipmentboxes, equipment box covers and special equipment
installation shall be in accordance with Section 771 of the Uniform Standard Specifications.

Subsection 440.6 - Automatic Control Svstem Installation:
Connect control and common wire to one existing controller. Remove and/or abandon existing control and
common wire in way of this installation. Reuse existing control wire where continuity is tested and
established and existing wire matches size of wire detailed on the drawings.-

Where wiring conduit is required to be replaced above grade at base ofexisting controller, replace existing
conduit with fiberglass reinforced epoxy electrical conduit and as required by the governing electrical code.
Size conduit to allow 24 control and one common wire to pass.

Install one cylindrical equipment box for every 500 feetor 90 degree change in pipe direction. Gravel sump
shall be installed after compaction of all trenches. Box lids shall be labeledwith the words, "low voltage
electrical splice", Letter size to be no smaller than one inch andno greater than 1-1/2 inch, depth ofbranding
to be no more than 1/8 inch and no less than 1/16 inch into pUll box lid

Electrical wiring for remote control valves. The electrical wiring shall be solid, single conductor, copper
wire, type UF, size recommended by the Controller Manufacturer except that minimum wire size shall be
N° 12. Common wire shall be different color from all others and be minimum wire size of N° 10.
Regardless of the number of location of valves connected to a single controller station, separate control
wires shall be run from the controller station to each valve to locations indicated on the drawings. Install a
spare set of2 control wires. Spare wires must be a different color.

•

•

•

•

•

•

•

•

•
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Subsection 440.7 - Flushing and Testing: First paragraph(is modified to add):
Testing ofplastic pipe shall not be done until all joints have had at least 24 hours to set and cure. During
cold weather, 48 hours elapsed time shall be allowed for set prior to testing. No water under pressure shall
come in contact with any joint during the specified curing period. In hot weather, water shall not be
permitted to stand in pipes until after backfilling is completed. Water used in testing shall be drained from
pipes after completion of testing. Revise third para~aph to read: (B) Coverage Test. When the emitter
(dripline) system is complete the entire system shall be adjusted to demonstrate the water coverage is
complete and adequate and that the system conforms to the manufacturer's requirements in accordance with
the plans and specifications. All deficiencies and inadequacies resulting from defective or inadequate
materials andlor workmanship shaH be corrected at no additional cost to the Owner. In the event any
modifications to the system or deviation from the approved plans and specifications are directed, an
adjustment in contract price will be made.

Subsection 440.8 - Pavment:
Payment will be made at the unit prices as established on the Bid Schedule for BID I1EMS 440.1- 440.8.

Section 516 Signage (Add this Section to the MAG Uniform Standard Specifications).

Subsection 516.1 - General:
Work in this section consists of furnishing all labor, equipment, tools, staining materials, survey and
layout, reader panels, letters, and performing all work necessary for the complete installation of masonry
entrance signage.

Subsection 516.2 - Reverse Pan Channel Letters:
Provide 20 gauge steel, clean metal, 101t high letter, 1" deep reveal. Clip mount letter to masonry surface
with 112" long N° 8 screw. Provide plastic sheath in masonry to accept fastener. Secure letter to clip with
1121t long W 8 screw through side of letter. Four clips per letter typical except two clips per Itl".

Subsection 516.3 - Reader Panel:
Zip change lettering system as provided by ADCRAFf (968-3600) or equql, including, but not limited to,
the foHowing: 81t high letter panel system, internal illumination with high output lamps, 3/16" thick lexan
sign face (one side), plexiglas tracks: 1/8" thick x 3/4" deep top track and 1/81t thick x 1/4" thick bottom
track, 3/16" thick plexiglas cover, 1 1/2" x 1 1/2" X 3/16" angle iron frame, and 20 gauge steel, clean metal
box.
Subsection 516.4 - Logo Sign:
Provide 16 gauge steel, clean metal sign with lit deep reveal similar to Reverse Pan Channel Letters. Clip
mount to masonry surface similar to Reverse Pan Channel Letters.

Subsection 516.5 - Color Stain (Masonrv):
Provide stain application to masonry, two coats (Dunn Edwards Okon W.2 or equal), with one clear two
part aliphatic urethane/polyester overcoat (Dunn Edwards illtrashield clear or equal). Two stain color
surfaces are required as indicated on drawings. Mask surfaces to provide clean color edges. Stain mix
shall consist of two to six parts Okon W-2 with one part acrylic masonry pain depending on desired opacity
of finish stain color. Submit samples of color and opacity. Final color and opacity to be selected by
Engineer.

Subsection 516.6 - Paint (Reverse Pan Letters.Logo and Reader Panel Box):
Provide polyester electro-static powder coat. One color required on all surfaces except two colors required
for logo sign. Color selections by Engineer. Engineer will supply logo artwork. (Facsimile as indicated
on the Drawings).

•
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Subsection 516.7 - Materials:
Concrete, masonry, mortar, grout, reinforcing, and staining shall be as specified in MAG or as modified in
the Construction Special Provisions.

Subsection 516.8 - Submittals:
The Contractor shall provide complete manufacturers submittals including shop drawings showing
installation details of the reader panel, logo and the channe11etters for approval by the Engineer.

Subsection 516.9 - Payment:
Signage shall be paid at the unit prices as established on the Bid Schedule for BID I1EMS 516.1 - 516.5.

SECTION 725 - PORTLAND CEMENT CONCRE1E (is modified to add):

Concrete for sign foundations and brick headers shall be class A with minimum 3,000 psi compressive
strength at 28 days.

SECTION 727 S1EEL REINFORCEMENT (is modified to add):

Steel reinforcing for sign foundations and walls shall conform to ASTM A 615 - Sl for grade 40 (fy =
40KSI)

Lap bar reinforcing where indicated on drawings minimum 40 bar diameters.

Provide #9 gauge horizontal joint type reinforcing at 16" on center vertical spacing.

SECTION 757 - SPRINKLER IRRIGATION SYS1EM:

Subsection 757.2.2 - Plastic Pipe:
Plastic pipe to conform to ASTM D 1785, schedule 40 for pipe with solverit welded joints and schedule 80
for pipe with threaded joints, or to ASTM D 2241, Type 1, grade 1, schedule 40 PVC for pressure lines
and 200 psi for other lines for pipe with solvent welded joints. Pipe and fittings shall bear the seal of
approval (nsf mark) of the National Sanitation Foundation's Standard for plastic pipe and fittings for potable
water service. Plastic pipe stored on the construction site shall be protected from sunlight and from dirt
entering pipe.

Subsection 757.2.3 - Pipe Fittings and Couplings (is modified to add):
(B) Use of pipe dope or solvents on threaded joints will not be permitted. Fittings shall conform to ASTM
D 2464 or D 2466.

(D) Polyethylene pipe shall have compression joints.

Subsection 757.2.5 - Polyethylene pipe: (is modified to add):
(A) 1/2" I.D. (.574" to .600") wall thickness .050" to .62"

Melting point - .065 grams per 10 minutes
Plastic Recovery - 30%
Tensile strength at break - 1665 pounds per square inch
Elongation - 65%
Brittleness at 76°C - zero failures from 10 samples
Stress crack in 100% igepol solution - zero failures from 10 samples

(B) Polyethylene pipe (dripline) shall have a maximum length of200 feet if the line dead ends. Maximum
flow (gpm) shall not exceed the manufacturer's recommendations for pipe size indicated.

•

•

•

•

•

•

•

•

•
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Subsection 757.3.2 - Gate Valves (is modified to add):
Valve connections shall be as required for the piping in which they are installed. Valves shall have a clear

• waterway equal to the full nominal diameter of the valve, and shall be opened by turning counterclockwise.
The operating nut or shell shall have an arrow, cast in the metal, indicttting the direction of the opening.
Gate valves shall be designed for the working pressure of not less than 200 psi. .

Subsection 757.3.2 - Gate Valves (is revised to read): Valves smallei'than 3 inches shall be all bronze and
shall conform to Fed. Spec. WW-V-54, Type 1.

The solenoid actuator shall be 24 volt A.c. 2-way type. Inrush and holding current shall be no more lhan
300 rnA and 200 rnA respectively. The solenoid shall require approximately 1/3 the inrush current as
standard 24 volt A.C. soleroids.

..

body - glass reinforced nylon.
diaphragm - reinforced nylon with O-ring and stainless steel pressure plate

Performance: lit - valve - min. 20 gpm max. 200 gpm
~H..OWRATES)

Materials:

Subsection 757.3.4 - Electric Remote Control Valves (is revised to read): The remote control valves shall be
an electrical actuated valve constructed ofcorrosion-resistant materials. The valve shall have an internal
manual operation which allows the opening and closing of the valve without electrical power, or external
bleed of water. The valve shall have a self-cleaning screen and a removable housing cover for easy inline
maintenance.

•

•

•
Materials:

•
Plunger and core - stainless steel
Housing - glass reinforced nylon, epoxy potted
Spring - stainless steel

Performance: min. operating voltage at 150 psi shall be 20 volts
Inrush Current (amps) .104 .
Holding Current (amps) .104

•

•

•

•
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Subsection 757.3.7 - Valve Box: (is revised to read): Boxes shall be plastic. Plastic boxes shall be a
standard catalog product ofa manufacturer regularly engaged in the manufacture of valve boxes. Boxes
shall have boltable covers, bolts shall be stainless steel. Plastic shall be rigidcombination ofpolyolefin and
fibrous inorganic materials having the following physical properties:

•

•
Method

Install one box for each type of valve installed as per details. No box extensions will be accepted. Gravel
sump shall be installed after compaction of all trenches. Final portion ofgravel shall be placed inside valve
box after valve box is backfilled and compacted. Controller letter and station number are to be branded on
the lid of each valve box. Letter and number size to be on smaller than one inch and no greater in size than
1-1/2 inch, depth of branding to be no more than 1/8 inch and no less than 1/16 inch into valve box lid.
Splice boxes shall be labeled with the words "low voltage electrical splice" in the same manner.

Valve materials - Thermoplastic body, glass filled Polysuflone

Temperature - Max. operating temperature:
200 degrees F. under pressure

250 degrees F. under pressurized

Pressures - Max. operating pressure 100 psi
proofpressure 150 psi, minimum

Subsection 757.3.8 - Pull Boxes (is modified to add):
Pull boxes shall be plastic and installed in locations not subjected to vehicular traffic. Pull boxes will be
installed every 200 feet, next to quick coupler boxes. Pull boxes shall have-locking or boltable covers. The
plastic shall be rigid combination of ployolefin and fibrous inorganic materials having the following
properties.

Method

ASTM Test

Tensile Strength (2.0 in Min.)
Impact Strength, Izod
Shore-D Hardness
Deflection Temp. @ 66 psi stress
Specific Gravity

ASTM Test

Tensile Strength (2.0 in Min.)
Impact Strength, Izod
Shore-D Hardness
Deflection Temp. @ 66 psi stress
Specific Gravity

D-638
D-256
D-2240
D-648
D-792

D-638
D-256
D-2240
D-648
D-792

Properties

3,400 psi
0.5 ft - Ib/in
63
230 degrees F.
1.15

Properties

3,400 psi
0.5 ft - lb/in
63
230 degrees F.
1.15

•

•

•

•

•

•
Install one pull box for every 200 feet or 90 degree change in pipe direction. Gravel sump shall be installed
after compaction of all trenches. Box lids shall be labled with the works, "low voltage electrical splice",
Letter size to be no smaller than one inch and no greater than 1 - In inch, depth ofbranding to be no more
than 1/8 inch and no less than 1/16 inch into pull box lid.

All conduit openings in pull boxes shall be sealed with expandable foam sealer. Label all wiring in pull
boxes and controller with plastic identification tags as approved by the Engineer.

Subsection 757.3.9 - Irrigation Filter - Lateral Line Cis added):
Irrigation Filter (lateral line) shall be a WYE type with a ISO/mesh screen or smaller. The filter shall be
constructed of brass, threaded at both ends and come with a "ball" type flush valve connection.

•

•
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Subsection 757.5 - (is modified to add):
Emitters (Drip Line). Emitters shall be independent pressure compensating plastic in-line emitters, (Drip
Line) capable of providing a consistent discharge rate of one or one half gallon per hour (gph) at 3 to 60
pounds per square inch (psi), located as indicated on the emitter·schedule. The emitter shall be constructed
of heat resistant plastic and have an operating range of 3 to 60 pounds per square inch

Subsection 775.6 Concrete Block (is modified to add):
Masonry units shall conform to ASTM C - 90 for Grade N - 1 (fm - 1500 psi no special inspection
required) units with the following modifications:

Subsection 775.6.2. Water Repellent Masonrv Stain and Vandal-Resistant Coat Cis modified to add):
Provide Ultrashield Clear (two-part aliphatic urethane /polyester) over two coats of Okon W-2 stain, as
distributed by Dunn-Edwards Corporation or equal. Certify that applicator has minimum two years
experience in waterproofing/ dampproofing applications. Apply in accordance with manufacturer's
instructions for flood coat with a minimum 3 to 5 inch run-down. Mask adjacent surfaces. Prevent runoff
into adjacent soil. Clean spillage and overspray as recommended by the manufacturer. Provide two colors
where indicated on the Drawings.

SECTION 795 - LANDSCAPE MATERIAL (is modified to add):

• Subsection 795.3 - Fertilizer:
Where fertilizer is furnished from bulk storage, the Contractor shall furnish a supplier's certification of
analysis and weight. Fertilizer shall be a hard prill type fertilizer, which is uniform in composition, pelleted,
dry and free flowing. Guaranteed useable analysis of fertilizer shall be as follows:

16.0%
8.0%
4.0%

18.0%
1.5%
0.1%
0.1%

Ammoniacal nitrogen (N)
Available phosphoric acid (P203)
Water Soluble potash (K20)
Sulphur (S)
Iron (Fe) (chelated)
Maganese (MN) (chelated)
Zinc (ZN) (chelated)

•

•

•

Subsection 795.4 - Organic Soil Conditioners:
Mulch shall be 5%minimum nitrogen stabilized composted forest product, consisting of composted
ground, shredded, or shavings of fir or pine bark. The mulch shall have a minimum pH of7.0 and shall
not exceed a pH of 7.5.

Subsection 795.5 - Chemical Soil Conditioner (is modified to add):
Gypsum shall be agricultural gypsum, composed of calcium sulfate. Gypsum shall be 90 percent pure, free
of any toxic materials, and at least 95 percent by weight shall pass a 4-mesh sieve. Soil Sulfur: Soil Sulfur
shall be grained agricultural sulphur containing 99.5% sulfur.

Subsection 795.8.2 - Tree Stakes:
Tree stakes shall be 2 inches minimum diameter, manufactured from lodge pole pine and shall be pressure
treated with a copper sulphate preservative. Provide quantity of stakes as shown on the details.

Subsection 795.8.3 - Tie Wires:
Tree tie wires shall be double strand twisted 12 gauge galvanized steel wire, looped around tree trunk
through a 12 inch length of2 ply reinforced garden hose as shown in the drawings.

Subsection 795.8.4 - Decomposed Granite: Revise to Read:
• Decomposed granite shall be as specified in Subsection 430.4 of the Construction Special Provisions.

Stabilized decomposed granite shall be as specified in Section 314 of the Construction Special Provisions.

•

•
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Subsection 795.8.5 - Water for Plantings:
Water used in the installation of plantings shall be clear and free from injurious oil, salt, acid, alkali, or any
other toxic substances. It shall be the responsibility of the Contractor to make necessary arrangements for
use of available water supplies.

Subsection 795.8.6 Root Collar: Deep Root Corp. Root Control Products or equal. 24" deep universal
barrier (UB24-2). Sheet material assembly with joiners provided of same manufacturer. Five panels
required for 38" diameter at each 24" box tree scheduled to receive root control.

SECTION 801: ELECTRICAL:

SUBSECTION 801.1 - GENERAL
The work under this section shall include all electrical work as shown on the plans, and as described below:

Complete electrical system to provide power to Reader Panels and Luminaries for three (3) new signs
located on the college campus perimeter.

SUBSECTION 801.2 - DRAWINGS

The dra\\ings are generally diagrammatic and indicate the manner, method and nature of the installation.
The Specifications denote the style and quality of material and workmanship. Where a conflict exists
between the Drawings and Specifications, promptly notify the Engineer. The Engineer will make the proper
interpretation and his decision will be final. .

Any items not mentioned in these specifications or not indicated on the plans but which are necessary for
successful and efficient operation of the work shall be held to be implied and shall be furnished and installed
as part of the contract.

SUBSECTION 801.3 - STANDARD MATERrAL AND WORKMANSHIP

All materials shall be new and shall conform to UL Standards in every case where such a standard has been
established and shall bear UL label. All work shall be performed in a workmanship manner in accordance
with the best accepted standards and shall present a neat mechanical appearance when completed.

Ratings of all electrical equipment shall be in accordance with National Electrical Manufacturers
Association. (NEMA).

SUBSECTION 801.4 - PAYMENT

Payment for complete electrical system, in place and operational for all three (3) signs shall be at the lump
sum price established on the Bid Schedule forBID ITEM 801.

END

•

•

•

•

•

•

•
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