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ATTENTION

ALL PROSPECTIVE .BIDDERS

A.R.S. Section 34-201 now requires that construction bid proposals be

accompanied by a certified/check, cashiers check or surety bond for ten

percent (10%) of the total amount of the bid.

All bonds must be executed solely by a surety company or companies holding a

Certificate of Authority to transact surety business in Arizona, issued by the

Director of the (State) Department of Insurance.

Bonds (bid, payment and performance) executed by an individual surety or

sureties are not in compliance with the Arizona Revised Statutes.

Bids received containing bid bonds not in compliance with the Arizona Revised

Statutes will be considered as being non-responsive. The use of District

supplied bond forms is required.

Please submit your bids accordingly.
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•
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

• BID OPENING DATE:

INVITATION FOR BID

December 8, 1994.

•

•

•

•

•

•

•

•

LOCATION: This project is located northwest of Luke Air Force Base,
at the northeast corner of Reems Road and Northern Avenue.

PROPOSED WORK: This project provides for the excavation of a 550
acre-feet detention basin, construction of fill areas, associated
concrete lined channels and box culverts, and reconstruction of one
half mile of Reems Road.

NOTE: THIS CONTRACT IS SUBJECT TO PREVAILING WAGES IN ACCORDANCE WITH
THE PROVISIONS OF THE DAVIS-BACON ACT, 40 U.S.C. 27a.

SEALED BIDS for the proposed work will be received by the Flood
Control District of Maricopa County, 2801 West Durango Street,
Phoenix, Arizona 85009 until 2:00 p.m. (Phoenix time) on the above
date and then publicly opened and read at 2801 West Durango Street,
Phoenix, Arizona 85009. All bids are to be marked in accordance with
Section 102.9 of the MAG Uniform Standard Specifications and addressed
to the Chief Engineer and General Manager, Flood Control District of
Maricopa County, 2801 West Durango Street, Phoenix, Arizona 85009.
No bids will be received after the time specified for bid opening.
All bids must be submitted on proposal forms furnished by the Flood
Control District and included in the Proposal Pamphlet. The Board of
Directors reserves the right to reject any and all bids and to waive
any informality in any bid received.

ELIGIBILITY OF CONTRACTOR:

It is the policy of the Flood Control District of Maricopa County to
endeavor to ensure in every way possible that minority and women-owned
business enterprises have every opportunity to participate in
providing professional services, purchased goods, and contractual
services without being discriminated against on the grounds of race,
religion, sex, age, disability, or national origin.

The bidder shall be required to certify that it has the appropriate
"A" Contractor's license in the State of Arizona to perform the
before-mentioned type o~ work. Certification shall be on the form
provided herein.

The bidder may be required to furnish an affidavit as evidence of
previous satisfactory performance in the above-mentioned type of work.

•
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CONTRACT TIME:

All work on this Contract is to be completed within three hundred
thirty 330) calendar days after date of Notice to Proceed, subject to
restrictions presented in the Supplementary General Conditions.

MBE/WBE PARTICIPATION:

For this contract, a goal of Ten (10) percent MBE/WBE is established
for Minority/Women-Owned Business Enterprises. Instructions and
required forms are included in the Minority and Women-Owned Business
Enterprise Program Contracting Requirements section. The Maricopa
County minority and Women-Owned Business Enterprise Program, effective
January 1, 1992, is incorporated by reference.

MANDATORY PRE-BID CONFERENCE:

A Mandatory Pre-Bid conference will be held on November 29, 1994 at
1:00 p.m. in the Flood Control District's New River Conference Room,
2801 West Durango Street, Phoenix, Arizona. All prospective bidders
are required to attend in order for their bid to be received and
opened.

Questions or items for clarification may be addressed to the Chief,
Contracting Branch, in writing, at least ten (10) days prior to bid
opening date. Where appropriate, any answers or clarifications
affecting the cost may be addressed to all bidders in an addendum.
Verbal interpretations, unless specifically addressed by addendum,
shall not be binding nor have any legal effect.

PROJECT PLANS, SPECIAL PROVISIONS AND CONTRACT DOCUMENTS:

Plans and Construction Specifications may be obtained from the Flood
Control District of Maricopa County, 2801 West Durango Street,
Phoenix, Arizona 85009 upon payment of $28.00 by check, payable to
the FLOOD CONTROL DISTRICT OF MARICOPA COUNTY. This payment will not
be refunded. Mail orders for project documents must include an
additional $7.50 for first class U.S. postage and handling. The total
$35.50 will not be refunded. Regardless of circumstances, we cannot
guarantee mail delivery. Each bid must be refunded. Regardless of
circumstances, we cannot guarantee mail delivery. Each bid must be
accompanied by a Bid Bond, cashier's or certified check or postal
money Order equal to 10 percent (10%) of the bid, made payable to the
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY as a guarantee that if the
work is awarded to the bidder, the bidder will within ten (10) days of
receipt of the Proposal Acceptance, enter into proper contract and
bond condition for the faithful performance of the work, otherwise,
said amount may be forfeited to the said BOARD OF DIRECTORS as
liquidated damages.

•
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***********

PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES

QUANTITY UNIT DESCRIPTION

1,103,600 CY Basin Excavation

1,699 TON Asphalt Concrete Pavement

4,650 CY Concrete Channel Lining

518 CY Class "A" Concrete

1, 775 LF PVC Waterline

1,361 LF Concrete Lined Irrigation Ditch

•
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PROPOSAL

TO THE BOARD OF DIRECTORS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PHOENIX, ARIZONA

Gentlemen:

The following Proposal is made for Dysart Drain Improvements
Project, Detention Basin and Collector Channels, FCD 94-36, in the
County of Maricopa, State of Arizona.

The following Proposal is made on behalf of

and no others. Evidence of authority to submit the Proposal is
herewith furnished. The Proposal is in all respects fair and is made
without collusion on the part of any person., firm, or corporation
mentioned above, and no member or employee of the Board of Directors
is personally or financially interested, directly or indirectly, in
the Proposal, or in any purchase or sale of any materials or supplies
for the work in which it relates, or in any portion of the profits
thereof.

The Undersigned certifies that the approved Plans, Supplementary
General Conditions, Special Provisions, Forms of Contract, Bonds, and
Sureties authorized by the Board of Directors and constituting
essential parts of the Proposal, have been carefully examined and also
that the site the work has been personally inspected.

The Undersigned declares that the amount and nature of the work
to be done is understood and that at no time will misunderstanding of
the Plans, Construction Specifications, Special Provisions,
Supplementary General Conditions, or conditions to be overcome, be
pled. On the basis of the Plans, Construction Specifications, Special
Provisions, Supplementary General Conditions, the Forms of Contract,
Bonds, and Sureties proposed for use, the Undersigned proposes to
furnish all the necessary machinery, equipment, tools, apparatus, and
other means of construction, to do all the work and to furnish all the
materials in the manner specified and to finish the entire project
within the time hereinafter proposed and to accept, as full
compensation therefore, the sum of various products obtained by
multiplying each unit price, herein bid for the work or materials, by
the quantity thereof actually incorporated in the complete project, as
determined by the Engineer or Architect.

The Undersigned understands that the quantities mentions herein
are approximate only and are subject to increased or decrease and
hereby proposes to perform all quantities of work, as either increase
or decreased, in accordance with the provisions of the Specifications,
at the unit price bid in the Bidding Schedule.

•
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The Undersigned further proposes to perform all extra work that
may be required on the basis provided in the Specifications and to
give such work personal attention and to secure economical
performance.

The Undersigned further proposes to execute the Contract
Agreement and furnish satisfactory Bonds and Sureties within ten (10)
days of receipt of Notice of Proposal acceptance, TIME BEING OF THE
ESSENCE. The Undersigned further proposes to begin work as specified
in the Contract attached hereto, and to complete the work within
three hundred thirty (330) calendar days, from the effective date
specified in the Notice to Proceed, and maintain at all times a
Payment and Performance Bond, approved by the Board of Directors, each
in an amount equal to one hundred percent of the contract amount.
This Bond shall serve not only to guarantee the completion of the work
on the part of the Undersigned, but also to guarantee the excellence
of both workmanship and material and the payment of all obligations
incurred, said Bonds and Sureties to be in full force and effect until
the work is finally accepted and the provisions of the Plans,
Specifications, and Special Provisions fulfilled.

A proposal Guaranty in the amount and character named in the
Invitation to Bid is enclosed amounting to not less than ten (10)
percent of the total bid, which Proposal Guaranty is submitted as a
guaranty of the good faith of the Bidder and the Bidder will enter
into written contract, as provided, to do the work, if successful in
securing the award thereof; and it is hereby agreed that if at any
time other than as provided in the Proposal requirements and
conditions the Undersigned should withdraw its Proposal, if the
Proposal is accepted and there should be failure on the part of the
Undersigned to execute the Contract and furnish satisfactory Bonds and
Sureties as herein provided, the Flood Control District of Maricopa
County in either of such events, shall be entitled and is hereby given
the right to retain the said Proposal Guaranty as liquidated damages.

The Undersigned acknowledges receipt of the following addenda,
attached these to the bid package, and has included their provisions
in the proposal:

Addendum No. Dated

• Addendum No. Dated

Addendum No. Dated

Addendum No. Dated

Addendum No. Dated• The Undersigned has enclosed the required bid security to this
Proposal.

•

•
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BIDDING SCHEDULE

• • • • •

PROJECT: Dysart Drain Improvements Project, Detention Basin and Collector Channels CONTRACT: FCD 94-36

APPROX UNIT COST(lN WRITING) UNIT COST EXTENDED
ITEM NO DESCRIPTION UNIT aTY AND/100 DOLLARS NUMBERS AMOUNT

107 NPDES/SWAPP Permits LS 1

202 Mobilization LS 1

206 Structural Backfill CY 375

215-1 Channel Excavation CY 68,659

215-2 Detention Basin Excavation CY 1,103,600

220-1 Grouted Riprap Type I CY 645

220-2 Grouted Riprap Type II CY 1,262

220-3 Plain Riprap CY 165

301 Subgrade Preparation SY 11,712

310-1 Aggregate Base Course TON 3,929

310-2 AQgregate Base Course (O&M Road) TON 6,979

311 Soil Cement SY 17,476

315 Bituminous Prime Coat TON 10

321 Asphaltic Concrete Pavement (C-314) TON 1,699

329 Bituminous Tack Coat TON 5

340-1 Concrete Curb (MAG Det. 222, Type "A") LF 350

340-2 Concrete Curb and Gutter (MAG Det. 220, LF 79
Type "A")

350-1 Remove Structures LS 1

350-2 Remove AC Pavement LS 1

350-3 Removal and Repair of Irrigation Facilities LS 1

350-4 Miscellaneous Removals LS 1

401 Traffic Control LS 1

405 Survey Monuments (MAG 120-2, Type E) EA 1

FCD Contract No. 94-36 Page 6 of 31
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BIDDING SCHEDULE

• • • • •
PROJECT: Dysart Drain Improvements Project, Detention Basin and Collector Channels CONTRACT: FCD 94-36

APPROX UNIT COST(IN WRITING) UNIT COST EXTENDED
ITEM NO DESCRIPTION QTY UNIT AND/100 DOLLARS NUMBERS AMOUNT

421-1 Wire Fence LF 15,683

421-2 Wire Fence Gates EA 14

505-1 Class "A" Concrete CY 518

505-2 Reinforcing Steel LB 62,083

505-3 Concrete Channel Unino CY 4,650

505-4 Concrete Catch Basin MAG 501 EA 2

505-5 Concrete Catch Basin ADOT C-15.80 EA 1

505-6 Concrete Outlet Winos ADOt B-04.10 EA 3

505-7 Concrete Inlet Wings ADOT B-04.30 EA 3

525 Shotcrete SY 9,916

609 Well Closure LS 1

610-1 Waterline (12 Inch ASTM D2241) LF 203

610-2 Waterline (12 Inch AWWA C900) LF 79

610-3 Waterline (16 Inch) LF 1,493

618 Reinforced Concrete Pipe (30") LF 120

621-1 CorruQated Metal Pipe (21 Inch) LF 299

621-2 Corrugated Metal Pipe (24 Inch) LF 172

621-3 Corrugated Metal Pipe (30 Inch) LF 188

635-1 Concrete-Lined IrriQation Ditch LF 1,303

635-2 Concrete-Lined Irrigation Ditch With LF 58
Liner

TOTAL: _

FCD Contract No. 94-36 Page 7 of 31
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IF BY AN INDIVIDUAL:

(Name - Title)

(Date)

IF BY A FIRM OR PARTNERSHIP:

(Firm Name)

By: ..,.--:--.,.....- _
(Name - Title)

Date : _

** Name and Address of Each Member:

(Address)

Phone : _

(Firm Address)

Phone : _

•
** The Name and Post Office Address of Each Member of the Firm or
Partnership Must be Shown.

IF BY A CORPORATION:

•
(Corporate Name)

By: _

Title : _

Date : _

(Corporation Address)

Phone : _

•
* Incorporated under the Laws of the State of Arizona Names and
Addresses of Officers:

•
(President)

(Secretary)

(Treasurer)

(Address)

, (Address)

(Address)

•
* The Name of the State Under Which the Laws of the Corporation was
Chartered and Names, Title, and Business Address of the President,
Secretary, and Treasurer Must be Shown.

•
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SUBCONTRACTOR LISTING

As required in Section 102.6 of the Supplementary General Conditions l

the following is a listing of Subcontractors and material suppliers
that are to be used in the event the undersigned should enter into
contract with the Owner. No change in the subcontractors and material
suppliers listed will be made without prior written approval of the
Owner.

(Signature)

•
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SURETY BOND
KNOW ALL MEN BY THESE PRESENTS:

That we, , as Principal, (hereinafter called
the Principal), and the , a corporation duly
organized under the laws of the State of , as Surety, (hereinafter
called the Surety), are held and firmly bound unto the Flood Control District
of Maricopa County as Obligee, in the sum of ten percent (10%) of the total
amount of the bid of Principal, submitted by him to the Flood Control District
of Maricopa County, for the work described below, for the payment of which
sum, well and truly to be made, the said Principal and the said Surety, bind
ourselves, our heirs, executors, and administrators, successors and assigns,
jointly and severally, firmly by these presents, and in conformance with the
Arizona Revised Statutes.

WHEREAS, the said Principal is herewith submitting its proposal for FCD-94-36,
Dysart Drain Improvements Project, Detention Basin and Collector Channels.

NOW, THEREFORE, if the Flood Control District of Maricopa County shall accept
the proposal of the Principal and the Principal shall enter into a contract
with the Flood Control District of Maricopa County in accordance with the
terms of the proposal and give the Bonds and Certificates of Insurance as
specified in the Standard Specifications with good and sufficient Surety for
the faithful performance of the contract and for the prompt payment of labor
and material furnished in the prosecution of the contract, or in the event of
the failure of the Principal to enter into the contract and give such Bond and
Certificate of Insurance, if the Principal pays to the Flood Control District
of Maricopa County the difference not to exceed the penalty of the bond
between the amount specified in the proposal and such larger amount for which
the Flood Control District of Maricopa County may in good faith contract with
another party to perform the work covered by the proposal then this obligation
is void. Otherwise it remains in full force and effect, provided, however,
that this bond is executed pursuant to the provisions of Section 34-201,
Arizona Revised Statutes, and all liabilities on this bond shall be determined
in accordance with the provisions of the section to the extent as if it were
copied at length herein.

•
Signed and sealed this day of _______, A.D., 1994.

•

•

•

•

Agency of Record, State of Arizona

Agency Address

Bond Number : _

Contract FCD 94-36

Principal

By: _

Title : _

Surety

By: _

Title : _

ATTACH SURETY POWER OF ATTORNEY
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AFFIDAVIT BY CONTRACTOR

CERTIFYING THAT THERE WAS NO COLLUSION
IN BIDDING FOR CONTRACT

STATE OF ARIZONA )
)SS

County of Maricopa )

________________ being first duly sworn, deposes and says:

That he/she is of bidding

•

•

•

•

on Contract FCD 94-36 for the Dysart Drain Improvements Project,

Detention Basin and Collector Channels, in the County of Maricopa,

State of Arizona.

That, in connection with the above-mentioned project, neither he/she,

nor anyone associated with the aforesaid business, has, directly or

indirectly, participated in any collusion, entered into any contract,

combination, conspiracy or other act in restraint of trade or commerce

in violation of the provisions of A.R.S. Section 34-251, Article 4, as

amended.

(Signature of Affiant)

•

•

•

•

Subscribed and sworn to before me this

(Notary Public)

My Commission Expires

Contract FeD 94-36

day of

Page 11 of 31
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CERTIFICATION OF LICENSE

Pursuant to A.R.S. Section 32-1169, I hereby state that I hold a
current contractor's license, duly issued by the office of the
Registrar of Contractors for the State of Arizona, said license has
not been revoked, that the license number is: that my
privilege license number (as required by A.R.S. Section 42-1305) is:
____~----~; and that, if any exemption to the above licensing
requirements is claimed;

(1) The basis for the claimed exemption is: ~----------------
and;

(2) The name(s) and license number(s) of any general, mechanical,
electrical, or plumbing contractor(s) to be employed on the work are:

IT IS UNDERSTOOD THAT THE FILING OF AN APPLICATION CONTAINING FALSE OR

INCORRECT INFORMATION CONCERNING AN APPLICANT'S CONTRACTOR'S LICENSE

OR PRIVILEGE LICENSE WITH THE INTENT TO VOID SUCH LICENSING

REQUIREMENTS IS UNSWORN FALSIFICATION PUNISHABLE ACCORDING TO A.R.S.

SECTION 13-2704.

Signature of Licensee

Date : _

Company: _

•
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MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

CONSTRUCTION CONTRACTING REQUIREMENTS

A. The following conditions will apply in the calculations of the
percentage attainment:

•

•

•

•

•

•

•

1.

2.

3.

4.

5.

6.

All M/WBE firms used.in attainment of the goal must be
certified with the Maricopa County Minority Business Office
(MBO). The MBO is located at 2901 West Durango Street,
Phoenix, Arizona 85009, telephone 506-4068. In addition,
only those firms certified prior to the bid opening will be
considered in the attainment of the goal.

Prime contractor subcontracts to MBE or WBE:
The M/WBE amount to be applied to the goad will be based on
that portion (dollar value) of the contract that the M/WBE
performs. For example, if a prime contractor subcontracts
work amounting to $100,000 of a contract for which the total
project cost is $1,000,000 the M/WBE participation will be
credited as 10 percent.

Prime Minority Contractor:
An M/WBE prime contractor will be credited with the M/WBE
participation for that portion of the contract which they
themselves perform plus that portion subcontracted to other
M/WBE firms. For example, if an M/WBE prime contractor
proposes to perform 50 percent of a project quoted as
$1,000,000 and subcontracts 25 percent to an MBE firm and 25
percent to a non-M/WBE firm, M/WBE participation will be
credited as 75 percent, or $750,000.

Minority-Non Minority Joint Venture:
A joint venture consisting of M/WBE participation and non
M/WBE business enterprises, functioning as a prime
contractor, will be credited with minority participation on
the basis of the percentage of profit accruing to the M/WBE
firm. For example, if a M/WBE and non-M/WBE joint venture
proposes to perform 50 percent of a $1,000,000 project and
50 percent of the joint venture profits ($500,000) are to
accrue to the M/WBE partner in the joint venture, M/WBE
participation will be credited at 25 percent or $250,000.

Lower Tier Non-M/WBE Participation:
M/WBE subcontractors proposing to further subcontract to
non-M/WBE contractors shall not have that portion of
subcontracting activity considered when determining the
percentage of M/WBE participation.

M/WBE Suppliers:
Any M/WBE supplier that performs a commercially useful
function, manufactures or substantially alters the material
or product it supplies will have that portion of activity
considered when determining the percentage of M/WBE
participation.

•
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7. M/WBE Trucking:

Credit for trucking by MBEs or WEEs will be the amount to be
paid when the MBE or WEE trucker will perform the trucking
with his/her trucks, tractors, and employees or when a MBE
or WBE trucking broker has signed agreements with MBE and
WBE truckers.

•

•

•

•

•

•

•

•

B.

C.

Required forms:
Two Affidavits are included as part of this section. The first
form, the "M/WEE Assurances Affidavit", must be completed and
submitted with the bid - FAILURE TO DO SO SHALL BE CAUSE FOR
REJECTION OF THE BID.

A SAMPLE of the "Actual M/WBE Participation Affidavit", that must
be completed and returned by the first and second bidders to the
Minority Business Office by 4:00 p.m. on the seventh calendar day
after bid opening, if M/WBE goals have been established, is
provided for information purposes. A copy of the sample or the
sample form itself may also be used. The affidavit will list the
M/WBE participation by M/WBE firm name and the relative dollar
value of the M/WEE contract. The information in this affidavit
is binding on the contractor, to the extent that any amounts may
be increased and not decreased, and that if any listed M/WEE's
are unable to enter into a subcontract with contractor, the
contractor must provide a written report to the Procurement
Officer, through the OWner's representative in accordance with
instructions provided elsewhere in this document.

Good Faith Efforts:
Bids which fail to meet MBE or WEE minimum goals at levels which
equal or exceed established goals may be considered nonresponsive
unless good faith efforts can be determined. Only MBE and WEE
firms certified by Maricopa County prior to the bid submittal
date, and which will perform a commercially useful function will
be counted toward meeting the participation goals. Any portion
of the work that a proposed MBE or WEE firm will subcontract to
other than a certified firm, regardless of tier, will not be
counted toward the applicable goals.

The apparent first and second low bidders who do not fulfill the
established MBE and WEE goals must demonstrate, through detailed
and comprehensive documentation, that "good faith" efforts have
been made to solicit, assist and utilize MBE and WEE firms to
meet participation goals.

The County minority Business Office (MBO) will assist prime
contractors in identifying possible qualified and interested MBE
and WBE subcontractors to meet designated MBE and WEE goals. A
M/WBE listing will be furnished with the bidding documents, which
contractors must utilize in identifying M/WEE firms. It will be
the responsibility of the prime contractors to obtain the MBE and
WEE firms necessary to meet the MBE and WEE goals.

•
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•

•

•

•

•

•

FAILURE TO CONTACT THE MBO FOR ASSISTANCE IN COMPLYING WITH THESE
GOALS MAY RESULT IN NOT HAVING IMPLEMENTED "GOOD FAITH" EFFORTS.
Contact may be in writing, by telephone, or in person. If by
phone or in person, name of MBO person spoken to should be
obtained and written within the "CONTRACTOR CERTIFICATE OF GOOD
FAITH" SUBMITTAL FORM (supplied if a contract has M/WEE goals) .

(The Minority Business Office is located at 2901 West Durango
Street, Phoenix, Arizona. Telephone number is 506-4068.

FAILURE TO IMPLEMENT "GOOD FAITH" EFFORTS IN ACCORDANCE WITH THE
MARICOPA COUNTY MINORITY BUSINESS ENTERPRISE PROGRAM TO THE
SATISFACTION OF MARICOPA COUNTY MAY RESULT IN THE REJECTION OF
THE BID.

If information submitted by a prime contractor indicates that
established MBE and WBE goals have not been met, the contractor
must be required to provide sufficient documentation to
demonstrate that he/she has complied with MBE and WEE
requirements or good faith efforts. Good faith efforts will be
determined by both quality and intensity of these efforts.
Documentation provided to the MBO must include:

1. The date bidder requested assistance in writing, in person,
or by telephone from the MBO. The bidder should request
assistance from the MBO office in order for a determination to be
made. As Maricopa County M/WBE listings are updated frequently,
bidders shall contact the MBO to ensure that they have the most
recent edition.

2. Names, addresses and telephone numbers; and dates of
notification of Maricopa County certified MBEs and WBEs solicited
by direct mail for this project; and dates and methods used for
follow up of initial solicitations to determine with certainly
whether MBEs or WEEs were interested in subcontracting. (SEE
FOLLOWING NOTE) .

3. Items of work for which bidder requested subbids, proposals
or materials to be supplied by MBEs and WBEs; information
furnished to interested MBEs and WBEs such as specifications and
requirements of the work; plans; and any breakdown of items of
work into economically feasible units to facilitate MBE and WEE
participation.

4. Names of MBEs and WEEs who submitted bids for any of the work
indicated above and were not accepted by the prime contractor.
An explanation of why MBEs or WBEs contacted will not be awarded
subcontracts. If price was the reason for rejection of the bid,
the price bid of rejected MBEs or WBEs and price bid of the
selected subcontractor shall. be submitted. Since utilization of
available MBEs and WBEs is the program objective, price
differences will not automatically be considered as cause for a
prime contractor's rejection of MBE and WEE bids.

•
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D.

E.

5. Documentation of written notices or telephone calls to a
reasonable number of M/WBEs soliciting their participation in
sufficient time to allow M/WBEs to participate effectively. All
M/WBEs listed on the Maricopa County Certification list which
provide applicable goods and services for subject
procurement/project should be contacted.

NOTE: THE ABOVE GOOD FAITH EFFORTS MUST HAVE BEEN CONDUCTED
DURING THE BIDDING PERIOD AND PRIOR TO THE BID OPENING WITH
SUBSTANTIAL TIME IN ORDER TO ALLOW FOR A RESPONSE FROM POTENTIAL
M/WBE SUBCONTRACTORS. ORIGINAL CONTACT BY A PRIME CONTRACTOR
JUST PRIOR TO OR ON THE BID OPENING WILL NOT BE CONSTRUED AS
HAVING PROVIDED SUFFICIENT RESPONSE TIME FOR SUBMISSION OF
SUBCONTRACT BIDS.

The following efforts can also be utilized in demonstrating "Good
Faith" in soliciting M/WBE participation.

1. A description of the efforts made to assist MBEs and WBEs
whose bids were rejected to be more competitive in their
subcontracting bids. These efforts could include assistance in
meeting bonding or insurance requirements.

2. Names and dates of advertisement of each newspaper, trade
paper, and minority focus paper in which a request for MBE and
WBE participation for this project was placed by the bidder.

Contractors are encouraged to seek M/WBEs in the same
geographical area in which the work is to be performed or goods
provided. If the bidder cannot meet the established goals using
M/WBEs from the geographical area, the bidder should expand its
search to a reasonable wider geographical area.

The MBO will make the final decision as to whether good faith
efforts were met, based on the information submitted.

Appeal Process for Bid Award:
If the Owner is considering award of a contract to a bidder other
than the low bidder because of failure to meet MBE and WBE
participation goals or good faith efforts, the low bidder will be
notified and given an opportunity to protest the decision. This
protest will be made in accordance with the Maricopa County
Procurement Code, Article 9, MCI-90S, which is incorporated by
reference.

Contract Compliance:
Failure of any bidder, contractor or subcontractor to comply with
any of the requirements of the Maricopa County minority and
Women-Owned Business Program shall be a material breach of
contract.- During the term of an awarded contract, the prime
contractor shall:

•
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•

•

•

F.

1. Fulfill the MBE and WEE participation commitments submitted
with their bidi

2. Continue to make every effort to utilize MBEs and WBEsi

3. Require that their subcontractors make every effort to
utilize MBEs and WEEsi

4. Maintain records necessary for monitoring their compliance
with provisions contained in the M/WEE Program.

The primary responsibility for assuring contractor's compliance
with these M/WEE contract requirements after award rests with the
Owner's designated representative. The Owner's designated
representative should ascertain that no one other than the
approved MBE or WEE contractors or subcontractors are performing
the work, and that MBE and WEE subcontractor substitutes have
been approved in advance. The prime contractor shall not perform
any MBE or WEE contract work items without prior approval by the
Owner's Procurement Officer, through the owner's designated
representative.

The Owner's Procurement Office shall advise the Minority Business
Office immediately of any circumstances where a contractor
appears to be in violation of the MBE and WEE contract
requirements. An investigation will be held by the MBO and a
recommendation for corrective action shall be forwarded to the
Owner's Procurement Officer. Intentional noncompliance with the
MBE and WEE requirements may result in withholding funds on the
items already completed, in termination of the contract, and/or
formal debarment from future contracts. The Maricopa County
Minority Business Office reserves the right to inspect all
records of the contractor, MBEs and WEEs concerning this project.

The MBO will conduct MBE and WEE compliance reviews on a regular
basis.

Substitution of Subcontractors:
The prime contractor shall request approval to replace an
approved MBE or WEE subcontractor that is unable or unwilling to
perform successfully on a contract with another MBE or WEE. This
failure does not remove the contractor's responsibility for
meeting the MBE and WEE participation goals ont he contract. A
written request for substitution must be made to the owner's
Procurement Officer, through the designated Owner's
representative, of the Procurement Agency. The substitute MBE or
WEE, obtained to perform an equal or greater dollar value of
work, must be approved by the Owner's Procurement Officer,
through the designated Owner's representative, prior to beginning
of any work by the substitute MBE or WEE. The request for
substitution must include, but is not limited to the following:

•
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•

•

•

G.

1. Reason for substitution.

2. Name, address, and telephone number of the approved MBE or
WEE.

3. Name, address and telephone number of the MBE or WEE
substitute.

4. Item, numbers, description of work and the proposed MBE
and/or WEE dollar amount.

5. Good faith effort documentation if the substitute
subcontractor is not an MBE or WEE.

Requests for Pay:
Each Request for Pay must be accompanied by a Maricopa County
Minority/Women-Owned Business Enterprise Program "MBE/WBE
PARTICIPATION REPORT" in the form as provided by the Flood
Control District of Maricopa County.

The ·final pay request shall include a listing of total contract
MBE/WEE participation. Line numbers and a description of actual
work performed shall also be included. If, at the time of
contract completion, the MBE and WEE commitments are not actually
attained, the report is to provide an explanation of failure to
comply. These reports shall be submitted within thirty (30) days
of contract completion, PRIOR TO RELEASE OF ANY REMAINING
CONTRACT RETENTION.

•
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CONTRACTOR CERTIFICATE OF GOOD FAITH*

The intent of this certification is to document the good faith efforts
implemented by the apparent low bidder in soliciting and utilizing
M/WBE firms to meet the established M/WBE goals for County contracts.
This certificate will assist Maricopa County in determining whether
the apparent low bidder has implemented "good faith" efforts in
accordance with the Maricopa County Minority Business Program. The
burden of proof rests with the apparent low bidder.

(NOTE: Prior to filling out this certificate it is important that
contractors review the "good faith" efforts requirements in the M/WBE
section of the project specification booklet).

Failure to implement "good faith" efforts to the satisfaction of
Maricopa County will result in rejection of the proposal.

I, , do hereby acknowledge that I am the
of who has been identified as the selected

contractor on Flood Control District Project/Contract FCD 94-36.

Provide a brief summary of why the established M/WBE goal for this
project has not been met. (Attach additional sheets if necessary).

I hereby certify that I have made comprehensive "good faith" efforts
to solicit and utilize County certified M/WBEs to meet the established
M/WBE goal of this project as demonstrated by my responses to the
following questions:

A. IDENTIFYING SUBCONTRACTOR WORK ITEMS

Contractors are encouraged to select portions of work to be
subcontracted in a manner which will increase the likelihood of
meeting the established M/WBE goal for the project. In selecting work
to be performed, contractors will consider, where appropriate,
breaking down the project into economically feasible units to
facilitate M/WBE participation. Contractors are reminded that only
M/WBE certified by the County can be used as participants towards
meeting the project goals. A County M/WBE Certification listing will
be provided to all contractors interested in submitting bids for
projects. This listing is the only authorized source from which to
select M/WBEs for project participation. Current copies of this
listing may be obtained by calling the Minority Business Office at
(602) 506-4068.

1. Which portions of the contract proposal, in terms of the nature of
the work were selected to be subcontracted to M/WBE firms?

•
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B. NOTIFYING M/WBE FIRMS OR CONTRACTING OPPORTUNITIES

1. Solicitations by mail/fax must be made to all M/WBE firms
identified on the M/WBE Certification Listing that perform the type of
work which is proposed for subcontracting. Following this initial
solicitation, at least one follow-up telephone call must be made to
any of the M/WBE firms who have not responded to the mailing.

2. In the spaces provided below, indicate which firms received
written notification of work items to be subcontracted. In the
appropriate space, also indicate when the M/WBE firms received
subsequent telephone solicitations. Please attach additional sheets
so that all firms contacted are listed and attach photo copies of all
written/fax solicitations to M/WBEs to this documentation.

• M/WBE Firm Contacted Name Tel. No. Date

• 3. Were the services of the County Minority Business Office used to
assist the contractor in the recruitment of M/WBEs or to assist in
solving other problems? Yes No ___

Contact was made by __ Telephone~ _

St a f f person contac t ed'-- _•
Written correspondence _ Date contacted~ __

•

•

•

•

C. PROVIDING M/WBES WITH ASSISTANCE

1. Explain any efforts undertaken to provide M/WBEs with information
regarding project plans, specifications and requirements of the
project:

2. Describe any efforts initiated to provide special assistance to
M/WBE firms interested in participating in this project:

•
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3. Describe any efforts undertaken to assist M/WBE firms in obtaining
bonding, lines of credit, or insurance required by the County for this
project:

4. Was solicitation for M/WBEs advertised in local papers, ethnic
periodicals, or trade journals? If YES, please list the name of the
periodical and dates advertised.

D. SOLICITING QUOTES FROM M/WBE FIRMS

Contractors must solicit quotes in good faith with interested M/WBE
firms. Quotes and bids from interested M/WBEs must not be rejected by
bidders without sound justification based upon a thorough
investigation of the capabilities of the M/WBE firms.

1. Indicate in the space provided below, which M/WBE firms submitted
quotes on the project proposal. Also provide a brief explanation of
why any of these M/WBE quotes were rejected. If price was a
determining factor, provide documentation showing the non-minority
quotes. Please attach additional sheets if necessary.

•

Name of M/WBE Firm Explanation for rejecting quote

•

•

•

* To be included in contract documents or those procurements which
have M/WBE contract goals.

•
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITY/WOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

MBE/WBE ASSURANCES AFFIDAVIT

NOTE: FAILURE TO COMPLETE AND SUBMIT THIS AFFIDAVIT WITH THE BID
PROPOSAL SHALL BE CAUSE FOR REJECTION OF THE BID.

The undersigned, fully cognizant of the Flood Control District of
Maricopa County MBE/WBEProgram requirements and of the goal
established, hereby certifies that in the preparation of this bid,

(the entity submitting the bid)

(CHECK ONE)

Will meet the established goal for participation by
Minority/Women-OWned Business Enterprises.

Will provide the necessary documentation to Minority
Business Office to establish that a good faith effort was
made.

The first and second low bidders will specify their MBE/WBE
participation on the Actual Participation AFFidavit or provide
documentation of their good faith efforts not later than 4:00 p.m.,
the seventh calendar day following the bid opening. If participation
is "None", the documentation of bidder'S good faith efforts to obtain
the participation. This documentation will be reviewed by the MBO to
determine whether in fact a comprehensive "good faith N effort has been
implemented. The required affidavit shall be obtained by the apparent
first and second low bidders from the Minority Business Office, 2901
West Durango Street, Phoenix, Arizona 85009, Telephone 506-4068,
following the bid opening and verbal notification from the Procurement
Officer of the Procurement Agency; a SAMPLE affidavit form for
reference purposes follows.

Name of Firm

Signature

Title

•

•

STATE OF ARIZONA )
)ss

County of Maricopa )

Subscribed and sworn to before me this day of

Notary Public

My Commission Expires : _

____, 199 _

•
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Name of Contractor

Conlacl Persoa

Street No.

Qly Slale Zip

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITY/wOMEN OWNED BUSINESS ENTERPRISE PROGRAM

ACfUAL MBFJWBE PARTICIPATION AWlDAVIT
(NOTE: COMPLETED AFl"IDAVIr MUST BE SUIIMlITID WlJ'BIN SEVEN CALENDAR DAYS

FOLLOWING THJl.: Bm OPENING).

Projecl/Contracl Nwnber.....:9.:+..:3..:6_.....,..,....._
Conlracl MlWBE Goal: 10 ~

Tolal Amount of Conlracl;.... _

M1norllylWomen Owned F1rm Principal ~ Dee or Work Proposed Conlract Pereenlag.

--------_.~------
TOTALS (DollaralPereenla&e) A i

Th. undenlgned h.. enlered Inlo a formal agreemenl wtth lhe MBEfWllE aubeonaultanW.ubeoolractora I.uppllen lilted a""'e, In the encuUon ofthla conlracl~~unlY'

Slpalure ------

TIlle

Dale

STATE OF ARIZONA I
)-

Count] or Maricopa )

SUbocrlbed and .worn to bero... me lhla day or by _--,.__.,---,. _

Nolary PubUc

My commlJOloo Expires: _
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MARICOPA COUNTY
MINORITY/WOMEN-OWNED BUSINESS ENTERPRISES PROGRAM

MBE/WBE PARTICIPATION REPORT
(To be attached with Request for Pay)

Date:

Contractor:

Contact Person:

Address:

Telephone:

•

•

•

•

•

•

Project:

Contract Number:

For Pay Period of:

Subcontractor:

Person to Contact:

Address:

Telephone Number:

Type of Firm:

Class of Work:

Subcontract Amount:

Amount Earned:

(Commission) This Period:

Total Earned by This Subcontractor:

Total MBE/WBE Contract Goal, %:

Total Cumulative MBE/WBE:

Participation on This Contract, %:
MBE/WBE subcontract payment made
during this reporting period (yes or no) :

Dysart Drain Improvements Project

FCD 94-36

10%

•
Copy to: Minority Business Office

2901 West Durango Street
Phoenix, Arizona 85009

•
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CONTRACT AGREEMENT

THIS AGREEMENT, made and entered into this day of , 1994 by and
between the FLOOD CONTROL DISTRICT OF MARICOPA COUNTY, hereinafter called the
OWNER, acting by and through its BOARD OF DIRECTORS, and
______, hereinafter called the CONTRACTOR.

WITNESSETH: That the said CONTRACTOR, for and in the consideration of the sum
of ($) to be paid to him
by the OWNER, in the manner and at the times hereinafter provided, and of the
other covenants and agreements herein contained, hereby agrees for himself,
heirs, executors, administrators, successors, and assigns as follows:

ARTICLE I - SCOPE OF WORK: THE CONTRACTOR shall construct, and complete
in a workmanlike and substantial manner and to the satisfaction of the Chief
Engineer and General Manager, a project for the Flood Control District of
Maricopa County, designated as Contract FCD 94-36, and furnish at its own cost
and expense all necessary machinery, equipment, tools, apparatus, materials,
and labor to complete the work in the most substantial and workmanlike manner
according to the Plans and Construction Specifications on file with the Flood
Control District of Maricopa County, 2801 West Durango Street, Phoenix,
Arizona, and such modifications of the same and other directions that may be
made by the Flood Control District of Maricopa County as provided herein.

ARTICLE II - CONTRACT DOCUMENTS: The Construction Specifications
(Invitation to Bid, Plans, Standard Specifications and Details, Supplementary
General Conditions, Special Provisions, Addenda, if any, Proposal, Affidavits,
Performance Bond, Payment Bond, Certificates of Insurance, and Change Orders,
if any, are by this reference made a part of this Contract and shall have the
same effect as though all of the same were fully inserted herein.

ARTICLE III - TIME OF COMPLETION: The CONTRACTOR further covenants and
agrees at its own proper cost and expense, to do all work as aforesaid for the
construction of said improvements and to completely construct the same and
install the material therein, as called for by this agreement free and clear
of all claims, liens, and charges whatsoever, in the manner and under the
conditions specified within the time, or times, stated in the proposal
pamphlet.

ARTICLE IV - PAYMENTS: For and in consideration of the faithful
performance of the work herein embraced as set forth in the Contract
Documents, which are a part hereof and in accordance with the directions of
the OWNER, through its Engineer and to its satisfaction, the OWNER agrees to
pay the said CONTRACTOR the amount earned, computed from actual quantities of
work performed and accepted or materials furnished at the unit bid price on
the Proposal made a part hereof, and to make such payment in accordance with
the requirements of A.R.S. Section 34-221, as amended. The CONTRACTOR agrees
to discharge its obligations and make payments to its subcontractors and
suppliers in accordance with A.R.S. Section 34-221.

•
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ARTICLE V - TERMINATION: The OWNER hereby gives notice that pursuant to
A.R.S. Section 38-511(A) this contract may be cancelled without penalty or
further obligation within three years after. execution if any person
significantly involved in initiation, negotiation, securing, drafting or
creating a contract on behalf of the OWNER is, at any time while the contract
or any extension of the contract is in effect, an employer agent of any other
party to the contract in any capacity or a consultant to any other party of
the contract with respect to the subject matter of the contract. Cancellation
under this section shall be effective when written notice from the Chief
Engineer and General Manager of the OWNER is received by all of the parties to
the contract. In addition, the OWNER may recoup any fee for commission paid
or due to any person significantly involved in initiation, negotiation,
securing, drafting or creating the contract on behalf of the OWNER from any
other party to the contract arising as a result of the contract.

ARTICLE VI - NEGOTIATION CLAUSE: Recovery of damages related to expenses
incurred by the CONTRACTOR for a delay for which the OWNER is responsible,
which is unreasonable under the circumstances and which was not within the
contemplation of the parties to the contract, shall be negotiated between the
CONTRACTOR and the OWNER. This provision shall be construed so as to give
full effect to any provision in the contract which requires notice of delays,
provides for arbitration or other procedure for settlement or provides for
liquidated damages.

ARTICLE VII - COMPLIANCE WITH LAWS: The CONTRACTOR is required to
comply with all Federal, State and local ordinances and regulation. The
CONTRACTOR's signature on this contract certifies compliance with the
provisions of the I-9 requirements of the Immigration Reform Control Act of
1986 for all personnel that the CONTRACTOR and any subcontractors employ to
complete this project. It is understood that the OWNER shall conduct itself
in accordance with the provisions of the Maricopa County Procurement Code.

ARTICLE VIII - MBE/WBE PROGRAM: The Flood Control District of Maricopa
County will endeavor to ensure in every way possible that minority and women
owned business enterprises shall have every opportunity to participate in
providing professional services, purchased goods, and contractual services to
the Flood Control District of Maricopa County without being discriminated
against on the grounds of race, religion, sex, age, disability, or national
origin. The Maricopa County Minority Business Program implemented January 1,
1992, is incorporated by reference.

ARTICLE IX - ANTI-DISCRIMINATION PROVISION: The contractor agrees not
to discriminate against any employee or applicant for employment because of
race, religion, color, sex, national origin, age, or disability and further
agrees not to engage in any unlawful employment practices. The CONTRACTOR
further agrees to insert the foregoing provision in all subcontracts
hereunder.

•
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•
IN WITNESS WHEREOF: Five (5) identical counterparts of this Contract,

each of which shall for all purposes be deemed an original thereof, have been
duly executed by the parties hereinabove named, on the date and year first
above written. .

•

•

•

•

•

•

•

•

Party of the First Part

By :---:S::"'l:-.g-n-a"7"t-u-r-e--------------

Title:-----------------
Date : _

Tax Identification Number

RECOMMENDED BY:

Interim Chief Engineer and General Manager
Flood Control District of Maricopa County

Date : _

LEGAL REVIEW

Approved as to form and within the
powers and authority granted under
the laws of the State of Arizona to
the Flood Control District.

By :.,.-..,.......,...---:O'--....."...~--...."....-----
District, General Counsel

Date : _

FLOOD CONTROL DISTRICT OF
MARICOPA COUNTY PARTY OF
THE SECOND PART

By:
Cha"""i-rm-a-n-,--=B-o-a-r-d-::--o-::f~D::-l:-· r-e-c"':"'t-o-r-s--

ATTEST:

Clerk of the Board

•
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STATUTORY PAYMENT BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penaity of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That, (hereinafter called the Principal), as
Principal, and a corporation organized and
existing under the laws of the State of , with its principal
office in the City of (hereinafter called the Surety),
as Surety, are held and firmly bound unto the Flood Control District of
Maricopa County, in the County of Maricopa, State of Arizona (hereinafter
called the Obligee), in the amount of

($ ), for the payment whereof, the said Principal and Surety
bind themselves, and their heirs, administrators, executors, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with
the Flood Control District of Maricopa County, dated the day of
__~__~_' 1994 for Contract FCD 94-36 which contract is hereby referred to
and made a part hereof as fully and to the same extent as if copies at length
herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall promptly pay all monies due to all persons supplying
labor or materials to the Principal or the Principal's Subcontractors in the
prosecution of the work provided for in the contract, this obligation is void.
Otherwise it remains in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions
of the Title 34, Chapter 2, Article 2, of the Arizona Revised Statutes, and
all liabilities on this bond shall be determined in accordance with the
provisions, conditions and limitations of Title 34, Chapter 2, Article 2,
Arizona Revised Statutes, to the same extent as if it was copied at length in
this Agreement.

The prevailing party in a suit on this bond shall recover as part of the
judgement reasonable attorney's fees that may be fixed by the court or a judge
thereof.

By: _

•

•

Witness our hands this _________ day of

Principal

________, 1994.

Seal

Agency of Record, State of Arizona
Ti t le : _

By: _•
Agency Address

BOND NUMBER : _

Surety Seal

•

•

ATTACH SURETY POWER OF ATTORNEY

Contract FCD 94-36

Ti t le : _
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STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OP THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

That, hereinafter called the Principal, as Principal,
and a corporation organized and existing under the
laws of the State of , with its principal office in the
City of (hereinafter called the Surety), as Surety, are
held and firmly bound unto the Flood Control District of Maricopa County, in
the County of Maricopa, State of Arizona, in the amount of

($ ), for the payment whereof, the said
Principal and Surety bind themselves, and their heirs, administrators,
executors, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS, the Principal has entered into a certain written contract with
the Flood Control District of Maricopa County, dated the day
of , 1994, for Contract FeD 94-36, which contract is hereby
referred to and made a part hereof as fully and to the same extent as if
copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
said Principal shall faithfully perform and fulfill all the undertakings,
covenants, terms, conditions and agreements of said contract during the
original term of said contract and any extension thereof, with or without
notice to the Surety, and during the life of any guaranty required under the
contract, and shall also perform and fulfill all the undertakings, covenants,
terms, conditions, and agreements of any and all duly authorized modifications
of said contract that may hereafter be made, notice which modifications to the
Surety being hereby waived; then the above obligation shall be void, otherwise
to remain in full force and effect;

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions
of title 34, Chapter 2, Article 2, of the Arizona Revise Statutes, and all
liabilities on this bond shall be determined in accordance with the provisions
of said Title, Chapter, and Article, to the extent as if it was copied at
length herein.

The prevailing party in a suit on this bond shall be entitled to such
reasonable attorney's fees as may be fixed by a judge of the court.

Witness our hands this day of _____, 1994.

By: _

Title : _

•

•
Agency of Record, State of Arizona

Agency Address

Principal

Surety

Seal

Seal

•

•

BOND NUMBER: _

ATTACH SURETY POWER OF ATTORNEY

Contract FCD 94-36

By:_-------,.....----
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CONTRACT FCD 94-36

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CERTIFICATE OF INSURANCE
PROJECT TITLE Dysart Drain. Detention Basins/Collector Channels

•
NAME AND ADDRESS OF INSURANCE AGENCY INSURANCE COMPANIES AFFORDING

Company A
Leller
Company B
Letter

Company C
Leller

COVERAGES

•
NAME AND ADDRESS OF INSURED Company D

Letter
Company E

I--=L"'et:..:.te"'r ---1
Company F
Letter
Company G

f--- ---L-":L:=.e~ll:=.e!_r-----.--------------------J

/------,----------------,--------,,---._-----,---------------j

THIS IS TO CERTIFY THAT POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO rHE INSURED NAMED ABOVE AND ARE IN
FORCE AT THIS TIME.

• COMPANY
LEDER TYPE OF INSURANCE

POLICY
NUMBER

EXPIRATION
DATE

LIMITS OF LIABILITY IN $1,000
MINIMUM each occurrence

•

•

•

•

COMMERCIAL GENERAL

011ABIlITY FORM

o PREMISES OPERATIONS

o CONTRACTUAL

o BROAD FORM' PROPERTY DAMAGE

oEXPLOSION & COLLAPSE

o PRODUCTS/COMPLETED
OPERATIONS HAZARD

o UNDERGROUND HAZARD

01NDEPENDENT CONTRACTORS

o PERSONAL INJURY

COMPREHENSIVE AUTO

011ABIlITY & NON-OWNED

o EXCESS LIABILITY

o WORKERS' COMPENSATION
l.2.J AND

EMPLOYERS' LIABILITY

o ENGINEERS PROFESSIONAL LIABILITY

BODILY INJURY
per person

PROPERTY DAMAGE
each occurrence

SAME AS ABOVE

NECESSARY IF
UNDERLYING NOT
ABOVE MINIMUM

STATUTORY

each occident

EACH CLAIM
·AND ANNUAL
AGGREGATE

$5.000

Single
Cart>ined

$100

Except for Professional Liability Insurance and Workers' Compensation Insurance. the Flood Control District of
Maricopa County is added as an additional insured on those types of policies described herein which are required to be
furnished by this contract entered into between the insured and the Flood Control District. To the extent provided
in this contract, insured shall hold harmless the Flood Control District of Maricopa County from liability arising out of
any services provided or duty performed by insured as required by statute, law, purchase order or otherwise required,
with the exception of liability for loss or damage resulting from the sale negligence of Flood Control District. its agents,
employees or indemnities. It is agreed that any insurance available to the named insured shall be primary of other
sources that may be available. It is further agreed that no policy shall expire, be cancelled. or materially changed to affect
the coverage available to the District without thirty (30) days written notice to the District. THIS CERTIFICATE
IS NOT VALID UNLESS COUNTERSIGNED BY AN AUTHORIZED RE.PRESENTATIVE OF THE INSURANCE COMPANY.

In addition to thE Flood Contrc 1 District. crli the U.S. [!E;~nt of
Air Force [Luke Ajlr Force Base and MariCOlaa Countv. as cooitional ins,h......:::o.~~Ic:
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

2801 West Durango Street

Phoenix. Arizona 85009

~~~"'~act 94-36

DATE ISSUED, _

AUTHORIZED REPRESENTATIVE
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It is further agreed that:

The Contractor hereby agrees to indemnify apd save harmless the FLOOD CONTROL

DISTRICT OF MARICOPA COUNTY, Maricopa County, and the U. S. Department of the

Air Force (Luke Air Base), or any of their departments, agencies, officers or

employees, from and against all loss, expense, damage or claim of any nature

whatsoever which is caused by any activity, condition or event arising out of

the performance or nonperformance of any of the provisions of this Agreement,

with the exception of liability for loss resulting from the sole negligence of

the Flood Control District, its agents, employees, or indemnities.

The Flood Control District of Maricopa County, Maricopa County, and the U. S.

Department of the Air Force (Luke Air Base), shall in all instances be

indemnified against all liability, losses and damages of any nature for or on

account of any injuries to or death of persons or damages to or destruction of

property arising out of or in any way connected with the performance or

nonperformance of this Agreement, except such injury or damage as shall have

been occasioned by the sole negligence of the Flood Control District of

Maricopa County, Maricopa County, and the U. S. Department of the Air Force

(Luke Air Base).

The above cost of damages incurred by the Flood Control District of Maricopa

County, Maricopa County, and the U. S. Department of the Air Force (Luke Air

Base)or any of their departments, agencies, officers or employees, or others

aforesaid shall include in the event of an action, court costs, expenses for

litigation and reasonable.attorney's fees.

• Firm

Date

Principal

• Title
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CONTRACT FeD 94-36
DYSART DRAIN IMPROVEMENTS PROJECT

DETENTION BASIN AND COLLECTOR CHANNELS

SUPPLEMENTARY.GENERAL CONDITIONS

• SPECIFICATIONS

Except as otherwise amended in these Supplementary General Conditions and the Construction Special
Provisions. construction of this project shall be in accordance with all applicable Maricopa Association of
Governments (MAG) Uniform Standard Specifications and Uniform Standard Details, latest revision, together

. with the Maricopa County Department of Transportation (MCDOT) Supplements to the Uniform Standard

• Details.

PRECEDENCE OF CONTRACT DOCUMENTS

•

•

•

•

•

•

In case of a discrepancy or conflict, Project Plans will govern over the MAG Standard Specifications and
Details, and the Maricopa County Department of Transportation Supplements to the Uniform Standard Details.
The Supplementary General Conditions and Construction Special Provisions will govern over the MAG Standard
Specifications and Details, the Maricopa County Department of Transportation Supplements to the Uniform
Standard Details, and the Project Plans, and Change Orders will govern over the Supplementary General
Conditions, Construction Special Provisions, MAG Standard Specifications and Details, Maricopa County
Department of Transportation Supplements to the Uniform Standard Details, and Project Plans.

Subsection 101,2 • Definitions and Terms:

1. Change the defmition of the phrase "Board of Supervisors" to being the Board of Directors acting under the
authority of the laws of the State of Arizona and in their capacity of the Board of Directors of the Flood
Control District of Maricopa County.

2. Change the defmition of the phrase "Budget Project" to being a project financed by funds set aside in the
annual budget or otherwise approved by the Flood Control District of Maricopa County Board of Directors.

3. Add to the definition of the phrase "Contract Documents", the phrase "Supplementary General Conditions".

4. Change the definition of the term "Engineer" to being the person appointed by the Flood Control District of
Maricopa County Board of Directors to the office of Chief Engineer and General Manager of the Flood
Control District of Maricopa County acting directly or through its authorized representative, the Chief of the
Flood Control District of Maricopa County Construction and Operations Division.

5. Change the definition for the phrase "Notice of Award" to a letter from the Flood Control District of
Maricopa County advising Contractor that it is the successful bidder and the Flood Control District of
Maricopa County has accepted its proposal.

6. Change the definition of the term "Owner" to the Flood Control District of Maricopa County. acting through
it's legally constituted officials, officers, or employees.

7. Whenever the word "District" is used in these Specifications, it shall mean the Flood Control District of
Maricopa County.

•
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8. Add the definition for Maricopa County Minority Business Office (MBO); the office responsible for
administering the Maricopa County Minority and Women Owned Business Enterprise Program.

9. Add the definition for the Maricopa County Minority and Women Owned Business Enterprise Program as
being the Program adopted by the Board of Supervisors effective January I, 1992.

Subsection 102.5 • Preparation of Proposal: Add the following:
Proposals, including the Bidding Schedule, must be legibly written in ink or typed.

It shall be the responsibility of prospective bidders to detennine, prior to submission of a bid, if any addenda
have been issued·by the Flood Control District. This may be accomplished by calling 602-506-1501. Any
addendum issued, if not already bound into the Special Provisions, must be attached and included as part of
the Specifications and any quantities on the Bidding Schedule requiring change shall be adjusted to the new
figure by pen and ink. Bids which do not have appropriate addenda attached and show appropriate
changes to the Bidding Schedule, and receipt of addenda acknowledged in the Proposal shaD be invalid.

The bidder's Arizona State Contractor's License number and the classification under which it proposes to
perfonn the work shall be shown on the proposal. An A General Engineering License is required for this
contract The two lowest bidders may be required to provide certification of prior satisfactory completion for
similar construction and to furnish a copy of their license and the renewal certificate.

Subsection 102.6 • SubContractors' List: Add the following:
A list of subContractors to be employed on the project shall be submitted with the bid, on the fonn provided in
the Proposal. No change of the subContractors named therein will be made unless first approved in writing by
Owner.

Subsection 102.7 • Irregular Proposals: Add the following :

(F) If bidder fails to complete and submit the Maricopa County Minority and Women-owned Business
Enterprises Assurances Affidavit, the bid will be considered nonresponsive and rejected.

(G) If bidder fails to acknowledge AND attach any addendum issued, if addendum is not already bound into
the Specifications, the bid will be considered nonresponsive and rejected.

(H) If bidder fails to utilize Owner's bond fonns, the bid will be considered nonresponsive and rejected.

(I) If bidder fails to return the entire specifications document, the bid will be considered nonresponsive and
rejected.

(1) If bidder fails to attend Mandatory Pre-Bid Conference, the bid will be rejected and Not Opened.

Subsection 103.6 • Contractors Insurance: Add the following:
A statement from bidder's insurance carrier shall be included in the proposal certifying that it will furnish the
specified kind and amounts of insurance to the bidder if it is awarded the contract. As required by law, the
statement will be from an insurance carrier or carriers authorized to do business in the State of Arizona, or
countersigned by an agent of the carrier authorized to do business in the State of Arizona. Concurrently with the
execution of the contract, Contractor shall furnish a Certificate of Insurance using the included Certificate or one
of equal wording, that names the additional insured as set out in the Certificate. The Certificate shall also name
the additional insured as Certificate Holders. The types of insurance and the limits of liability shall be as
indicated on the included form.

•

•

•

•

•

•

•

•

•

•
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Subsection 103.6.1(D) • Contractor's Insurance: Add the following:
Include additional insured as indicated on the included Certificate of Insurance.

Subsection 103.6.2 • Indemnification of the Contracting Agency Against Liability: Add the following:
Additionally, Contractor shall execute the Indemnification on Page .2.L of .2.L of the Contract Documents.

Subsection 104.1· Work to be Done: Add the following sentence to 104.1.1:
All water for construction purposes, drinking water, lighting, temporary electric power, heat and telephone
service shall be arranged and provided for as per requirements of the work by Contractor at his expense.

Add the following to 104.1.2:
Reems Road may be closed for up to 120 days for roadway construction. The Contractor shall submit a traffic
control and signing and striping plan for approval by MCOOT and the Engineer prior to road closure.

Subsection 104.2 • Alteration of Work: Add the following to 104.2.2:
The soil boring logs and geotechnical report are available for review at the District, and the Contractors are
encourage to do so. No guarantee is made of the accuracy of the boring logs in the soils report. The Contractor
shall make his own determination as to soil and subsurface conditions and shall complete his work in whatever
material and under whatever condition he may encounter or create, without extra cost (except as modified in
MAG). Existing moisture conditions shall be no basis for claim for additional monies or time extensions. The
Contractor shall manipulate the existing soil as required to achieve stable soil conditions and the required
densities, as well as safe and stable side slopes during construction activities.

Subsection 105,1 • Authority of Engineer: Add the following:
105.1.1 - Engineer's Evaluation: Engineer will be allowed a reasonable time within which to evaluate each
proposal or submittal made pursuant to subsections 105.3.1 and 106.4. Engineer will be the sole judge of
acceptability. No "or-equal" or substitute will be ordered, installed or utilized without Engineer's prior written
acceptance which will be evidenced by either a Change Order or an approved Shop Drawing. Owner may
require Contractor to furnish at Conttaetor's expense a special performance guarantee or other surety with respect
to any "or-equal" or substitute. Engineer will record time required by Engineer and Engineer's Consultants in
evaluating substitutes proposed or submitted by Contractor pursuant to subparagraphs 105.3.1 and 106.4(B) and
in making changes in the Contract Documents (or in the provisions of any other direct contract with Owner for
work on the project) occasioned thereby. Whether or not Engineer accepts a substitute item so proposed or
submitted by Contractor, Contractor shall reimburse Owner for the charges of Engineer and Engineer's
Consultants for evaluating each such proposed substitute item.

Subsection 105.3 • Conformity with Plans and Suecifications: Add the following :
105.3.1 - Substitute Construction Methods or Procedures: If a specific means, method, technique, sequence or
procedure of construction is shown or indicated and expressly required by the Contract Documents, Contractor
may furnish or utilize a substitute means, method, technique, sequence or procedure of construction acceptable to
Engineer. Contractor shall submit sufficient information to allow Engineer, in Engineer's sole discretion, to
determine that the substitute proposed is equivalent to that expressly called for by the Contract Documents. The
procedure for review by Engineer will be similar to that provided in subparagraph 106.4(B).

Subsection 105.6 • Cooperation with Utilities: Add the following:
An attempt has been made to detennine the location of all underground utilities and drainage pipes, culverts, and
structures; however, it shall be Contractor's responsibility to cooperate with the pertinent utility companies so
that any obstructing utility installation(s) may be adjusted. Should Contractors operations result in damage to
any utility the location of which has been brought to its attention, he shall assume full responsibility for such
damage. Contractor shall contact Arizona Blue Stake (telephone number 263-11(0) a minimum of two (2)
working days before beginning any underground woIk. In addition, Blue Stake notification(s) shall be
maintained on a current basis.

•
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The following phone numbers should put the Contractor in contact with the proper personnel:

Arizona Public SelVice Company
Mr. John Herrera

Insight Communications
Mr. Kenny Taggart

Southwest Gas
Mr. Terry Hughes

U.S. West Communications (USWest)
Mr. Curt Sayer
Ms. Beth Wood

Luke Air Force Base
Mr. Zane Hoit

(602) 371-6942

(602) 780-2222

(602) 484-5257

(602) 831-4777
(602)395-2402

(602) 856-7634

•

•

•

•
In addition to the utility coordination normally required, the following specific utility coordination is required:

IRRIGATION AND FARM FACILITIES: The project is located within an agricultural area and numerous
irrigation delivery ditches and tailwater ditches, and underground tailwater pumpback lines and well water lines
are parallel to, cross, or are adjacent to the project limits. In all cases, existing irrigation facilities must be
protected-in-place and maintained in operation at all times so as not to adversely impact· agricultural activities.
The relocation and/or reconstruction of irrigation facilities required as part of the project must be done in such a
manner so as to not interrupt the existing irrigation services. This may require that certain ditches and pipes be
temporarily rerouted to maintain selVice while the replacement facility is constructed.

There are two existing "farm service roads", one located along the north side of the detention basin and
associated spoil area (Butler Drive alignment at the mid-section line), and one which crosses the East Collector
Channel one quarter mile south of Olive Avenue. These roads must be maintained and accessible to the farm
operations at all times during construction. It may be necessary to temporarily reroute these farm roads during
construction of project features.

In all cases, tbe costs associated with the rerouting and/or temporary relocation of existing irrigation and farm
facilities will be incidental to the appropriate project feature being constructed, and no separate payment for such
activity will be made. All temporary rerouting of irrigation and farm features must be accomplished within the
limits of the existing rights-of-way or Temporary ConstrUction Easements as shown on the plans.

The Contractor will provide a minimum of 14 calendar days advance notice to the owner of the irrigation and
fann road facilities which will be impacted, prior to the Contractor impacting those facilities. The Contractor
will coordinate the work with the owner to accommodate the irrigation water delivery schedules which may
impact when the Contractor can shutdown and/or reconnect to the existing facilities. The irrigation water
delivery schedule and needs will have priority over any Contractor scheduling requirements. The following
owners will be contacted as required:

Mr. Pete Garcia, Jr. (owner representative) at 919-5516 (mobile) or at 935-9119 (home); for all irrigation
facilities impacted by the detention basin, associated spoil areas, and the south end of the East Collector
Channel (at or south of the Butler Avenue alignment).

Mr. Leyton Woolf at 935-5887; for all irrigation facilities impacted by the East Collector Channel north of
the detention basin (north of the Butler Avenue alignment).

•

•

•

•

•

•
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Subsection 105.8 • Construction Stakes. Lines. and Grades: Add the following:
A. The Engineer will furnish the project survey control line together with a Bench Mark which the Contractor

will use to set line and grade for all construction. All other surveying required for the project shall be the
Contractor's responsibility. The Engineer will not set any construction stakes.

B. Before any construction work is started, the Engineer shall perfonn all base surveys and cross sections of
existing conditions that may be required as a basis for quantity detennination.

Subsection 106.1 • Source of Materials and Quality: Add the following:
Select Material, Aggregate Base, Mineral Aggregate, concrete, steel products and pipe shall be obtained from
commercial sources. Contractor shall pay all royalties, or any other charges or expenses, incurred in connection
with the securing and hauling of the material. Contractor will be required to furnish Engineer with a list of its
proposed commercial sources prior to use, and shall present certificates stating that the material produced from
any commercial sources is in accordance with the Unifonn Standard Specifications and these Supplementary
General Conditions.

Subsection 106.4 • Trade Names and Substitutions: Replace with the following:
Whenever an item of material or equipment is specified or described in the Contract Documents by using the
name of a proprietary item or the name of a particular Supplier, the Specification or description is intended to
establish the type, function and quantity required. Unless the specification or description contains or is followed
by words reading that no like, equivalent or "or_equal" item or no substitution is permitted, other items of
material or equipment of other Suppliers may be accepted by Engineer under the following circumstances:

A) "Or-Equal": If in Engineer's sole discretion an item of material or equipment proposed by Contractor
is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it
may be considered by Engineer as an "or-equal" item, in which case review and approval of the proposed item
may, in Engineer's sole discretion, be accomplished without compliance with some or all of the requirements for
acceptance of proposed substitute items.

B) Substitute Items: If in Engineer's sole discretion an item does not qualify as an "or-equal" item under
subparagraph 106.4 (A), it will be considered a proposed substitute item. Contractor shall submit sufficient
infonnation as provided below to allow Engineer to determine that the item of material or equipment proposed is
essentially equivalent to that named and an acceptable substitute therefor. The procedure for review by
Engineer will include the following and may be supplemented in the Special Provisions and as Engineer may
decide is appropriate under the circumstances. Requests for review of proposed substitute items of material or
equipment will not be accepted by Engineer from anyone other than Contractor. If Contractor wishes to furnish
or use a substitute item of material or equipment, Contractor shall first make written application to Engineer for
acceptance thereof, certifying that the proposed substitute will perfonn adequately the functions and achieve the
results called for by the general design, be similar in substance to that specified and be suited to the same use as
that specified. The application will state the extent, if any, to which the evaluation and acceptance of the
proposed substitute will prejudice Contractor's achievement of completion on time, whether or not acceptance of
the substitute for use in the Work will require a change in any of the Contract Documents (or in the provisions
of any other direct contract with Owner for work on the project) to adapt the design to the proposed substitute
and whether or not incorporation or use of the substitute in connection with the Work is subject to payment of
any license fee or royalty. All variations of the proposed substitute from that specified will be identified in the
application and available maintenance, repair and replacement service will be indicated. The application will
also contain an itemized estimate of all costs or credits that will result directly or indirectly from acceptance of
such substitute, including costs of redesign and claims of other Contractors affected by the resulting change, all
of which will be considered by Engineer in evaluating the proposed substitute. Engineer may require Contractor
to furnish additional data about the proposed substitute.

•
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C) Contractor's Expense: All data to be provided by Contractor in support of any proposed "or_equal" or
substitute item will be at Contractor's expense.

Subsection 106.5 - Contractors Marshaling Yards: Add the following:
The Contractor shall obtain approval of the Engineer when using vacant property to park and service equipment
and store materials for use. The Contractor will obtain prior written approval of the property owner for such use
and submit a copy of the approval to the Engineer prior to use of the property.

The Contractor will grade all Temporary Construction Easements (TCE's) to a condition similar to or better than
the pre-existing condition. Where TCE's exist on agricultural lands, the Contractor will exercise extreme care to
not interrupt or interfere with agricultural activities. This may include the need to reconstruct existing irrigation
features and farm roads, etc.

Subsection 107.1 - Laws to be Observed: Add the following:
To Paragraph (B):
The work for this contract is subject to the provisions of the Davis-Bacon Act. The prevailing wage rates for the
affected labor categories are appended and made a part of these Supplementary General Conditions. Any
modification to these rates during the period of this contract shall be incorporated by this reference and made a
part hereof.

To Paragraph (G):
Contractor shall comply with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 327-330) as supplemented by Department of Labor Regulations (29 CPR Part 5). Contractor shall also
comply with all applicable provisions of the Americans with Disabilities Act (Public Law 101-336,42 U.S.C.
12101-12213) and all applicable federal regulations under the Act, including CPR Parts 35 and 36.

Subsection 107.2 • Permits: Replace with the following:
Contractor shall obtain all permits and licenses, including those required by MCOOT, pay all charges, fees,
taxes, and provide all notices necessary and incidental to the due and lawful prosecution of the work.

Subsection 107.2.1 • NPDES Permit Requirements: Add the following:

A. This project is subject to the National Pollutant Discharge Elimination System (NPDES) Stormwater
requirements for construction sites under the Environmental Protection Agency (EPA) General Permit
for Arizona. Under provisions of that permit, the Contractor shall be designated as permittee, and shall
take all necessary measures to assure compliance with the NPDES General Permit for Arizona as well
as all other applicable Federal, State and local laws, ordinances, statutes, rules and regulations
pertaining to stormwater discharge. As the permittee, the Contractor is responsible for preparing, in a
manner acceptable to the EPA, all documents required by this regulation, including but not necessarily
limited to:

•

•

•

•

•

•

•

•
1. Stormwater Pollution Prevention Plan (SWPPP) for the project, including certification of compliance

form. Contractouhall be required to develop, implement, update and revise the SWPPP, as
necessary, in order to assure compliance with the EPA permit requirements. The SWPPP shall be
retained on the project site at all times during construction. •

2. Notice of Intent (NO!) to assure compliance with the NPDES General Permit for Arizona,including
certification of signatures.

3. Notice of Termination (NOT) of coverage under NPDES General Permit for Arizona.

•
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B. Preliminary copies of the NO! and the SWPPP shall be submitted to Owner during the
preconstruction meeting and shall be subject to review by Owner prior to implementation.

C. Contractor shall submit the completed and duly signed NOI fonns no later than forty-eight (48)
hours prior to the initial start of construction on the project to the following agencies:

EPA Stonnwater Notice of Intent
P.O. Box 1215
Newington, VA 22122

A copy of the completed NO! fonn shall be submitted to the following:

Stonnwater Coordinator
Arizona Department of Environmental Quality
P.O. Box 600
Phoenix, AZ 85001-0600

Maricopa County, Current Planning
Planning & Development Division
301 West Jefferson, Third Floor
Phoenix, Arizona 85003
(602) 506-3301

Failure by the Contractor (or subcontractors of any tier) to submit NOI's within the mandated time frame
shall result in delay of the construction start date, and no claim for extension of time will be granted for
such delay. A copy of the completed NOI shall be posted at the construction site.

D. Inspections of all stonnwater pollution control devices on the project shall be perfonned by Contractor on a
monthly basis and following each rainfall of 0.50 inches or more in a 24-hour period at the project site as
required under provisions of the NPDES General Pennit for Arizona. Contractor shall prepare reports on
such inspections and retain the reports for a period of three years following the completion of the project.
Inspection reports shall be submitted monthly to Owner along with progress payment requests. Additionally,
Contractor shall maintain all stonnwater pollution control devices on the project in proper working order,
which shall include cleaning and/or repair during the duration of the project.

E. Contractor warrants that its employees and subcontractors of any tier and their employees shall at all
times comply with all applicable laws, ordinances, statutes, rules and regulations set forth by all
federal, state and local governments and the Environmental Protection Agency in connection with
NPDES Permitting requirements and laws and regulations pertaining to air, groundwater and surface
water quality.

Fines and penalties imposed by the EPA against Owner or the Contractor, for Contractor's failure
to comply with any of the requirements of NPDES General Permit of Arizona, shall be borne by the
Contractor.

F. Upon project completion, acceptance and demobilization, Contractor shall submit its completed, duly
executed NOT form to the EPA, with a copy to the Arizona Department of Environmental Quality
(and the appropriate municipality), at the address listed in Section (B) above, thereby terminating all
NPDES pennit coverage for the project. Contractor shall then surrender to Owner copies of the
SWPPP, inspection information and all other documents prepared and maintained by the Contractor
in compliance of the NPDES General Permit. Contractor shall retain the originals of such documents
for a period of three (3) years following the completion of the project.

•
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G. The Lump Sum price for the SWPPP shall include all material, labor, and all other costs relating to the
preparation, installation and maintenance of the SWPPP during project construction, including assuring
proper operation of the pollution control devices installed, 'and all maintenance, cleaning, and disposal costs
associated with clean-up and repair following storm events, runoff or releases on the project The Lump
Sum price for the SWPPP shall be inclusive of all costs, and no additional claims shall be made by
Contractor under any other specification provision of these documents, including Change Conditions.
Payment for this bid item shall be upon final completion and acceptance of the project, as per Section 109.1.

H. Copies of all required forms and guidance for preparing the SWPPP are available in the "Drainage
Design Manual for Maricopa County, Volume ill Erosion Control". The manual is available at
the Flood Control District, 2801 West Durango Street, Phoenix, Arizona 85009.

Payment for NPDES I SWPPP permit requirements shall be made on the basis of lump sum for all work
described in Subsection 107.2 .1 for:
ITEM 107 • NPDES I SWPPP PERMITS

Subsection 107.4 - ArcheolOlrical Reports: Add the following:
Any cultural and/or paleontological resource (historic or prehistoric site or object) discovered by the Contractor,
or any person working on his behalf, shall be immediately reported to the Engineer. The Contractor shall
suspend all operations in the immediate area of such discovery until written authorization to proceed is issued by
the authorized officer and the Engineer. An evaluation of the discovery will be made by the authorized officer
and Engineer to determine appropriate actions to prevent the loss of significant cultural or scientific resources.

Subsection 107.5: Add the following:
The entire construction site shall be considered a "Hard Hat Area" and all personnel in the area will be required
to wear a hard hat.

Subsection 107.5.2 • Compliance with the Arizona Communication Standard: Add the following:
Owner will provide Contractor with Material Safety Data Sheets (MSDS) for any products known to exist on the
site that are deemed health hazards. Contractor will provide a copy of Owner-provided MSDS to all
subContractors.

Contractor will provide Owner and all subContractors with MSDS for any products that have or are deemed
health hazards that will be brought onto the site or created on the site by either Contractor or by any
subContractors.

Contractor will provide Owner with a statement certifying that all personnel (Contractor and subContractor)
employed by Contractor or by a subContractor on the job site have received the required Hazard Communication
Standard training.

Subsection 107.10 • Contractor's Responsibility for Work: Add the following:
Contractor is advised that Reems Road is a principal carrier of storm water runoff in the event of rainfall. If
runoff rates exceed the capacity of Reems Road, flows will overtop the curbs and flow overland across the
detention basin site. Owner assumes no responsibility for notifying Contractor of any anticipated flows in Reems
Road, nor for any damages incurred by Contractor to its equipment or to any of the Contractor's work as a result
of these flows. The Contractor shall be responsible fQr controlling and handling stormwater and other flows
throughout the construction site.

Subsection 108.1 • Notice to Proceed: Delete Paragraph (A) and replace with the following:
(A) Contractor shall commence work within seven (7) calendar days after the date of the Notice to Proceed and
complete all work within three hundred thirty (330) calendar days beginning the day following the effective date
specified in the Notice to Proceed.

•

•

•

•

•

•

•

•

•

•
CONTRACT FCD 94-36 PAGE SGC 8 OF 9

•



•

•

•

•

•

•

•

•

•

•

Subsection 108.2 • Subletting of Contract: Add the following:
For this project, Contractor shall perfonn, with its own organization, work amounting to 50 percent or more of
the total contract cost.

Subsection 108.4 • Contractor's Construction Schedule: Delete in its entirety and replace with the following:
Contractor shall submit a proposed work progress schedule to Engineei' for review before starting work. Weekly
updates shall be submitted to Owner's Inspector at ·the weekly coordination meeting.

Subsection 108.5 • Limitation of Operations: Add the following:
Should Contractor elect to perfonn any work after regular working hours, on weekends, or legal holidays, with
or without written approval of Engineer, any charges incurred by Owner for inspection of the work, surveys or
tests of materials will be deducted from monies due or to become due to Contractor.

Subsection 108.9 • Failure to Complete on Time: Add the following:
The actual cost per calendar day incurred by Owner for Administrative and Inspection Services on this project
will be added to the daily charges as indicated by TABLE 108, LIQUIDAlED DAMAGES, and will be
deducted from monies due or to become due to the Contractor for each and every calendar day that work shall
remain incomplete after the time specified for the completion of the work in the proposal, or as adjusted by the
Engineer. Nothing contained in this provision shall prohibit the Owner from deducting from monies due or to
become due to the Contractor for any other costs incurred by the Owner directly attributable to the delay in
completing this contract

Subsection 109.2 • Scope of Payment: Add the following:
In addition to the contained provisions, the work under this section shall consist of preparatory work and
operations, including but not limited to, the movement of personnel, equipment, supplies and incidentals to the
project site; the establishment of all offices, buildings and other facilities necessary for work on the project, and
for all other work operations that must be perfonned and costs incurred prior to beginning work on the various
items on the project site.

Subsection 109.7 • Payment for Bond Issue and Budget Projects: Add the following:
(A) To third paragraph, add: Payment or release of retained funds shall be made to the contractor within thirty

(30) days following final payment to the contractor (reference (B) following), and contractor furnishing to
Engineer satisfactory receipts for all labor and material billed and waivers of liens from any and all persons
and subcontractors holding claims against the work. Additionally, Contractor shall furnish a completed
Certificate of Perfonnance to Engineer evidencing it has satisfactorily discharged all its duties in connection
with the work to be performed under this Contract The fonn of Certificate of Performance shall be
provided to Contractor by the Engineer.

(B) Delete second and third paragraphs and replace with: The final payment will be made to Contractor by
Owner within thirty (30) days following receipt of Engineer's final estimate and receipt by Owner of
Consent of Contractor's Surety to said final payment.

If payment will be longer then thirty (30) days as aforesaid, Owner will provide Contractor specific written
findings for reasons justifying the delay in payment

(C) Contractor's pay estimates will be initially processed by Owners's Construction and Operations Division on
a Tuesday, Tuesdays being the only day Contractor may submit a pay estimate.

•
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DAVIS BACON WAGES



General Decision Number AZ940002

Superseded General Decision No. AZ930002

State: Arizona

Construction Type:
HIGHWAY

County(ies):
STATEWIDE

HIGHWAY CONSTRUCTION PROJECTS

•

•

•

•

(

Modification Number
o
1
2
3
4
5

Publication Date
02/11/1994
02/18/1994
03/11/1994
06/17/1994
07/22/1994
08/05/1994

AZ940002 - 1 08/05/1994 .

•

•

•

•

•

•

•



•

•

•

COUNTY(ies):
STATEWIDE

BRAZOOOIC 07/01/1993
Rates Fringes

COCHISE, PIMA, and SANTA CRUZ COUNTIES; and the area of GRAHAM,
GREENLEE, and PINAL COUNTIES located East and South of the San
Francisco River to the Gila River

BRICKLAYERS 15.85 2.30

•
BRAZ0003A07/01/1993

Rates Fringes
REMAINING COUNTIES including the area of GRAHAM, GREENLEE & PINALe
COUNTIES located West and North of the San Francisco River to the
Gila River

•

•

•

BRICKLAYERS

CARP0857A 01/01/1994

CARPENTERS:
Carpenters
Piledrivermen

CARP1914B 09/01/1993

MILLWRIGHTS:
Zone 1
Zone 2
Zone 3
Zone 4

15.40

Rates

15.13
15.63

Rates

17.00
18.38
19.00
20.00

2.64.

Fringes

3.17
3.17

Fringes

3.40
3.40
3.40
3.40

•

•

•

•

DIVERS:
Zone 1:

Diver-Wet
Diver-Standby

Zone 2:
Diver-Wet
Diver-Standby

Zone 3:
Diver-Wet
Diver-Standby

Zone 4:
Diver-Wet
Diver-Standby

AZ940002 - 2

40.26 3.40
20.49 3.40

41.64 3.40
21.87 3.40

42.26 3.40
22.49 3.40

43.26 3.40
24.49 3.40

08/05/1994



----------------------------------------------------------------

ZONE DEFINITIONS: Mileage shall be calculated from the
construction site to the City Hall in Phoenix or Tucson,
or to the workmen / s residence,. whichever is less:

Zone 1:
Zone 2:
Zone 3:
Zone 4:

0-30 miles
30-45 miles
45-60' miles
over 60 miles

•

•

•ELEC0518A 07/01/1993
Rates Fringes

APACHE COUNTY [South of Highway 66]; All of GILA COUNTY; 'NAVAJO
COUNTY [South and East of boundary beginning at a point where
Clear Creek crosses the Coconino-Navajo County line, extending
Northeasterly along Clear Creek and Northeasterly to Cottonwood
Wash, along Cottonwood Wash North easterly to where it intersects
the Navajo Indian Reservation, then East along the Navajo Indian
Reservation Boundary line to a point where it intersects the
Navajo-Apache County Line]; and PINAL COUNTY [North of the line,
"First Standard Parallel south" and East of the line, "Second
Guide Meridian East"]:

•

•
ELECTRICIANS 18.74 12%+2.00

(
ELEC0570A 07/01/1993

Rates Fringes
COCHISE, GRAHAM, GREENLEE, LA PAZ, PIMA, PINAL [Southern
portion], SANTA CRUZ, AND YUMA COUNTIES:

•
ELECTRICIANS 17.00 12%+2.00

•ELEC0611H 12/01/1993
Rates

APACHE COUNTY [Area North of Highway 66]
Fringes

ELECTRICIANS

ELEC0640A 06/01/1993

23.06 4%+4.20 •

(

Rates Fringes
COCONINO; MARICOPA; MOHAVE; and YAVAPAI COUNTIES; and the
following portions of counties:

NAVAJO COUNTY (North and West of a boundary beginning at a.point
where Clear Creek crosses the Coconino- Navajo County line,
Northeasterly along Clear Creek and Northeasterly to Cottonwood
Wash, along Cottonwood Wash Northeasterly to where it intersects
the Navajo Indian Reservation then Easterly along the Navajo
Indian Reservation Boundary line to a point where it intersects
the Navajo-Apache County line);

PINAL (area lying North and West of the boundary line beginning
at a point where Papago Indian Reservation Road No. 15 crosses

•

•
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•

•
the Pima-pinal County line, then extending in a Northeasterly
direction on Papago Indian Reservation Road No. 15 to the
intersection with Highway FAS-267, extending North on Highway
FAS-267 to the intersection with the Florence Canal, North and
East on the Florence Canal to the intersection of the line
"Second Guide Meridian East" then North to the pinal-Maricopa
County lines )

(

•
ELECTRICIANS:
Electrical contracts

$20,000,000 and over
Electrical contracts
under $20,000,000

17.95

16.50

3%+2.49

3%+2.49

•

•

•

•

ELEC0769A 04/01/1994
Rates Fringes

LINE CONSTRUCTION: , ,-
ZONE 1 ZONE 2 ,;',

Lineman, Technician, Crane
Operator, and Pilot 21.42 23.59 3.75%+5.25

Cable Splicer 21.98 24.21 3.75%+5.25
Equipment Operator, Mechanic,

and Powderman
Mechanic 17.47 19.58 3.75%+5.25
Groundman 14.80 17.00 3.75%+5.25

ZONE DEFINITIONS FOR LINE CONSTRUCTION:
Zone 1: Area within a 35 mile radius from City Hall in

Phoenix and Tucson, and a 25 mile radius from
City Hall in Yuma

Zone 2: . Area outside Zone 1

ENGI0428B 07/01/1994
Rates Fringes

POWER EQUIPMENT OPERATORS:
ZONE 1:

• GROUP 1 13.00 3.53
GROUP 2 15.92 3.53
GROUP 3 16.91 3.53
GROUP 4 17.84 3.53

• ZONE PAY:
All Zones will be calculated from the nearest City Hall in
Flagstaff, Phoenix, Tucson, and Yuma

•
ZONE 1:
ZONE 2:
ZONE 3:

o to 59 miles
60 to 100 miles, add $1.00 per hour
101 miles and over, add $2.00 per hour

(

•
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(',

(

(

POWER EQUIPMENT OPERATORS CLASSIFICATIONS:

GROUP 1~ A-frame boom truck, winch truck, air compressor,
Beltcrete, boring bridge and texture, concrete mixer (skip type),
conductor, brakeman, handler, conveyor, cross timing and pipe
float, curing machine, dinky (under 20 tons), elevator hoist
(Husky and similar), fir.emen (all), forklift and Ross carrier,
generator (all), highline cableway signalman, hydrographic
mulcher, hydrographic seeder, joint inserter, jumb9 finishing
machine, Kolman belt loader, machine conveyor, mUltiple power
concrete saw, oiler, pavement breaker, power grizZly, power
sweeper, pressure grout machine, pump, roller (except as
otherwise classified), self-propelled chip spreading machine,
skiploader (3.5 cu. yd. and less), slurry seal machine (Moto
paver driver), small self-propelled compactor (with blade) 
backfill, ditch operation, straw blower, tractor (D-5 and under),
tripper, tugger, welding machine, wheel-type tractor (Ford, .
Ferguson type with attachments, Bee Gee etc.)

GROUP 2: Aggregate plant (including crushing, screening and sand
plants, etc.), asphalt plant mixer, asphalt laydown machine,
backhoe (rubber tired or track, less than 1 cu. yd. MRC), Bee Gee
operator boring machine, concrete batch plant (all types and
sizes), concrete mechanical tamping, spreading or finiShing
machine (inclUding Clary, Johnson or similar types), concrete
mixer (paving type and mobile mixers), concrete pump, crane
(crawler and pneumatic less than 15 ton capacity MRC), drilling
machine (including water wells), elevating grader (all types and
sizes except as otherwise classified), field equipment
serviceman, grade checker (excluding civil engineer), paver and
similar type equipment, motor grader (any type power blade 
rough), oiler driver, operating engineer rigger, pneumatic tired'
scraper (all sizes and types), power jumbo form setter, road oil
mixing machine, roller (on all types asphalt pavement), screed,
self-propelled compactor (with blade, 815, 825 or equivalent 
grade operation), skip loader (all types with a rated capacity
over 3.5 but less than 6 cu. yd.), slip form (power driven
lifting device for concrete forms), soil cement road mixing
machine (single pass type), heater and planer, tractor (dozer,
pusher - all), traveling pipe-wrapping machine, trenching
maChine, tugger (two or more)

GROUP 3: Asphalt or concrete planing, rotomill and milling
maChine, auto grade machine (CMI and similar equipment), boring
machine (inclUding mole, badger and similar type), concrete pump
(truck mounted with boom), crane (crawler and pneumatic over 15
tons but less than 100 tons capacity MRC), crawler type tractor
with boom attachment and slope bar, derrick, Gradall, heavy duty
mechanic/welder, helicopter hoist operator or pilot, highline
cableway, mass excavator (150 Bucyrus, Erie and similar type),
mechanical hoist (two or more drums), motor grader (any type
power blade - finish), mucking machine, overhead crane,
piledriver engineer (portable, stationary or skid rig), power
driven ditch lining or ditch trimming machine, remote control

•

•

•

•

•

•

•

•

•

•
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•

•

•

•

'.

earth moving machine, skip loader (all types with rated capacity,
6 cu. yd. but less than 10 cu. yd.), slip form paving machine
(including. Gunnert, Zimmerman and similar types), tower crane or
similar type, universal equipment' operator (backhoe, clamshell,
'dragline, shovel etc., up to 10 cu. yd.)

GROUP 4: Crane operator (pneumatic or crawler - 100 tons hoisting
capacity and over, MRC rating)', skip loader (all types with rated
capacity of 10 cu. yd. or more), universal equipment operator
(backhoe, clamshell, dragline, shovel, etc., 10 cu. yd. and over)

MUltiple-Unit Earth Equipment (Holland Loader etc.), Tractor
operator, Pneumatic-Tired or Track type, Two units - $0.50 per
hour over base rate; and $1.00 per hour for each additional unit

(

•

* IRON0075A 08/01/1994

IRONWORKERS:
0-50 miles from city Hall in
Phoenix or Tucson

50-100 miles
100-150 miles
over 150 miles

Rates

16.00
17.50
18.75
20.00

Fringes

8.05
8.05
8.05
8.05

•

•

•

•

LAB00383A 06/01/1990 (
Rates Fringes

LABORERS:
GROUP 1 9.81 2.97
GROUP 2 10.71 2.97
GROUP 3 11.19 2.97
GROUP 4 11.40 2.97
GROUP 5 12.69 2.97

LABORERS CLA~SIFICATIONS:

GROUP 1: Laborer, general or construction; tool dispatcher or
checker; manually controlled signal operator; fence builder,
guard rail builder·- highway; chat box man; dumpman and/or
spotter; rip rap stone man; rock slinger; form stripper; packing
rod steel and pans; cesspool diggers and installers; astro turf
layer; clean up - bull gang trackman, railroad; chipper
(clearing and grubbing); kettleman - tarman; spikers, wrenchers
creosote tieman; floor sanders - concrete; sandblaster (pot
tender); powderman tender: fine grader; all tenders not herein
separately classified; window cleaner; flagger

•
GROUP 2: Concrete laborer (belt, 'pipe and/or hoseman); cement

mason tender; cutting torch operator; power type concrete buggy;
bander; guinea chaser (

•
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•
GROUP 3: Operator and tender of pneumatic and electric tools;
concrete vibrating machines, chain saw (on clearing and
grubbing): hydraulic jacks and similar mechanical tools not
separately herein classified; pipe caulker and/or backup man -
pipeline; riggers and signal man - pipeline: pipe wrapper; •
cribber & shorer (except tunnel); pneumatic gopher; pre-cast
manhole erector

."
GROUP 4: Asphalt raker and ironer; air and water washout

nozzleman (low and high pressure); scaler (using bos'n's chair
or safety belt): tamper (mechanical - all types); sandblaster •
(nozzleman); concrete saw (hand-guided): concrete cutting torch:
gunite (gunman, mixerman, rodman); bio-filer, pressman,
installer, operator: hand-guided trencher and similarly operated
equipment; driller (jackhammer and/or pavement breaker); grade
setter (pipeline); pipe layer including but not limited to non-
metallic transite and plastic pipe, water pipe, sewer pipe, •
drain pipe, and underground tile pipe and conduit); chuck" tender
(except tunnel)

.:l".

GROUP 5: Drill doctor and/or air tool repairman; scaler
(driller); form setter and/or builder; welder and/or pipelayer
installing process piping; driller - core, diamond, wagon, air •
track, Joy, Mustang, PR-143, 220 Gardner-Denver, Hydrasonic,
powderman: water blaster operator

( PAIN0086B 10/01/1993
Rates Fring.es

PAINTERS:
ZONE 1:
Painter 13.10 1.65
Industrial Painter (Power Plants) 16.02 1.65

ZONE 2:
Painter 14.10 1.65
Industrial Painter (Power Plants) 17.02 1. 65

ZONE 3:
Painter 15.60 1.65
Industrial Painter (Power Plant?) 18.52 1.65

ZONE DESCRIPTIONS FOR PAINTERS

ZONE 1: 0 to 40 road miles from Courthouse in Phoehix
to the construction site.

ZONE 2: 40 to 60 road miles from Courthouse in Phoenix
to the construct~on site.

ZONE 3: More than 60 road miles from the Courthouse in
Phoenix to the construction site.

•

•

•

(

PLAS0394A 06/01/1991
Rates

APACHE, COCONINO, MOHAVE AND NAVAJO COUNTIES:

AZ940002 - 7

Fringes
Area NORTH of a
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•

•

straight line drawn between a point 35 miles due North of the
City Hall in Flagstaff and a point 35 miles due North of the City
Hall in Kingman, extending to the Arizona/Nevada state line on
the West and extending to a point 35 miles due North of the City
Hall in Holbrook, thence due East to the intersection of the
Arizona - New Mexico state line:

(

•
CEMENT MASONS:

Cement Masons
Concrete Troweling Machine;

Sawing and Scoring Machine;
CUrb and Gutter Machine

'.-.18.505

18.74

3.05

3.05

•

•

PLAS0394B 06/01/1991
Rates Fringes

COCHISE, GILA, GRAHAM, GREENLEE, LA PAZ, MARICOPA, PIMA, PINAL,
SANTA CRUZ, YAVAPAI, AND YUMA COUNTIES; AND THE SOUTHERN PARTS
OF APACHE, COCONINO, MOHAVE AND NAVAJO COUNTIES [Area SOUTH of a
straight line drawn between a point 35 miles due North of the
City Hall in Flagstaff and a point 35 miles due North of the City
Hall in Kingman, extending to the Arizona / Nevada State line on
the West and connecting to a point 35 miles due North of the City
Hall in Holbrook, thence due East to the intersection of the
Arizona - New Mexico State line]

•
CEMENT MASONS:

Cement Masons
Concrete Troweling Machine;

Sawing and Scoring Machine;
Curb and Gutter Machine

16.005

16.24

3.05

3.05

(

•
PLUM0469B 07/01/1994

Rates Fringes
APACHE, COCONINO, LA PAZ, MARICOPA, MOHAVE, NAVAJO, YAVAPAI AND
YUMA COUNTIES:

ZONE DEFINITIONS FOR PLUMBERS AND PIPEFITTERS

•

•

PLUMBERS AND PIPEFITTERS:
ZONE 1:

Commercial
Industrial

ZONE 2:
Commercial
Industrial

18.85
2L85

21. 85
24.85

5.76
5.76

5.76
5.76

•
ZONE 1: Area within a 20 mile radius of the center of the
following towns: Flagstaff, Holbrook, Kingman, Lake Havasu
city, Prescott, Show Low, Springerville, st. John's,
Winslow, and Yuma: and area within 40 miles of the center
of Phoenix (:..

•
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ZONE 2: Area outside a 20 mile radius of the center of
Flagstaff, Holbrook, Kingman~ Lake Havasu City, Prescott,
Show Low, Springerville, st. John's, Winslow, and Yuma;
and area outside a 40 mile radius of Phoenix

----------------------------------------------------------------
PLUM0741B 07/01/1992

Rates . Fringes
COCHISE, GILA, GRAHAM, GREENLEE, PIMA, PINAL, AND SANTA CRUZ

•

•

•
PLUMBERS & PIPEFITTERS

SUAZ3001A 01/22/1993

LANDSCAPE SPRINKLER INSTALLER

LANDSCAPE LABORER

18.50

Rates
8.27

4.91

4.70

Fringes
.24

.24

•

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Pickup Driver, station Wagon Driver, Man Haul Driver,
4 axle or less Dump or Flattrack Driver, Self-propelled street
sweeper, tireman, Water Truck under 3900 gallons, Transit Mix •
Driver, 8 cy or less Mixer capacity, Ambulance Driver.

GROUP 2: Transit Mix Driver, over 8 cy, Rock Truck Driver-under
35 tons, oil Tanker or Spreader Truck Driver and/or Bottman,
Retortman or Leverman" 5 axle Dump or Flatrack Driver, Water
Truck Driver 3900 gal and over, Off-Highway Equipment Driver •
including but not limited to: 2 or 4 Wheel Power Unit, i.e., Cat
DW Series, Euclid, Int'l and Similar type Equipment, Transporting
Material when top loaded or by External Means, Including Pulling
Water tanks, Fuel Tanks or other applications under Teamster
Classificaiton •GROUP 3: Field Equipment Serviceman or Fuel Truck Driver, Heavy
Duty Mechanic/Welder, Transport Driver (Heavy Equipment), Off
Highway Rock Truck-35 tons and over

Combination men shall be paid thirty cents ($.30) over the
highest rated work. •
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•

•

•

•

•

•

•

•

•

•

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR S.S(a)(l)(v».

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

END OF GENERAL DECISION

•
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•

•

•

•

•

•

•

•

•

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
CONTRACT FCD 94-36

DYSART DRAIN IMPROVEMENTS PROJECT
DETENTION BASIN AND COLLECTOR CHANNELS

SPECIAL PROVISIONS

SECTION 201 • CLEARING AND GRUBBING
Clearing and grubbing shall confonn to Section 201 of the MAG Vnifonn Standard Specifications.

Subsection 201.5 - Payment
No payment will be made for clearing and grubbing as such; the cost thereof shall be included in the bid price
for the construction or installation of the items to which said clearing and grubbing are incidental or appurtenant

SECTION 202 - MOBILIZATION
Subsection 202.1 - Description
The work under this section shall consist of preparatory work and operations, including but not limited to, the
movement of personnel, equipment, supplies and incidentals to the project site; the establishment of all offices,
buildings and other facilities necessary for work on the project, and for all other work and operations that must
be perfonned and costs incurred prior to beginning work on various items on the project site.

Field Office:
This work shall consist of providing and maintaining a furnished Field Office for the exclusive use of and
occupancy the Engineer and the Engineer's staff.

The office shall be a building or mobile trailer erected at a location convenient to the project. The office may be
in the same building or mobile trailer as office space of the Contractor, provided that such office is separated
from the area used by the Contractor by a wall or door with an adequate locking device and has at least two
doors to the outside.

The Contractor may furnish equivalent facilities in an existing building provided such facilities and building are
located to provide convenient service.

The field office shall be an approved and weatherproof building or mobile trailer providing a minimum of 500
square feet of clear floor space, not including the toilet area. The structure shall have a minimum ceiling height
of seven (7) feet and shall be provided with weatherproof doors equipped with adequate locking devices.
Windows shall also be provided with adequate locking devices. The Contractor shall also provide the following:

a. Lighting - Electric light, non-glare type luminaries to provide a minimum illumination level at desk
height level.

b. Heating & Cooling - Adequate electrically powered equipment to maintain an ambient air temperature
of 72 degrees F plus or minus 8 degrees.

c. Telephone - A telephone with an outside line for the exclusive use of the Engineer. The Contractor
will pay for the cost of the line and local calling charges. Long distance charges made on this line will
be paid for by the District

•
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d. Toilet - A conunode and wash sink in a separately enclosed room within the building or mobile trailer,
properly ventilated and complying with applicable sanitary codes. Contractor shall provide water
service.

e. Maintenance - The contractor shall maintain all facilities and furnished equipment in good working
condition.

f. Fire Extinguisher - Two non-toxic, dry chemical, fire extinguishers meeting Underwriters Laboratories,
Inc. approval for Class A, Class B, and Class C frres with a minimum rating of 2A: 20B: We.

g. Electricity - Contractor shall provide electric power and pay for all electric services.

h. Furnishings - Four office desks with drawers, four office chairs (padded, swivel type), one drafting
table (adjustable height 3 feet by 6 feet), one conference table, four folding chairs, and one draftsman's
stool.

The office shall be fully equipped and made available for the Engineer's use and occupancy prior to the start of
any Contract work and not later than 10 days after the date of notice to proceed. The Engineer will notify the
Contractor, in writing, of the acceptability of the Field Office provided. The Contractor shall maintain the field
office in operating condition until seven (7) days after acceptance of the Contract work.

All facilities shall be maintained in good operating condition and appearance by the Contractor for the designated
period, after which all portable buildings or trailers, fencing, surfacing, and utilities shall be removed from the
site, the areas cleaned and seeded if required .and left in a neat and acceptable condition.

Subsection 202.1 • Payment
Payment shall be made on the basis of the lump sum price bid and shall be full compensation for supplying and
furnishing all materials, facilities, and services and performing all work involved as specified herein. The lump
sum price bid shall not exceed three (3%) percent of the total project bid amount exclusive of mobilization. No
additional payment will be made for occupancy and services during periods of contract extension of time due to
engineering changes.
ITEM 202· MOBILIZATION

SECTION 205· ROADWAY EXCAVATION
Roadway excavation shall conform to Section 205 of the MAG Uniform Standard Specifications except as
modified herein.

Subsection 205.2 • Unsuitable Material
Add the following:
In bituminous paved areas, the moisture content of the subgrade and backfill should be maintained at 2 percent
below optimum or lower during site. grading to reduce the potential for pumping. If in.situ moisture contents are
higher than this at the time of construction, pumping may occur, and special precautions should be taken to
prevent disturbance, equipment mobility problems, and loss of shear strength in the subgrade. These precautions
may include spreading and drying of wet soils, removal and replacement of wet soils, construction of temporary
gravel roads at channelized traffic areas, and/or use of lighter compaction equipment.

Subsection 205.8 • Payment
No separate payment will be made for roadway excavation. The cost thereof shall be considered as being
included in the price bid for construction or installation of the items to which such roadway excavation is
incidental or appurtenant.

•

•

•

•

•

•

•

•

•

•
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•

•

•

•

•

•

•

SECTION 206· STRUCTURE EXCAVATION AND BACKFILL
Structure excavation and backfill sball confonn to Section 206 of the MAG Unifonn Standard Specifications
except as modified herein.

Subsection 206.2 • Foundation Material Treatment
Add the following:
Foundation bearing surfaces shall be free of debris and water softened materials prior to placing concrete and
reinforcing steel. All foundation excavations shall be inspected by the Engineer prior to placing the foundation
material. Any loose or disturbed zones should be removed and replaced with compacted fill or lean concrete.

Below culvert bottom the moisture content of existing site soils should be maintained between optimum and
optimum plus 3 percent (AS1M D698) during and subsequent to site grading to reduce expansive potentials. At
these conditions, some pumping may be experienced under dyn.amic loading if the compaction is done by very
beavy equipment (i.e. loaded scrapers, water-pulls, etc.) Some pumping is not considered detrimental in areas
below the culvert bottom (Le. static loading conditions) provided specified densities are obtained. Ligbter
compaction equipment and/or drying of wet soils may be used to reduce pumping if this condition becomes
severe.

The Geotechnical Report for the project is available from the District and may be used by the Contractor in
developing plans for temporary construction slopes.

Subsection 206.4 - Structural Backfill
Add the following:
Compaction of structural backfill soils against embedded footings or walls sball be accomplisbed to a minimum
95 percent of the maximum AS1M 0698 density.

Compaction against culverts, wing walls, or cbannellining within 3 feet of the walls or lining shall be
accomplisbed using manual or remote control compaction equipment only.

Backfill bebind subsurface walls designed to support utilities, pavement, cbannels, or other facilities sbould be
compacted to density criteria from Section 211. Backfills should consist of granular soils, free of vegetation,
debris, organic contaminants, and fragments larger than 6 inches in size, wbich exhibit low expansive potentials.
On-site soils may be used in structural fills or backfIlls more than 3 feet below the final grade. High plasticity
on-site soils may not be used in structural fills or backfills.

BackfIll operations shall be accomplished by mecbanical methods. Water settling or jetting shall not be
pennitted.

Imported soil used for fills below box culverts or backfills around box culverts or under pavements, or channels
sbould be granular soils conforming to the following requirements:

Maximum Particle size:
Maximum percent expansion:

6 inches·
1.5"·

•

•

• Maximum size may be reduced at the Engineer's direction to satisfy trenching and landscape
requirements, etc.

•• Perfonned on sample remolded to 95 percent of the maximum AS1M D698 density and 2 percent below
optimum moisture under a 100 psf surcbarge pressure.

No payment will be made for structural excavation as sucb; the cost thereof shall be included in the bid price for
the construction or installation of the items for whicb said excavation is incidental or appurtenant.

•
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Subsection 206.5 • Payment
Payment will be made for structural backfill on the basis of the price bid per cubic yard in place.
ITEM 206 • STRUCTURAL BACKFILL

SECTION 211 • FILL CONSTRUCTION
Fill construction shall conform to Section 211 of the MAG Uniform Standard Specifications except as modified
herein. ..

Subsection 211.2 • Placing
Add the following:
Highly plastic soils removed from the excavation shall not be used in any required fills or structural backfiHs.

Subsection 211.3 • Compacting
. Add the following:
Compaction of exposed site soil, backfill, fill, and base course materials shall be accomplished to the following
density criteria:

•

•

•

•
Material

Subgrade Soil:
Below structural elements
Below Pavement

Backfill:
Below channel lining
Channel berms

Aggregate base course:
Below channel lining
Below pavement

Fill:
Detention basin spoil areas

Minimum Percent
Compaction (ASTM 0698)

95
95

95
95

95
100

85

•

•

•
Compaction of on site soils in scarified zones or in new fills more than 3 feet below final grade should be
accomplished at a moisture content between optimum and optimum plus 3 percent. Compaction of granular
imported soil below the channel lining, box culverts, or footings should be accomplished at a moisture content
between optimum minus 3 percent and optimum plus 3 percent Compaction of exposed soil and fill material
within 3 feet of asphalt pavement should be accomplished at a moisture content 2 percent below optimum or
lower.

On site undisturbed soils or compacted soils subsequently disturbed or removed by construction operations
should be replaced by materials compacted as specified above.

Subsection 211.6· Payment
No payment will be made for fill construction as such; the cost thereof shall be included in the bid price for the
construction or installation of the items to which said fill construction is incidental or appurtenant. This section
does not include structure backfill, which is part of Section 206 herein, or placement of detention basin spoil in
fill, which is part of Section 215.

•

•

•
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SECTION 215 - EARTHWORK FOR OPEN CHANNELS
Earthwork for open channels shall confonn to Section 215 of the MAG Unifonn Standard Specifications except
as modified herein.

Subsection 215.1 - Description
Add the following:
The work in this section consists of excavation, over-excavation, fill, grading, and disposal of excavated and
removed material for the construction of the detention basin and associated open channels, and the East Collector
Channel.

Subsection 215.7 - Measurement
Add the following:
Measurement for excavation and spoil of material on site for the detention basin and associated open channels
will be made according to the quantity of material excavated from natural ground to the fmished grades shown
on the plans. No measurement will be made for fill construction of the spoil areas. The Engineer will verify the
quantities of excavation by a method which in his opinion is best suited to obtain an accurate determination.

Excavation material from the East Collector Channel may be disposed of in the spoil areas north and south of
the detention basin. The finished grades shown on the plans will be adjusted accordingly to maintain a similar
grading and drainage pattern to the catch basins and benns as shown on the plans.

Subsection 215.8 - Payment
Payment for excavation and spoil of material for the open channels and East Collector Channel shall be made on
the basis of the price bid per cubic yard for excavation.
ITEM 215-1 - CHANNEL EXCAVATION

Payment for excavation and spoil of material on site for detention basin shall be made on the basis of the price
bid per cubic yard for excavation.
ITEM 215-2 - DETENTION BASIN EXCAVATION

SECTION 220 - RIPRAP CONSTRUCTION
Riprap construction shall confonn to Section 220 of the MAG Unifonn Standard Specifications except as
modified herein.

Subsection 220.1 - Description
Add the following:
The construction of riprap shall consist of furnishing and placing bedding, stone, and grout as shown on the
plans and specified in the special provisions. Sacked concrete riprap shall not be allowed. Grouted riprap is
specified as Type I or IT as shown on the plans and specified here and in Section 703.

Subsection 220.2 - Materials
Add the following:
Concrete for grouted riprap Types I and II shall be an approved batch per MAG Standard Specifications and
shall develop a minimum 2,000 psi compressive strength within 28 days. Add 1.5 pounds per cubic yard
FlBERMESH, or approved equal, fibrous reinforcing.

In order to maintain slope stability where plain rip rap is constructed, stones shall be angular in shape and
confonn to the requirement set forth in Section 703.

•
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Subsection 220.5 - Grouted Riprap
Add the following:
Excavate for placement of grouted riprap as indicated. Placement methods will minimize disturbance of the
subgrade. Place stones into position following details indicated. Wasb the stone free of fines or soil wbicb
would affect the grout bond. The concrete grout sball be placed by injection methods by pumping under low
pressure, positive displacement methods, througb a 2-incb maximum diameter bose to ensure complete
penetration of the grout into the stone layer. The voids at the surface, as detailed on the drawings, will not be
grouted unless designated. Grout thickness sball be as shown on the plans.

The operator shall be able to stop the flow and will place grout in the voids and not on the surface rock. Clean
and wasb any spillage before the grout sets. A "pencil" vibrator will be used to make sure all voids are filled
between and under rock. The intent is to fill all voids from the subgrade level through the rock layer. In all
cases, grout must penetrate to subgrade. The pencil vibrator may be used to smooth the appearance of the
surface.

The grout mix shall be stiffened and other measures taken to retain the grout in steep locations.

Subsection 220.8 - Payment
Payment for riprap construction shall be made at the price bid per cubic yard to the neat lines shown on the
plans, and shall include full compensation for furnishing all labor, materials, tools, and equipment, and doing all
the work involved in constructing the riprap structures complete in place as specified on the plans, and in the
special provisions. This includes, but is not limited to, preparation of ground surfaces and trenching, furnishing
and placing of riprap and grout, pumping and injection equipment, vibration, and cleanup.
ITEM 220-1 - GROUTED RIPRAP TYPE I
ITEM 220-2 - GROUTED RIPRAP TYPE n
ITEM 220-3 - PLAIN RIPRAP

SECTION 301 - SUBGRADE PREPARATION
Subgrade preparation shall conform to Section 301 of the MAG Uniform Standard Specifications except as
modified herein.

Subsection 301.1 - Description
Add the following:
This work includes preparation of surfaces, placement of fill and compaction for the dirt farm roads, and
subgrade preparation for Reems Road.

Subsection 301.8 - Payment
Payment for subgrade preparation shall be made on the basis of price bid per square yard.
ITEM 301 - SUBGRADE PREPARATION

SECTION 310 - UNTREATED BASE
Untreated base shall conform to Section 310 of the MAG Uniform Standard Specifications except as modified
herein.

Subsection 310.1 - Description
Add the following: .
This work includes the placement of aggregate base course as shown on the plans.

Subsection 310.4 - Payment
Payment for untreated base shall be made on the basis of the price bid per ton.
ITEM 310-1 - AGGREGATE BASE COURSE
ITEM 310-2 - AGGREGATE BASE COURSE (O&M ROAD)

•

•

•

•

•

•

•

•

•
I

•
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SECTION 311 • SOIL CEMENT BASE COURSE
Soil cement base course shall conform to Section 311 of the MAG Uniform Standard Specifications except as
modified herein.

Subsection 311.1 - Description
Add the following:
The work under this section consists of preparation of surfaces and placement of soil cement along Reems Road
and Northern Avenue as shown on the plans and details.

Subsection 311.2 - Materials
Add the following:
Material for soil cement shall not contain material which would be retained on a 2 inch sieve or more than 30%
passing a #200 sieve, and should not have a plasticity index above 15. Unsuitable material should be spoiled and
.replaced with suitable material found within the basin excavation strata (see the soil boring logs on plan sheet
G05/5). .

Subsection 311.4.1.1 • Subgrade Preparation
The existing soil shall be removed to a depth equal to the depth of thickness of the soil cement placement
required as shpwu on the plans. The subgrade shall then be scarified to a depth of 8 inches and recompacted to
a minimum of 95%. The subgrade shall then be moistened immediately prior to the placement of the soil
cement. The depth of soil cement base shall be a minimum of 12 inches or as shown on the plans.

Subsection 311.4.2 • Application of Cement
Add the following:
The application of cement shall be determined based on the requirement of a minimum design compressive
strength for the soil cement base at seven (7) days being equal to 750 psi. The Contractor shall submit the mix
design with appropriate test results to the Engineer for approval prior to the mixing and placement of the soil
cement base. The cement content shall be the amount of cement required for the approved 750 psi mix design
plus 2% for durability and variations in the aggregate and production methods.

Subsection 311.4.3 - Mixing
Add the following:
The materials for the soil cement base shall be mixed in a central plant. Clay balls larger than 1 inch in
diameter will be removed..

Subsection 311.4.5 • Compaction
Add the following:
The density of the fmal product shall be not less than 96% as determined by AASHTO T-I34 or ASTM D-558.

Subsection 311.4.5.1 • Testing
In place density shall be monitored by nuclear density tests in accordance with AASHTO T238, 1'239.
Maximum density shall be determined in the lab in accordance with the requirements of AASHTO T99, Method
D for minus 3/4" material only. Density tests will be taken at randomly selected sites and at a minimum of one
(1) test for every 400 square yards of soil cement in place. Compressive strength shall be determined in
accordance with the requirements of Arizona Test Method 241. At least one compressive strength test (three
cylinders) shall be made for each 1,500 square yards (500 cubic yards) of soil cement placed.

Subsection 311.4.8 - Curing
Add the following:
Moist curing of the soil cement placement shall be used. Approval of the moist curing method will be obtained
from the Engineer prior to the placement of the soil cement.

•
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C-3/4
Portland Cement (1-112% by weight)
AC-20

Subsection 311.5 - Measurement
Add the following:
Measurement of soil cement will be the number of square yards constructed to the required depth, completed and
accepted. No separate measurement will be made for portland cement, for the over-excavation or subgrade
preparation, or testing of the soil cement

Subsection 311.6 • Payment
Payment for soil cement base course shall be made on the basis of the price bid per square yard complete in
place including testing. No measurement or payment will be made for any imported earth materials.
ITEM 311 • SOIL CEMENT

SECTION 315 • BITUMINOUS PRIME COAT
Bituminous prime coat shall conform to Section 315 of the MAG Uniform Standard Specifications except as
modified herein.

Subsection 315.2 Materials
Add the following:
The bituminous material shall be Grade MC-70 or MC-250 liquid asphalt as determined by the Engineer. Prime
coat shall be applied to the total width of the aggregate base material at the rate of 0.40 gallons per square yard
unless otherwise specified by the Engineer. Prime coat shall be allowed to penetrate for not less than forty-eight
(48) hours prior to beginning asphalt concrete paving.

Subsection 315.5 Payment
Payment for bituminous prime coat shall be made on the basis of price bid per ton.
ITEM 315 • BITUMINOUS PRIME COAT

SECTION 321- ASPHALT CONCRETE PAVEMENT
Asphalt concrete pavement shall conform to Section 321 of the MAG Uniform Standard Specifications except as
modified herein.

Subsection 321.2 • Materials and Manufacture
Add the following:
Type
Mineral Filler
Asphalt Cement

In addition to pugmill type mixing plants, drum dryer mixers will be allowed in accordance with Standard
Specification 7io.9. The moisture content of the bituminous mixture immediately behind the paver shall not
exceed three (3%) percent.

The proper proportioning of the material at the cold feed shall be determined by the Contractor and approved by
the Engineer prior to production of asphaltic concrete. Production shall not commence until calibration tests
indicate an acceptable product can be obtained.

The correct proportions of each aggregate size introduced into the mixer shall be drawn from the storage bins by
an approved type of continuous feeder which shall supply the correct amount of aggregate in proportion to the
bituminous material and shall be so arranged that the proportion of each aggregate size can be separately
adjusted. The continuous feeder for the aggregate may be mechanically or electrically activated.

The plant shall be equipped with a sampling device to take representative composite samples of the cold feed. If
tests indicate non-compliance with specifications, operation shall cease until proper corrections have been made.

•

•

•

•

•

•

•

•

•

•
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The production of the plant shall be governed by the rate required to obtain a thorough and uniform mixture of
materials. Mixing shall continue until the uniformity of coating, when tested in accordance with AASHTO T
195, is at least ninety-five (95%) percent.

The Contractor will be required to furnish to the Engineer certified weight tickets covering all of the asphalt
concrete placed on the project.

Where the compacted thickness of the asphaltic pavement course is designated as three (3) inches or less, the
asphalt may be placed in one lift.

Subsection 321.9 - Payment
Payment for asphaltic concrete shall be made on the basis of price bid per ton.
ITEM 321 - ASPHALTIC CONCRETE PAVEMENT (C-3/4)

SECTION 329 - TACK COAT
Tack coat shall conform to Section 329 of the MAG Uniform Standard Specifications except as modified herein.

Subsection 329.7 - Payment
Payment for the emulsified bituminous tack coat will be by the ton, diluted.
ITEM 329 - BITUMINOUS TACK COAT

SECTION 340 - CONCRETE CURB, GUTTER, SInEWALK, DRIVEWAY AND
ALLEY ENTRANCE

Concrete curb and gutter shall conform to Section 340 of the MAG Uniform Standard Specifications except as
modified herein.

Subsection 340.6 - Payment
Payment for concrete curb· and gutter shall be made on the basis of price bid per lineal foot.
ITEM 340-1 - CONCRETE CURB (MAG DET. 222, TYPE'A')
ITEM 340-2 - CONCRETE CURB AND GUTTER (MAG DET. 220, TYPE 'A')

SECTION 350 - REMOVAL OF EXISTING IMPROVEMENTS
Removal of existing improvements shall conform to Section 350 of the MAG Uniform Standard Specifications
except as modified herein.

Subsection 350.1 - Description
Add the following:
The work includes the removal and disposal of existing structures, pavement. and any other obstacles to
construction, unless it is specifically called out on the plans to be removed and relocated. Holes, cavities and
trenches resulting from the removal of structures shall be backfuled in accordance with Sections 206 and 211.

The work also includes the removal and repair of existing irrigation facilities (concrete lined ditches and pipes)
located at the northwest Comer of the detention basin and spoil area, in accordance with the plans and details.

The disposal of all waste material removed under this item shall be the responsibility of the Contractor. The
disposal site shall be approved by the Engineer.

If a Maricopa County landfill is selected for disposition of waste materials and/or debris, a Maricopa County
LandfUl Use Permit will be required. Application for pennit can be made at the Maricopa County Landfill
Office, located at 3325 West Durango Street. Phoenix, Arizona 85009 (telephone (602) 269-2661). Charges will
be levied on a volume basis for each load delivered to the landfill in accordance with the current fee schedule.

•
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The project construction limits shall be cleared of all trash and construction debris. Such material as collected
shall be disposed of at an approved landfill site and shall be subject to landfill fees so assessed, which will be

included in the unit price bid for this item.

Weigh tickets from all landfill disposal must be furnished to the Engineer.

Subsection 350.4 • Payment
Payment for removal and disposal of the existing structures shall be made on the basis of the lump sum price
bid, and shall include full payment for removal and disposal of box culverts, head walls, retaining walls, and
other structures to be removed as shown on the plans or encountered in the field.
ITEM 350-1 - REMOVE STRUCTURES

Payment for removal and disposal of existing AC pavement sh~1 be made on the basis of the lump sum price
bid.
ITEM 350-2 - REMOVE AC PAVEMENT

Payment for removal and repair of existing irrigation facilities at the northwest corner of the detention basin and
spoil area shall be made on the basis of the lump sum price bid, and shall include full payment for removal,
disposal, and repair of these irrigation facilities as shown on the plans.
ITEM 350-3 - REMOVAL AND REPAIR OF IRRIGATION FACILITIES

Payment for all miscellaneous removals required for construction of the project shall be made on the basis of the
lump sum price bid, and shall include as a minimum, removal and disposal of pipe culverts, irrigation ditches
and boxes, riprap, curb and gutter, miscellaneous utilities and remnants abandoned within the area of
construction, and other items as required.
ITEM 350-4 - MISCELLANEOUS REMOVALS

SECTION 401 - TRAFFIC CONTROL
Traffic control shall conform to Section 401 of the MAG Uniform Standard Specifications except as modified
herein.

Subsection 401.1 - Description
Add the following:
All traffic control shall conform to the Construction Specifications for this project and the request of the
Engineer. Part IV of the "Manual On Uniform Traffic Control Devices For Streets And Highways" (U.S.
Department of Transportation, Federal Highway Division) and all revisions thereto, the Traffic Manual
from the City of Phoenix and all revisions thereto shall serve as a guideline in Contrnctor's application
of traffic control.

It shall be Contractor's responsibility to provide, erect and maintain and remove after completion of the
work all necessary signs, barricades, barriers, berms, lights, high level warning devices, delineators, and
any other required devices, uniformed officers, and flagman, necessary to properly mark and control the
construction area for the safe and efficient movement of traffic. Temporary traffic control devices shall
be installed prior to the start of any work. It shall be Contractor's responsibility to construct the required
by pass lanes in order to make the road available to traffic. The County's (MCDOT) approval of
Contractor's traffic control method shall not relieve Contractor of its responsibility to protect the work,
Contractor's personnel, or the general public.

Contractor shall provide and maintain all necessary signs, barricades and centerline vertical panels for
five (5) working days beyond the concrete cure time or acceptance of the project py the Engineer,
whichever period is greater.

•

•

•
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Subsec.tion 401.5 General Tramc regulations
Add the following:
A road closure for the convenience of the Contractor is not authorized, except as specified in these
Special Provisions, without the prior approval of the County. Traffic restrictions are not permitted on
major or collector streets during peak traffic hours of 6:00 a.m. to 8:30 a.m. and 4:00 to 7:00 p.m.
weekdays. .

At signalized intersections during peak hours, four lanes shall be open on roads with five or more lanes,
and three lanes shall be open on roads with four or less lanes with the center lane a left turn lane.
During off-peak traffic hours, the minimum number of lanes shall be two lanes (one in each direction)
on streets with four lanes or less, and three lanes on streets with five or more lanes.

Channelization, including "KEEP RIGHT" signs, shall be provided whenever traffic is moved across the
street center line, the existing center line is removed or opposing traffic is maintained in other than the
normal traffic lanes.

All temporary traffic control devices shall be ballasted with sandbags or other approved ballast.

For construction or trenching diversions that require movement of traffic from the normal through lanes,
temporary bypasses shall be utilized only during daylight hours and the normal traffic shall be restored
during nighttime hours. Traffic plates and temporary pavement shall be used to restore traffic lanes.
Exceptions may be authorized by the Engineer under unusual conditions.

The "SPEED LIMIT 25" sign shall be used where traffic is maintained on unpaved shoulders, on
temporary detour roads, on road sections where the existing pavement has been removed, or on traffic
lanes that are severely restricted.

Access to all adjacent properties shall be maintained whenever possible. When access cannot be
maintained, Contractor shall notify the adjacent residents at least 48 hours in advance of the access
closure. In no case shall the access be closed for more than four hours. Access for fire stations,
hospitals, sheriff stations and schools shall be maintained at all times.

In order to keep nighttime noise to acceptable levels, no work shall be conducted during the hours of
7:00 P.M. to 6:00 A.M. Exceptions may be granted by the Engineer. Special noise abatement
procedures shall be implemented by Contractor for nighttime work.

Contractor shall maintain or relocate all existing signal indications, warning signs, STOP, YIELD, and
street name signs erect, clean and in full view of the intended traffic at all times. Portable signs should
be used to supplement blocked or removed signs. Contractor shall reset all disturbed signs to permanent
locations when construction is completed. Unnecessary or surplus signs shall be removed and delivered
to the MCDOT warehouse at 2222 South 27th Avenue. Contractor is responsible for the cost of
replacing lost or damaged traffic warning signs.

If existing signal equipment is damaged as a result of Contractor's construction activity, Contractor shall
notify the Traffic Engineering Division of the County at (602) 506-8660, in order to facilitate the
prompt restoration of the traffic signal operation. All costs associated with the repair of damaged traffic
signals, caused by Contractor's construction activity, shall be borne by Contractor.

Contractor shall erect portable jersey barriers when deemed necessary by the Engineer. The approach
ends of all portable barriers shall be flared a minimum of ten feet away from the travel lane in order to
lessen the severity of an accidental impact.

•
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Rope, flagging, fencing and woven plastic tape may be used between barricades and channeling devices
to provide additional safety.

Contractor shaH instal1 deceleration sand berms in the blocked traffic path or at other hazardous sites, if
required by the Engineer, in order to prevent vehicles from entering the construction and/or hazard area.
The deceleration sand berms shall be constructed of washed sand and shaH be approximately five feet
(5') high.

Subsection 401.5.1 - Special Traffic Regulations
Add the following:
A road closure of Reems Road for a period not to exceed one hundred and twenty (120) calendar days
is authorized. Two (2) weeks prior to closure, the Contractor shall place advisory signs containing
information on the closure including date and the expected duration of closure. These signs (one for
each direction of traffic) shall be placed at the construction site and at the first north and south major
intersection from the construction site. Two-way traffic shall be maintained on Northern Avenue at aH
times.

Traffic shall be maintained on pavement at all times utilizing twelve (12) foot wide lanes.

All advance road closed warning signs shall use distance advisory criteria and be mounted on channels
driven into the ground. All conflicting speed limit signs shaH be covered.

The final signing and striping of the road shall be done by MCOOT, and not be conunenced or installed
until pavement has been accepted and all shoulders have been dressed to cover the edge of pavement
drop off with the road segment signed with appropriate speed limits signs. Contractor shall give
MCOOT a minimum of two (2) weeks notice as to when the signing and striping can be done.

Contractor shall provide and maintain all necessary signs, barricades and centerline vertical panels until
the road is striped.

Construction shall not commence or proceed without an approved Traffic Control Plan. At the pre
construction conference, the Contractor shall submit for review his plan for the sequence of construction
and the planned road closure signing for construction and the traffic flow when the road is opened. A
Traffic Control Plan (TCP) covering the signing and staging shall be submitted and approved prior to
the start of each stage of construction. The Traffic Control Plans shall address all construction staging
and special provisions requirements.

At the time of the Pre-Construction conference, the Contractor shall designate an employee, other than
the Project Superintendent, who is weH qualified and experienced in construction traffic control and
safety, to be available on the project site during aH periods of construction to set up, maintain and
coordinate safe barricading whenever construction restricts traffic. This individual shaH be authorized to
receive and fulfIll instructions from the Engineer and shall supervise and direct the work. Instructions
and information given by the Engineer to this individual shall be considered as having been given to the
Contractor.

Subsection 401.7 • Payment
Payment for traffic control, including all mobilization, placing, storing, removal and maintenance
incidental to the approved traffic control plan, shall be made on the basis of the lump sum price bid.
ITEM 401 - TRAFFIC CONTROL

•
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SECTION 405 - MONUMENTS
Monuments shall conform to Section 405 of the MAG Uniform St:'lndard Specifications except as
modified herein.

Subsection 405.5 - Payment
Payment for survey monuments shall be made on the basis of the price bid per each.
ITEM 405 - SURVEY MONUMENTS (MAG 120-2, TYPE E)

SECTION 421 - WIRE FENCES
Subsection 421.1 - Description
The work under this section shall consist of furnishing all materials and constructing plain wire fence
and gates at the locations and in accordance with the details shown on the plans. Fences and gates shall
be of the types and sizes shown on the plans and shall be constructed in accordance with the
requirements of these specifications.

Subsection 421.2 - Materials
Plain wire shall be 12-1/2 gauge steel wire and shall be either zinc-coated or aluminum coated. Zinc
coated steel wire shall conform to the requirements of ASTM A 121, Class I coating. Aluminum
coated steel wire shall conform to the requirements of ASTM A 585, Type I, Class 1 coating.

Posts, rails, braces and bars shall conform to Section 772.2, Type A.

Portland cement concrete shall conform to the requirements of Section 725.

Subsection 421.3 - Construction
The Contractor shall clear the fence lines of all earth, trees, brush and other obstructions which interfere
with the proper construction of the fences. Clearing the fence line shall be along and within the project
right-of-way. Disposal of removed material shall be in accordance with the requirements of Section
201.

Fence shall be constructed along and up to twelve (12) inches within the project right-Of-way as shown
on the plans.

Fence posts shall be spaced at the intervals and set to the depths shown on the plans.

In determining the post spacing, measurements shall be made parallel to the -ground slope, and all posts
shall be placed in a vertical position, except in unusual locations where the Engineer may direct that the
posts be set perpendicular to the ground surface.

Line posts may be driven into undisturbed earth provided driving does not injure the posts. All voids
around the post shall be backfllled and the material thoroughly tamped.

End, corner, pull, latch and gate posts and braces shall be set in concrete footings and crowned at the
top to shed water.

Any high points which interfere with the placing of fence wire shall be excavated to provide the
clearance shown on the plans.

•
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Changes in the horizontal alignment of the fence line where the angle of deflection is fifteen (15)
degrees or more sbal~ be considered as comers and a comer post assembly shall be installed. Cbanges
in fence alignment where the angle of deflection is less than fifteen (15) degrees but more than five (5)
degrees shall be considered as alignment angles and diagonal tension wires shall be installed. The
diagonal tension wires shall consist of two (2) twisted steel wires and shall be attached to the adjacent
posts.

Where the fence line intersects a cross fence, the wires for the existing cross fence shall connect to an
end post assembly as shown on the plans. Connecting fence assemblies with braces for every direction
of strain shall be placed at the junction with new fences.

Intennediate post assemblies shall be installed at not more than five hundred (500) foot intervals
between other braced posts. After post assemblies have been placed, the wire shall be pulled taut to the
satisfaction of the Engineer, and each longitudinal wire shall be cut and securely fastened to the braced
post with devices suited for the purpose. Wire shall not be carried past a post assembly, but shall be
cut and fastened to the post independently of the adjacent spans. A maximum of two (2) splices of wire
will be pennitted between post assemblies, but not on the same wire. No splice shall be placed closer
than one hundred (100) feet to any post assembly.

Where fence "lines are interrupted by openings for gates, intennediate post assemblies shall be installed
at both sides of the opening at a distance of one panel width from the end of the opening.

After the tensioning of the wire between the post assemblies, all longitudinal wires shall be attached to
each intervening line post at the height and spacing as shown on the plans. The distance from the
bottom wire to the ground may vary at anyone point from that shown on the plans four (4) inches plus
or minus. Where abrupt changes occur in the fence line grade, intennediate line posts may be required
to maintain proper distances between the bottom wire and the ground.

Spacing of the twisted vertical wire stays shall be as shown on the plans for each' type of fence. The
vertical wire stays shall be woven into every horizontal wire.

At all grade depressions where stresses tend to pull the posts from the ground, the affected fence posts
shall be anchored in concrete or the fence wires shall be weighted with concrete sag weights. The
volume of concrete required to anchor the posts shall be not less than one (1) cubic foot. Fence sag
weights shall weigh not less than one hundred (100) pounds and shall be made with a wire loop hanger
embedded in the concrete. A double strand of wire shall be attached to each horizontal line of wire and
tied to the wire loop hanger of the sag weight

Subsection 421.4 - Measurement
Wire fence shall be measured on the fence ,line along the top of the completed fence from center of end
posts, deducting the widths of gates and openings.

Subsection 421.5 - Payment
Payment shall be made at the contract price bid per lineal foot, and shall be full compensation for
furnishing and installing the wire fence as specified, including removal of obstructions and all incidental
costs not specifically covered in other items.
ITEM 421-1 - WIRE FENCE

Payment for gates shall be made at the contract price bid per each, and shall be full compensation for
furnishing and installing the gate as specified, including all incidental costs not specifically covered in
other items.
ITEM 421-2 - WIRE FENCE GATES
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SECTION 505 • CONCRETE STRUCTURES
Concrete structures shall conform to Section 505 of the MAG Uniform Standard Specifications except
as modified herein.

Subsection 505.1 • Description
Add the following:
The work under this section shall consist of furnishing all labor, materials and equipment for the
construction of all cast-in-place and other concrete, including the channel lining, box culverts, headwalls,
and wingwalls in accordance with the plans and Section 505 of the MAG Standard Specifications,
except as modified herein.

Concrete shall conform to the requirements of Section 725 of the MAG Standard Specifications, and
mix designs shall additionally meet the requirements of Chapter 5, Section 5.3 of ACI STANDARD
318-89. The Contractor shall submit mix designs and certifications of conformance with the above
requirements for the written approval of the Engineer.

Class "A" Concrete, fc =3,000 psi, shall be used for all concrete structures, including the
channel lining, irrigation structures, and spillways.

Class "B" Concrete, fc =2,500 psi, shall be used for curbs and gutters.

The use of Class F fly ash will be permitted in all concrete mixes, subject to approval of mix design by
Engineer.

Transit Concrete mixes used on the project must carry current certification from ADOT or Arizona
Rock Products Association.

The reinforcing steel shall conform to Section 727, Grade 60, of the MAG Standard Specifications.

505.6.1 • Joints
Add the following:
Construction joints for the concrete channel shall be located at the end of a day's pour or when concrete
placement stops for more than 45 minutes. Reinforcing steel shall be continuous through lining
construction joints for a minimum of 2'-0" beyond the end of pour unless noted otherwise on the plans.
The end of the pour shall be a roughened surface.

No expansion or contraction joints will be used for the channel lining.

Subsection 505.8 • Curing
Add the following:
All concrete in top and bottom slabs .ofbox culverts shall be water cured, utilizing the wet burlap
method, unless otherwise permitted by the Engineer, and shall be kept continuously wet for 10 days.

No vehicular loads will be permitted on the box culvert structures before the period of twenty-one (21)
days from the date of the last pour of concrete unless approval is obtained in writing from the Engineer.
In no case shall traffic be allowed on the structure until the specified concrete strength bas been
attained. The ContractOl: shall take special precautions to keep the area properly barricaded, lighted, and
marked to prevent automotive traffic from crossing the new box culvert structures prior to the
Engineer's approval.

•
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Subsection 505.9 • Finishing Concrete
Add the following:
The use of wood trowels will not be pennitted in any finishing operations for concrete slabs.

Subsection 505.10 • Payment
Payment for concrete shall be made at the unit price bid per cubic yard.
ITEM 505·1 • CLASS "A" CONCRETE

Payment for reinforcing steel shall be made at the unit price bid per pound.
ITEM 505·2· REINFORCING STEEL

Payment for concrete channel lining shall be measured to neat lines and made at the unit price bid per
cubic yard, and shall include full compensation for all labor, material, equipment, and appurtenances
necessary for the construction of the channel lining in place including all concrete and reinforcing steel
according to the plans, details, and these specifications.
ITEM 505·3 • CONCRETE CHANNEL LINING

Payment for concrete structures shall be made at the unit price bid per each, complete in place.
ITEM 505-4 - CONCRETE CATCH BASIN MAG 501
ITEM 505-5· CONCRETE CATCH BASIN ADOT C-15.80
ITEM 505·6 - CONCRETE OUTLET WINGS ADOT B-04.10
ITEM 505-7· CONCRETE INLET WINGSADOT B-04.30

SECTION 525· PNEUMATICALLY PLACED MORTAR
Pneumatically placed mortar shall conform to Section 525 of the MAG Uniform Standard Specifications
except as modified herein.

Subsection 525.12 • Payment
Payment for pneumatically placed mortar including welded wire fabric reinforcement shall be made at
the unit price bid per square yard.
ITEM 525 • SHOTCRETE

SECTION 609 • WELL CLOSURE
Subsection 609.1 • Description
The work in this section consists of sealing an existing abandoned ground water well with a 20" casing
located at the northwest comer of the detention basin and spoil area as shown on the plans and in these
specifications. The abandoned well will be sealed using the "capping method" at least 5 feet below
finished grade as shown on the plans. This will be done in accordance with Arizona Department of
Water Resources (ADWR) rule RI2-15-822. The Contractor shall make the cap tamper resistant by arc
welding a minimum one-quarter inch thick steel plate cap to the top of the casing.

Subsection 609.2 - Payment
Payment for sealing the well will be made at the lump sum price bid.
ITEM 609 • WELL CLOSURE

•

•

•

•

•

•

•

•

•

•
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•

•
SECTION 610 • WATER LINE CONSTRUCTION
Water line construction shall conform to Section 610 of the MAG Uniform Standard Specifications
except as modified herein.

East Collector Channel at Olive Ave
Irrigation tailwater pumpback line
PVC Plastic Pipe (AS1M D2241)
12 inch
160 psi
SDR 26
Rubber ring bell and spigot (AS1M D3139)
12 inch Transite Pipe

Subsection 610.3 • Materials
Add the following:
Location
Purpose
Type
Diameter
Pressure Rating
Dimension Ratio
Joints
Connecting pipe mat'l

•

•

Location
Purpose
Type
Diameter
Pressure Rating
Dimension Ratio
Joints
Connecting pipe mat'l

East side of the Detention Basin and spoil area
Irrigation tailwater pumpback line
PVC Pressure Pipe (AWWA C905)
16 inch, CI outside diameter
PR 165
DR 25
Elastomeric Gasket
16 inch PVC Pipe

The irrigation pumpback line at the east side of the detention basin is used to replace an existing 16
inch PVC pipe of unknown wall thickness. An appropriate PVC to PVC adaptor connection will be
required.

Subsection 610.9 • Connecting to Existing Mains
Add the following: .
The irrigation pumpback line adjacent tei the Collector Channel at Olive Avenue is used to replace an
existing 12 inch Transite asbestos cement pipe. An appropriate Transite to PVC adaptor will be
required. The cost of the adaptor is incidental to the cost of the PVC pipe.

•

•

•

Location
Purpose
Type
Diameter
Pressure Rating
Dimension Ratio
Joints
Connecting pipe mat'l

North side of the Detention Basin and spoil area (Butler Drive alignment)
Potable water well distribution line
PVC Pressure Pipe (AWWA C900)
12 inch, CI outside diameter
PR 165
DR 25
Elastomeric Gasket
12 inch thin wall PVC Pipe

•
The potable water well distribution line at the east-west mid-section line along the north side of the
detention basin is used to relocate an existing thin wall PVC pipe. Caution must be used when exposing
and connecting to the existing thin wall pipe and an appropriate pVC to PVC adaptor connection will be
required. The line will be disinfected in accordance with Section 611.

•
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Subsection 610.18 - Measurement and Payment
Payment for water line construction will be made at the unit price bid per lineal foot for each type and
size of pipe, and will include all trenching, bedding, backfill, materials, and other items incidental to the
installation of the water lines.
ITEM 610-1 - WATERLINE (12 INCH ASTM D2241)
ITEM 610-2 - WATERLINE (12 INCH AWWA C9(0)
ITEM 610-3 - WATERLINE (16 INCH)

SECTION 618 - STORM DRAIN CONSTRUCTION
Storm drain construction shall conform to Section 618 of the MAG Uniform Standard Specifications
except as modified herein.

Subsection 618.1 - Description
Add the following:
The work applies to the undercrossing for the existing concrete irrigation ditch along the south side of
Olive Avenue at the nortb end of the East Collector Channel.

Subsection 618.2 - Materials
Add the following:
Concrete pipe, specials, joints, gaskets, and testing shall be according to Section 735 and as specified
below.

•

•

•

•

•
Location
Type
Class
Diameter
Joints

Olive Ave Siphon
Reinforced Concrete Pipe (RCP), ASTM C 76
Class m
30 inch
Rubber Gasket •

Subsection 618.6 - Payment
Payment for storm drain construction shall be made at the unit price bid per linear foot, and shall be full
compensation for furnishing and installing the pipe and fittings complete in place, as specified, including
excavation, removal of obstructions, backfilling, water settling, compaction, sheeting and bracing,
testing, and all incidental work not specifically covered in other pay items.
ITEM 618 - REINFORCED CONCRETE PIPE (30")

SECTION 621 - CORRUGATED METAL PIPE AND ARCHES
Corrugated metal pipe shall conform to Section 621 of the MAG Uniform Standard Specifications
except as modified herein.

Subsection 621.2 - Materials
Add the following:
Corrugated metal pipe and arches shall be according to Section 760 and as specified below.

•

•
Location
Type
Diameter
Minimum thickness
Coating
Joints

CONTRACT FCD 94-36

Irrigation ditch at North and at South farm roads, East Collector Channel
I, circular, AASHTO M-36
21 inch
2 2/3" x 112" x 0.079"
bituminous
watertight galvanized connecting bands
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Subsection 621.6 - Payment
Payment for corrugated metal pipe construction shall be made at the unit price bid per linear foot, and
shall be in full comPensation for furnishing and installing the pipe and fittings complete in place, as
specified, including excavation, removal of obstructions, backfilling, water settling, compaction, sheeting
and bracing, testing, and all incidental work not specifically covered in other pay items.
ITEM 621-1 - CORRUGATED METAL PIPE (21 INCH)
ITEM 621-2 - CORRUGATED METAL PIPE (24 INCH)
ITEM 621-3 - CORRUGATED METAL PIPE (30 INCH)

•

•

•

•

•

•

Location
Type
Diameter
Minimum thickness
Coating
Joints

Location
Type
Diameter
Minimum thickness
coating
Joints

Location
Type
Diameter
Minimum thickness
coating
Joints

Tailwater ditch at South farm road, East Collector Channel
I, circular, AASHTO M-36
24 inch
2 2/3" x 112" x 0.079"
bituminous
watertight galvanized connecting bands

Storm drain at North basin fill area
I, circular, AASHTO M-36
24 inch
12 gauge
bituminous
watertight galvanized connecting bands

Storm drain at South basin fill area
. I, circular, AASHTO M-36
30 inch
12 gauge
bituminous
watertight galvanized connecting bands

•

•

•

•

SECTION 635 - CONCRETE-LINED IRRIGATION DITCH
Subsection 635.1 - Description
The work under this section consists of constructing cast-in-place concrete-lined irrigation ditch (CLD)
as indicated on the plans and in accordance with the applicable provisions of Section 505.

Subgrade for the ditch shall be shaped and compacted in accordance with Section 301, except that the
depth of compaction shall be twelve (12) inches below the flow line of the completed ditch.

Concrete shall be Class B, with air entraining agent, and shall be cured by use of a white pigmented
sealing compound. The finished surface of the concrete shall be free from rock pockets or surface voids
and shall be comparable to the finish obtained by use of a long-handled steel trowel.

The concrete lined irrigation ditch and tailwater ditch crossings of the box culvert at the south farm road
of the East Collector Channel will be reinforced with welded wire fabric as indicated on the plans.

Transverse grooves 5/16 inch in width and 5/8 inch in depth shall be made in the concrete lining at
intervals of ten (10) feet and maintained to the required dimensions until the concrete has hardened.

The two concrete lined irrigation ditches located over the south box culvert of the East Collector
Channel, at Station 10+07 and Station 9+61, shall be lined with a 60 mil reinforced HYPALON liner, or
approved equal, in accordance with the manufacturers recommendations. The liner shall extend a
minimum of 4 inches beyond the ends of the CLD into the junction box structures (Detail 2 on sheet

•
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U03, and Detail 4 on sheet U04). The liner shall be battened at both ends to the concrete structures in
accordance with manufacturers recommendations utilizing stainless steel 304 bolts at 4 inches on center,
and stainless steel flat bar.

Subsection 635.2 - Payment
Payment for concrete-lined irrigation ditch shall be made on the basis of the price bid per linear foot,
complete in place.
ITEM 635-1 - CONCRETE-LINED IRRIGATION DITCH

Payment for concrete-lined irrigation ditch with liner shall be made at the price bid per linear foot,
complete in place.
ITEM 635-2 - CONCRETE-LINED IRRIGATION DITCH WITH LINER

SECTION 703 - RIPRAP
Riprap shall conform to Section 703 of the MAG Uniform Stand.:1fd Specifications except as modified
herein.

Subsection 703.1 - Stone
In addition to the requirements of Section 703.1, stone for riprap shall have a minimum apparent
specific gravity of 2.4 per ASTM C-127.

Waste concrete shall not be used for riprap.

In order to maintain slope stability where plain rip rap is constructed, stone used shall be hard, durable,
angular in shape, resistant to weathering and to water action, free from overburden, spoil, shale, and
organic material, and shall meet the gradation requirements for the type specified.

Subsection 703.2 - Size of Stone
Section 703.2 of the MAG Standard Specifications is replaced with the following requirements, which
shall apply for grouted riprap Types I and II, and plain rip rap.

Type DIDio Dmax 0 50

(in) (in) (in)

I 6 8 7

II 8 12 10

PLAIN 8 12 10

SECTION 725 - PORTLAND CEMENT CONCRETE
Portland cement concrete shall conform to Section 725 of the MAG Uniform Standard Specifications
except as modified herein.

Subsection 725.2 - Portland Cement
Add the following:
Cement shall be portland cement, conforming to the requirements of ASTM C-150, Type II, unless
noted othetwise on the plans or in the specifications.

•

•

•

•

•

•

•

•

•

•
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