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MARICOPA COUNTY MIWBE PROGRAMS OFFICE
All D/MIWBE CERTIFIED FIRMS SORTED BY

BUSINESS TYPE

SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Academic Tutoring for Individuals W/Learning Disabilities

Research & Development

Tze Nicky Ann Yu, Inc. d.b.a. Tze GED P.O. Box 45103 Phoenix AZ. 85064-5103 (602) 200-9424 (602) 604-9627 Tze Nicky Ann Yu D/MIWB
I

Accounting & Tax Services

Management ConsultinglTeam Motivation

Florentino J. Gonzales, CPA, P.C. 2421 E. Southern Ave., #3 Tempe AZ. 85282 (602) 756-8401 (602) 756-8406 Florentino J. Gonzales D/MBE

Accounting & Auditing Services

Governmental/Nonprofit Compliance Audits, A-128 & A-133

Connie A. Sauvageau, CPA 4001 N. 3rd St., #155 Phoenix AZ. 85012 (602) 230-7972 (602) 230-2655 Connie A Sauvageau DIWBE

Acoustical Ceilings, Repair & Installation

Ace Acoustics 2232 W. Sierra Phoenix AZ. 85029- (602) 993-8761 John Paul Pena D/MBE

Acquisition/Relocation Assistance
Survey, Archeological & Environmental Consulting

Tierra Right of Way Services, Ltd. 3501 N. Campbell Ave., #104 Tucson AZ. 85719 (520) 319-2106 (520) 323-3326 Randye K. Rabb D/MIWB

Adjust Manholes, Water Valves
Gabion Installations Re: Erosion Control

Specially Contractors Of Arizona, Inc. 716 E. Rose Garden Ln., #3 Phoenix AZ. 85024 (602) 582-2385 (602) 254-0732 Rebecca O. Mizioch DIWBE

Administration & Finance

AH. Neal Sales, Inc. 14445 N. 73rd St. Scottsdale AZ. 85260 (602) 998-7720 (602) 998-0238 Claudia H. Neal DIWBE

Administrative Services

Engineering & Design

Armstrong Data Services, Inc. 8070 E. Morgan Tr., #220 Scottsdale AZ. 85258-1228 (602) 829-0089 (602) 829-7512 Brenda Ludwig D/MBE

Adult Care Home

Red Mountain Senior Homes, Inc. 8411 E. Culver Mesa AZ. 85207 (602) 380-0380 (602) 832-0811 Jeannette Zerilli DIWBE

St. Charles Place, Inc. 1819 E. Alta Vista Rd. Phoenix AZ. 85040 (602) 268-8422 (602) 268-0917 James Williams D/MBE

AdulUJuvenile Correctional Facilities Planning

Chinn Planning, Inc. 1314 Lincoln St., #214 Columbia SC 29201 (803) 779-1999 (803) 771-0590 Karen L. Chinn DIWBE

Advertising Specialty & Promotions

Strategic Marketing Plans

Sunrise Promotions 23005 N. 52nd SI. Phoenix AZ. 85024 (602) 473-7475 (602) 502-5192 Ruth Madison DIWBE

Advertising Specialty Items & Promotional Gifts

Imprinted Promotional Products

Kola's Screen Graphics 2102 E. 14th St. Tucson AZ. 85719 (520) 622c5652 (520) 798-1213 Kola Janoff DIWBE

Landmark Business Services, Inc. 11416 N. Century Ln. Scottsdale AZ. 85254 (602) 922-1105 (602) 922-1331 Gloria A. Barton DIWBE

Primo Promos 815 E. Grovers, #46 Phoenix AZ. 85022 (602) 404-8284 (602) 404-2559 Helen S. Goldman DIWBE



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Unique Creations 4818 W. Carol Ave. Glendale AZ. 85302 (602) 939-9169 Veronica Azar DIWBE

Advertising. Publishing, Public Relations
Graphic Design Sales & Marketing of Media

Targeted Media Communications, Inc. P.O. Box 63701 Phoenix AZ. 85082 (602) 230-8161 (602) 230-8162 Tony Brown D/MBE

Advertising. Strategic Marketing Plans Agency
Public Relations, Special Event Planning

Garcia Crews & Associates 1955 W. Grant Rd., #125 Tucson AZ. 85745 (520) 620-6450 (520) 670-0120 Theresa "Terry" Garcia-CrewsD/MIWB

J & S Advertising Specialties 1036 W. 23rd St. Tempe AZ. 85282 (602) 968-4961 (602) 968-0074 Sharon Loper DIWBE

Media Buying Services, Inc. 4545 E. Shea Blvd., #162 Phoenix AZ. 85028 (602) 996-2232 (602) 996-5658 Kathy Munson DIWBE

Aerial Surveying
Aerial Mapping

Aerial Data Services, Inc. 10822 E. Newton PI,. Tulsa OK 74116-5623 (918) 437-8453 (918) 437-8534 Regina M. Carter DIWBE

African Original Prints, Greeting Cards etc.

Vision-Lith 0 Graph Of Expressions 3202 W. Bell Rd., #1044 Phoenix AZ. 85023 (602) 504-0555 Jessie M. Ray D/MIWB

Aggregate Supplier
Landscape Materials

Fort McDowell Sand & Gravel P.O. Box 17150 Fountain Hills AZ. 85269-7150 (602) 837-2358 (602) 837-1239 Wayne Hallford D/MBE

Air Freight Forwarding

ABRExpress, Inc. 1247 S. 27th St. Phoenix AZ. 85034 (602) 220-9190 (602) 220-9505 Beti Ward DIWBE
!'

Analytical Environmental Laboratory
Indoor Environmental Quality

Legend Tech Services, Inc. d.b.a. Bolin 17631 N. 25th Ave. Phoenix AZ. 85023 (602) 942-8220 (602) 942-1050 Cheryl Sykora DIWBE

Archaeology Services
Archaeological Testing

Archaeological Consulting Services, Ltd 424 W. Broadway Tempe AZ. 85281 (602) 894-5477 (602) 894-5478 Margerie Green, Ph.D. DIWBE

Aztlan Archaeology, Inc. P.O. Box 44068 Tucson AZ. 85733-4068 (602) 620-1480 (602) 620-1432 Dr. Laurie V. Slawson DIWBE

Cultural & Environmental Systems, Inc. P.O. Box 2324 Tucson AZ. 85702-2324 (520) 622-2782 (520) 622-2782 Mary Lou Heuett DIWBE

Kinlani Archaeology, Ltd. P.O. Box 67 Flagstaff AZ. 86002 (520) 526-9797 (520) 527-9797 Deborah S. Dosh DIWBE

Architectural Interiors

McCarthy Nordburg, Ltd. 3333 E. Camelback Rd., #180 Phoenix AZ. 85018 (602) 955-4499 (602) 955-4599 Judith A. Nordburg DIWBE

Architectural Millwork
Finish Carpentry

Lady Woodruff Cabinetry, Inc. 4812 S. 43rd Ave. Phoenix AZ. 85041 (602) 237-4224 (602)237-4284 Pablo D. Garcia . D/MBE

Architectural Services

Construction Management

ADM Group, Inc. 400 E. Van Buren St. ,#555 Phoenix AZ. 85004-2285 (602) 253-5555 (602) 253-5595 Ben P. Barcon D/MBE

Chen Architects International 3101 W. Peoria Ave., #111 Phoenix AZ. 85029 (602) 789-9200 (602) 789-9299 Ming Chen D/MBE

Foreman Wenger Architects 3040 N. 44th St. Phoenix AZ. 85018 (602) 224-4664 (602) 224-9499 Lisa K. Foreman DIWBE

GBMA Architecture, LLC 5150 N. 16th St., #A-211 Phoenix AZ. 85016 (602) 279-3061 (602) 279-3804 Manuel Aguirre D/MBE

Robert Gomez, Architect, A.I.A. 77 East Weldon, #289 Phoenix AZ. 85012 (602) 263-0329 (602) 274-6716 Robert Gomez D/MBE



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Salazar Associates Architects Ltd. 4450 N. 12th St., #234 Phoenix AZ. 85014 (602) 274-0846 (602) 274-0894 Luis A. Salazar D/MBE

Wyatt/Rhodes, Inc. 3820 N. 3rd St. Phoenix AZ. 85012-2022 (602) 222-8815 (602) 222-9276 Burke B. Wyatt D/MBE

Zamir Hasan & Associates, Inc. 201 E. Southern Ave., #208 Tempe AZ. 85282 (602) 967-1766 (602) 967-1766 ZamirHasan D/MBE

Architectural Signs
Corporate Communications

All Sign Systems, Inc. 2935 W. Fairmount Ave. Phoenix AZ. 85017 (602) 230-0614 (602) 274-0460 Tina Lockwood DIWBE

Carol S. Thompson d.b.a. Tenco Archit 1702 W. Camelback Rd., #284 Phoenix AZ. 85015 (602) 277-4713 (602) 277-4714 Carol S. Thompson DIWBE

DFB Corp. d.b.a. Airpark Signs & Grap 102 S. River Dr., #101 Tempe AZ. 85281 (602) 966-6565 (602) 966-5668 Gretchen Cherrill DIWBE

J R Cowgill, Ltd. d.b.a. JRC Design 6240 E. Thomas Rd., #203 Scottsdale AZ. 85251-7032 (602) 946-3028 (602) 946-8915 Jamie R. Cowgill DIWBE

Architectural Signs, Neon, Metal, Woods, Plastics
Signage Design & Consultation

Arizona Signwerks 1815W.1stAve.,#,112 Mesa AZ. 85202 (602) 834-8114 (602) 834-3117 Darlene Reyes Gibson D/MIWB

Graphic Directions 1527 N. 18th Ave. Phoenix AZ. 85007 (602) 255-0355 (602) 256-2435 Jackie Roberts DIWBE

Sierra Signs & Service, Inc. 830 E. southern Ave. Mesa AZ. 85204- (602) 835-0168 (602) 835-0005 Teri Lynn Echter DIWBE

Architectural Woodwork
Furniture, Contract Furniture, Casework

Reuben's Architectural Woodwork, Inc. 4929 W. Van Buren St. Phoenix AZ. 85043 (602) 269-7667 (602) 269-0505 Jose Di Mauro D/MBE

Architectural, Engineering
Planning & Construction Management

Anil Verma Associates, Inc. 911 Wilshire Blvd., #1700 Los Angeles CA 90017- (213) 624-6908 (213) 624-1188 Anil Verma D/MBE

Architecture, Urban Planning
Landscape Architecture

Coover-Clark & Associates, P.C. 333 W. Hampden Ave., #315 Englewood CO 80110-2333 (303) 783-0040 (303) 783-0060 Carol Coover-Clark DIWBE

Architecture-Engineering Development
Project-Construction Management, Consulting

GarciaSonora-CDMA 138 S. Central Ave. Phoenix At. 85004 (602) 254-5979 (602) 254-5986 Edward M. Garcia D/MBE

Arizona Greeting Cards Publisher

Warm Greetings 15414 N. 7th St., #8-172 Phoenix AZ. 85022 (602) 439-2001 (602) 439-2001 Jean Cosgriff DIWBE

Art Appraiser
Art Broker

Corinne Cain, Ltd. 326 W. Harmont Dr. Phoenix AZ. 85021 (602) 906-1633 (602) 906-0677 Corinne Cain DIWBE

Art, Commercial

Jo Haltermon, Design 1409 Mt. Zion Rd. Union KY 41091 (606) 384-3311 (606) 384-1210 Jocelyn Haltermon DIWBE

Arts & Crafts Supplier

R.A. Brown 10062 N. Tuzigoof Casa Grande AZ. 85222 (520) 836-8185 (520) 836-8185 Rita A. Brown DIWBE

Asbestos & Lead Consulting
Asbestos Laboratory- Phase I

Continental Envirotech, Inc. 646 W. Broadway, #401 Mesa AZ. 85210 (602) 844-1710 (602) 844-1752 Julio T. Gonzalez D/MBE

Asphalt Paving
Earth Grading



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Liberty Paving 8855 W. Avenida Del Sol Peoria AZ 85382 (602) 272~3700 Ana M. Gloria D/MIWB

Sierra Grading & Paving Co., Inc. 5235 S. Kyrene #202 Tempe AZ 85283 (602) 820-9578 (602) 820-9676 Peter R. Ramirez D/MBE

Asphalt/Oil Application, Transport & Supply
Road Chip Seal Application

Cactus Transport, Inc. P.O. Box 11605 Phoenix AZ 85061-1605 (602) 242-9983 (602) 242-9984 Jacqueline "J.R." Domeny DIWBE

Assets & Property Management
Loan Financial Services

Southwest Harvard Group Asset Mana P.O. Box 1956 Phoenix AZ 85001 (602) 263-0500 (602) 263-0951 Gary L. Trujillo D/MBE

Auction & Liquidation Services

Auction Systems Co. 119 S. 11th Ave. Phoenix AZ 85007 (602) 252-4842 (602) 252-4842 Deborah Ann Weidenhamer DIWBE

AudioNisual Retail Sales
Life & Health Disability Insurance

Entrepreneur Ventures P.O. Box 66955 Phoenix AZ 85082 (602) 276-5516 Roderic L. Webb D/MBE

Auto & Truck Body Repair & Refinishing
Custom Painting Specialists

Chino's Desert Body Works 2523 S. 7th Ave. Phoenix AZ 85007 (602) 253-9042 (602) 253-9422 Manuel Chino Garcia D/MBE

Tom's Auto Body, Inc. 1327 E. Buckeye Rd. Phoenix AZ 85034-4119 (602) 252-4134 (602) 256-0693 TomOcano D/MBE

Auto &Truck Mobile Fleet Washing of all Types of Vehicles
Steam Cleaning of Buildings & Concrete

Clark's 5343 E. Taylor, #104 Phoenix AZ 85008 (602) 345-6166 (602) 897-0825 Jessie Clark D/MBE

R&D Pro-Tee Fabric 17425 N. 19th Ave., #1199 Phoenix AZ 85023 (602) 548-8136 Ron Rucker D/MBE

Auto & Truck Upholstery

Lopez Auto Tops 5410 N. 27th Ave. Phoenix AZ 85017 (602) 242-4096 Frank O. Lopez D/MBE

Auto Towing & Recovery
Emergency Road Service

Arizona's Towing Professionals, Inc. d. 2901 W. Weldon Ave. Phoenix AZ 85017 (602) 257-1665 (602) 274-0679 Lynda A. Borhauer DIWBE

Automated Data Collection Applications
Creating Custom Software Applications for Data Collection

Bar Code Systems Integrators, Inc. 706 E. Bell Road, #200 Phoenix AZ 85022 (602) 788-4755 (602) 788-2042 Ernest D. Martinez, Jr. D/MBE

Aviation Consulting
Facility Planning

Unison Consult. Group, Inc. 409 West Huron, #400 Chicago IL 60610-3401 (312) 988-3360 (312) 988-3370 Anthony Q. Drake D/MBE

Balloon Artist For All Events
Balloon Decorations

Balloon Works 1725 S. Alamo Circle Mesa AZ 85204 (602) 892-1255 (602) 892-1255 Rhonda L. Hiles Azeka DIWBE

Beauty.Salon Services
Beauty Supplies & Ethnic Cosmetics

J's Beauty & Supply, Inc. 5037 S. 24th St. Phoenix AZ 85040 (602) 243-1953 (602) 243-0202 Jack W. Jackson D/MBE

Blueprinting & Reproduction Services
Architectural & Engineering Supplies

Acme Blueprint & Photocraft Co. 1425 N. 1st St. Phoenix AZ 85004 (602) 254-6171 (602) 340-0282 Delores J. McQueen DIWBE



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Books, Children/Adult Educational Books
Hobby, Reference Books

Dorling Kindersley Family Learning 317 W. Ensueno St. . Gilbert AZ. 85233 (602) 892-6947 (602) 813-1722 Faith McNaughton DIWBE

Books, Stranger Awareness Educational Materials

The Highlander Shield P.O. Box 22114 Mesa AZ. 85277-2114 (602) 464-7233 Meshell McLeod-Mahoney DIWBE

Breakfast Food Deliveries, Pastries, Bagels & Breads

Baby Bagels 525 N. May Unit 24 Mesa AZ. 85201 (602) 668-0593 (602) 668-6123 Adriana Mitton D/MIWB

Building & Masonry Supplies & Related Tools (Resale)

Preach Building Supply 1601 W. Hatcher Phoenix AZ. 85021 (602) 944-4594 (602) 997-9644 Phillip L. Preach D/MBE

Business Development & Retention

Joyce A. Haver &Associates, Inc. 77 E. Missouri, #46 Phoenix AZ. 85012 (602) 217-7072 (602) 277-3371 Joyce A. Haver DIWBE

CADD Drafting
Manual Drafting

Chandler Drafting Services, Inc. 20626 N. 4th Ave. Phoenix AZ. 85027 (602) 582-4892 (602) 492-9694 Tracy D. Bergstrom DIWBE

Carpet, Upholstery Cleaning
Automobile Interior Cleaning & Protecting

A Cleaner Carpet 18628 N. 42nd Way Phoenix AZ. 85024 (602) 569-7979 (602) 569-2678 Fred Sanchez D/MBE

Cleaning Products, Equipment, Retail & Consulting

VMK Enterprises, Inc. P.O. Box 25519 Phoenix AZ. 85002-5519 (602) 253-1423 (602) 253-1423 Mathew Kisto, Jr. D/MBE

Commercial Interior Design
Architectural Services, Space Planning

A. Welch Design Group, Inc. 325 E. Southern Ave., #113 Tempe AZ. 85282 (602) 804-1695 (602) 804-1754 Aretha M. Welch D/MIWB

Computer Accessories
Office Products

Ergonomic Products, Inc. 1817 S. Horne, #3 Mesa AZ. 85204 (602) 926-9233 (602) 926-0939 Terry Maxwell D/MBE

Computer Consulting & Training
Computer Software Development

PrismSoft, Inc. 6676 W. Aurora Dr. Glendale AZ. 85308 (602) 572-7725 (602) 572-7726 Lorena Mamnani D/MIWB

Computer Consulting Services & Support

MicroMates 3121 W. Sahuaro Dr. Phoenix AZ. 85029-4242 (602) 993-0912 (602) 993-0912 Carolyn L. Greer DIWBE

Computer Consulting-DECIVAX Platform
Information Systems Professional Outsourcing

Realsoft Consulting, Inc. 2737 E. Greenway Rd., #8 Phoenix AZ. 85032 (602) 996-3722 (602) 494-4415 Ebun Adeyemi D/MBE

Computer Drafting, Graphic Designs & Illustration

Jungle Designs 5033 E. 17th St. Tucson AZ. 85711 (520) 745-5978 (602) 571-8288 Debra Lynn Ottinger DIWBE



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Computer Graphics, Adv.ertising, Production Art
Public Relations

The Optima Graphix Group 2708 E Pierson St. Phoenix AZ 85016 (602) 956-6509 (602) 957-9683 Jeanie Piburn DIWBE

Computer Hardware & Software & Peripherals

Southern Office Equipment Supplies, In 4424 N. Lois Ave. Tarnpa FL 33614-7320 (813) 873-1112 (813) 875-7517 Joanne Miller DIWBE

Computer Hardware & Software Sales
Computer Peripherals & Supplies

Agoura Data Systems, Inc. 5225 S. McClintock Dr., #C Ternpe AZ 85283 (602) 820-9016 (602) 820-9156 Vicki Harris DIWBE

Computer Image & Document Management
Government & Corporate Computer hardware & Software Sales

Data Conversion Specialist, LLC 520 W. Portland 8t. Phoenix AZ 85003 (602) 252-4510 (602) 252-1021 Derrick Carlo D/MBE

Computer Reseller

Dartnell Enterprises, Inc. 349 W. Commercial St. East Rochester NY 14445 (716) 248-9400 (716) 248-9511 Ronald E. Wilson D/MBE

Computer Sales & Service
Computer Related Products

Affordable Computers 4220 W. Northern Ave., #120 Phoenix AZ 85051 (602) 915-0234 (602) 915-0277 Christopher Brandy D/MBE

C.L.H. International, Inc. 1333 E. University Dr. Tempe AZ 85281- (602) 829-1350 (602) 829-1582 Hank Huang D/MBE

CompuworldNenus Technology, Inc. 4636 E. McDowell Rd. Phoenix AZ 85008 (602) 275-1500. (602) 275-7400 Raj Patel D/MIWB

Miles Professional Business Systems P.O. Box 497 Lichfield AZ 85340-0492 (602) 935-7494 (602) 935-7494 Horace Miles, Jr. D/MBE

Computer Software Consulting
Computer Software Development

CCI Networks, Inc. P.O. Box 44773 Phoenix AZ 85064-4773 (800) 725-8801 (602) 944-2130 Susan Crinnian DIWBE

Integrity Networking Systems, Inc. 1050 E. River Rd., #201 Tucson AZ 85718 (520) 293-6430 (520) 293-6215 Deborah Valenzuela Baxter D/MIWB

Mach 2 Systems, Inc. 2345 E. Thomas Rd., #350 Phoenix AZ 85016 (602) 957-0058 (602) 957-0166 Josette Van Stiphout DIWBE

Primesoft, Inc. 431 W. Calle De Caballos Tempe AZ 85284 (602) 785-1014 (602) 785-7262 Sreenivas R. Kalluri D/MBE

Software Analysis &Management, Inc. 2140 W. Chipman Ave., #216 Orange CA 92668-2332 (714) 634-9383 (714) 978-9383 Chandralekha Wickramasekarfi)jMIWB

Computer Software Development & Integration
Document Imaging, Records Management

Spectrum International, Inc. 2092 Gaither Rd., #220 Rockville MD 20850 (301) 208-6767 (301) 208-8499 John Q. Porter D/MBE

Computer Systems & Parts

Jerry Co. 2618 W. 1st St., #3 Tempe AZ. 85281- (602) 920-6915 (602) 345-8865 Jerry V. Johnson D/MBE

Computer Training
Perm./Temp. Staffing

Dual Connection P.O. Box 5267 Scottsdale AZ 85261-5267 (602) 404-8333 (602) 404-8333 Shelia Lilleston DIWBE

Staff Temps., Inc. d.b.a.Computer One 2800 N. 44th St., #340 Phoenix AZ 85008 (602) 956-4444 (6()2) 952-8792 Ronni Anderson DIWBE

Computer, Internet, World Wide Web Site Creation

transNET Media 3630 E. Altadena Phoenix AZ 85028 (602) 494-7532 Susan Allen Morgan DIWBE

Computers Electronic
Electronic Parts & Accessories



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Valtronics Engineering & Manufacturing 6602 N. 58th Dr. Glendale AZ 85301 (602) 937-0373 (602) 931-6478 Lorenzo J. Valenzuela D/MBE

Computers Personal Assembly & Sales
Networking & Internet Services

Transource Computers 2033 W. North La., #18 Phoenix AZ 85021 (602) 997-8101 (602) 997-8886 WenleeTing D/MBE

Concept, Design & Production of Logos

Eve Vrla Design 315 W. Glenrosa Ave. Phoenix AZ 85013 (602) 277-9545 (602) 279-3044 Eve-Marie Vrla DIWBE

Concrete & Asphalt Sawing

Core Drilling, Grooving, Grinding

T.L. Smith, Inc. 5120 N. La Chona Blvd. Tucson AZ 85705 (520) 293-1616 (520) 293-1768 Anne R. Smith DIWBE

Concrete Construction
General Construction

3-D Development P.O. Box 17 Chandler AZ 85244 (602) 802-9493 (602) 895-2160 David Davis D/MBE

Byerly & Cosyleon, Inc. 1700 Wildhorse Rd. Pueblo CO 81007-1023 (719) 545-2585 (719) 543-1963 Bonifacio A Cosyleon D/MBE

Concrete Placement, Inc. 6527 W. Northview Ave. Glendale AZ 85301 (602) 931-1100 (602) 931-3466 Carol L. Uhland DIWBE

RBG Construction Company LLC P.O. Box 415 Glendale AZ 85311-0415 (602) 937-8892 (602) 937-2350 Raymond B. Gonzales D/MBE

Sandstorm Construction., L.L.C. 3719 W. Windrose Dr. Phoenix AZ 85029-2034 (602) 843-4622 (602) 843-8674 Ramon Muro D/MBE

Concrete Construction Structural

Shoontaro Concrete 6713 N. 56th Ave. Glendale AZ 85301 (602) 915-9956 (602) 915-0631 Jesus Rodriquez D/MBE

Concrete Curbs, Gutters, Catch Basins, Sidewalks & Driveways

Janus Concrete, Inc. P.O. Box 90397 Phoenix AZ 85066 (602) 968-6912 (602) 804-0414 Jason Alexander Orosco D/MBE

Concrete Floor Treatments '
Concrete Floor Sealing, Coating, Curing & Hardening

Paul M. Wolff, Co. 536 W. Southern Ave Orange CA 92865 (714) 974-0630 (714) 974-6930 Conrad P. Cole D/MBE

. Concrete, Excavation

Grading & Paving

Villa Contracting, Inc. 5610 W. Maryland Ave., Bldg. Q Glendale AZ 85301 (602) 931-6904 (602) 931-6906 Daniel A. Villa, Sr. D/MBE

Construction Inspection & Material Testing

Geotechnical Reports & Environmental Assessments

ATL,lnc. 2912 West Clarendon Phoenix AZ 85017 (602) 241-1097 (602) 277-1306 Frank C. Rivera D/MBE

Construction Management

General Construction

Daleo, Inc. of AZ 3206 S. Fair Ln. Tempe AZ 85282-3120 (602) 438-4447 (602) 438-4450 Paul D. Smith D/MBE

Pacific 17 4740 Murphy Canyon Rd., #200 San Diego CA 92123 (619) 268-1717 (619) 268-0020 Denis H. Morgan, P.E. D/MBE

PMA Consultants LLC 3800 N. Central Ave., #570 Phoenix AZ 85013 (602) 277-7307 (602) 277-2827 Gui Ponce De Leon D/MBE

Seri/High-Point, LLC 3200 N. Central Ave., #1550 Phoenix AZ 85012 (602) 263-7737 (602) 266-8272 Gary L. Trujillo D/MBE

Construction Management-Commercial

Residential Inspections

DOH Consulting 8730 W. Flower SI. Phoenix AZ 85037-2929 (602) 877-0111 (602) 877-0111 Deborah Dee Hoffmann DIWBE

Consulting & Instruction To Aviation Operators



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Aviation Education: Adaptive Training S 15434 S. 22nd St. Phoenix AZ 85048-9151 (602) 980-7341 (602) 706-3765 Lorena de Rodriguez DIWBE

Consulting Engineering
Construction Staking

Morea-Hall Engineering, Inc. 1820 W. Maricopa Freeway Phoenix AZ 85007 (602) 258-4428 (602) 340-9053 Claudia Morea DIWBE

Consulting Services, Change Management
Training & Development, Executive Coaching

Team Source 57161nnsbruck Bellaire TX 77401 (713) 871-1582 (713) 871-1707 Jill R. Vogelfang DIWBE

Contract Programming, PC Support

RB Balch &Associates, Inc. P.O. Box 10007 Glendale AZ 85318-0007 (602) 561-9366 (602) 561-0012 Rochelle Balch DIWBE

Copier/Fax Supplier & Service
Computer Hardware, Custom Designer

Office Equipment Marketing, Inc. P.O. Box 27968 Tempe AZ 85285 (602) 966-8550 (602) 966-8005 Tammie S. Erickson DIWBE

Counseling Dependent Care

Summa Associates 725 E. Guadalupe Rd. Tempe AZ 85283 (602) 820-9844 (602) 820-9873 Karen Woodford DIWBE

Counseling Services to Individuals & Families

Pathfinders Employee Assistance Progr P.O. Box 31895 Tucson AZ 85751-1895 (520) 885-9111 (520) 886-3180 F.L. Siegling D/MBE

Courier Service

Right On Time Delivery Service P.O. Box 2574 Glendale AZ 85311 (602) 200-9774 (602) 241-9113 Denise Welsh DIWBE

Court Reporting & Related Services
Stenographic Services, Meeting & Convention Reporting

Bartlowe Reporting Services 800 N. 4th St. Phoenix AZ 85004 (602) 254-9116 (602) 271-4517 Crystal Bartlowe DIWBE

Cropper &Associates, Ltd. 77 E. Columbus, #102 Phoenix AZ 85012-2351 (602) 277-8882 (602) 277-5576 Elaine M. Cropper DIWBE

Nance Reporting 4232 W. McLellan Blvd. Phoenix AZ 85019-1230 (602) 915-1223 (602) 915-1223 Lisa A. Nance DIWBE

Customer Survey Development Services

Envision Service Excellence, Inc. P.O. Box 37384 Phoenix AZ 85069 (602) 487-0870 (602) 487-0870 Julie A. O'Hara DIWBE

Data Management Service
Programming, Computer Consulting

Innerprize P.O. Box 7721 Chandler AZ 85246- (602) 855-6138 Chevis Godbee D/MBE

Decals & Other Printed Items

Pressure Sensitive Products Distributio 1201 N. 54th Ave., #117 Phoenix AZ 85043 (602) 484-7666 (602) 484-7888 Mary E. Sopko DIWBE

Demolition, Asbestos Abatement

Tenant Improvement, Excavation

Avitia Demolition Co., Inc. 516 W. Lester St. Tucson AZ 85705 (520) 622-3366 (520) 622-6993 Yolanda V. Avitia D/MIWB

Design & Installation of Voice/Data Cabling
Fiber-optic, Telephone Systems

Native Tele-Data Services, Inc. P.O. Box 77565 Tucson AZ 85703 (520) 888-5860 (520) 888-5945 Marilyn J. Steeber D/MIWB



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX_ CONTACT D/MIWBE

Design & Sale Of Filing Equipment

Storage Solutions, Inc. 5739 N. 7th SI. Phoenix AZ 85014- (602) 279-3993 (603) 279-3911 Sandra A. Bender DIWBE

Design/Build Construction Firm
Construction Management

CMDB, LLC P.O. Box 1504 Mesa AZ 85211-1504 (602) 898-0396 (602) 898-0354 Pedro M. Chavarriaga D/MBE

Desktop Publishing
Public Relations

Desktop Publishing By Luisa 6737 W. Oregon Glendale AZ. 85303 (602) 846-7483 (602) 846-1678 Luisa C. Bailey D/MIWB

Image Setters, Inc. 2301 N. 16th SI., #101 Phoenix AZ. 85006 (602) 271-7002 (602) 271-9002 Connie Lydon DIWBE

The Write Advantage, Inc. 5449 E. Larkspur Scottsdale AZ. 85254 (602) 996-1766 (602) 494-9260 Vickie L. Mullins DIWBE

Desktop Publishing, Writing, Computer Training
Public Relations

F.A.I.T.H. Services 1051 S. Dobson Rd., #174 Mesa AZ 85202-3915 (602) 962-5892 (602) 732-2754 Lorraine Juniel D/MIWB

Diesel Fueling of Machinery & Equipment

Petro-Max, Inc. 1200 W. San Pedro Gilbert AZ 85233 (602) 623-9900 (602) 892-3556 Tyronne Stowe D/MBE

Direct Marketing Services, List Acquisition & Enhancement

Strategic Market Solutions, Inc. 1724 W. 10th Place, #1 Tempe AZ. 85281 (602) 921-3220 (602) 921-3228 Elaine E. Ralls DIWBE

Disability Related Consulting
ADA Specialist

Abilities Unlimited, Inc. 11811 N. Tatum Blvd., #P-109 Phoenix AZ. 85028 (602) 953-8525 (602) 953-8526 Bill Scott D/MBE

Distribute Defoamers for Chemical, Food Industries

Trinity Chemical Company, Inc. 3214 E. Siesta Lane Phoenix AZ. 85024- (602) 404-9227 (602) 404-9227 Melinda Alexander DIWBE

Document Management For Public Works Projects

LKG-CMC, Inc. 700 S. Flower SI., #3210 Los Angeles CA 90017 (213) 892-0789 (213) 892-1424 Louise K. Garside DIWBE

Earthwork & Paving

Asphalt Services of AZ. P.O. Box 56364 Phoenix AZ. 85079 (602) 245-1327 (602) 278-8324 Patricia Jean Hughes DIWBE

Economic Consulting & Research

Urban Planning, Impact Assessment

Applied Economics 5957 E. Windrose Scottsdale AZ 85254 (602) 922-9397 (602) 922-2670 Sarah Murley Brammer DIWBE

Electrical Contracting

Electrical Automation & Control

AmerKore Electric LTD. P.O. Box 7177 Mesa AZ. 85216-5544 (602) 981-3178 (602) 924-5544 Kyong H. Kim D/MIWB

Azteca Electrical Construction 18426 N. 2nd Dr. Phoenix AZ 85023 (602) 375-0372 (602) 375-0372 Carlos V. Yado, Sr. D/MBE

D.P. Electric, Inc. 331 S. River Dr., #3 Tempe AZ 85281 (602) 858-9070 (602) 858-9067 Dan Puente D/MBE

Electrical Concepts, Inc. 5825 W. Harmont Dr. Glendale AZ 85302 (602) 934-2986 (602) 939-2720 Bruce D. Jackson D/MBE

Expert Electric, Inc. 1119 Grand Avenue Phoenix AZ 85007 (602) 254-6741 (602) 253-3936 Larry R. Wright D/MBE

Gallegos Electrical Contracting & Engin 1801 W. Maldonado Phoenix AZ 85041- (602) 873-2523 Arthur Gallegos D/MBE



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Industrial Electric 14827 N. 60th Dr. Glendale AZ 85306 (602) 978-5064 (602) 978-4227 Mark Moody D/MBE

Knox Electric, Inc. P.O. Box 8028 Phoenix AZ 85066-8028 (602) 243-1528 (602) 243-1342 Gary A. Knox, Sr. D/MBE

Major Electric, Inc. 2024 W. McMillan St. Tucson AZ 85705 (520) 293-9112 (520) 293-9121 Rene Kathleen Stinnett DIWBE

Martinez Electric 3109 W. Roosevelt Phoenix AZ 85009 (602) 710-2755 (602) 352-8205 Francisco Javier Martinez D/MBE

New River Electric, Inc. 20801 N. 21st Ave. Phoenix AZ 85027 (602) 780-9516 (602) 780-0046 Jeanie Eischens DIWBE

Electrical Engineering
Instrumentation & Automation Engineering Services

Cholla Electrical Consultants, Inc. 3877 N. 7th St., #330 Phoenix AZ 85014 (602) 265-6633 (602) 279-9617 Malinda M. Tam D/MIWB

Electrical Equipment For Utility & Street Lighting

Clark Power Products, Inc. 10752 N. 89th PI., #213 Scottsdale AZ 85260 (602) 661-8599 (602) 614-0125 Diane M. Clark DIWBE

Electrical Supplies Wholesale Distributor

Tri-Valley Electrical Supply Co., Inc. 1723 W. 4th St. Tempe AZ 85281-2404 (602) 517-9692 (602) 517-1012 Marian Galante DiMino DIWBE

Electronic Equipment Repair & Sales

Tsubota Technical Services 1321 E. Donner Dr. Tempe AZ 85282 (602) 839-5011 (602) 839-5011 Russell S. Tsubota D/MBE

Embroidery & Screenprinting
Advertising Specialty Items

Buck-Shirts 130 W. Pierson Phoenix AZ 85013 (602) 264-5696 (602) 264-5796 Travis L. Benton D/MBE

Triple T Promotions 12840 N. 45th Dr. Phoenix AZ 85304 (602) 789-1552 (602) 547-9732 Charles E. Tadano D/MBE

Embroidery on Polos, Caps, Jackets, etc.
Digitizing Embroidery Artwork

B&B Embroidery & Digitizing 212 W. Superstition, #107 Apache Junction AZ 85220 (602) 288-9545 (602) f!88-9546 Louree Burgess DIWBE

Showline Embroidery 6820 E. Thunderbird Rd. Scottsdale AZ 85254 (602) 607-1110 (602) 607-1112 Linda A. Zvara DIWBE

Employment Services

Accurate Placement, L.C. P.O. Box 32324 Phoenix AZ 85064 (602) 678-0144 (602) 678-0185 Karen Tuttle DIWBE

Priority Staffing, Inc. 4600 S. Mill Ave., #275 Tempe AZ 85282 (602) 491-2191 (602) 491-5702 Rick Schulte D/MBE

Energy Conservation Analysis & Solar Energy
Environmental Support Programs Development

Renewable Marketing Services 1107 E. Tonto St., #B-105 Phoenix AZ 85034 (602) 256-9229 (602) 256-6119 Arturo G. Rivera D/MBE

Engineering & Design
Construction Management

AR Utility Specialists d.b.a. EDM Group P.O. Box 20852 Phoenix AZ 85036-0852 (602) 525-3227 (602) 525-3204 Alejandro Reynoso D/MBE

E.W. Moon, Inc. 11311 Venice Blvd. Los Angeles CA 90066 (310) 915-1018 (310) 915-1038 Elvin W. Moon D/MBE

Robert Young Engineers, Inc. 7116 N. 63rd Dr. Glendale AZ 85021 (602) 937-8747 (602) 937-8747 Robert A. Young D/MBE

Engineering, Civil
Construction Administration

Bay City Engineers 4631 E. Acoma Dr. Phoenix AZ 85032-4897 (602) 788-5595 (602) 788-5595 Ruth Franklin DIWBE

BKS Engineers, Inc. 3150 N. 24th St., #A-102 Phoenix AZ 85016-7343 (602) 955-9301 (602) 955-8949 Rod Troyer, P.E. D/MIWB

Consultant Engineering, Inc. 4625 W. Saddlehom Glendale AZ 85310 (602) 582-9544 (602) 582-9544 John C. Patterson D/MBE

Cortes Engineering 9970 W. Monterosa Ave. Phoenix AZ 85037- (602) 872-8267 (602) 877-6683 Guillermo L. Cortes D/MBE



SPECIALTY(s) FIRM ADDRESS CITY " STATE ZIP PHONE FAX CONTACT D/MIWBE

Premier Engineering Corp. 4020 N. 20th SI.. # 304 Phoenix AZ 85016 (602) 604-9500 (602) 604-9502 C. Gnanasambanthan D/MBE

Primatech. LLC 2929 N. 44th SI., #228 Phoenix AZ 85018 (602) 952-2828 (602) 952-0808 Shi-En Shiau D/MBE

Project Engineering Consultants, Ltd. 2320 W. Peoria, #C-122 Phoenix AZ 85029 (602) 906-1901 (602) 906-3080 Larry Maldonado D/MBE

RS Engineering, Inc. 595 S. Meyer Ave. Tucson AZ 85701 (520) 791-3933 (520) 791-9405 Robert M. Suarez D/MBE

SKG Enterprises 4413 N. Saddlebag Trail, #3 Scottsdale AZ 85251 (602) 944-8260 (602) 994-8277 Shakir K. Gushgari D/MBE

Steve Corrales Engineering Corp. 1008 W. SI. Mary's Rd., # 1 Tucson AZ 85745 (520) 622-2554 (520) 622-2553 Steven Corrales, Jr. D/MBE

Sundaram Engineering 833 W. Portobello Ave. Mesa AZ 85210 (602) 839-3445 (602) 839-3445 Shan Sundaram D/MBE

Trinity Engineering Corp. 10348 E. Wood Dr. Scottsdale AZ 85260 (602) 614-0205 (602) 614-1421 Leopoldo E. Trinidad D/MBE

Urban Engineering, Inc. 877 S. Alvernon Way Tucson AZ 85711 (520) 318-3800 (520) 318-3808 Forrest L. Melz D/MBE

Engineering, Civil & Structural

Construction Management

AC & D Engineering Services, Inc. 1021 S. Brentwood Crt. Chandler AZ 85248-0903 (602) 786-6780 (602) 786-6780 Chandarani Dutt D/MBE

DJA Engineering Corp. 1870 W. Prince Rd., #48 Tucson AZ 85705-2969 (520) 293-2550 (520) 293-2115 Frank G. Castro D/MBE

Engineering Alliance, Inc. 727 E. Bethany Home Rd., #C100Phoenix AZ 85014 (602) 248-4203 (602) 248-4219 Jit S. Pegany D/MBE

Engineering, Civil & Traffic
Land Surveying

Aztec Engineering 4515 N. 16th SI., #202 Phoenix AZ 85016-5363 (602) 263-9640 (602) 263-9649 Hemant K. Patel, P.E. D/MBE

Engineering, Electrical
Engineering,CADD Service

NP Engineering, Inc. 3831 N. 15th Ave. Phoenix AZ 85015 (602) 265-1559 (602) 265-1605 Andrew C. Panopio D/MBE

R.A. Alcala &Associates, Inc. 2560 N. Coyote Dr., #103 Tucson AZ 85745 (520) 623-7773 (520) 623-6918 Robert A. Alcala D/MBE

Engineering, Mechanical & Electrical

Plumbing Engineering

Joddell Associates 6720 E. Belleview SI. Scottsdale AZ 85257-3225 (602) 949-8901 (602) 949-2770 Joseph Ogundiji, P.E. D/MBE

Kulkarni Engineering Co., Inc. 2130 E. Kaler Dr. Phoenix AZ 85020-4725 (602) 678-5993 (602) 678-0530 Yashavant V. Kulkarni D1MBE

Engineering, Structural

Athalye Consult. Engineers 23461 S. Pointe Dr., #110 Laguna Hills CA 92653-1523 (714) 837-6749 (714) 837-5128 Ashok G. Athalye D/MBE

Nabar Stanley Brown, Inc. 2150 E. Highland Ave., #204 Phoenix AZ 85016-4721 (602) 912-9191 (602) 912-9686 Sateesh J. Nabar. Ph.D., P.E. D/MBE

Engineering, Traffic & Transportation

Civil Engineering

Applied Management & Planning Group 12300 Wilshire Blvd., #430 Los Angeles CA 90025 (310) 820-0741 (310) 207-2964 Cheryl Stecher DIWBE

CK Engineering 4050 E. Greenway Rd., #4 Phoenix AZ 85032 (602) 482-5884 (602) 482-2885 Ogbonna Abarikwu, P.E. D/MBE

Heffernan & Associales 4350 E. Camelback Rd., #200 F Phoenix 'AZ 85018 (602) 952-1605 (602) 952-0135 Kathryn Z. Heffernan DIWBE

Solaegui Engineers, Ltd. 715 H Street Sparks NV 89431 (702) 358-1004 (702) 358-1098 Paul W. Solaegui D/MBE

Transportation Consull. MDA, Inc. 3400 McClure Bridge., Bid. D#A Duluth GA 30136 (770) 813-0882 (770) 813-0688 Marsha D. Anderson DIWBE

Environmental Assessment, Planning, Air Water

Wastetesting, Underground Storage Tank Remediation & Asbestos

Applied EnviroSolutions P.O. Box 28085 Tempe AZ 85285 (602) 820-7611 (602) 820-5030 Firouzeh Ida Mansourian DIWBE

Environmental Consulting Services

Asbestos & UST Removal

Harris Environmental Group 1749 E. 10th SI. Tucson AZ 85719 (520) 628-7648 (520) 628-1458 Lisa Harris DIWBE

Joan Jacobs & Associates. LLC 646 W. Port Au Prince Ln. Phoenix AZ 85023 (602) 863-2721 (602) 863-2721 Joan Jacobs DIWBE



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

SOTA Environmental Technology Inc. 3625 N. 16th SI., #117 Phoenix AZ 85016 (602) 265-8554 (602) 265-8457 Gene Berkland D/MBE

Whitman &Company 900 E. River Rd., #201 Tucson AZ 85718- (520) 888-1333 (520) 888-9333 Kathy G. Whitman DIWBE

Environmental Graphic Design

Cadence Design/lnnovations, LLC 3411 S. Beverly PI. Chandler AZ 85248- (602) 857-9797 (602) 857-9399 Jill Parsons Beck DIWBE

Environmental Laboratory Testing

Turner Laboratories, Inc. 2445 N. Coyote Dr., #104 Tucson AZ 85745 (520) 882-5880 (520) 882-9788 Nancy D. Turner DIWBE

Ergonomic Furniture & Office Products & Accessories

Training & Consulting

Caddo Design & Office Products 836 E. University Dr. Phoenix AZ 85034 (602) 238-9060 (602) 238-9068 Wendy McLaughlin D/MBE

Ergonomic Express, Inc. 21 W. Main SI. Mesa AZ 85201 (602) 649-3733 (602) 649-3744 Carol Hall DIWBE

Event-Planning/Consulting
Food Service Consulting

Blondee & Dagwoods d.b.a. Event Pro 2577 N. Miller Rd. Scottsdale AZ 85257 (602) 675-9322 (602) 675-9323 Wendee G. Shefveland DIWBE

Exam Gloves
Latex Prophylactic Condoms

Seville International P.O. Box 90656 Tucson AZ 85741 (520) 531-9422 (520) 531-9422 Mary Ramirez D/MIWB

Excavation & Grading
Underground Utilities, Guardrail

Dirt &Aggregate Interchange, Inc. 20905 NE Sandy Blvd. Faiview OR 97024 (503) 661-5093 (503) 661-5093 Julie Puderbaugh D/MBE

Excavation-Subdivisions
Golf Course Excavation

Camino Duro, Inc. P.O. Box 895 Chandler AZ 85244 (602) 963-8283 (602) 963-6619 Lupe D. Pruett D/MIWB

Fasteners, Nuts & Bolts Supplier

Drummer Electric Supply Co., Inc. P.O. Box 11275 Phoenix AZ 85061 (602) 264-7020 (602) 495-1046 Linda Williams DIWBE

Southwest Fastener Distribution Co. 4035 W. Van Buren Phoenix AZ 85009 (602) 272-2658 (602) 272-2789 Catherine E. Filippone DIWBE

Fencing (Steel), Guardrail, Signs-Furnish/Install
Steel Fabrication

Arizona Highway Safely Specialist, Inc. 3260 Tower Dr. Prescott AZ 86301 (520) 776-0204 (520) 776-0206 Karen Elizabeth Fann DIWBE

Brown And White, Inc. P.O. Box 27283 Tucson AZ 85726-7283 (520) 624-9860 (520) 624-1062 Peter A. Granillo D/MBE

Five G,lnc. 3801 East Superior Ave. Phoenix AZ 85040 (602) 437-0201 (602) 437-4937 Gail Gray DIWBE

Industrial Fence Specially, LLC P.O. Box 699 Tolleson AZ 85353 (602) 256-2981 (602) 256-2851 Carlos A. Navarro D/MBE

Fiber Optics Cable Distributor
Manufacturer of Cable Assemblies

Fibertron Corp. 6400 Artesia Blvd. Buena Park CA 90620 (714) 670-7711 (714) 670-8811 Marlene Spiegle DIWBE

Fiber Optics Telecommunications
Copper Cabling Systems

Fiber Specialist, Inc. . P.O. Box 30426 Phoenix AZ 85046 (602) 585-5069 (602) 585-0919 Mitzi D. Dooley DIWBE

Fiber Optics, Telephone & Data Cable Assemblies
Telephone Jacks & Data Products

American Cablemasters, Inc. 4202 E. Elwood, #14 Phoenix AZ 85040 (602) 470-1961 (602) 437-9542 Paula J. Doerr DIWBE



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Film & Video Production
Multimedia Development

Vista Productions, Inc. 4455 E. Camelback Rd., #0-150 Phoenix AZ 85018- (602) 667-3337 (602) 667-3435 Sheila G. Martin DIWBE

Fire Sprinkler Systems Installation
Tenant Improvements

Desert Security Fire Protection, Inc. 640 S. Perry Ln., #1 Tempe AZ 85281 (602) 967-1974 (602) 894-9722 Susan E. Naragon DIWBE

Fidelity Fire Protection, Inc. 4968 W. Libby St. Glendale AZ 85308 (602) 588-9148 (602) 588-0976 Margaret Maestas D/MIWB

Floor Covering Contractor

The Floor Studio, Inc. 1325 E. Northern Ave. Phoenix AZ 85020 (602) 870-9898 (602) 870-0052 James G. Baca D/MBE

Floor Covering, Sales & Installation

SKF. Carpet & Tile P.O. Box 40506 Mesa AZ 85284 (602) 497-3339 Patrick Ekbundit D/MBE

Food Service Paper & Plastic Products Supplier

International Selling Professionals 4021 E. Grant Rd., #202 Tucson AZ 85712 (520) 322-8953 (520) 322-0604 Jennifer L. Hager DIWBE

Food Service, Catering to Corporate & Private
Restaurant Food Service

Black Onyx Catering 5905 W. Golden Ln. Glendal$ AZ 85302 (602) 939-7903 (602) 939-7903 Kimberly Ann Bjorn D/MIWB

Cibus Catering & Concession 11018 W. Dana Ln. Avondale AZ 85323 (602) 877-0123 (602) 276-7160 Christopher M. Jones D/MBE

Minga's Mexican Food Restaurant, Inc. 4323 W. Cactus Rd. Glendale AZ 85304 (602) 978-5167 (602) 978-9083 Dominga C. Garcia D/MIWB

Santa Barbara Catering Company 1090 W. 5th St., #5 Tempe AZ 85281 (602) 921-3150 (602) 929-0267 Patricia Christofolo DIWBE

Fulfillment Services-Training Materials

Double RR Graphics, Inc. 511 W. Guadalupe Rd., #14 Gilbert AZ 85233 (602) 892-9665 (602) 892-9685 Kathleen Rodriguez D/MIWB

Full Service Advertising & Public Relations Firm

Martz & Associates 8700 E. Via de Ventura, #301 Scottsdale AZ 85258- (602) 998-3154 (602) 998-7985 Carrie Martz DIWBE

Full Service AudioNisual Production Company

Carpe Diem! Productions, Inc. 12606 N. 74th PI. Scottsdale AZ 85260 (602) 922-4510 (602) ~98-0462 Joan Cuyjet Tilmon D/MIWB

Full Service Office Support Services

Shelly'S Office Support 1116 E. Kaler Dr. Phoenix AZ 85020 (602) 678-6786 (602) .678-6786 Shelly Smith DIWBE

Furniture Upholstery & Industrial Sewing
Nylon Gear Law Enforcement Accessories

Westside Upholstery Enterprises 2516 E. Laird St. Tempe AZ 85281 (602) 967-8368 (602) 968-9697 Gil Cisneros D/MBE

Gaskets & Sealing Items Selling & Distribution

Cupp's Industrial Supply 3101 N. 33rd Ave. Phoenix AZ 85017 (602) 269-2301 (602) 269-8153 Beverly Timberlin DIWBE

General Building/Engineering, Environmental Remediation
Reinforcing Steel Placer

Nationwide Construction Co., Inc. P.O. Box 1422 Paramount CA 90723-1422 (310) 220-1120 (310) 220-1133 Nina S. Tate DIWBE



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

General Construction
Commercial Building Construction

A.T. Construction, Inc. 1810 W. Spruce SI. Phoenix AZ. 85007 (602) 495-9418 (602) 495-9422 John F. Melk D/MBE

Arizona Built Rite Construction, LId. 911 N. 4th SI. Phoenix AZ. 85004 (602) 528-3821 (602) 528-3825 AI Gutierrez D/MBE

AZ. Bitumals Construction. Co. P.O. Box 48714 Phoenix AZ. 85075 (602) 936-4149 (602) 907-2514 Miguel A. Miranda D/MBE

Barcon Corporation P.O. Box 370 (12 Main Street) Miami AZ. 85539 (602) 473-3531 (602) 473-3531 Fred Barcon D/MBE

Clemens Construction. Co. P.O. Box 494639 Redding CA 96049 (916) 223-6593 (916) 223-0128 John A. Clemens D/MBE

Foresite Design & Construction., Inc. 124 W. Orion, #3 Tempe AZ. 85283 (602) 820-1345 (602) 820-1305 A. Leslie Rozzell DIWBE

Hernandez Companies, Inc. 101 W. Hatcher Rd. Phoenix AZ. 85021 (602) 997-7271 (602) 943-7175 Augustin Hernandez D/MBE

Inca Contracting Co. 266 E. 10th Dr. Mesa AZ. 85210 (602) 835-8234 (602) 835-8238 Jose L. Castillo D/MBE

JMS Construction. Co. 6628 N. 16th Dr. Phoenix AZ. 85015-1425 (602) 249-3494 (602) 249-9097 Joe M.1. Sanchez D/MBE

Joe Perez Construction., Inc. 6045 W. Chandler Blvd., #6, Box :nlliandler AZ. 85226-3440 (602) 345-1967 (602)345-2874 Joe S. Perez D/MBE

Malcon Construction. Corp. 3029 E. Southern Ave. Phoenix AZ. 85040-3714 (602) 243-1278 (602) 243-1270 Rudy Maldonado D/MBE

Montiel Construction., Inc. 3510 S. Sheila Ave. Tucson AZ. 85735 (520) 883-1188 (520) 883-5484 Irene Montiel D/MIWB

Moon Valley Builders 109 W. Pine Valley Dr. Phoenix AZ. 85023-5262 (602) 942-6600 (602) 942-1792 Herbert M. Encinas D/MBE

New River Companies, Inc. 20801 N. 21st Ave. Phoenix AZ. 85027 (602) 780-8434 (602) 780-0046 Jeanie Eischens DIWBE

Northridge Mechanical, Inc. 4106 S. 7th SI. Phoenix AZ. 85040 (602) 268-2100 (602) 276-8908 Daniel A. Ortega D/MBE

Pace Pacific Corp. 3731 E. University Dr. Phoenix AZ. 85034 (602) 437-8729 (602) 437-8543 Gloria J. Lowrie D/MIWB

Phillips Three, Inc. 1012 W.,st Stirrup High Dr. Dewey AZ. 86327 (520) 772-1332 (520) 772-1332 Patsy M. Crandall DIWBE

Seri Construction. Co., L.L.C. 2845 E. Camelback Rd., #700 Phoenix AZ. 85016 (602) 381-1637 (602) 224-3780 Gary L. Trujillo D/MBE

Sun Eagle Corp. 461 N. Dean Ave. Chandler AZ. 85226 (602) 961-0004 (602) 940-0160 Martin Alvarez D/MBE

TALIS Construction Corp. P.O. Box 9872 Scottsdale AZ. 85252-0218 (602) 874-0901 (602) 874-0218 Sandra Gonzalez D/MIWB

Tierra Contracting, inc. P.O. Box 6284 Glendale AZ. 85312 (602) 487-0061 (602) 487-0184 Richardo S. Juarez D/MBE

General Construction (Residential)

Covenant Construction. Co. 15020 N. 28th SI. Phoenix AZ. 85032-4330 (602) 482-3709 (602) 471-1420 Bolu Makinde D/MBE

General Construction, Heavy Highway

Utilities

Arrow Indian Contracting, Inc. 1108 W. 2nd PI. Mesa AZ. 85201 (602) 833-4811 (602) 833-6920 Thom Curleyhair D/MBE

General Contractor-Interior Tenant Improvements

ADA. Retrofit

TICORE Construction Incorporated 4455 E. Camelback Rd., #B230 Phoenix AZ. 85018 (602) 954-8800 (602) 954-4787 Charles P. Hernandez D/MBE

General Engineering
Electrical Construction

Electric Power & Control Corp. 6615 W. State Ave., #2 Glendale AZ. 85301-1720 (602) 934-0225 (602) 934-0226 Dennis C. Shaw D/MBE

Kezia Contracting Corp. P.O. Box 20904 Phoenix AZ. 85036 (602) 268-2256 (602) 268-3046 Mike Simpson D/MBE

General Engineering Contractor, Steel Construction

Structural Steel Erection

Macias Corporation 383 Diablo Rd., #100 Danville CA 94526 (510) 837-3810 (510) 820-7509 Edward M. Macias D/MBE

General Engineering, Caisson Drilling, Pile Driving

Shoring

Intra-American Foundation & Drilling C 502 W. Watkins Rd. Phoenix AZ. 85003 (602) 256-2843 (602) 253-6860 Salvador Altamirano D/MBE
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General Legal Research, Brief Writing
Pleadings Drafting Using Traditional Research

Legal Research & BriefWriling Kathy M 2051 S. Dobson Rd., #17-231 Mesa AZ 85202 (602) 413-9846 (602) 413-9152 Kathy McCoy O'Quinn D/MIWB

Geographic Information Systems (GIS) Consulting

GIS Databases, Data Collection & GIS Based Applications

GIS Southwest, Inc. 8601 N. Black Canyon Hwy., #215Phoenix AZ 85021 (602) 864-1928 (602) 864-1908 Leena Raval D/MIWB

Mosaic Analytical Planning 7520 E. Via Estrella Ave. Scottsdale AZ 85258-1121 (602) 483-7170 (602) 483-0715 Sandra M. Weir DIWBE

Geomembrane Systems Installation

Field Lining Systems, Inc. P.O. Box 7 Peoria AZ 85380 (602) 842-1255 (602) 930-1766 Phillip V. Ramos D/MBE

Geotechnical Explorations/Engineering

Materials Testing, Consulting

Engineers International, Inc. 116 N. Roosevelt, #124 Chandler AZ 85226 (602) 705-4322 (602) 705-4339 Leonard M. Vidra D/MBE

Gift Baskets

Kokopelli Baskets 928 N. Winthrop Cr. Mesa AZ 85213- (602) 668-8097 (602)668-5716 Donna Klamm DIWBE

Gift Baskets & Corporate Gifts

Extraordinary Basket Company 1101 W. Palm Lane Phoenix AZ 85007 (602) 256-0096 (602) 256-0595 Christa Lawcock DIWBE

Glass & Glazing, Commercial & Residential
Metal Products

Azteca Glass, Inc. 1138 W. Grant Phoenix AZ 85007 (602) 252-7597 (602) 252-7304 Frank S. Hidalgo D/MBE

Glendale Glass, Inc. 5412 W. Glendale Glendale AZ 85301 (602) 937-1621 (602) 939-4161 Raymond E. Nunez DlMBE

Graphic Design

Marketing Strategies

Graphics 2, LLC 4175 N. Goldwater, #7 Scottsdale AZ 85251- (602) 423-0811 (602) 423-0045 Kathleen Feeney DIWBE

Graphic Design & Illustration

Print Coordination Services

30th Century Graphic Design 2432 W. Peoria Ave., #1305 Phoenix AZ 85029 (602) 331-3707 (602) 331-3705 Antoinette Shiles DIWBE

Donna Monee Graphic Design & lIIustra 4833 E. Granada Rd. Phoenix AZ 85008 (602) 275-6003 (602) 275-6006 Donna Monee DIWBE

VGRAPHIX 999 E. Baseline, #2224 Tempe AZ 85283 (602) 820-1824 (60~) 820-4473 Karen Dmitriev DIWBE

Graphic Design & Typesetting

SI. Clair Studio Graphic Design 5228 E. Acoma Dr. Scottsdale AZ 85254- (602) 996-1847 (602) 996-1847 Audrey E. SI. Clair DIWBE

Graphic Design/Desktop Publishing

Photography & Illustration

Arrowhead Visual Communications P.O. Box 11041 Glendale AZ 85318-1041 (602) 561-9355 (602) 561-9354 Theresa Joyce O'Brien DIWBE

Graphic Designs

Excellence by Design 495 S. Rita Lane Chandler AZ 85226 (602) 940-3375 Lisa Marie Williams DIWBE

Hair Products Retail Sales

Webber & Lane Corp. 730 S. 15th Ave. Phoenix AZ 85007 (602) 495-1952 (602) 495-1954 Ethel Lane D/MIWB
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Hardware & Components

Industrial Sales &Service, Co. 12 Sunset Way #B-206 Henderson NV 89014-2309 (800) 456-5357 (702) 456-2726 Joanne P. Feeman DIWBE

Hardware & Tools, Retail

Steve's True Value Hardware 731 E. Union Hills Dr., #7 Phoenix AZ. 85024 (602) 788-1980 (602) 788-3133 Steve Yee D/MBE

Hauling, Excavating & Underground, Concrete

Auza Bros., Inc. 4123 EI Dorado Rd. Yuma AZ. 85364 (520) 726-4485 (520) 317-0204 Pete Auza D/MBE

Hawaiian Shaved Ice, Cotton Candy & Lemonade

Desert Ice Enterprises, Inc. 1661 W. Meseto Cr., Mesa AZ. 85202 (602) 838-5881 (602) 897-9137 Darby Jones D/MBE

Health & Safety Consultants & Safety Training

Western Safety Services, Inc. 9832 N. Hayden Rd., #211 Scottsdale AZ. 85258 (602) 998-2124 (602) 998-5212 Jody Trenter DIWBE

Healthcare Consulting
Medical Equipment/Supplies Broker

Mega Vision International, Inc. 3960 W. Saragosa St. Chandler AZ. 85226- (602) 899-3960 (602) 899-3960 Ramona J. Panicci DIWBE

Healthcare Employment Services

Health Systems Associates d.b.a. HSAI 4800 N. 22nd St., #210 Phoenix AZ. 85016 (602) 468-4801 (602) 468-4850 Marcia Davis DIWBE

Healthcare Management Consulting

Healthsys, Inc. Consulting 3808 W. Eva St. Phoenix AZ. 85051 (602) 841-1801 (602) 589-0755 Donnie L. Hall D/MBE

Helicopter Repair, Inspect, Maintain & Support Services

Continental Components, Inc. 1150 E. Pennsylvania, #603 Tucson AZ. 85714- (520) 746-3185 (520) 746-3212 Manuel R. Guerrero D/MBE

Help Desk Operations

Future Technologies, Inc. 7258 W. Robin Lane Glendale AZ. 85310 (602) 561-5347 (602) 561-5366 Lori E. Shuster DIWBE

Herbicide Application, Weed Control

Evergreen Spray Service, Inc. 279 Shadow Valley Ranch Rd. Prescott AZ. 86301 (602) 258-5041 (520) 778-5050 Paula Gross DIWBE

Hispanic Advertising Agency, Marketing, Public Relations
English-Spanish Translations

Arvizu Promotions &Event Marketing 3225 N. Central Ave., #1600 Phoenix AZ. 85012 (602) 279-4669 (602) 279-4977 Ray Arvizu D/MBE

Topete/Stonefield, Inc. 2200 N. Central Ave., #201A Phoenix AZ. 85004 (602) 254-8780 (602) 258-7586 Liz Topete Stonefield D/MIWB

Horizontal--Boring
Pipe Jacking

Ayala Boring, Inc. 10150 Poplar Ave. Fontana CA 92335 (909) 350-8940 (909) 350-0936 Ralph G. Ayala, Jr. D/MBE

Hot Dog Cart

SWT Lou's Hot Dog Cart 4733 S. 36th Ave. Phoenix AZ. 85041 (602) 276-0675 Louella Harris D/MIWB
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Professional Advantage Coaching 13659 N. 71st Dr. Peoria AZ 85381 (602) 979-3476 (602) 979-0714 Virginia Correa Creager, Ph.DD/MIWB

Human Resource Management Company

All-Star Personnel 4733 N. Central Ave. Phoenix AZ 85012 (602) 230-9057 (602) 230-9067 Michael I. Chiles D/MBE

Human Resources Consultant
Cultural Diversity Expertise

B.J. Tatro Consulting 5010 E. Shea Blvd., #A-101 Scottsdale AZ 85254-4682 (602) 596-3560 (602) 596-3863 B.J. Tatro DIWBE

Prism Resources Unlimited 25208 S. Flametree Sun Lakes AZ 85248 (602) 407-8003 (602) 802-0073 Vicki Treciak DIWBE

HVAC
Commercial General Contractor

All American Contract Service, Inc. 11201 W. Alabama Ave. Youngtown AZ 85363 (602) 876-9592 (602) 876-9443 Bruce A. Churruca D/MBE

At Your Service Heating &Cooling, LL 1811 W. Peoria, #B Phoenix AZ 85029 (602) 943-5701 (602) 943-0118 Jose Lizarraga D/MBE

Ramirez Mechanical Systems, Inc. 3308 E. Madison St. Phoenix AZ 85034-2825 (602) 244-8994 (602) 275-5003 Carlos Y. Ramirez D/MBE

HVAC System Cleaning (Duct Cleaning)

GRO Enterprises, Inc. d.b.a. Fresh Air 44 W. Sahuaro Tucson AZ 85705 (520) 624-2820 (520) 623-0438 Michele Grondin DA,NBE

Hydraulics, Sediment Transport, Hydrology
Wetlands

West Consults, Inc. 11848 Bernardo Plaza Court, #14CS8n Diego CA 92128-2417 (619) 487-9378 (619) 487-9448 David T. Williams D/MBE

Hydrology, GroundwaterlSurfacewaterlWaterquality
Hydraulic Engineering

Hydrology Support Services, LLC 3309 S. Hazelton Ln. Tempe AZ 85282 (602) 839-4015 (602) 921-2079 Freddy E. Arteaga D/MBE

Hydrology, Storm Drainage
Civil Engineering

LTM Engineering, Inc. 3923 E. Thunderbird Rd. Phoenix AZ 85032 (602) 485-5880 (602) 485-5880 Laurie T. Miller DIWBE

Industrial Chemical Sales & Manufacturer

Environmentally Selected Products P.O. Box 12723 Scottsdale AZ 85267 (602) 788-0822 (602) 530-3653 Micki A. O'Conner DIWBE

Information Retrieval Services Consultant
Real Estate Consulting

Castillo Company, Inc. 2345 E. University Dr. Phoenix AZ 85034-6827 (602) 231-9000 (602) 275-8593 Eduardo A. Castillo D/MBE

Information Systems Analysis, Enhancement, Programming
System Design & Development

Cierra Consulting Co., Inc. 868(' E. Via de Ventura, #200 Scottsdale AZ 85258 (602) 596-1366 (602) 596-1563 Claudia A. Bennett DIWBE

Installation of Precast Manholes

Preach Masonry, Inc. 1601 W. Hatcher Phoenix AZ 85021 (602) 242-2007 (602) 997-9644 Phillip L. Preach D/MBE

Installation of Spectator Seating & Office Furniture

The Harriott Corp. 1233 Safari San Antonio TX 78216 (210) 499-4146 (210) 499-4078 R. George Harriott D/MBE



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Intensive Language & Culture Training

International Advantage 24646 N. 42nd Lane Glendale AZ 85310- (602) 516-2482 (602) 516-2482 Lisa Koss DIWBE

Interconnect Telephone Systems, Voice, Data

Sales & Service Telephone Systems

Dawson's Telecommunications, Inc. 7419 W. Meadowbrook Phoenix AZ 85033-1314 (602) 846-3082 (602) 846-3082 Lee Dawson D/MBE

Interior Design & Procurement

Interesource, Inc. 4350 E. Camelback Rd., #C-200 Phoenix AZ 85018 (602) 952-1400 (602) 952-8300 Jamie Lendrum DIWBE

Interior Design: Finishes & Furniture Specifications
Installation Management

Diversified Design 11788 N. 90th PI. Scottsdale AZ 85260 (602) 860-2982 (602) 860-1927 Deborah J. Thornton DIWBE

Internet, Multimedia & Graphic Design

Vertigo Interactive Design 733 N. Los Feliz Chandler AZ. 85226- (602) 855-1912 (602) 855-1912 Sheri Farrell DIWBE

Investigations, Process Service, Background Checks
Vehicle Recovery & Process Service

Bowen Investigative Services P.O. Box 32848 Phoenix AZ 85064 (602) 279-1153 (602)279-8429 Terrence Bowen D/MBE

Investment Management Services
Custody of Securities & Trust Administration

Mission Management & Trust Co. 3567 E. Sunrise Dr., #235 Tucson AZ 85718 (520) 577-5559 (520) 577-6781 Carmen Bermudez D/MIWB

Yee, Desmond, Schroeder & Allen, Inc. 3443 N. Central Ave., S. Rotunda Phoenix AZ 85012 (602) 230-9372 (602) 230-9862 AIYee D/MBE

Janitorial Services
Commercial Office Cleaning, Carpets & Floors

Asian American Custodial Services 4610 S. Rural Rd., #701 Tempe AZ 85282 (602) 777-9321 (602) 755-1763 Sunny Hyo-Sun Choi D/MBE

Aztec Cleaning Services P.O. box 25532 Tempe AZ 85285 (602) 258-6971 (602) 258-6971 Lucy Villegas D/MIWB

Faith Visions Unlimited 6640 S. 42nd St. Phoenix AZ 85040 (602) 431-9171 Gary Warner D/MBE

Patterson Janitorial Service Co. 2252N. 44th St., #1119 Phoenix AZ 85008 (602) 681-9394 Raymond Patterson D/MBE

R.C.D. Cleaning Service, Inc. P.O. Box 84015 Phoenix AZ 85071-4015 (602) 870-0724 (602) 870-0724 Rose Doyle D/MIWB

Janitorial Services, Commercial
Air Duct Cleaning

Empire Maintenance Co., Inc. 841 W. Fairmont Dr., #4 Tempe AZ 85282 (602) 967-1201 (602) 967-1271 Richard F. Soto D/MBE

Professional Corporate Services of Ariz 21642 N. 9th Ave., #102 Phoenix AZ 85027 (602) 582-0188 (602) 582-3557 Ernest E. Jackson D/MBE

Janitorial Services, Steam Cleaning
Porter Service, Carpet Cleaning & Floor Care

Ray~s Cleaning Service 4150 N. 35th Ave. PhOenix AZ 85017 (602) 242-6545 (602) 249-6610 . Ray Brannon D/MBE

Janitorial Supplies & Equipment

HousIng Consultants

Dynamic Program Planning, Inc.. P.O. Box 8280 Phoenix AZ 85066-8280 (602) 276-6550 (602) 243-1481 Thomas Wilson, III D/MBE

Janitorial Supplies & Safety Supplies

Chaos Supplies P.O. Box 53999 Station #3444 Phoenix AZ 85072-3999 (602) 664-9095 (602) 371-7930 Chau Nguyen D/MIWB

- - ----------------------------- - --------------------- ..
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Janitorial, Carpet Cleaning
Pest Control

AI Mar Building Maintenance, Inc. P.O. Box 6351 Chandler AZ 85246-6351 (602) 644-1980 (602) 668-1175 Wally Acevedo D/MBE

Janitorial, General Cleaning & Facility Maintenance

Target Building Services, Inc. P.O. Box 2047 Chandler AZ 85244 (602) 821-9223 Marvin E. Rogers D/MBE

Job Shop Manufacturing & Production Work

M-A-C Manufacturing 2103 E. Ceder St., #4 Tempe AZ 85281 (602) 967-7207 (602) 967-7232 Louis Carrizosa D/MBE

Laboratory/Field Testing Services, Construction Inspection & Material Tes
Geotechnical Reports & Environmental Assessments

Speedie & Associates, Inc. 11029 N. 24th Ave., ,#805 Phoenix AZ 85029 (602) 997-6391 (602) 942-5508 Henrietta Flores Speedie D/MIWB

Land Planning/Civil Engineering
Land Surveying

Dava &Associates, Inc. 310 E. Union Street Prescott AZ 86303 (520) 778-7587 (520) 778-1047 Dava Z. Hoffman DIWBE

Land Surveying
Construction Staking

A Team Professional Associates, Inc. 1920 W. Peoria Ave. Phoenix AZ 85029-4915 (602) 906-0020 (602) 906-0019 Loretta G. Wahl DIWBE

Alcocer Land Surveyors 3615 N. 16th St., #1 Phoenix AZ 85016-6442 (602) 263-7846 (602) 263-0046 Richard Alcocer D/MBE

Valco Surveying Corporation 6426 E. Virginia Ave. Scottsdale AZ 85257 (602) 990-2412 (602) 990-2412 Valentine M. Padilla DjMBE

Landscape Architecture
Environmental Consulting

C.F. Shuler, Inc. 13901 N. 73rd St., # 207 Scottsdale AZ 85260-3125 (602) 483-0535 (602) 948-5982 Carol F. Shuler DIWBE

Log(jn Simpson Design, Inc. 398 South Mill Ave. #200 Tempe AZ 85281 (602) 967-1343 (602) 966-9232 Diane Simpson-Colebank DIWBE

McCloskey Peltz, Inc. P.O. Box 24294 Tempe AZ 85285-4294 (602) 838-4777 (602) 413-0387 Diane C. McCloskey DIWBE

Recon Consults., Inc. 3443 N. Campbell Ave., #155A Tucson AZ 85719 (520) 325-9977 (520) 322-6956 Lori Jones Woods DIWBE

Sage Landscape Architecture 92 W. Simpson, #200 Tucson AZ 85701 (520) 740-0950 (520) 740-0707 Joy Lyndes DIWBE

Ten Eyck Landscape Architects, Inc. 201 East Street, #201 Carefree AZ 85377 (602) 595-8628 (602) 595-2563 Christine E. Ten Eyck DIWBE

Landscaping Service

Andrade Landscaping 2014 N. 47th Ave. Phoenix AZ 85035- (602) 740-6600 Rogelio Andrade D/MBE

Landscapingllrrigation

Commercial Building Construction

Mcintyre Construction., Inc. 1355 N. McQueen Rd., #4 Gilbert AZ 85233 (602) 503-1354 (602) 503-1356 Susan B. Mcintyre DIWBE

Language Services, Translations & Interpretation Services
Translation Service (Spanish/English)

Communications Europa 1260 S. McQueen Rd. Chandler AZ 85249 (602) 821-6944 (602) 821-4206 Margarita Bullock D/MIWB

Europa Languages P.O. Box 26557 Tempe AZ 85285 (602) 380-3439 (602) 380-3144 Bosia M. Zawislak DIWBE

Vale Spanish Language Services/Servi P.O. Box 1163 Chandler AZ 85244-1163 (602) 895-3252 (602) 895-3252 Juliette L. Spence DIWBE

Legal Services
Civil Litigation, Financial Work

Day, Kavanaugh & Blommel, P.C. 1930 S. Alma School Rd., #A-100 Mesa AZ 85210 (602) 838-4425 (602) 838-0552 Sandra A. Day, Esq. DIWBE

Dominguez &Associates, P.C. 2800 N. Central Ave., #1220 Phoenix AZ 85004 (602) 263-0088 (602) 263-1020 Antonio Dominguez, Esq. D/MBE
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Hudson & Associates 1366 E. Thomas Rd., #201 Phoenix AZ 85014 (602) 266-1404 (602) 266-9292 Willbur N. Hudson, III D/MBE

Julie M. Lemmon, Attorney At Law 1805 N. Scottsdale Rd., #5 Tempe AZ 85003 (602) 941-1126 (602) 941-2551 Julie M. Lemmon, Esq. DIWBE

Legal Services (Construction Law)
Legal Services (Employment Law)

Gaona & Haynes, P.C. 3101 N. Central, #720 Phoenix AZ 85012 (602) 230-2636 (602) 230-1377 David F. Gaona D/MIWB

Lighting Design & Consulting

Akari Lighting Design 15255 N. Frank Lloyd Wright Blvd.::;ttMlsdale AZ 85260 (602) 661-4276 (602) 614-5818 Miho Mizukami Schoetlker D/MIWB

Local Airtime Television Production

Hunter Productions, Inc. 2012 E. Glenn Dr. Phoenix AZ 85020 (602) 331-7292 (602) ~31-7307 Dianne Hunter DIWBE

Location Photography
Product Photography

Cool Shots By Colleen Photography 825 W. Laguna Dr. Tempe AZ 85282 (602) 968-8794 (602) 968-8794 Colleen Arseth DIWBE

Logicworks Design Tools & IBM CIS Products

Andyne Enduser Tools

Bridge I T, Inc. 13248 N. 80th PI. Scottsdale AZ 85260 (602) 951-0509 (602) 951-0084 Sandra K. Higgins DIWBE

Long Distance, Internet, Software & Hardware Training

Web Page Maintenance & Design

Cabezon Telcom, Inc. 1314 N. 21st Ave. Phoenix AZ 85009 (602) 262-2344 (602) 253-3317 Charles J. Davis D/MBE

Low Voltage Communications Systems, PBX
Telephone & Computer Network Systems/Fiberoptics

Marcus Business Technologies M.B.T. 696 E. Windsor Dr. Gilbert AZ 85296 (602) 963-6967 (602) 963-7729 Marcus Hernandez D/MBE

Management Consulting

Executive Decision 4517 W. North Ln. Glendale AZ 85302 (602) 931-5806 Lynda Rahi D/MIWB

Management Consulting/Healthcare

Fox Systems, Inc. 4110 N. Scottsdale Rd., #345 Scottsdale AZ 85252 (602) 423-8184 (602) 423-8108 Desh B. Ahuja DIWBE

Manufacture Cleaners & Degreasers

Cleaning Systems

SOQ Environmental Technology 2105 S. Hardy Dr., #1 Tempe AZ 85282 (602) 966-2892 (602) 966-2912 Olabisi Carlton-Carew D/MBE

Manufacturer of Commercial Roofing Products

Thermo Manufacturing Co., L.P. 401 E. Ray Rd. Chandler AZ 85225 (602) 821-9594 (602) 821-9047 LeAnne Sanders DIWBE

Manufacturer of Diamond Saw Blades

Supplier of Joint Sealants

Specialty Sales, Inc. m~01113th Ave. N Maple Greve MN 55369 (612) 428-4087 (612) 428-4787 E.J. Cruickshank D/MBE

Manufacturing & Distribution of Mexican Food (Tortillas)

La Canasta Mexican Food Products,ln 3101 W. Jackson Phoenix AZ 85009 (602) 269-7721 (602) 269-7725 Roger Kelling D/MBE

Marble, Granite & Natural Stone Fabrication & Installation

"
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International Marble Distributors, Inc. P.O. Box 45500 Phoenix AZ 85064 (602) 468-0444 (602) 468-0606 Orla Larson DIWBE

Leonardo's Marble &Granite Designs 2306 E. Apache Blvd. Tempe AZ 85281 (602) 967-1855 (602) 967-2860 Michele M. Monti DIWBE

Market Research Field Service
Telephone Surveys For Consumers

Time N Talent, Inc. 2400 E. Arizona Biltmore Cr. Phoenix AZ 85016 (602) 956-1001 (602) 224-7988 A. Myra Balaban DIWBE

Marketing Services
Public Relations, Advertising, Promotions

Carantin &Co., Inc. 1987 W. Elliot Rd. Chandle~ AZ 85224 (602) 897-8882 (602) 897-8887 Carol A. Den Herder DIWBE

Chase Innovative Sales & Marketing P.O. Box 6531 Chandler AZ 85246 (602) 940-8686 Desa Larsen DIWBE

MMI Associates, Inc. 14209 N. 58th SI. Scottsdale AZ 85254 (602) 494-7422 (602) 494-4004 Patricia Briguglio DIWBE

Munoz Y Asociados 5126 W. Olive Ave. Box 216 Glendale AZ 85302 (602) 939-1626 (602) 939-1526 Joe F. Munoz D/MBE

Selena Barlow, Marketing Consultant 1638 E. Lester SI. Tucson AZ 85719 (520) 322-9607 (520) 322-5324 Selena Barlow DIWBE

Masonry Construction

Residential Block Masonry Construction

Maldonado Masonry, LLC 14401 N. 5th PI. Phoenix AZ 85022 . (602) 993-5528 (602) 866-9073 Stephen L. Maldonado D/MBE

Rivera Masonry, Inc. 1521 W. Thomas Rd. Phoenix AZ 85015-6102 (602) 266-1444 (602) 266-4555 Alberto Rivera D/MBE

Ruiz Masonry & Building Supplies, Inc. 4249 W. Valencia Rd. Tucson AZ 85746 (520) 883-5940 (520) 883-1043 Rudy Ruiz, Sr. D/MBE

Mass Excavation
Heavy Equipment Leasing

Earthmovers, Inc. 24218 N. 85th St. Scottsdale AZ 85255-2878 (602) 998-5406 (602) 998-5212 Jody Trenter DIWBE

Mass Transit Planning Consultants

Manuel Padron &Associates, Inc. 1175 Peachtree SI., NE, #414 Atlanta GA 30361 (404) 873-3206 (404) 888-0418 Manuel Pardon D/MBE

Material Testing &Geotechnical Engineering
Environmental Engineering

Hoque, Peters & Associates, Inc. 1225 N. Stadem Dr. Tempe AZ 85281 (602) 921-1368 (602) 921-0194 Enamul Hoque D/MBE

Tahoma Companies, Inc. 444 South Main St., #C-7 Ceder City UT 84720 (801) 86s.,0131 (801) 865-0161 Corrie Lynne Player DIWBE

Mechanical & Utility Contractor

Dallago Corp. 2411 East Aztec Gallup NM 87301 (505) 722-6638 (505) 863-9433 David R. Dallago, Jr. D/MBE

Medical & Non-medical Billing Service

Billing, P.R.N. 2375 S. Branding Iron Tr. Prescott AZ 86301- (520) 717-9702 (520) 717-9902 Dorthy Berry DIWBE

Medical & Safety Supplies

Ideal Medical Services Co. 9203 Zaka Road Houston TX 77064 . (713) 466-6121 (713) 466-8016 Angela Buffa D/MIWB

Medical Billing Services
Medical Business Training

Medical Business Resource Center 5060 N. 19th Ave., #405 Phoenix AZ 85015 (602) 249-7333 (602) 249-7377 Marilyn C. Dupont DIWBE

Membrane Switches, Elastomer
Complete Turnkey Manufacturing

Interface Data Systems, Inc. 3333 W. Flower SI. Phoenix AZ 85017-4802 (602) 484-0084 (602) 484-0744 Mahasen Samaravijaya D/MBE
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Memory Components For Desktop & Laptop Computers

Executive Memory Technology 2737 W. Baseline Rd Phoenix AZ. 85283 (602) 453-0495 (602) 453-0580 Dean M. Whitefield D/MBE

Metal Drawing, Wire Manufacturing

Corella Electric Wire &Cable. Inc. 4910 W. Roosevelt St. Phoenix AZ. 85043 (602) 272-9932 (602) 272-1376 . John Corella D/MBE

Metal Fabrication, Electronic Enclosures
Metal Communications Enclosures & Accessories

Techmetals, LLC 11201 N. 21st Ave. Phoenix AZ 85029- (602) 997-7141 (602) 371-0619 Elinor Agonis Fagan DIWBE

Metal Wall Systems
Metal Roofing

Panel Constructors. Inc. 2321 E. Pioneer Dr.. Irving TX 75061 (214) 721-1825 (214) 721-0172 Joseph Salazar D/MBE

Mexican Furniture & Accessories Retail Sales

Las Bugambilias Mexican Imports 1107 E. Bell Rd.• #13 Phoenix AZ. 85024 (602) 504-8934 (602) 504-8934 Marina Applegate D/MIWB

Millwork & Custom Cabinet Manufacturing

Nick & Sons, Inc. 2544 W. Broadway Rd. Phoenix AZ. 85041- (602) 276-0389 (602) 276-0392 Jose A. Villagomez D/MBE

Multi-Line Independent Insurance Agency

Leslie Saunders Insurance Agency, Inc. P.O. Box 340467 Tampa FL 33694-0467 (813) 949-8964 (813) 949-9655 Leslie Anne Saunders DIWBE

Multicultural Marketing & Advertising
Public Relations, Market Research, Graphic Design, Video Production

Accents Marketing Group. Inc. 3030 N. Central Av. Phoenix AZ. 85012 (602) 222-9252 (602) 222-9073 Lupe Marie Jasso D/MIWB

Multinational Meeting Consulting
Cross-Cultural Communications Training

GlobalReady 15111 N. Hayden Rd., #160-245 Scottsdale AZ. 85260 (602) 614~8516 (602) 614-9921 Nana Osei-Kofi D/MIWB

Natural Healing Modalities Consultant

Trumpetvine Natural Healing Arts 7330 N. 16th PI. Phoenix AZ 85020- (602) 943-3944 (602) 943-3944 Linda J. Moser DIWBE

Natural Stone SupplierlWholesaler
Fabrication of Stone/Marble Items, Sinks, Fireplaces, etc.

World of Marble. Inc. 40 W. Baseline Rd., #103 Mesa AZ. 85210- (602) 833-7760 (602) 962-4749 Ross Milenovich D/MBE

Novell Network
Visual Basic Applications

Smith Technical Systems 7014 S. 43rd Place Phoenix AZ. 85040-8924 (602) 437-2441 (602) 437-0107 David Smith D/MBE

Nursing Services
Private Duty & Home Health Nursing Svs.

Carrigan & Carrigan, Inc. 5125 N. 16th St.. #A-104 Phoenix AZ. 85016 (602) 277-1807 (602) 277-3342 Alice M. Carrigan DIWBE

Office Furniture

D & R Office Furniture 4131 W. Woodridge Glendale AZ. 85308 (602) 938-0244 (602) 938-0296 Laura Ruzich D/MIWB

~
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Office Machines/Sales & Services

U.S. Business Machines, Inc. 2855 W. Cactus Rd. #16 Phoenix AZ. 85029 (602) 863-0893 (602) 863-0895 Gail M. Atkins DIWBE

Office Supplies
Furniture & Computer Supplies

Oasis Office Products, Inc. 4600 W. Washington Blvd. Los Angeles CA 90016 (323) 938-6211 (323)938-5815 Stephen L. McGlover D/MBE

Office Supplies, Products Retail & Wholesale
Computer Supplies, Network Data Cabling

Cartman's Office Products, Inc. 880 E. Van Buren Goodyear AZ. 85338 (602) 932-0900 (602) 932-3383 Karen Horn DIWBE

Cascade Business Supply 1918 N. Jay St. Chandler AZ. 85224-2811 (602) 917.-9175 (602) 917-9177 Mel Meeks D/MBE

Offset Printing Services

Graphic Design & Drafting

First Impression Printing Co. 1937 E. Diamond St. Phoenix AZ. 85006-3626 (602) 256-2782 (602) 256-2784 Charlene Dean D/MIWB

Mountain States Printing, Inc. 1929 W. Lone Cactus, #3 Phoenix AZ. 85027 (602) 780-8864 (602) 784-8871 Susan Bushmaker DIWBE

Oil Cleaning From Concrete

Acme Concrete Cleaning, Inc. 906 E. Seldon Ln. Phoenix AZ. 85020 (602) 944-0552 (602) 331-3044 Marge Lindenbaum DIWBE

Organizational & Individual Training
Facilitation, leadership Training

Current Training &Consulting 177 W. La Vieve Tempe AZ. 85284 (602) 345-6888 (602) 345-6899 Nancy J. Van Pelt DIWBE

Organizational Development Consultant
Total Quality Management Consultant

lEE Consulting, Inc. 7510 E. Main St., #4 Scottsdale AZ. 85251 (602) 949-2646 (602) 949-7907 Janet D. Fiero DIWBE

Outdoor Power Equipment Sales & Service
Bicycles Sales & Service

Borders Turf & Tractor, Inc. 1601 S. 59th Ave. Phoenix AZ. 85043 (602) 278-7958 (602) 278-0744 Barbara A. Borders DIWBE

Evergreen Bike & Lawn Equipment 880 E. Van Buren ,#102 Goody~ar AZ. 85338 (602) 932-0060 (602) 932-0225 Pat A. Ritchey DIWBE

Painting & Wallpapering

Work Of Art Painting 6908 E. Oak Scottsdale AZ. 85257 (602) 202-7156 (602) 970-6686 Abdul Levon D/MBE

Painting Commercial Interior & Exterior
Painting Residential

A-O Painting, Inc. 3237 E. President St. Tucson AZ. 85714 (520) 573-0051 (520) 294-8353 Alex Ortega D/MBE

Brooklyn Incorporated 17835 Skypark Circle, #N Irvine CA 92714 (714) 752-2823 (714) 752-4925 Edward H. Rodriguez D/MBE

EI Sol Painting 11256 W. Southern Tolleson AZ. 85353 (602) 936-6943 (602) 907-0338 Arthur G. Cruz D/MBE

Jim Tapia Painting, Inc. 5725 N. 37th Ave. Pho~nix AZ. 85019 (602) 973-8625 (602) 973-8625 Jim Tapia D/MBE

Loman Painting, Inc. P.O. Box 37584 Phoenix AZ. 85069 (602) 433-9366 (602) 433-9146 Mary Lohmann DIWBE

Serrano Painting 535 W. Iron Ave., # 108 Mesa AZ. 85210 (602) 962-9088 (602) 464-1547 Oscar Serrano D/MBE

Simmons Quality Painting, Inc. 3335 N. 16th St., #106 Phoenix AZ. 85016 (602) 200-9172 (602) 200-9174 Olivia Simmons D/MBE

Skyline Builders &Restoration, Inc. 21240 N. 22nd St. Phoenix AZ. 85024-5503 (602) 941-1359 (602) 404-0843 Sally J. Cohill DIWBE

Valley Of The Sun Painting 16001 N. 25th St., #126 Phoenix AZ. 85032 (602) 788-0623 Glen Ford Ellis D/MBE

Painting, Framing, Drywall & Lead Paint Abatement
Small Commercial Contractor



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Amcor Construction. Co., Inc. 1201 N. 54th Ave., #112 Phoenix AZ 85043 (602) 278-8488 (602) 278-8148 Sharon Dove Hallman D/MIWB

Painting, Sandblasting
Wallcovering Subcontractor

Colorcor Painting, Inc. 2801 W. Medlock Dr. Phoenix AZ 85017-3236 (602) 246-2600 (602) 246-2424 MarkA. Gong D/MBE

Painting, Sandblasting, Waterblasting
Special Coatings Application

De Leon Painting, Inc. 1055 S. Euclid Ave. Tucson AZ 85719-6631 (520) 624-5503 (520) 620-1419 Hugo De Leon D/MBE

Paper Products, Toiletry & Roll Towels

Torrez International, LLC 4225 E. Madison, #A Phoenix AZ 85034 (602) 914-3300 (602) 340-8340 Gregory E. Torrez D/MBE

Paralegal

LF Temporary Services, Inc. d.b.a. LF, 2755 Love Lane Prescott AZ 86301 (520) 778-9072 (520) 778-9072 Lisa Fain DIWBE

Paving & Grading Contractor
Concrete Work

A & S Paving, Inc. 527 W. 29th SI. Tucson AZ 85706 (520) 622-6603 (520) 884-4904 Salvador Pedregon D/MBE

Coast Grading Co., Inc. P.O. Box 1152 Ramona CA 92065 (760) 789-2062 (760) 789-4528 Sammy R. Thomas D/MBE

Del Rio Contracting, Inc. P.O. Box 2772 Glendale AZ 85311-2772 (602) 435-0404 (602) 939-2578 Wil Lopez D/MBE

Flying Eagle Corp. P.O. Box 5293 Helena MT 59604- (406) 449-5112 (406) 449-2139 Michael J. Wetzel D/MBE

Glendale Contracting Corp. 5719 W. McLellan Rd. Glendale AZ 85301 (602) 939-2218 (602) 939-7828 Frank Lozano D/MBE

Magic Construction, Inc. 4056 E. Woodland Dr. Phoenix AZ 85044 (602) 759-1382 (602) 759-1382 Warren Everett D/MBE

Pest Control
Weed & Vegetation Control

Rainbow Bug Connection 8602 N. 39th Ave. Phoenix AZ 85051 (602) 939-4389 (602) 939-7431 Mary Lou Rael D/MIWB

Photographic Services

Provocative Photography 718 W. Tierra Buena Ln. Phoenix AZ 85023 (602) 548-8022 Norman E. Lansden, Jr. D/MBE

Photography (Construction)
Portraits, Weddings, Commercial

Pamela Roberts Photography 32-1/2 South Main SI. Pittsford NY 14534 (716) 248-9100 (716) 872-5571 Pamela Roberts DIWBE

Photography Editorial & Commercial

Jose Galvez Photography 743 N. 4th Ave Tucson AZ 85705 (520) 624-6878 (520) 624-6878 Jose L. Galvez D/MBE

Photography, Video Production
CD ROM Production

Shipman Image Productions 6004 N. 16th St., #7 . Phoenix AZ 85016 (602) 263-7866 (602) 277-6670 Carol L. Shipman DIWBE

Pipeline Contracting
Underground UtUities

Juarez Contracting, Inc. 6805 W. Van Buren SI. Phoenix AZ 85043 (602) 848-6745 (602) 936-1027 Alex Juarez D/MBE

Place Reinforcing Iron Only

Ammex Rebar Placers, Inc. P.O. Box 8482 Scottsdale AZ 85252 (602) 941-3004 (602) 941-3004 Oscar Garcia D/MBE

..
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Placing Reinforcing Steel, Wire Mesh
Post-tensioning

Endo Steel, Inc. P.O. Box 1846 Gilbert AZ. 85299-1846 (602) 857-9262 (602) 857-9292 Gary L. Werlinger D/MBE

Paradise Rebar, Inc. P.O. Box 86458 Phoenix AZ. 85080 (602) 447-0839 (602) 447-8019 Joel L. Raschke D/MBE

Planning/Urban Design, Public Involvement
Architectural Programming, Project Management

Athena Development Strategies 101 N. 7th St., #216 Phoenix AZ. 85034 (602) 261-7950 (602) 261-7661 Jan L. Dodson DIWBE

Playing Cards & Board Games Distributor

Sporting Goods

Davis Distributors, Inc. 2450 West 82nd St., #202 Hialeah FL 33016 (800) 446-4263 (305) 823-7671 Cindy Davis DIWBE

Plumbing Contractor

Bartlett Plumbing, Inc. 557 E. Juanita, #2 Mesa AZ. 85204 (602) 926-7522 (602) 926-7533 James S. Bartlett D/MBE

Plumbing Service, Repair & Remodeling

Apache Plumbing Services, Inc. 2807 N. 24th St. Phoenix AZ. 85008-1003 (602) 381-1525 (602) 381-0037 Paul A. Garcia D/MBE

Portable Trade Show Displays-Graphics & Accessories
Exhibitor Training Services

Exhibit Experts, Inc. 4012 E. Broadway Rd., #307 Phoenix AZ. 85040 (602) 437-3634 (602) 437-0955 Susan Ratliff DIWBE

Precision Machining
Welding & Electro-Mechanical Assembly

Challenger Worldwide, Inc. 7240 W. Erie Street, #1 Chandler AZ. 85226- (602) 592-9929 (602) 592-9946 Ping Yang O/MIWB

Presort Bar-coding & Sorting Mail Processing
Letter Shop Mail Processing (Labeling, Inserting)

International Mail Processing, Inc. 2736 W. McDowell Rd. Phoenix AZ. 85009-2605 (602) 484-9445 (602) 455-0299 Ernesto J. Salazar D/MBE

Printing Broker, Business Cards, Stationary Etc.

Ujima Corporation 16606 S. 38th Way Phoenix AZ. 85044 (602) 759-7108 (602) 706-4056 Regina Ford D/MIWB

Printing Manager & Consulting

Cameo Print Management P.O. Box 41727 Phoenix AZ. 85080- (602) 993-8325 (602) 564-1938 Cecelia D. Glover DIWBE

Process Automation Engineering
Electrical Engineering

Mishra & Associates, Inc. 14291 East 4th Ave., #300 Aurora CO 80011 (303) 363-7988 (303) 363-8953 Bipin B. Mishra D/MBE

Professional Development Consultant
Human Resources Consultant

A+ Training & Development P.O. Box 6076 Chandler AZ. 85246-6076 (602) 821-4886 (602) 821-4637 Cynthia D. Hammond DIWBE

Project & Construction Management
Water Conservation, Public Relations

KJM &Associates, Ltd. 500 108th Ave. NE, #1000 Bellvue WA 98004 (206) 451-3881 (206) 454-8965 Karen J. Mask DIWBE

The Solis Group 1155 N. Central Ave., #201 Glendale CA 91202 (818) 502-0079 (818) 502-0372 Terry Solis D/MIWB

Public Affairs/Relations Firm
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Restaurant, Residential, Tenant Improvements

Commercial

Weisberg Design Associates, Inc. 4130 N. Marshall Way, #A Scottsdale AZ. 85251 (602) 990-8456 (602) 990-8373 Debra Weisberg DIWBE

Retail Hardware Store

Valley Ace Hardware 1805 E. Baseline Rd. Tempe AZ. 85283 (602) 839-2623 (602) 839-2623 Janise W. Blanco DIWBE

Right Of Way Acquisitions/Relocations
Real Estate Appraisal Services

G.H. Garcia Consulting, Inc. 3444 N. Country Club, #100 Tucson AZ. 85716 (520) 326-2200 (520) 326-0773 George H. Garcia D/MBE

Road Grader, Heavy Highway

Ida's Blade Werks 22701 N. Black Caf!yon HWY., #GFhoenix AZ. 85027-1198 (602) 550-7624 Ida Crandell DIWBE

Roof Maintenance & 6uilding Painting

TIP Maintenance, Inc. 1420 N. 27th Ave. Phoenix AZ. 85009 (602) 272-6601 (602) 484-0034 Kathleen Turken DIWBE

Roofing Contractor

RCS Roof Consulting Service 8531 E. Wrightstown Rd. Tucson AZ. 85715- (520) 885-1166 (520) 885-3611 Octavio C. Vasquez [)/MBE

Safety Consulting Services

John E. Stith & Associates 7447 E. Lompoc Ave. Mesa AZ. 85208 (602) 854-7515 (602) 854-7511 John Emory Stith D/MBE

Sales & Service of Micrographic Products

Mipro International Corp. 2708 N. 68th St., #2-494 Scottsdale AZ. 85257-1209 (602) 946-6955 (602) 946-8118 Janet Rottenberg DIWBE

Sanitary Engineering
Construction Management

Damon S. Williams Associates, LLC 3838 N. Central Ave., #1700 Phoenix AZ. 85012-1906 (602) 265-5400 (602) 265-5632 Damon S. Williams D/MBE

Secretarial Services, Word Processing & Editing
Desktop Publishing

Dent's Secretarial Services 2721 E. Edgemont Ave. Phoenix AZ. 85008 (602) 956-1905 (602) 956-2236 Alice Dent DIWBE

Execuwrite 314 N. Los Feliz Dr. Chandler AZ. 85226 (602) 732-7966 (602) 732-7966 Wanda J. McLaughlin DIWBE

Security Services, Event, Personal & Business Security

Investigations

Personalized Security & Investigation 4802 E. Ray Rd., #23284 Phoenix AZ. 85044 (602) 961-8689 (602) 961-5005 Michael E. Johnson D/MBE

Security Systems, CCTV, Access Control

ASSI Security Of AZ. 2401 W. Behrend Dr., #87-89 Phoenix AZ. 85027 (602) 581-0101 (602) 581-9726 Michael K. Liebeck D/MBE

Security, Screen & Sliding Doors & Hardware
Security, Screen Windows & Hardware

Firebird Sales Co. 3532 W. Thomas Rd., #1 Phoenix AZ. 85019 (602) 278-4777 (602) 278-4877 Gilberto Padilla D/MBE

Security/Police Officers

Traffic Control

Pauline Roybal d.b.a. Right Choice Too P.O. Box 37011 Phoenix AZ. 85069 (602) 547-2308 (602) 547-2306 Pauline Roybal DIWBE
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Shotcrete Placement
Artificial Rock Work

Fisher Shotcrete, Inc. P.O. Box 1360 Higley AZ. 85236-1360 (602) 897-7824 (602) 897-7881 Janice Fisher DIWBE

Shotcrete Specialties, Inc. 15319 E. Melrose Gilbert AZ. 85296 (602) 838-7412 (602) 857-9726 Mickey M. Garner DIWBE

Sky Cap, Wheelchair & Positive Claim Services

Complete Skycap Services, Inc. P.O. Box 44078 Phoenix AZ. 85064 (602) 267-0294 (602) 267-0094 James Fontenet D/MBE

Social Services For The Elderly Population

Someone Cares Geriatric 1831 N. 65th Ave. Phoenix': AZ. 85035 (602) 849-2364 Carol D. Harper D/MIWB

Software Development, Project Management
Systems Integration & Network Implementation

TAJ Technologies, Inc. 7800 Metro Parkway, #210 Minneapolis MN 55425- (612) 854-8948 (612) 854-1825 KC Sukumar D/MBE

Special Events Planning/Manager

Corporate Destination Services of AZ., I 6410 N. 79th Ln. Glendale AZ. 85303 (602) 492-9957 (602) 872-3636 April Adams-Merrill DIWBE

Specialty Advertising

C R Ideas 4939 W. Ray Rd., #4-517 Chandler AZ. 85226-2065 (602) 940-9590 (602) 940-9591 Colleen Respond DIWBE

Specialty Clothing

Mountain Valley Ventures, Inc. P.O. Box 85097 Tucson AZ. 85754- (520) 743-4036 (520) 743-4072 Laurie Evans DIWBE

Steel Supplier Fabrication, Erection & Placement

Primo International, Inc. 814 W. Iowa St. Tucson AZ. 85706 (520) 889-5246 (520) ,889-5246 Juan Garcia D/MBE

Strategic Marketing Communications
Market Intelligence Creative Services

Low & Associates, Inc. 8805 N. 23rd Ave., #400 Phoenix AZ. 85021-4171 (602) 678-3747 (602) 906-9424 Nancy O. Low DIWBE

Strategic Planning/Public Participation
Land Use & Economic Development Planning

Partners For Strategic Action, Inc. 13771 Fountain Hills Blvd., #360 Fountain Hills AZ. 85268 (602) 816-1811 (602) 816-1813 Peggy A. Fiandaca DIWBE

Stress Management Education & Consulting

Stress Management 2000 1045 E. Sandpiper Tempe AZ. 85283 (602) 838-5098 (602) 345-2850 Louise Collins DIWBE

Stress Reduction Systems 8129 N. 87th PI. Scottsdale AZ. 85258 (602) 922-0920 (602) 951-1972 Sharyn F. Weiss DIWBE

Structural & Civil Engineering
Environmental Engineering

Beyaz & Patel, Inc. 531 E. Bethany Home Rd. Phoenix AZ. 85012-1206 (602) 241-1577 (602) 241-1579 Yogesh B. Patel DIMBE

Structural Consultant-Buildings & Civil Eng. Structures
Miscellaneous Structures

A. K. Engineering 936 W. Meseto Ave. Mesa AZ. 85210 (602) 839-3747 (602) 839-3747 A. K. Narasimhan D/MBE

Structured Settlement (Annuities)

-,
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SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE-American Settlement Corporation 6045 W. Chandler Blvd., #6 Box 2:lIhandler AZ. 85026 (602) 592-9570 (602) 592-9840 Patricia A. Law DIWBE

Structures-Consulting Engineers
Civil Drainage & Hydraulics

SVR,lnc. 4636 E. Carmen Phoenix AZ. 85044 (602) 893-8919 (602) 496-5651 Seetha V. Ramaiah D/MBE

Surveying Equipment, Supplies & Service

Cadd Computer Equipment, Printers & Plotters

Holman's, Inc. 1320 S. Priest Dr., #102 Tempe AZ. 85281 (602) 967-0032 (602) 967-8726 Anthony T. Trujillo D/MBE

Teach Defensive Driving for Citation Dismissal

Traffic 101 20165 N. 67th Ave., #122A Glendale AZ. 85308 (602) 572-9318 (602) 572-9318 Debra L. Sears DIWBE

Technical Communications-Software Manuals
Training Seminars, Process Documentation

The New Company 160 S. Ash Ave. Tempe AZ. 85281 (602) 894-2226 (602) 894-2228 Amy.Roffmann New DIWBE

Technical Contract Employment Services
Information SystemslTechnical Support Consult. Svs.

ETS, Inc. 5717 E. Thomas Rd., #3 Scottsdale AZ. 85251 (602) 423-0000 (602) 423-1210 Martha S. Alberti DIWBE

Telecommunications Programming & Training

Engineering, Project Management

Stanton Project Support Service 5431 E. Forge Ave. Mesa AZ. 85206 (602) 854-0031 (602) 854-0031 Carol Stanton DIWBE

Telecommunications, Electrical Construction
Small General Contracting

Mountain Power Electrical Contractor, I P.O. Box 27043 Tucson AZ. 85726 (520) 294-1131 (520) 294-0355 Frank M. Siqueiros D/MBE

Telecommunications, Security Systems Installations

Residential Electrical

Voltage By Design, Inc. 3523 N. 35th SI. Phoenix AZ. 85018 (602) 508-1976 (602) 508-1977 Julie Ferguson DIWBE

Telephone & Intercom Systems Installation
Pro Sound

Chambers Electronic Communications, 313 S. 36th SI. Phoenix AZ. 85034 (602) 275-7575 (604) 275-5436 Roxanne R. Chambers DIWBE

Mountain-Tel Communications 6645 S. Central Ave. Phoenix AZ. 85040 (602) 276-1396 (602) 305-8784 Jimmie Munoz D/MBE

Telephone Equip., Materials, Voice Mail Equip. Supplier

J.M.H. Communications, Inc. 2727 W. Southem Ave., #5-A Tempe AZ. 85282 (602) 437-1838 (602) 437-1423 Joan M. Howard DIWBE

Temperature Control, Building Automation Systems

Electrical Contractor

Integrated Control Systems, Inc. 5030 S. Mill Ave., #C-1 Tempe AZ. 85282 (602) 491-6830 (602) 491-6847 Rick Robbins D/MBE

Toner for Copiers, Fax Machines & Laser Printers

Inks For All Types of Printers

AQMC,lnc. 237 W. Verna Ln. Tempe AZ. 85284 (602) 961-0048 (602) 705-9343 Linda Aquilina DIWBE

Arizona Duplicator & Copier Supplies 15414 N. 7th SI., #118 Phoenix AZ. 85024 (602) 996-4880 (602) 996-4878 Carol Hensel Brown DIWBE

Cactus Copier Supplies, Inc. 14435 N. Scottsdale Rd., # 600 Scottsdale AZ. 85254 (602) 994-8624 (602) 443-8245 Linda Thrasher DIWBE

Cartridge Care, Inc. 9525 E. Doubletree Ranch Rd., #16lottsdale AZ. 85258 (602) 998-3359 (602) 451-6688 Shirley Folino DIWBE

TOXicological (Drug Testing) Lab

Environmental Services

----------------
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Center For TOX Services, Inc. 1819 W. Drake Dr., #102 Tempe AZ 85283 (602) 345-7454 (602) 345-8350 Jeanne Bonura-Mahoney DIWBE

Traffic Control & Off Duty Police Officers

Security

City Traffic Services P.O. Box 40596 Mesa AZ 85274 (602) 897-7640 (602) 897-7640 Bernard Smith D/MBE

Law Enforcement Specialists, Inc. P.O. Box 11656 Glendale AZ 85318 (602) 582-5700 (602) 582-2442 Bonnie K. Lucas DIWBE

Right Choice, LLC P.O. Box 37011 Phoenix AZ 85069 (602) 547-2308 (602) 547-2306 David Roybal D/MBE

Traffic Control With Pilot Cars

Associated Oversize Load Escorts, Inc. P.O. Box 57373 Phoenix AZ 85079 (602) 844-1108 Wilma Jane Maders DIWBE

Traffic Data Collection

Traffic Research & Analysis, Inc. 3844 E. Indian School Rd. Phoenix AZ 85018 (602) 840-1500 (602) 840-1577 Susan Medland DIWBE

Training & Management Consulting

Human Relations, Consulting Services

Gillum & Associates 2301 W. Dunlap Ave., #206 Phoenix AZ 85021 (602) 371-1503 (602) 678-4891 Lloyd R. Gillum, Jr. D/MBE

Kolbe Corp. 3421 N. 44th SI. Phoenix AZ 85018 .(602) 840-9770 (602) 952-2706 Kathy Kolbe DIWBE

SNI International Resources, Inc. 4041 N. Central Ave., #1470 Phoenix AZ 85012-3314 (602) 285-1331 (602) 285-1201 Lupe Carbajal D/MBE

Vicki Romero & Associates, Inc. P. O. Box 5167 Scottsdale AZ 85261 (602) 483-8722 (602) 483-8715 Vicki A. Romero DIWBE

Training Workshops, Seminar Speakers

Technical Writing, Facilitation

The Training Group 3233 W. Peoria Ave., #111 Phoenix AZ 85029 (602) 938-0037 (602) ~38-0861 Linda L. Culver DIWBE

Training/Partnering Facilitation

RH & Associates, Inc. 4001 E. Bell Rd., #114 Phoenix AZ 85032 (602) 493-1947 (602) 493-2433 Renee L. Hoekstra-Chilton DIWBE

Transportation Engineering & Planning, Highway Eng.

Transportation Related Software Development

TranSmart Technologies, Inc. 6225 University Ave., #204 Madison WI 53705 (608) 233-3158 (606) 233-1148 Jing (Connie) Li D/MIWB

Transportation Planning Consulting
Community Outreach

ACW & Associates 4901 W. Harris Hawk PI. Tucson AZ 85745 (520) 743-8866 (520) 743-8865 Anne C. Warner DIWBE

JAC Planning, Corp. 8 Bond Street, #300 Great Neck NY 11021 (516) 487-4549 (516) 487-4576 Jean A. Celender DIWBE

Travel Agency

Sun Valley Tourist, Inc. P.O. Box 14949 Phoenix AZ 85063- (602) 241-8681 (602) 241-8681 Loretta K. Young-Wason D/MIWB

Travel Agency Full Service

Native American Travel Service, Inc. 4130 N. Goldwater Blvd. #114 Scottsdale AZ 85251 (602) 945-0771 (602) 945-0264 Tandy C. Young D/MIWB

RB Travel, Inc. d.b.a. VaHey West Trav 14945N.86th Or. PeOfia AZ 85381 (602} 9-74·2929 (602)87B·8435 Margaret A. Robinson DIWB€
Travel Arrangements & Information

Caesar Adventures, LTD 5470 S. Lakeshore Dr., #104 Tempe AZ 85283 (602) 820-8016 (602) 491-1311 Susan McClellan DIWBE

Tree Removal

Clearing & Grubbing

..
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SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE-Marchand Co. of AZ, Inc. 761 N. Regent St. Mesa AZ 85205 (602) 981-7365 (601) 641-3857 Susan E. Tasso DIWBE

Trucking (Construction)

Trucking Transportation of Misc. Freight & Equipment

B.J. Leasing, Inc. P.O. Box 18312 Phoenix AZ 85005 (602) 272-2160 (602) 272-2051 Barbara J. Morehead DIWBE

C.M. Trucking 716 W. Grove Circle Mesa AZ 85210- (602) 464-9930 (602) 464-9928 T. Jaen Mancini D/MIWB

Ethel Harris & Sons Trucking, Inc. P.O. Box 87 Higley AZ 85236-0087 (602) 988-1342 (602) 988-3389 Ethel R. Harris DIWBE

Hansen Trucking 13850 E. Williams Field Rd. Gilbert AZ 85234 (602) 963-2545 (602) ~21-8524 Mary M. Hansen DIWBE

M.B.E.lnc. 526 Brimhall Ave. Long Lake MN 55356 (612) 473-0921 (612) 473-5145 Robert Perry D/MBE

Shaw Trucking, Inc. 416 Lilac Street Lino Lakes MN 55014 (612) 780-2460 (612) 780-2496 Donald H. Shaw D/MBE

Silverdale Trucking 9239W. Bapp Rd. Tucson AZ 85735 (520) 578-5897 (520) 578-5897 Cynthia Lynn Flanagan DIWBE

Sunrise Trucking 8956 S. Eisenhower Rd. Tucson AZ 85706 (520) 889-8585 (520) 889-8585 Frances Lundberg DIWBE

Trucking Hauling

Hauling Debris-Demo-AB-Dirt-AC

ACTL 7750 E. Hermosa Vista Mesa AZ 85207 (602) 986-5735 (602) 380-9570 Rena Parsons DIWBE
','

Heritage Trucking, Inc. 2333 N. Country Club Dr. Mesa AZ 85201 (602) 964-7577 (602) 464-8879 Joyce A. Tode DIWBE

M &P Contracting, Inc. 3425 N. 29th Ave. Phoenix AZ 85017 (602) 278-7877 (602) 252-5760 Ann Hardin DIWBE

MCT Leasing Co., Inc. 7451 Pan American Frwy. N.E. Albuquerque NM 87109 (505) 345-8651 (505) 345-8659 Ted R. Martinez D/MBE

Oothoudt Brothers, Inc. P.O. Box 2493 Camp Verde AZ 86322 (520) 567-2656 (520) 567-4598 Shauna Oothoudt biWBE

Ultrasound Cleaning of Vertical & Mini Blinds
Ultrasound Cleaning of L1ghtdefusers

About Blind Cleaning, Inc. P.O. Box 44216 Phoenix AZ 85064-4216 (602) 404-7250 (602) 992-0628 James F. Thomas D/MBE

Underground Construction Utilities

Electrical

Action Pipeline Contractors, Inc. 630 E. 19th St. Tucson AZ 85719 (520) 792-4302 (520) 884-1829 Carlos A. Amado D/MBE

Axiom Construction, LLC 4515 N. 16th St., #201 Phoenix AZ 85016 (602) 200-9204 (602) 263-9649 Nick M. Patel D/MBE

CTL Construction, Inc. P.O. Box 9033 Mesa AZ 85214-9033 (602) 654-4303 (602) 924-2059 David Gonzales D/MBE

Ductmole, Inc. P.O. Box 6460 Phoenix AZ 85005 (602) 353-0907 (602) 353-0398 Saul Trevizo D/MBE

Underground Services-Cast In Place Concrete Pipe

Paving-Concrete Structures

Blucor Contracting, Inc. 402 E. Campbell Gilbert AZ 85234 (602) 8~3-6465 (602)~13-6506 Alberto Medina D/MBE

Underground Utilities/Earthwork

Heavy Highway

Yellow Iron Equipment & Construction HC 2 P.O. Box 170 Globe AZ 85501-9774 (520) 479-2173 (520) 479-2175 April Ruiz D/MIWB

Underground Utility Construction

Telestar Cable, LLC 2301 W. Northern Ave. Phoenix AZ 85021 (602) 249-4100 (602) 249-4200 ' Carmen Canales-Humphrey D/MIWB

Upholstery, Vinyl Repair Commercial

School Bus Accessories (Bus Seat Covers, etc.)

Mist Systems 16422 South 46th PI. Phoenix AZ 85044 (602) 759-0595 (602) 706-7401 Lydia Avalos D/MBE

Utility Locating & Mapping
Information ManagemenUGeographic Info. Systems

Geotrack, Inc. 1170 Route 41 Gurnee IL 60031 (847) 244-8085 (847) 244-9536 Jonathan L. Tan D/MBE

Pegasus Utility Locating Service 6616 E. Arbor Ave. Mesa AZ 85206 (602) 541-9243 (602) 396-9445 Colission Wells D/MBE



SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Valves, Filters, Instrumentation & Controls
Repair Circuit Boards

Arizona Contract Services 1745 S. Holbrook Lane Tempe AZ 85281 (602) 986-4555 (602) 966-0009 Sheila Adams DIWBE

Video Production, All Phases

Harris Film &Video 3916 W. Claremont St. Phoenix AZ 85019 (602) 841-6408 (602) 841-6408 Stephanie C. Harris DIWBE

Vinyl Composition Tile

Carpet

B & C Floor Covering 1201 N. 54th Ave.; #125 Phoenix AZ 85043 (602) 233-2601 (602) 233-9704 Valerie Castillo D/MBE

Wall Finishing, Custom

Artistic Designs By Rosalita Star, Inc. P.O. Box 26490 Tempe AZ 85285- (602) 491-0774 Brenda Brock DIWBE

Waste Removal & Recycling Services Broker

Desert Waste & Recycling Managemen 21630 N. 19th Ave., #B-9 Phoenix AZ 85027 (602) 869-6700 (602) 869-9225 Juanita J. Walsh DIWBE

Water Resources Management Consulting
Project Development, Transportation

MegEcon Consulting 3540 E. Hampton St. Tucson AZ 85716 (520) 326-4789 (520) 795-4898 Sharon B. Megdal DIWBE

Web Page Design & Maintenance
Complete Graphic Design Services

The Designet Group 20422 N. 39th Dr. Glendale AZ 85308 (602) 516-9777 (602) 780-8326 Laurie Mahoney DIWBE

Welding Contractor
Structural Steel Erection & Fabrication

Moreno Welding, Inc. P.O. Box 8096 Phoenix AZ 85040 (602) 276-9508 (602) 268-5812 Leonard Moreno D/MBE

Welding Supplies & Gases, Retail

Tri-M Welding Supply Corp., ACC P.O. Box 14176 Phoenix AZ 85063 (602) 435-2622 (602) 435-2694 Barbra A. Martin DIWBE

Wholesale of Telecommunications Products

Fanstel Corp. 7850 E. Evans Rd. Scottsdale AZ 85260- (602) 948-4928 (602) 948-5459 Yuamn-Neng Fan D/MBE

Window Blinds/Interior Design & Procurement

Floor & Window Covering

Interior Design And Supply 2841 E. Bell Rd., #103 Phoenix AZ 85032 (602) 992-7807 (602) 992-7827 Janet La Plante DIWBE

Window Coverings
Cubicle Curtains & Stage Curtains

Blind Ideas & Interiors, Inc. P.O. Box 42646 Phoenix AZ 85027 (602) 780-1900 (602) 780-1011 Tamara L. Snider DIWBE

Wiping Material

Janitorial Supplies

A-Best Wiping Materials 313 E. Buckeye Rd. Phoenix AZ 85004-2724 (602) 252-1300 (602) 252-0064 JoAn E. Tonniges DIWBE

Wood Crates For Delicate Parts

Ryan World Crating Services, Inc. P.O. Box 47156 Phoenix AZ 85068-7156 (602) 269-9200 (602) 269-3339 Barbara Ryan DIWBE



AI V.
SPECIALTY(s) FIRM ADDRESS CITY STATE ZIP PHONE FAX CONTACT D/MIWBE

Woodwork, Custom & Plastic Laminate Cabinetry
General Construction

Arizona Custom Millwork & Contracting, P.O. Box 18167 Phoenix AZ 85005 (602) 254-6431 (602) 254-8781 Tamara Westfall DIWBE

Writing Services, Technical, Newsletters, Reports etc.

Words Work 10249 N. 58th PI. Scottsdale AZ 85253 (602) 443-3471 (602) 607-1880 April McGee Lewis DIWBE
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SKUNK CREEK SPORTS COMPLEX BANK PROTECTION
FCD CONTRACT 98-25

PRE-BID AGENDA

INTRODUCTIONS:
R. W. Shobe, Project Manager
Barbara Hummell, Chief of Contract Administration
Fred Fuller, Chief of Construction Inspection
Ed Raleigh, Chief of Engineering
Bob Stevens, Environmental Services Planner
Warren Rosebraugh: Design Engineer

CONTRACT ISSUES:
Barbara Hummell

FEDERAL 404 ISSUES:
Bob Stevens

GENERAL JOB DESCRIPTION:

Location: Skunk Creek between 75mAvenue and 83M Avenue

Principle Items: 11,353 CY grouted riprap, 4,082 CYplain riprap, 6,567 SY
4" ABC maintenance road .

Political Jurisdictions: City ofPeoria and the Flood Control District

Permits: just the usual

Traffic: No significant interruption of traffic on 83M Avenue, notification of the City ofPeoria

Dust Control: will be required

Flooding: Contractor is responsible for protecting his work and equipment

Marshaling yard: east of 83M Ave. south of Greenway Road

Other info: No stock-piling in the river, 100' cross sections available at the District, Work area is restricted,
Earthwork Plan will be required, shallow groundwater likely, Bank preparation the intent is to trim and
clean up bank and match existing slope, 95% compaction required for rilling repair, Grouting is full-depth
color to match and clean exposed stone, Grouting is to cure at least 3 days prior to placement of plain riprap
at toe.

Addendum: none are expected.

Bid Opening date is December I, 1998

Construction duration: 150days

OTHER ISSUES AND QUESTIONS:
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Concrete Reinforcements
Bill Sanchez
13450 W. Peoria Ave.
Surprise, AZ 85379
Phone: 975-2970
Fax: 975-2097
Email

6
Kiewit Western Co.
Dory Pemberton
3888 E. Broadway Rd.
Phoenix, AZ 85040
Phone: 437-7878
Fax: 437-7806
Email

7
Kiewit Western Co.
Dory Pemberton
3888 E. Broadway Rd.
Phoenix, AZ 85040
Phone: 437-7878
Fax: 437-7806
Email

8
Asphalt Services

P.O. Box 56364
Phoenix, AZ 85079
Phone: 245-1327
Fax: 278-8324
Email

98-25 PLAN HOLDERS LIST

9
INCA

266 E.1 OTH Drive
Mesa, AZ 85210
Phone:
Fax:
Email

10
Scorpion

37424 N. Cave Creek RD.
Cave Creek, AZ 85331
Phone:
Fax:
Email

11
Valley Crest
Jacqueline K. Naab
2926 East Illini St.
Phoenix, AZ 85040
Phone: 243-1700
Fax: 243-1847
Email

12
Specialty Contractors ofArizona, Inc.

716 E. Rose Garden Lane
Phoenix, AZ 85024
Phone: 254-0525
Fax: 254-0732
Email
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CONSTRUCTION SPECIFICATIONS

FOR

CONTRACT FCD 98-25
Skunk Creek Sports Complex Bank Protection

PCN 400.06.30

(Engineer's
Seal)

Prepared By

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

Recommendedby:a~t:l'- .e/~ Date: 10
/

23/98
Edward A. Raleigh, P.E.
Manager Engineering Division

Issued for Public Bidding by: £!..-{:f4// D.te:~~
Michael S. Ellegoo ,P. •
Chief Engineer and General Manager

SUPPLEMENTARY TO MARICOPA ASSOCIATION OF GOVERNMENTS UNIFORM STANDARD

SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION EDITION OF 1998 AND REVISIONS AND

SUPPLEMENTS THERETO.
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ATTENTION

ALL PROSPECTIVE BIDDERS

A.R.S. Section 34-201 requires that construction bid proposals be accompanied by a certified check, cashiers

check or surety bond for ten percent (10%) of the total amount of the bid.

All bonds must be executed solely by a surety company or companies holding a Certificate ofAuthority to

transact surety business in Arizona, issued by the Director of the (State) Department of Insurance.

Bonds (bid, payment and performance) executed by an individual surety or sureties are not in compliance

with the Arizona Revised Statutes. Bids received containing bid bonds not in compliance with the Arizona

Revised Statutes will be considered as being non-responsive. The use of District-supplied bond forms is

required.

Please submit your bids accordingly.

-n-
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CONTRACT FCD 98-25
Skunk Creek Sports Complex Bank Protection

PCN 400.06-30

TABLE OF CONTENTS

Invitation forBids ..

Bid Form (Proposal) ..

Bidding Schedule ..

Subcontractor Listing : ..

Surety Bond .

No Collusion Affidavit ..

Certification of License .

MBE/WBE Assurances Affidavit. .

MBE/WBE Participation Affidavit, Sample. .

MBE/WBE Participation Report (Form) .

Contract Agreement. .

Statutory Payment Bond ..

Statutory Performance Bond .

Indemnification and Insurance Requirements .

Certificate of Insurance '" .

Indemnification Agreement .

Supplementary General Conditions (SGC) .

Special Provisions (SP) .

Drawings: (7 Plan Sheets) .

(Area to left reserved
for Engineer's Seal)

-iii

Page

1

3

5

7

8

9

10

II

12

13

14

17

18

19

22

23

21 pages

10 pages

(Separate)



CONTRACT TIME:

PRE-BID CONFERENCE:

INVITATION FOR BID

ELIGffiILITY OF CONTRACTOR:

Page 1 of 23Contract FCD98-25

All work on this Contract is to be completed within one hundred fifty (150) calendar days after date ofNotice
to Proceed.

Questions or items for clarification may be addressed to the Contracts Manager, in writing, at least
five (5) days prior to bid opening date. Questions received after this deadline may not be accepted.
Responses to all questions submitted will be sent to all planholders by addenda. Verbal interpretations, unless
specifically addressed by addendum, shall not be binding nor have any legal effect.

A Pre-Bid conference will be held on Tuesday, November 17, 1998 at 2:00 p.m. in the Flood Control District
New River/Harquahala Conference Room, 2801 West Durango Street, Phoenix, Arizona. All potential
contractors and subcontractors are encouraged to attend this pre-bid conference and be prepared at that time
to submit in writing and discuss any comments concerning this solicitation.

The bidder may be required to furnish an affidavit as evidence of previous satisfactory performance in the
above-mentioned type ofwork.

The bidder shall be required to certify that it has the appropriate "A" Contractor's license in the State of
Arizona to perform the before-mentioned type of work. Certification shall be on the form provided herein.

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

BIDS:

SEALED BIDS for the proposed work will be received by the Flood Control District ofMaricopa County,
2801 West Durango Street, Phoenix, Arizona 85009 until 2:00 p.m. (Phoenix time) on Tuesday,
December 1, 1998, and then publicly opened and read at 2801 West Durango Street, Phoenix, Arizona
85009. All bids are to be marked in accordance with Section 102.9 of the MAG Uniform Standard
Specifications and addressed to the ChiefEngineer and General Manager, Flood Control District ofMaricopa
County, 2801 West Durango Street, Phoenix, Arizona 85009. No bids will be received after the time
specified for bid opening. All bids must be submitted on proposal forms furnished by the Flood Control
District and included in the Proposal Pamphlet. The Board of Directors reserves the right to reject any and
all bids and to waive any informality in any bid received.

PROPOSED WORK: The proposed work consists of shaping an existing bank, placing grouted
riprap, excavation of the toe-down and filling with loose riprap.

LOCATION: In the City of Peoria, Arizona, 75th Avenue to 83rd Avenue along the Skunk
Creek

BID OPENING DATE: Tuesday, December 1, 1998

I
I
I
I
I
I
I,
I
I
I
I
I
I
I
I
I
I
I
I



MBEIWBE PARTICIPATION:

PROJECT PLANS, SPECIAL PROVISIONS AND CONTRACT DOCUMENTS:

The Maricopa County Minority and Women-Owned Business Enterprise Program, effective January 1, 1992,
is incorporated herein by reference.

It is the policy of the Flood Control District ofMaricopa County to endeavor to ensure in every way possible
that minority and women-owned business enterprises have every opportunity to participate in providing
professional services, purchased goods, and contractual services without being discriminated against on the
grounds of race, religion, sex, age, disability, or national origin.

Page 2 of 23

For this contract, a goal of four percent (4%) MBEIWBE is established for MinoritylWomen-Owned
Business Enterprises. Complete instructions and additional forms are available from the Maricopa County
Minority Business Office, located at 2901 West Durango Street, Phoenix, Arizona, telephone number 506­
8656. Failure to implement "good faith" efforts in accordance with the Maricopa County Minority Business
Enterprise Program to the satisfaction of Maricopa County may result in rejection of the bid.

Two Affidavits are included herein. The first form, the "MlWBE Assurances Affidavit", must be
completed and submitted with the bid -Failure to do so may be cause for rejection of the bid. If MlWBE
goals have been established, the first and second low bidders must complete and return the second form,
"Actual MlWBE Participation Affidavit", to the Minority Business Office, with a copy to the Flood Control
District, by 4:00 p.m. on the seventh calendar day after bid opening,

Plans and Construction Specifications may be obtained from theFlood Control District ofMaricopa County,
2801 West Durango Street, Phoenix, Arizona 85009 upon payment of $12.50 by check, payable to the
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY.. This payment will not be refunded. Mail
orders for project documents must include an additional $7.50 for first class U.S. postage and handling. The
total $19.50 will not be refunded. Regardless of circumstances, we cannot guarantee mail delivery.

Each bid must be accompanied by a Bid Bond executed on the District-supplied bond form, cashier's or
certified check or postal money order equal to 10 percent (10%) of the bid, made payable to the FLOOD
CONTROL DISTRICT OF MARICOPA COUNTY as a guarantee that ifthe work is awarded to the bidder,
the bidder will within ten (10) days of receipt ofthe Proposal Acceptance, enter into proper contract and bond
condition for the faithful.performance of the work, otherwise, said amount may be forfeited to the said
BOARD OF DIRECTORS.

Contract FCD98-25
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Gentlemen:

BID

The following Bid is made on behalfof

The following Bid is made for Skunk Creek Sports Complex Bank Protection, FCD 98-25, in the
County of Maricopa, State of Arizona.

Page 3 of 23

and no others. Evidence of authority to submit the bid is herewith furnished. The bid is in all respects fair
and is made without collusion on the part of any person, firm, or corporation mentioned above, and no
member or employee of the Board of Directors is personally or financially interested, directly or indirectly,
in the bid, or in any purchase or sale of any materials or supplies for the work in which it relates, or in any
portion of the profits thereof.

The Undersigned further proposes to perform all extra work that may be required on the basis provided
in the Specifications and to give such work personal attention and to secure economical performance.

The Undersigned declares that the amount and nature ofthe work to be done is understood and that at
no time will misunderstanding ofthe Plans, Construction Specifications, Special Provisions, Supplementary
General Conditions, or conditions to be overcome, be pled. On the basis of the Plans, Construction
Specifications, Special Provisions, Supplementary General Conditions, the Forms of Contract, Bonds, and
Sureties proposed for use, the Undersigned proposes to furnish all the necessary machinery, equipment, tools,
apparatus, and other means ofconstruction, to do all the work and to furnish all the materials in the manner
specified and to finish the entire project within the time hereinafter proposed and to accept, as full
compensation therefore, the sum ofvarious products obtained by multiplying each unit price, herein bid for
the work or materials, by the quantity thereof actually incorporated in the complete project, as determined
by the Engineer or Architect.

The Undersigned certifies that the approved Plans, Supplementary General Conditions, Special
Provisions, Forms of Contract, Bonds, and Sureties authorized by the Board of Directors and constituting
essential parts of the bid, have been carefully examined and also that the work site has been personally
inspected.

TO THE BOARD OF DIRECTORS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PHOENIX, ARIZONA

Contract FCD98-25

The Undersigned understands that the quantities mentioned herein are approximate only and are subject
to increase or decrease and hereby proposes to perform all quantities of work, as either increased or
decreased, in accordance with the provisions of the Specifications, at the unit price bid in the Bidding
Schedule.
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The Undersigned acknowledges receipt of the following addenda, attached these to the bid package,
and has included their provisions in the bid:

A bid bond in the amount and character named in the Invitation to Bid, and amounting to not less than
ten (10) percent of the total bid, is enclosed. The bid bond is submitted as a guaranty of good faith that the
Bidder will enter into a written contract to do the work, as provided, if successful in securing the award
thereof. It is therefore agreed that if the Undersigned withdraws its bid at any time except as herein provided,
or if the bid is accepted and the Undersigned fails to execute the Contract and furnish satisfactory Bonds and
Sureties as herein provided, the Flood Control District of Maricopa County shall be entitled and is hereby
given the right to retain the said Bid Bond as liquidated damages.

The Undersigned further proposes to execute the Contract Agreement and furnish satisfactory Bonds
and Sureties within ten (10) days of receipt of Notice of Bid acceptance, TIME BEING OF THE
ESSENCE. The Undersigned further proposes to begin work as specified in the Contract attached hereto,
and to complete the work within one hundred fifty (150) calendar days from the effective date specified in
the Notice to Proceed, and maintain at all times a Payment and Performance Bond, approved by the Board
of Directors, each in an amount equal to one hundred percent of the contract amount. This Bond shall serve
not only to guarantee the completion of the work on the part of the Undersigned, but also to guarantee the
excellence of both workmanship and material and the payment of all obligations incurred, said Bonds and
Sureties to be in full force and effect until the work is finally accepted and the provisions of the Plans,
Specifications, and Special Provisions fulfilled.

The Undersigned has enclosed the required bid security to this Bid.

Page 4 of 23

Dated------

Dated------
Dated. _

Dated------
Dated------

Addendum No.._----
Addendum No.----
Addendum No.. _

Addendum No.._----..,...--
Addendum No.----

Contract FCD98-25
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BID SCHEDULE

CONTRACT FCD 98-25 SKUNK CREEK SPORTS COMPLEX BANK PROTECTION

ITEM APPROX.

NO. ITEM DESCRIPTION UNIT QTY. UNIT PRICE EXTENDED AMOUNT

105 - 1 Partnering LS 1 $5,000.00 $5,000.00

107 - 1 NPDES/ SWPPP Permits LS 1 $3,000.00 $3,000.00

107 - 2 Public Information and Notification Allowance LS 1 $10,000.00 $10,000.00

107 - 3 Project Signs Allowance LS 1 $1,200.00 $1,200.00

202 - 1 Mobilization LS 1

220 - 1 Grouted Riprap CY 11,353

220 - 2 Plain Riprap CY 4,082

310 - 1 4" ABC Maintenance Road SY 6,567

340 - 1 Concrete Driveway Entrance SF 150

350 - 1 Miscellaneous Removals LS 1

TOTAL BID AMOUNT WRITTEN IN NUMBERS

TOTAL BID AMOUNT WRITTEN IN WORDS
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IF BY A FIRM, PARTNERSIDP OR L.L.C. (LIMITED LIABILITY COMPANY

** Name and Address of Each Member, or each Manager ofL.L.C. per Operating Agreement

*Incorporated under the Laws of the State of Names and Addresses of Officers:

**The name and post office address of each member ofthe Firm or Partnership must be shown, or of each
Manager of an L.L.C., also address of the registered office of the L.L.C.

Page 6 of 23

(Firm Address)

(Address)

(Telephone Number)

(Telephone Number)

(Address)

(Address)

(Telephone Number)

(Address)

(Corporation Address)

(Date)

By:
-(7TP....r-m7te-d....N~am~e--..,.,'I......'Itrrle..,..,),....--~---

(SIgnature)

IF BY AN INDIVIDUAL:

By:----,=-:-__~------""""='-,..__
(Signature) (Date)

*The name ofthe State under which the Laws ofthe Corporation was Chartered and name, title and business
address of the President, Secretary, and Treasurer must be shown.

(Corporate Name)

IF BY A CORPORATION

(Secretary)

(Treasurer)

Contract FCD98-25

(Firm Name)

By:
~(n:S"'!"Ig::::n:-:a:-.::tu~r:":"e--..,,'I......'ItLTle-=-')r-----71(Dl""I"a:::;t:":"e-

(President)

(Printed Name - Title)
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SUBCONTRACTOR LISTING

As required in Section 102.6 of the Supplementary General Conditions, the following is a listing of
Subcontractors and material suppliers (including any MlWBE participation) that are to be used in the event
the undersigned should enter into contract with the Owner. Although this list will not be considered as fmal
commitment on the part of the successful proposer, any Subcontractor changes from those listed must have
Owner's written approval prior to commencement of Subcontractor work on site.

I
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I Contract FCD98-25

(Signature)
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SURETY BOND

KNOW ALL MEN BY THESE PRESENTS:

Signed and sealed this __ day of , A.D., 199_.

WHEREAS, the said Principal is herewith submitting its proposal forContract FCD 98-25, Skunk Creek
Sports Complex Bank Protection.

Page 8 of 23

Surety Name
By:---------------Title:---------------

Principal

By:---------------
(Printed Name) (Signature)
Title:---------------

Bond Number:--------.,..---

ATTACH SURETY POWER OF ATTORNEY

Contract FCD98-25

Agency of Record, State of Arizona

NOW, THEREFORE, if the Flood Control District of Maricopa County shall accept the proposal of the
Principal and the Principal shall enter into a contract with the Flood Control District of Maricopa County in
accordance with the terms of the proposal and give the Bonds and Certificates ofInsurance as specified in
the Standard Specifications with good and sufficient Surety for the faithful performance of the contract and
for the prompt payment of labor and material furnished in the prosecution ofthe contract, or in the event of
the failure of the Principal to enter into the contract and give such Bond and Certificate of Insurance, if the
Principal pays to the Flood Control District of Maricopa County the difference not to exceed the penalty of
the bond between the amount specified in the proposal and such larger amount for which the Flood Control
District of Maricopa County may in good faith contract with another party to perform the work covered by
the proposal then this obligation is void. Otherwise it remains in full force and effect, provided, however,
that this bond is executed pursuant to the provisions of Section 34-201, Arizona Revis"ed Statutes, and all
liabilities on this bond shall be determined in accordance with the provisions of the section to the extent as
if it were copied at length herein.

Agency Address and Phone Number:

That we, , as Principal, (hereinafter called the Principal), and the
_________-:--__::----:---::--"' a corporation duly organized under the laws of the State of

, as Surety, (hereinafter called the Surety), are held and firmly bound unto the Flood
....,.---:-:::-:-----:---::-:::-::
Control District ofMaricopa County as Obligee, in the sum often percent (10%) of the total amount of the
bid of Principal, submitted by him to the Flood Control District ofMaricopa County, for the work described
below, for the payment of which sum, well and truly to be made, the said Principal and the said Surety, bind
ourselves, our heirs, executors, and administrators, successors and assigns, jointly and severally, firmly by
these presents, and in conformance with the Arizona Revised Statutes.
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That, in connection with the above-mentioned project, neither he/she, nor anyone associated with the

aforesaid business, has, directly or indirectly, participated in any collusion, entered into any contract,

FCD 98-25 for Skunk Creek Sports Complex Bank Protection, in the County of Maricopa, State of

combination, conspiracy or other act in restraint oftrade or commerce in violation of the provisions of
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~AVITBYCONTRACTOR
CERTIFYING THAT THERE WAS NO COLLUSION

IN BIDDING FOR CONTRACT

(Signature of Affiant)

Contract FCD98-25

Subscribed and sworn to before me this_ day of :, 199

My Commission Expires

Arizona.

STATE OF ~SS

County of )

That he/she is of bidding on Contract

A.R.S. Section 34-251, Article 4, as amended.

__________ being first duly sworn, deposes and says:

(Notary Public)

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



CERTIFICATION OF LICENSE

Signature of Licensee

(1) The basis for the claimed exemption is: and;

Date:---------------

Page 10 of 23

Company: _

(2) The name(s) and license number(s) of any general, mechanical, electrical, or plumbing contractor(s) to
be employed on the work are:

Pursuant to AR.S. Section 32-1169, I hereby state that I hold a current contractor's license, duly issued by
the office of the Registrar of Contractors for the State ofArizona, said license has not been revoked, that the
license number is: that my privilege license number (as required by AR.S. Section 42-1305)
IS: ; and that, if any exemption to the above licensing requirements is
claimed;

Contract FCD98-25

IT IS UNDERSTOOD THAT THE FILING OF AN APPLICATION CONTAINING FALSE OR

INCORRECT INFORMATION CONCERNING AN APPLICANT'S CONTRACTOR'S LICENSE OR

PRIVILEGE LICENSE WITH THE INTENT TO VOID SUCH LICENSING REQUIREMENTS IS

UNSWORN FALSIFICATION PUNISHABLE ACCORDING TO AR.S. SECTION 13-2704.
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TItle

Name of FIrm

(CHECK ONE)

Notary PublIc
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My Commission Expires:--------

Contract FCD98-25

Subscribed and sworn to before me this _ day of ., 199_

By:
Sign="'a:-::"tu--r--e------------

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITYIWOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

MBEIWBE ASSURANCES AFFIDAVIT

NOTE: FAILURE TO COMPLETE AND SUBMIT TIDS AFFIDAVIT WITH THE BID
PROPOSAL MAY BE CAUSE FOR REJECTION OF THE BID.

The first and second low bidders will specify their MBE/WBE participation on the Actual Participation
affidavit or provide documentation of their good faith efforts not later than 4:00 p.m., the seventh calendar
day following the bid opening. Ifparticipation is "None", the documentation shall provide bidder's good faith
efforts to obtain the participation. This documentation will be reviewed by the MBO to determine whether
in fact a comprehensive "good faith" effort has been implemented. The required affidavit shall be obtained
by the apparent first and second low bidders from the Minority Business Office, 2901 West Durango Street,
Phoenix, Arizona 85009, Telephone 506-8656, following the bid opening and verbal notification from the
Procurement Officer ofthe Procurement Agency; a SAMPLE affidavit form for reference purposes follows.

STATE OF )
----- )ss

County of )

_ Will meet the established goal for participation by Minority/Women-Owned Business Enterprises.

. Will provide the necessary documentation to Minority Business Office to establish that a good faith effort
- was made.

The undersigned, fully cognizant of the Flood Control District of Maricopa County MBE/WBE Program
requirements and of the goal established, hereby certifies that in the preparation of this bid,

_________________(the entity submitting the bid)

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITY/wOMEN OWNED BUSINESS ENTERPRISE PROGRAM

ACTUAL MBEIWBE PARTICIPATION AFFIDAVIT
(NOTE: COMPLETED AFFIDAVIT MUST BE SUBMlTTED WITHIN SEVEN CALENDAR DAYS

FOLLOWING THE BID OPENING).

I
I
I
I
I
I

Name of Contractor

Contact Penon

StrcctNo.

City State Zip

Project/Contract Number FCD 98-25
Contract MlWBE Goal: 4 %

Total Amount ofContract _

I
I

MinoritylWomen Owned Firm Type of Work Contract Percentage

I
I
I
I
I
I
I
I
I
I

TOTALS (DoUarslPercentage) _

The undenigned bas entered into a formal agreement witb the MBElWBE subconsultantslsubcontraeton Isupplien listed above, in the execution of this contract with Maricopa
County.

Signature

Tide

STATEOF _

lss

County of, _

Subscribed and sworn to before me this day of b,y =-,---=-:-::-~ _
Notary Public

My commission Expires: _

I Contract FCD98-25 Page 12 of 23



Total DIM/WBE Subcontract Amount: $ _

Total paid to this Subcontractor to date: $...:-, _

Amount Paid to this DIM/WBE
Subcontractor this invoice: $-------------

MARICOPA COUNTY
MINORITYIWOMEN-OWNED BUSINESS ENTERPRISES PROGRAM

Page 13 of 23Contract FCD98-25

cc: Maricopa County Infrastructure
Contracts and DIWIMBE Office
2901 West Durango Street
Phoenix, Arizona 85009

Total DIM/WBE Participation
on this contract to date = %

Total DIM/WBE ContraCt Goal this project =__%

DIMIWBE PARTICIPATION REPORT
(To be attached with Each Request for Pay)

DIM/WBE Subcontractor/Subconsultant Name:
Contact Person:
Address:
Telephone Number:

Type of Firm:
Type of Work performed for this project:

Project Description:
Contract Number:
For Pay Period of (indicate dates):

General ContractorlPrime Consultant:
Contact Person:
Address:
Telephone Number:
Fax Number:

Date: _
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CONTRACT AGREEMENT

THIS AGREEMENT, made and entered into this _ day of , 1998 by and between the
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY, hereinafter called the Owner, acting by and
through its BOARD OF DIRECTORS, and , hereinafter called the
Contractor.

WITNESSETH: That the said Contractor, for and in the consideration of the sum of ($ ) to be
paid to him by the Owner, in the manner and at the times hereinafter provided, and of the other covenants
and agreements herein contained, hereby agrees for himself, heirs, executors, administrators, successors, and
assigns as follows:

ARTICLE II - CONTRACT DOCUMENTS: The Construction Specifications, Le. Invitation to Bid,
Plans, Standard Specifications and Details, Supplementary General Conditions, Special Provisions, Addenda,
if any, Proposal, Affidavits, Performance Bond, Payment Bond, Certificates of Insurance, and Change
Orders, if any, are by this reference made a part of this Contract and shall have the same effect as though all
of the same were fully inserted herein.
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ARTICLE I - SCOPE OF WORK: THE Contractor shall construct, and complete in a workmanlike and
substantial manner and to the satisfaction ofthe ChiefEngineer and General Manager, a project for the Flood
Control District of Maricopa County, designated as Contract FCD 98-25, Skunk Creek Sports Complex
Bank Protection and furnish at its own cost and expense all necessary machinery, equipment, tools, apparatus,
materials, and labor to complete the work in the most substantial and workmanlike manner according to the
Plans and Construction Specifications on file with theFlood Control District ofMaricopa County, 2801 West
Durango Street, Phoenix, Arizona, and such modifications ofthe same and other directions that may be made
by the Flood Control District of Maricopa County as provided herein.

ARTICLE III - TIME OF COMPLETION: The Contractor further covenants and agrees at its own
proper cost and expense, to do all work as aforesaid for the construction of said improvements and to
completely construct the same and install the material therein, as called for by this agreement free and clear
of all claims, liens, and charges whatsoever, in the manner and under the conditions specified within150
calendar days following notice to proceed.

Contract FCD98-25

ARTICLE IV - PAYMENTS: For and in consideration ofthe faithful performance ofthe work herein
embraced as set forth in the Contract Documents, which are a part hereof and in accordance with the
directions of the Owner, through its Engineer and to its satisfaction, the Owner agrees to pay the said
Contractor the amount earned, computed from actual quantities ofwork performed and accepted or materials
furnished at the unit bid price on the Proposal made a part hereof, and to make such payment in accordance
with the requirements of A.R.S. Section 34-221, as amended. The Contractor agrees to discharge its
obligations and make payments to its subcontractors and suppliers in accordance with A.R.S. Section 34-221.
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ARTICLE IX - ANTI-DISCRIMINATION PROVISION: The Contractor agrees not to discriminate
against any employee or applicant for employment because of race, religion, color, sex, national origin, age,
or disability and further agrees not to engage in any unlawful employment practices. The Contractor further
agrees to insert the foregoing provision in all subcontracts hereunder.

ARTICLE VII - COMPLIANCE WITH LAWS: The Contractor is required to comply with all Federal,
State and local ordinances and regulation. The Contractor's signature on this contract certifies compliance
with the provisions of the 1-9 requirements ofthe Immigration Reform Control Act of 1986 for all personnel
that the Contractor and any subcontractors employ to complete this project. It is understood that the Owner
shall conduct itself in accordance with the provisions of the Maricopa County Procurement Code.

ARTICLE VIII - MBEIWBE PROGRAM: The Owner will endeavor to ensure in every way possible
that minority and women-owned business enterprises shall have every opportunity to participate in providing
professional services, purchased goods, and contractual services to the Owner without being discriminated
against on the grounds of race, religion, sex, age, disability, or national origin. The Maricopa County
Minority Business Program implemented January I, 1992, is incorporated by reference.

ARTICLE VI - NEGOTIATION CLAUSE: Recovery of damages related to expenses incurred by the
Contractor for a delay for which the Owner is responsible, which is unreasonable under the circumstances
and which was not within the contemplation of the parties to the contract, shall be negotiated between the
Contractor and the Owner. This provision shall be construed so as to give full effect to any provision in the
contract which requires notice of delays, provides for arbitration or other procedure for settlement or provides
for liquidated damages.
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ARTICLE V - TERMINATION: The Owner hereby gives notice that pursuant to A.R.S. Section 38­
511(A) this contract may be canceled without penalty or further obligation within three years after execution
if any person significantly involved in initiation, negotiation, securing, drafting or creating a contract on
behalf of the Owner is, at any time while the contract or any extension of the contract is in effect, an
employee or agent of any other party to the contract in any capacity or a consultant to any other party ofthe
contract with respect to the subject matter of the contract. Cancellation under this section shall be effective
when written notice from the Chief Engineer and General Manager of the Owner is received by all of the
parties to the contract. In addition, the Owner may recoup any fee for commission paid or due to any person
significantly involved in initiation, negotiation, securing, drafting or creating the contract on behalf of the
Owner from any other party to the contract arising as a result of the contract.

Contract FCD98-25
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IN WITNESS WHEREOF: Five (5) identical counterparts of this Contract, each ofwhich shall for all
purposes be deemed an original thereof, have been duly executed by the parties hereinabove named, on the
date and year first above written.

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PARTY OF THE SECOND PART

Date

Date
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By:
-=---,---'=""---;,....,<'=';--...,....----;::::...,....--
Chairman, Board of Directors

ATTEST:

Clerk of the Board

By:-=-:---:----=-_--:--=-_--,-__----.,~--
District, General Counsel Date

Party of the First Part

Contract FCD98-25

Title:---------------
Date:----.,-------------

By~;::-:-....,.........~_~ ~;-:---.--- _
(Printed Name) (Signature)

RECOMMENDED BY:

Chief Engineer and General Manager Date
Flood Control District of Maricopa County

Tax Identification Number

LEGAL REVIEW

Approved as to form and within the
powers and authority granted under
the laws of the State ofArizona to
the Flood Control District.
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KNOW ALL MEN BY THESE PRESENTS:

Witness our hands this day of ., 199_

The prevailing party in a suit on this bond shall recover as a part of the judgment reasonable attorney
fees that may be fixed by a judge of the court.

STATUTORY PAYMENT BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(penalty of this bond must be 100% of the Contract amount)

Seal

Principal

By:
Titl-e:--------------

Surety
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By:"=""':--~."...-_--:--;::-:- _
Printed Name and Signature

Title:-'---------------

ATTACH SURETY POWER OF ATTORNEY

Agency of Record, State of Arizona

WHEREAS, the Principal has entered into a certain written contract with the Flood Control District of
Maricopa County, dated the __ day of , 1998 for Contract FCD 98-25, Skunk Creek
Sports Complex Bank Protection, which contract is hereby referred to and made a part hereof as fully and
to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF TillS OBLIGATION IS SUCH, that if the Principal
promptly pays all monies due to all persons supplying labor or materials to the Principal or the Principal's
Subcontractors in the prosecution of the work provided for in the contract, this obligation is void. Otherwise
it remains in full force and effect.

Contract FCD98-25

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of the Title 34, Chapter
2, Article 2, Arizona Revised Statutes, and all liabilities on this bond shallbe determined in accordance with
the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the
same extent as if they were copied at lengthin this agreement.

Agency Address and Phone Number:

That, (hereinafter called the Principal), as Principal, and
a corporation organized and existing under the laws of

.,.......--:::;-,--,---:,...------;-:-;---;-:--....,..--:--;--;;;;:,....-..,....--:-;-
the State of , with its principal office in the City of (hereinafter called the
Surety), as Surety, are held and firmly bound unto the Flood Control District of Maricopa County, in the
County of Maricopa, State of Arizona (hereinafter called the Obligee), in the amount of--,----:-;,..........

($ ), for the payment whereof, the said Principal and Surety bind themselves, and their
heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.
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Agency Address and Phone Number:

Agency of Record, State of Arizona

KNOW ALL MEN BY THESE PRESENTS:

Principal

Seal
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Title:-------..-------

Surety

By:---------------
ATTACH SURETY POWER OF ATTORNEY

BOND NUMBER:--------

By:
(Pn~n:L':te~d"'Nn'a~m~e)~----'("l"'Sr'!"'lgn~a":"'"tu~r~e)~-

Title:
--------~------

Witness our hands this _---,-_ day of__, 199_.

WHEREAS, the Principal has entered into a certain written contract with the Flood Control District of
Maricopa County, dated the __ day of , 1998, for Contract FCD 98-25, Skunk
Creek Sports Complex Bank Protection, which contract is hereby referred to and made a part hereof as
fully and to the same extent as if copied at length herein.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 2,
Article 2, Arizona Revise Statutes, and all liabilities on this bond shall be determined in accordance with the
provisions, conditions and limitations of Title 34, Chapter 2, and Article 2, Arizona Revised Statutes, to the
same extent as ifthey were copied at length in this agreement.

STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(penalty of this bond must be 100% of the Contract amount)

NOW, THEREFORE, THE CONDITION OF TillS OBLIGATION IS SUCH, that if the Principal
faithfully performs and fulfills all of the undertakings, covenants, terms, conditions and agreements of the
contract during the original term of the contract and any extension of the contract, with or without notice to
the Surety, and during the life ofany guaranty required under the contract, and also performs and fulfills all
ofthe undertakings, covenants, terms, conditions and agreements of all duly authorized modifications of the
contract that may hereafter be made, notice ofwhich modifications to the Surety being hereby waived; the
above obligation is void. Otherwise it remains in full force and effect.

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable attorney fees
that may be fixed by a judge of the court.

That, hereinafter called the Principal, as
Principal, and a corporation organized and
existing under the laws of the State of , with its principal office in the City of-,---:-=-:----:-_--,
(hereinafter called the Surety), as Surety, are held and firmly bound unto the Flood Control District of
Maricopa County, in the County of Maricopa, State ofArizona, in the amount of ($
-.---:--:--:-.....), for the payment whereof, the said Principal and Surety bind themselves, and their heirs,
administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

Contract FCD98-25

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



INDEMNIFICATION

INSURANCE REQUIREMENTS

Any failure to comply with the claim reporting provisions ofthe policies or any breach ofthe policy warranty
shall not affect coverage afforded under the policies to protect the District.

The amount and type of insurance coverage requirements set forth below will in no way be construed as
limiting the scope of the indemnity in this paragraph.
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The Contractor's insurance shall be primary insurance as respects the District, and any insurance or self
insurance maintained by the District shall not contribute to it.

The policies, except Workers' Compensation, shall contain a waiver of transfer rights of recovery
(subrogation) against the District, its agents, representatives, directors, officers, and employees for any claims
arising out of the Contractor's work or service.

All insurance required herein shall be maintained in full force and effect until all work required to be
performed under the terms of the Contract is satisfactorily completed and formally accepted; failure to do so
may, at the sole discretion of the District, constitute a material breachof this Contract.

For all other hazards, liabilities, and exposures: To the fullest extent permitted by law, the Contractor
shall defend, indemnify and hold harmless Maricopa County, the Flood Control District of Maricopa County
and the City Of Peoria, their agents, representatives, officers, directors, officials, and employees from and
against all claims, damages, losses and expenses (including but not limited to attorney fees, court costs, and
the cost of appellate proceedings), relating to, arising out of or resulting from the Contractor'swork or
services. Contractor's duty to defend, hold harmless, and indemnify Maricopa County, the Flood Control
District of Maricopa County and the City ofPeoria, their agents, representatives, officers, directors, officials,
and employees shall arise in connection with any claim, damage, loss or expense that is attributable to bodily
injury, sickness, disease, death, injury to, impairment or destruction ofproperty including loss ofuse resulting
therefrom, caused in whole or in part by any act or omission ofthe Contractor, anyone the Contractor directly
or indirectly employs, or anyone for whose acts the Contractor may be liable, regardless of whether it is
caused in part by a party indemnified hereunder, including the District.

To the fullest extent permitted by law, the Contractor shall defend, indemnify and hold harmless Maricopa
County, the Flood Control District ofMaricopa County and the City of Peoria, their agents, representatives,
officers, directors, officials, and employees from and against all claims, damages, losses and expenses
(including but not limited to attorney fees, court costs, and the cost of appellate proceedings), relating to,
arising out of, or resulting from the Contractor's work or services. The Contractor's duty to defend, hold
harmless and indemnify Maricopa County, the Flood Control District of Maricopa County and the City of
Peoria, their agents, representatives, officers, directors, officials, and employees shall arise in connection with
any claim, damage, loss or expense that is attributable to bodily injury, sickness, disease, death, or injury to,
impairment, or destruction of property including loss of use resulting therefrom, caused in whole or in part
by any act or omission by the Contractor, anyone the Contractor directly or indirectly employs, or anyone
for whose acts the Contractor may be liable, regardless of whether it is caused in part by a party indemnified
hereunder, including the District.

The amount and type of insurance coverage requirements set forth below will in no way be construed as
limiting the scope of the indemnity in this paragraph.

Contract FCD98-25

Without limiting any of its obligations or liabilities, the Contractor, at the Contractois own expense, shall
purchase and maintain the hereafter stipulated minimum insurance with companies duly licensed, possessing
a current A.M. Best, Inc. rating of B++6, or approved unlicensed to do business in the State of Arizona with
policies and forms satisfactory to the County.
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Any failure to comply with the reporting or other provisions ofthe policies including breaches ofwarranties
shall not affect coverage provided to the District.

Such policy shall contain a severability of interest provision, and shall not contain a sunset provision or
commutation clause, nor any provision which would serve to limit third party action over claims.

The Commercial General liability additional insured endorsement will be at least as broad as the Insurance
Service Office, Inc. Additional Insured, Form B, CG 20101093, or replacements thereof.

The insurance coverage, except Workers'. Compensation and Professional Liability, required by this Contract
shall name the District, its agents, representatives, officers, directors, officials, and employees as Additional
Insureds.
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Workers' Compensation. The Contractor shall carry Workers' Compensation insurance to cover obligations
imposed by federal and state statutes having jurisdiction of Contractor's employees engaged in the
performance of the work or services; and Employer's liability insurance of not less than $100,000 for each
accident, $100,000 disease for each employee, and $500,000 disease policy limit.

Automobile Liability. The Contractor shall maintain Commercial/Business Automobile Liability insurance
with a combined single limit for bodily injury and property damage of not less than $1,000,000 each
occurrence with respect to the Contractor's any owned, hired, and non-owned vehicles assigned to or used
in performance of the Contractor's work or services. Coverage will be at least as broad as coverage code 1,
"any auto" (Insurance Services Office, Inc. Policy Form CA 00011293, or any replacements thereof). Such
insurance shall include coverage for loading and off-loading hazards. Ifhazardous substances, materials, or
wastes are to be transported, MCS 90 endorsement shall be included and $5,000,000 per accident limits for
bodily injury and property damage shall apply.

The policies may provide coverage which contain deductibles or self insured retentions. Such deductible
and/or self insured retentions shall not be applicable with respect to the coverage provided to the District
under such policies. The Contractor shall be solely responsible for the deductible and/or self insured
retentions and the District, at its option, may require the Contractor to secure the payment of such deductible
or self insured retentions by a surety bond or an irrevocable and unconditional letter of credit.

General Liability. The Contractor shall maintain Commercial General Liability insurance with a limit of
not less than $1,000,000 for each occurrence with a $2,000,000 Products and Completed Operations Limit
and $2,000,000 General Aggregate Limit, and include coverage for bodily injury, broad form property
damage, personal injury, products/completed operations and blanket contractual covering, but not limited to,
the liability assumed under the indemnification provisions of this Contract, which coverage will be at least
as broad as the Insurance Service Office, Inc. Policy Form CG 00011093 or any replacements thereof. The
coverage shall not exclude X, C, U.

The District reserves the right to request and to receive, within 10 working days, certified copies of any or
all of the above policies and/or endorsements. The District shall not be obligated, however, to review same
or to advise the Contractor of any deficiencies in such policies and endorsements, and such receipt shall not
relieve the Contractor from, or be deemed a waiver of the Districts right to insist on, strict fulfillment of the
Contractor's obligations under this Contract.

If required by this contract, the Contractor subletting any part of the work awarded to the Contractor shall
purchase and maintain, at all times during prosecution of the work under this Contract, an Owner's and
Contractor's Protective Liability insurance policy for bodily injury and property damage, including death,
which may arise in the prosecution ofthe work or Contractors operations under this contract. Coverage shall
be on an occurrence basis with a limit not less than $1,000,000 per occurrence, and the policy shall be issued
by the same insurance company that issues the Contractor's Commercial General Liability insurance.

Contract FCD98-25
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Certificates of Insurance

Required coverages may be modified by an amendment to the Contract documents.

In case any work is subcontracted, the Contractor will require the subcontractor to provide Workers'
Compensation and Employer's Liability to at least the same extent as required ofthe Contractor.

In the event any insurance policy(ies) required by this Contract is(are) written on a "claims made" basis,
coverage shall extend for two years past completion and acceptance ofthe work or services and as evidenced
by annual Certificates of Insurance.
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Builders' Risk insurance must provide coverage from the time any covered property becomes Contractor's
control and/or responsibility, and continue without interruption during construction or renovation or
installation, including any time during which the covered property is being transported to the construction
installation site, and while on the construction or installation site awaiting installation. The policy will
provide coverage while the covered premises or any part thereofare occupied. Builders Risk insurance shall
be primary and not contributory.

Builders' Risk (property) Insurance. The Contractor shall purchase and maintain, on a replacement cost
basis, Builders' Risk insurance in the amount of the initial Contract amount as well as subsequent
modifications thereto for the entire work at the site. Such Builders'Risk insurance shall be maintained until
final payment has been made or until no person or entity other than the District has an insurable interest in
the property required to be covered, whichever is earlier. This insurance shall include interests ofthe District,
the Contractor, and all subcontractors and sub-subcontractors in the work during the life ofthe Contract and
course ofconstruction, and shall continue until the work is completed and accepted by the District. For new
construction projects, the Contractor agrees to assume full responsibility for loss or damage to the work being
performed and to the structures under construction. For renovation construction projects, the Contractor
agrees to assume responsibility for loss or damage to the work being performed at least up to the full Contract
amount, unless otherwise required by the Contract documents or amendments thereto.

Builders' Risk insurance shall be on an all-risk policy form and shall also cover false work and temporary
buildings and shall insure against risk of direct physical loss or damage from external causes including debris
removal, demolition occasioned by enforcement of any applicable legal requirements, and shall cover
reasonable compensation for Architect's service and expenses required as a result of such insured loss and
other "soft costs" as required by the Contract.

Contract FCD98-25

Subcontractor: The Contractor shall include all subcontractors as insureds under its policies or shall furnish
separate certificates and endorsements for each subcontractor. If a policy does expire during the life of the
Contract, a renewal Certificate of the required coverage must be sent to the District at least fifteen (15) days
prior to the expiration date.

If the Contract requires testing of equipment or other similar operations, at the option of the District, the
Contractor will be responsible for providing property insurance for these exposures under a Boiler Machinery
insurance policy.

Prior to commencing work or services under this Contract, the Contractor shall furnish the District with
Certificates of Insurance, or formal endorsements as required by the contract, issued by the Contractor's
insurer(s), as evidence that policies providing the required coverages, conditions and limits required by this·
Contract are in full force and effect. Such certificates shall identify this Contract number and title.

Insurance evidenced by this Certificate shall not expire, be canceled, or materially changed without fifteen
(15) days prior written notice to the District. If a policy does expire during the life of the contract, a renewal
Certificate must be sent to the District fifteen (15) days prior to the expiration date.
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
CERTIFICATE OF INSURANCE

PROJECT TITLE· Skunk Creek Sports Complex Bank Protection

NAME AND ADDRESS OF INSURANCE AGENCY INSURANCE COMPANIES AFFORDING COVERAGES

Company A
Letter

Company B
Letter

Company C
Letter

NAME AND ADDRESS OF INURED Company D
Letter C
Company E
Letter

Company F
Letter

This is to certify that policies of insurance listed below have been issued to the insured named above and are in force at this time

CO. POLICY EFFECTIVE EXPIRATION
LTR TYPE OF INSURANCE NUMBER DATE DATE LIMITS

(MMlDDNY) (MMlDDNY)

COMMERCIAL GENERAL

~ LIABILITY FORM GENERAL AGGREGATE $2,000,000

~ PREMISES OPERATIONS PRODUCTS/COMPLETED 2,000,000
181 CONTRACTUAL

OPERATIONS

~ BROAD FORM PROPERTY
DAMAGE BODILY INJURY AND 2,000,000

181 EXPLOSION & COLLAPSE PROPERTY DAMAGE

181 PRODUCTS/COMPLETED PERSONAL INJURY 2,000,000
OPERATIONS HAZARD

181 UNDERGROUND HAZARD EACH OCCURRENCE 2,000,000

~ INDEPENDENT CONTRACTORS

~ PERSONAL INJURY

COMPREHENSIVE AUTO

~ LIABILITY & NON-0WNED EACH OCCURRENCE 2,000,000

o EXCESS LIABILITY NECESSARY IF
UNDERLYING NOT
ABOVE MINIMUM

~ WORKERS' COMPENSATION AND STATUTORY

EMPLOYERS'LIABILITY
each accident 2,000,000

o ENGINEERS PROFESSIONAL EACH CLAIM AND

LIABILITY ANNUAL AGGREGATE

181 OTHER In addition to the Flood Control District, add Maricopa County and the City ofPeoria, Arizona as additional
insured.

Except for Professional Liability Insurance and Workers' Compensation Insurance, the Flood Control District ofMaricopa County is added as an additional insured on thos
types of policies described herein which are required to be furnished by this contract entered into between the insured and the Flood Control District To the extent provide
in this contract, insured shall hold harmless the Flood ControlDistrict of Maricopa County from liability arising out ofany services provided or duty perfonned by insure
as required by statute, law, purchase order or otherwise required, with the exception ofliability for loss or damage resulting from the sole negligence ofFlood Control District
its agents, employees or indemnities. It is agreed that any insurance available to the named insured shall be primary ofother sources that may be available. It is furthe
agreed that no policy shall expire, be canceled, or materially changed to affect the coverage available to the District without thirty (30) days written notice to the District
TillS CERTIFICATE IS NOT VALID UNLESS COUNTERSIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE INSURANCE COMPANY.

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY DATE ISSUED
2801 West Durango Street
Phoenix, Arizona 85009

AUTHORIZED REPRESENTATIVE
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It is further agreed that:

The Contractor hereby agrees to indemnify and save harmless the Flood Control District of Maricopa

County, Maricopa County and the City of Peoria, or any of their departments, agencies, officers or

employees, from and against all loss, expense, damage or claim of any nature whatsoever which is caused

by any activity, condition or event arising out ofthe performance or nonperformance of any of the provisions

of this Agreement, with the exception of liability for loss resulting from the sole negligence of the Flood

Control District, its agents, employees, or indemnities.

The above cost ofdamages incurred by the Flood Control District ofMaricopa County, Maricopa County

and the City ofPeoria, or any of their departments, agencies, officers or employees, or others aforesaid shall

include in the event of an action, court costs, expenses for litigation and reasonable attorneys fees.

The Flood Control District of Maricopa County, Maricopa County and the City ofPeoria, shall, in all

instances, be indemnified against all liability, losses and damages of any nature for or on account of any

injuries to or death ofpersons or damages to or destruction ofproperty arising out of or in any way connected

with the performance or nonperformance ofthis Agreement, except such injury or damage as shall have been

occasioned by the sole negligence oftheFlood Control District of Maricopa County, Maricopa County

and the City of Peoria.
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Firm:-------------------
Principal: _

By:--------------------
Title:-------------------
Date:-------------------
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SUPLEMENTARY GENERAL CONDITIONS FOR

SKUNK CREEK SPORTS COMPLEX BANK PROTECTION

CONTRACT FCD 98-25
peN 400.06.30

October, 1998



SUPPLEMENTARY GENERAL CONDITIONS

(3) Add to the definition of the phrase "Contract Documents," the phrase "Supplementary General
Conditions. "

(8) Add the definition for the Maricopa County Minority and Women Owned Business Enterprise
Program as being the Program adopted by the Board of Supervisors effective January 1, 1992.

Subsection 102.4 - Examination of Plans, Special Provisions, and Site of Work: Add the following:
The soil borings logs and geotechnical report, including ground water conditions, are available for review

SGC Page 2 of21PCN 400.06.30

PRECEDENCE OF CONTRACT DOCUMENTS
This Contract and its designated documents, whether taken separately or together, are to be interpreted
according to full intent, meaning, and spirit, and shall be deemed to mutually explain each other and to be
descriptive of any materials to be furnished and the work to be performed under this Contract. In cases of
any difference or discrepancy between the Contract documents, the order of precedence shall be (a)
Addendum to the Invitation for Bids, (b) the Contract form, (c) Supplementary General Conditions, (d)
Construction Special Provisions, (e) Project Plans, and (f) MAG Uniform Standard Specifications and
Uniform Standard Details.

(2) Change the definition of the phrase "Budget Project" to being a project financed by funds set aside
in the annual budget or otherwise approved by the Flood Control District ofMaricopa County Board
of Directors.

SPECIFICATIONS
Except as otherwise amended in these Supplementary General Conditions and the Construction Special
Provisions, construction of this project shall be in accordance with all applicable Maricopa Association of
Governments (MAG) Uniform Standard Specifications and Uniform Standard Details, dated 1998.

Subsection 101.2 - Definitions and Terms Shall be modified as follows:
(1) Change the definition of the phrase "Board of Supervisors" to being the Board of Directors acting

under the authority of the laws of the State of Arizona and in their capacity of the Board of Directors
of the Flood Control District of Maricopa County.

Contract FCD 98-25

(4) Change the definition of the term "Engineer" to being the person appointed by the Flood Control
District of Maricopa County Board of Directors to the office of Chief Engineer and General
Manager of the Flood Control District of Maricopa County acting directly or through its authorized
representative, the Chief ofthe Flood Control District of Maricopa County Planning and Project
Management Division.

(6) Change the definition of the term "Owner" to the Flood Control District of Maricopa County, acting
through it's legally constituted officials, officers, or employees.

(7) Add the definition for Maricopa County Minority Business Office (MBO), the office responsible for
administering the Maricopa County Minority and Women Owned Business Enterprise Program.

(5) Change the definition for the phrase "Notice of Award" to a letter from the Flood Control District of
Maricopa County advising Contractor that it is the successful bidder and the Flood Control District
of Maricopa County has accepted its proposal.
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(H) If the Owner's bond forms are not utilized.

(J) If the statement from bidder's insurance carrier as required by Subsection 103.6 is not included.

(I) If the entire specifications document is not returned.

(G) If any addenda are not acknowledged and attached.
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at the Owner's office, and Contractors are encouraged to do so. Changes in moisture conditions shall not
be a basis for claim for additional monies or time extensions. The Contractor shall manipulate the
existing soil as required to achieve stable soil conditions and the required densities, as well as safe and
stable side slopes during construction activities.

Subsection 102.5 - Preparation of Proposal: Add the following:
Bids, including the Bidding Schedule, must be legibly written in ink or typed, with all prices given in
numerals. In case of a conflict between the unit bid price and the extension, the unit bid price shall
govern.

The bidder's Arizona State Contractor's License number and the classification under which it proposes to
perform the work shall be shown on the proposal. A 'A' General Engineering License is required for
this contract. The two lowest bidders may be required to provide certification of prior satisfactory
completion for similar construction and to furnish a copy of their license and the renewal certificate.

It shall be the responsibility of prospective bidders to determine, prior to submission of a bid, if any
addenda have been issued by the Flood Control District. This may be accomplished by calling
602-506-1501. Any addendum issued, if not already bound into the Special Provisions, shall be
attached and included as part of the Specifications and any quantities on the Bidding Schedule
requiring change shall be adjusted to the new figure by pen and ink. Bids which do not have
appropriate addenda attached, show appropriate changes to the Bidding Schedule, and
acknowledge receipt of addenda in the Proposal may be invalid.

Subsection 102.6 - Subcontractors' List: Add the following:
A list of subcontractors and suppliers (including any MlWBE participation) intended to be used on the
project shall be submitted with the bid, on the form provided in the Proposal. Although this list will not
be considered as final commitment on the part ofthe successful proposer, any subcontractor changes
from those listed must have Owners written approval prior to work performed on site by a subcontractor.

Subsection 102.7 - Irregular Proposals: Add the following:
(F) If the Maricopa County Minority and Women-Owned Business Enterprises Assurances Affidavit is

not completed and submitted.

Subsection 103.6 - Contractor's Insurance: Add the following:
A statement from bidder's insurance carrier shall be included in the proposal certifying that it will furnish
the specified kind and amounts of insurance to the bidder if it is awarded the contract. As required by
law, the statement will be from an insurance carrier or carriers authorized to do business in the State of
Arizona, or countersigned by an agent of the carrier authorized to do business in the State of Arizona.
Concurrently with the execution of the contract, Contractor shall furnish a Certificate of Insurance using
the included Certificate, that names the additional insureds as set out in the Certificate. The Certificate
shall also name the additional insureds as Certificate Holders. The types of insurance and the limits of
liability shall be as indicated on the included form.

Contract FCD 98-25
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(A) The date, nature, and circumstances of the conduct regarded as a change;

No significant interruption of traffic will be permitted on 83rd Avenue.

The Contractor shall also maintain access to the Peoria Sports Complex and all local businesses and
residences.

Subsection 103.6.1 - General: Add the following to paragraph (D):
Include additional insureds as indicated on the included Certificate ofInsurance.
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(B) The particular elements of the contract performance for which the Contractor is seeking an equitable
adjustment under this section, including any price or schedule adjustments;

(C) The Contractor's estimate of the time by which the Owner must respond to the Contractor's notice
to minimize cost, delay, or disruption of performance.

Subsection 104.1.1 - General: Add the following:
All water for construction purposes, drinking water, lighting, temporary electric power, heat, and
telephone service shall be arranged and provided for as per requirements of the work by Contractor at his
expense.

Subsection 103.6.2 - Indemnification of the Contracting Agency Against Liability: Add the
following:
Additionally, Contractor shall execute the Indemnification found in the Contract Documents.

The Contractor shall diligently continue performance of this contract to the maximum extent possible in
accordance with its provisions. Except as provided in this section, no order, statement, or conduct ofthe
Owner shall be treated as a change or entitle the Contractor to an equitable adjustment. If any change

The Contractor shall notify the City of Peoria (City) at least seven (7) calendar days in advance of any
work activities within City right-of-way. The Contractor shall coordinate construction activities with the
City's contractors for nearby construction projects.

Subsection 104.1.2 Maintenance of Traffic: Add the following:
The principal construction feature for the project is the construction of grouted riprap bank protection.

Subsection 104.2.6 - Changes: Add the following to Subsection 104.2:
The Owner may at any time, by written order, and without notice to the sureties, if any, make changes
within the general scope of this contract in anyone or more of the following:

(A) Drawings, designs, or specifications;

(B) Method or manner of performance of the work;

(C) Owner-furnished facilities, equipment, materials, services, or site;

(D) Directing acceleration in the performance of the work.

Any other written or oral order from the Owner that causes a change shall be treated as a change order
under this section provided that the Contractor gives the Owner written notification within two work days
after receipt of such direction stating:

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



I
I
I
I

under this section causes an increase or decrease in the Contractor's cost of, or the time required for, the
performance of any part of the work under this contract, the Owner shall make an equitable adjustment
and modify the contract in writing.

The equitable adjustment shall not include increased costs or time extensions for delay resulting from the
Contractor's failure to provide notice or to diligently continue performance. No proposal for the
Contractor for an equitable adjustment shall be allowed if asserted after final payment under this contract.

Subsection 104.2.7 - Cost Estimates or Price Proposals: Add the following to Subsection 104.2:
The Contractor and any lower-tier subcontractors shall submit itemized cost estimates or price proposals
for any owner-directed change order or Contractor-initiated claim.

Instant contract savings means the estimated reduction in Contract cost of performance resulting
from acceptance of the VECP, minus the allowable Contractor's development and implementation
costs, minus subcontractors' development and implementation costs (see paragraph (G) below).

Owner costs means those owner costs that result directly from developing and implementing the
VECP, such as any net increases in the cost of testing, operations, maintenance, and logistical
support. The term does not include the normal administrative costs of processing the VECP.

Lump sum cost estimates or price proposals shall be rejected and returned to the Contractor for
itemization as described above. Failure of the Contractor to submit properly itemized cost estimates or
price proposals shall not constitute an excusable delay and result in a change order being unilaterally
priced as the Owner's fair estimated price.

SGC Page 5 of21PCN 400.06.30

Value engineering change proposal (VECP) means a proposal that (1) requires a change to the
contract; (2) results in reducing the contract price or estimated cost without impairing essential
functions or characteristics; and (3) does not involve a change in deliverable end item quantities,
schedule, or a change to the contract type.

Cost estimates or pricing proposals shall be itemized to include direct labor by man-hours, individual
craft, hourly wage rate and verifiable labor burden. Other direct costs shall include rental and operator
rates for rented or owned equipment, material trucking expenses and other costs clearly identified and
directly allocable to contract performance. Material costs shall be itemized by item description,
quantity(s) for each item, unit price per item, including applicable sales tax markup, and extended total
price per·item. The Contractor shall provide copies of material supplier quote sheets, invoices or
purchase orders, as appropriate.

Subsection 104.2.8 - Value Engineering: Add the following to Subsection 104.2:
(A) General. The Contractor is encouraged to voluntarily develop, prepare, and submit value

engineering change proposals (VECPs). The Contractor shall share in any instant contract savings
realized from accepted VECPs, in accordance with paragraph (F) below. The Owner reserves the
right to make alterations to the contract, in accordance with procedures elsewhere within this
contract. Such alterations will not be eligible for inclusion in any VECP.

(B) Definitions.
Contractor's development and implementation costs means those costs the Contractor incurs on a
VECP in developing, testing, preparing, and submitting the VECP as well as those costs incurred by
the Contractor to make the changes required by the Owner's acceptance of the VECP.

Contract FCD 98-25
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(D) Submission. The Contractor shall submit VECPs to the Owner's Engineer.

(2) If the VECP is not accepted, the Owner shall notify the Contractor in writing, explaining the
reasons for rejection.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted,
including any suggested specification revision.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the
agencies and contract numbers involved and previous Owner actions, ifknown.
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(3) The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted
by the Owner.

(S) A prediction of any effects the proposed change would have on collateral costs to the agency,
i.e. costs of operation or maintenance.

(4) A description and estimate of costs the Owner may incur implementing the VECP, such as test
and evaluation and operating and support costs. This is an estimate based only on the
Contractor's understanding of additional efforts to be expended by the Owner, should the VECP
be accepted. The final cost will be determined by the Owner.

(3) A separate, detailed cost estimate for the affected portions of the existing contract requirements
and the VECP. The cost reduction associated with the VECP shall take into account the
Contractor's allowable development and implementation costs, including any amount
attributable to subcontracts under paragraph (G) below.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in
order to achieve the maximum cost reduction, noting any effect on the contract completion time
or delivery schedule. .

(1) A description of the difference between the existing contract requirement and that proposed, the
comparative advantages and disadvantages of each, a justification when an item's function or
characteristics are being altered, and the effects of the change on the end item's performance.
All design changes must be submitted on 24"x 36" standard drawing sheets along with
supporting calculations. Each drawing sheet and at least the content sheet of the calculations
shall be sealed by an Engineer registered in the State of Arizona.

(C) VEep Preparation. As a minimum, the Contractor shall include in each VECP the information
described in subparagraphs (1) through (7) below. If the proposed change affects contractually
required schedule and cost reporting, it shall be revised to incorporate proposed VECP
modifications. The VECP shall include the following:

(E) Owner Action.
(1) The Owner shall notify the Contractor of the status of the VECP within 15 calendar days after

receipt from the Contractor. If additional time is required, the Owner shall notify the Contractor
within the IS-day period and provide the reason for the delay and the expected date of the
decision. The Owner will process VECPs expeditiously; however, it shall not be liable for any
delay in acting upon a VECP.

Contract FCD 98-25
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B) Product Data is information on manufactured items, either stock or modified, and includes
descriptive literature, operating data, performance curves, certified dimensional drawings, wiring or

(F) Cost Sharing.
(1) Rates. The Owner's share of savings is determined by subtracting the Owner's costs from

instant contract savings and multiplying the result by 50 percent. The Contractor's share shall
be the remaining 50 percent.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be
authorized by a change order to this contract to accept the VECP, reduce the contract price or
estimated cost by the amount of instant contract savings, and provide the Contractor's share of
savings by adding the amount calculated to the contract price.

(G) Subcontracts. The Contractor may include an appropriate value engineering clause in any
subcontract. In computing any adjustment in this contract's price under paragraph (F) above, the
Contractor's allowable development and implementation costs shall include any subcontractor's
allowable development and implementation costs clearly resulting from a VECP accepted by the
Owner under this contract, but shall exclude any value engineering incentive payments; provided
that these payments shall not reduce the Owners share of the savings resulting from the VECP.
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Subsection 105.2 - Plans and Shop Drawings: Add the following:
A) Shop drawings means drawings, submitted to the Engineer by the Contractor pursuant to the

contract, showing in detail (i) the proposed fabrication and assembly of structural elements and (ii)
the installation (i.e., form, fit and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance
and test data, and similar materials furnished by the Contractor to explain in detail specific portions
of the work required by the contract.

Contract FCD 98-25

(4) Any VECP may be accepted, in whole or in part, by the Owner's award of a change order to this
contract, citing this subsection. The Owner may accept the VECP, even though an agreement on
price reduction has not been reached, by issuing the Contractor a notice to proceed with the
change. Until a notice to proceed is issued or a change order incorporates a VECP to this
contract, the Contractor shall perform in accordance with the existing contract. The Owner's
decision to accept or reject all or any part of any VECP shall be final and not subject to disputes
or otherwise subject to litigation.

Subsection 105.1.1 - Engineer's Evaluation: Add the following to Subsection 105.1:
Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made
pursuant to subsections 105.2.1, 105.3.1 and 106.4, (contained herein) but such time shall not exceed 20
calendar days. Engineer will be the sole judge of acceptability. No "or-equal" or substitute will be
ordered, installed or utilized without Engineer's prior written acceptance which will be evidenced by
either a Change Order or an approved Shop Drawing. Owner may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety with respect to any "or-equal" or
substitute. Engineer will record time required by Engineer and Engineer's Consultants in evaluating
substitutes proposed or submitted by Contractor pursuant to subsections 105.3.1 and 106.4(B) (contained
herein) and in making changes in the Contract Documents (or in the provisions of any other direct
contract with Owner for work on the project) occasioned thereby. Whether or not Engineer accepts a
substitute item so proposed or submitted by Contractor, Contractor shall reimburse Owner for the charges
of Engineer and Engineer's Consultants for evaluating each such proposed substitute item.
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I
I schematic control diagrams, piping, instrumentation, parts lists, and operating, maintenance and

lubrication manuals.

Payment for Partnering will be made on the basis of invoices of actual costs, and will be for a total
amount not to exceed the amount shown in the bid schedule for the item.
ITEM 105-1- PARTNERING

An integral aspect of partnering is the resolution ofdisputes in a timely, professional, and non-adversarial
manner. Alternative dispute resolution (ADR) methodologies will be encouraged in place of the more
formal dispute resolution procedures. ADR will assist in promoting and maintaining an amicable
working relationship to preserve the partnering relationship. ADR in this context is intended to be a
voluntary, non-binding procedure available for use by the parties to this contract to resolve any dispute
that may arise during performance.

Subsection 105.5.1- Partnering: Add the following to Subsection 105.5:
The Owner intends to encourage the foundation of a partnering relationship with the Contractor and its
subcontractors. This partnering relationship will be structured to draw on the strength of each
organization to identify and achieve reciprocal goals. The objectives are effective and efficient contract
performance intended to achieve completion within budget, on schedule, and in accordance with plans
and specifications.

Subsection 105.3.1 - Substitute Construction Methods or Procedures: Add the following to
Subsection 105.3:
If a specific means, method, technique, sequence or procedure of construction is shown or indicated and
expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means,
method, technique, sequence or procedure of construction acceptable to Engineer. Contractor shall
submit sufficient information to allow Engineer, in Engineer's sole discretion, to determine that the
substitute proposed is equivalent to that expressly called for by the Contract Documents. The procedure
for review by Engineer will be similar to that provided in subparagraph 106.4(B).
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This partnering relationship will be bilateral in makeup. Any cost associated with effectuating partnering
will be covered by the Bid Item. The initial partnering workshop shall be scheduled after award of the
contract, and prior to the Notice to Proceed, and shall be facilitated by a third party competent in the
fundamentals of partnering, and mutually acceptable to Contractor and Owner. The Contractor shall be
responsible for scheduling, coordinating, and hiring the third party facilitator, and planning all of the
partnering meetings in consultation with the Engineer. The Owner will be responsible to notify and
coordinate attendance at the partnering meetings by other agencies. To achieve the desired partnering .
relationships, the Contractor will need to encourage attendance by its major subcontractors on the project.
Follow-up workshops will be held periodically throughout the duration of the contract as agreed to by the

Contractor and Owner.

Contract FCD 98-25

Subsection 105.5.2 - Pre-Construction Meeting: Add the following to Subsection 105.5:
After award of the contract and prior to the commencement of the work or mobilization, a pre­
construction meeting shall be scheduled at a location and time to be agreed upon between the Owner and
the Contractor. The Contractor shall make all necessary arrangements to have key personnel of his
company and of his principal subcontractors present at the meeting. Each representative shall have
authority to make commitments and act for his firm. The purpose of the pre-construction meeting is to
discuss any specific concerns or potential problems that the Contractor is aware of, to provide general
information appropriate to the contract, to identify responsible individuals for various functions within
each organization, and to develop tentative dates for the start of construction. The Contractor shall submit
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to the Engineer during the pre-construction meeting the following documents:

The pre-construction meeting will cover topics such as critical elements of the work schedule, payment
application and processing of invoices. Additionally, a scheduled start date for the work will be
determined.

The Contractor shall be responsible to take minutes of the construction progress meetings and distribute
copies to all meeting participants. The meeting minutes shall be distributed within 48 hours of the
meeting. At the subsequent construction progress meeting, the minutes will be attested or revised, as
appropriate. The cost for attendance at meetings, and preparation and distribution of meeting minutes
shall be incidental to the project and no extra payment will be made.

The Contractor shall be responsible to take minutes of the pre-construction meeting and distribute copies
to all meeting participants. The meeting minutes shall be distributed within 48 hours of the meeting. At
the subsequent construction progress meeting, the minutes will be attested or revised, as appropriate. The
cost for attendance at the pre-construction meeting, and preparation and distribution of meeting minutes
shall be incidental to the project and no extra payment will be made.
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1) Mix design composition
2) Manufacturer's certification for all materials
3) Material data safety sheets
4) Preliminary work schedule
5) Preliminary traffic control plan
6) Shop drawings
7) Emergency telephone numbers
8) Signing authority letter
9) Name and telephone number of the certified safety professional

Subsection 105.5.3 -Construction Progress Meetings: Add the following to Subsection 105.5:
Construction progress meetings shall be scheduled weekly, or as considered necessary by the Owner.
The Contractor shall make all arrangements to have key personnel of his company and of his principal
subcontractors present at all progress meetings; representatives shall have authority to make
commitments and act for their firms. The Contractor shall assume full responsibility to act for and
commit any subcontractor employed by the Contractor, whether or not such subcontractor is represented
at the meeting.

Subsection 105.6 - Cooperation with Utilities: Add the following:
An attempt has been made to determine the location of all underground utilities, drainage pipes, and
structures; however, it shall be the Contractor's responsibility to cooperate with the pertinent utility
companies so that any obstructing utility installation(s) may be adjusted. The location of the underground
and overhead utilities as shown on the plans is based on the best available information. The Contractor

Contract FCD 98-25

During the construction progress meeting the Owner's representative will act as chairman and will advise
the Contractor of any administrative matters connected with the contract. The Contractor shall submit for
review his two-week rolling schedule. The Contractor's representative at these meetings shall be
prepared to discuss and resolve construction problems and concerns, material delivery and vendor data
submittals status, construction progress as measured against the Contractor's approved construction
schedule and the Contractor's short range construction activities as provided on his two-week rolling
schedule. The Contractorshall not be relieved of his responsibility to fulfill all of the terms of the
contract as a result of any inferences drawn or suggestions made available at these meetings.
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The following phone numbers should put the Contractor in contact with the proper personnel:

C. As-built plans sealed by an Engineer registered in the State of Arizona shall be provided by the
Contractor to the Owner prior to project close-out.

B. The Contractor shall submit original construction surveyor's notes duly signed by a Registered Land
Surveyor to the Engineer at the end of the project. Copies of the survey notes shall be submitted to
the Engineer at the first weekly meeting after being generated.

Subsection 105.8 - Construction Stakes, Lines, and Grades: Add the following:
A. The Engineer will furnish a Benchmark which the Contractor will use to set line and grade for all

construction. All other surveying required for the project shall be the Contractor's responsibility.
The Engineer will not set any construction stakes.
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506-1501
412-7212
263-1100

Flood Control District
City of Peoria
Blue Stake

Contract FCD 98-25

shall not assume that this represents an exact location of the line. No guarantee is made to the accuracy
of the location shown on the plans. The Contractor shall determine for himself the exact location of all
utilities. Should Contractor's operations result in damage to any utility the location of which has been
brought to its attention, he shall assume full responsibility for such damage. There also exists the strong
likelihood that other abandoned older and undocumented underground utility and irrigation lines exist
within the project area. Contractor shall contact Arizona Blue Stake (telephone number 263-1100) a
minimum of two (2) working days before beginning any underground work. In addition, Blue Stake
notification(s) shall be maintained on a current basis.

Subsection 106.1 - Source of Materials and Quality: Add the following:
Aggregate base course, stone for riprap, grout, color additive and other construction materials shall be
obtained from commercial sources. Contractor shall pay all royalties, or any other charges or expenses
incurred, in connection with the securing and hauling of the materials. Contractor will be required to
furnish Engineer with a list of its proposed commercial sources prior to use, and shall present certificates
stating that the material produced from any commercial sources is in accordance with the Uniform
Standard Specifications and these Supplementary General Conditions.

Subsection 106.4 - Trade Names and Substitutions: Replace with the following:
Whenever an item of material or equipment is specified or described in the Contract Documents by using
the name of a proprietary item or the name of a particular Supplier, the specification or description is
intended to establish the type, function and quantity required. Unless the specification or description
contains, or is followed by, words reading that no like, equivalent or "or-equal" item or no substitution is
permitted, other items of material or equipment of other Suppliers may be accepted by Engineer under the
following circumstances:

The Contractor shall perform all work in strict accordance with the contract documents and shall be
responsible for ensuring aU work is in full compliance with the quality and design requirements contained
in the contract documents. The contractor shall be fully responsible for providing any necessary testing
or inspection at his own expense to verify that the contract requirements are met. The Engineer, or his
designated representative(s), shall have the right to perform inspections, surveillances and audits of the
activities of the Contractor, lower-tier subcontractors and vendors involved in the performance ofthe
Contract to assure that the required levels of quality are achieved.
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(C) Contractor's Expense: All data to be provided by Contractor in support of any proposed "or-equal"
or substitute item will be at Contractor's expense.

The Contractor shall grade all construction yards, easements and limits of construction which are
disturbed by construction or construction-related activities to the lines and grades shown on the plans; or
as a minimum, where no line or grade is shown, to a condition similar to or better than the pre-existing
condition.

Subsection 106.5.1- Contractor's Marshaling Yards: Add the following to Subsection 106.5
The Contractor shall obtain approval of the Engineer when using vacant property to park and service
equipment and store materials for use. The Contractor will obtain prior written approval of the property
owner for such use and submit a copy of the approval to the Engineer prior to use of the property.

(A) "Or-Equal": If, in the Engineer's sole discretion, an item ofmaterial or equipment proposed by
Contractor is functionally equal to that named and sufficiently similar so that no change in related
Work will be required, it may be considered by Engineer as an "or-equal" item, in which case review
and approval of the proposed item may, in Engineer's sole discretion, be accomplished without
compliance with some or all of the requirements for acceptance of proposed substitute items.
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(B) Substitute Items: If, in Engineer's sole discretion, an item does not qualify as an "or-equal" item
under subparagraph 106.4 (A), it will be considered aproposed substitute item. Contractor shall
submit sufficient information, as provided below, to allow Engineer to determine that the item of
material or equipment proposed is essentially equivalent to that named and an acceptable substitute
therefor. The procedure for review by Engineer will include the following, and may be
supplemented in the Special Provisions and as Engineer may decide is appropriate under the
circumstances. Requests for review of proposed substitute items of material or equipment will not
be accepted by Engineer from anyone other than Contractor. If Contractor wishes to furnish or use a
substitute item of material or equipment, Contractor shall first make written application to Engineer
for acceptance thereof, certifying that the proposed substitute will adequately perform the functions
and achieve the results called for by the general design, be similar in substance to that specified and
be suited to the same use as that specified. The application will state the extent, if any, to which the
evaluation and acceptance of the proposed substitute will prejudice Contractor's achievement of
completion on time, whether or not acceptance of the substitute for use in the Work will require a
change in any of the Contract Documents (or in the provisions of any other direct contract with
Owner for work on the project) to adapt the design to the proposed substitute and whether or not
incorporation or use of the substitute in connection with the Work is subject to payment of any
license fee or royalty. All variations ofthe proposed substitute from that specified will be identified
in the application and available maintenance, repair and replacement service will be indicated. The
application will also contain an itemized estimate of all costs or credits that will result directly or
indirectly from acceptance of such substitute, including costs of redesign and claims of other
Contractors affected by the resulting change, all of which will be considered by Engineer in
evaluating the proposed substitute. Engineer may require Contractor to furnish additional data about
the proposed substitute.

Contract FCD 98-25

Subsection 107.2 - Permits: Replace with the following:
Contractor shall obtain all permits and licenses including, but not limited to those required by law; pay all
charges, fees, taxes, and provide all notices necessary and incidental to the due and lawful prosecution of
the work. Permits for earth moving may be obtained from Air Pollution Control, Maricopa County
Department of Environmental Management, 2406 South 24th Street, Suite E-214, Phoenix, Arizona

I
I

I
I

I
,I
I
I
I
I
I
I
I
I
I
I
I
I
I



3. Notice of Termination (NOT) of coverage under NPDES General Permit for Arizona.

C. Contractor shall submit the completed and duly signed NOI forms no later than forty-eight (48)
hours prior to the initial start of construction on the project to the following agencies:

2. Notice ofIntent (NOI) to assure compliance with the NPDES General Permit for Arizona,
including certification of signatures.

E. Contractor warrants that its employees and Subcontractors of any tier and their employees shall at all
times comply with all applicable laws, ordinances, statutes, rules and regulations set forth by all
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Storm Water Coordinator
Arizona Department of Environmental Quality

P.O. Box 600
Phoenix, Arizona 85001-0600

PCN 400.06.30

EPA Storm water Notice of Intent A copy to:
P.O. Box 1215
Newington,VA 22122

Failure by the Contractor (or Subcontractors of any tier) to submit NOI's within the mandated time
frame shall result in delay of the construction start date, and no claim for extension oftime will be
granted for such delay. A copy ofthe completed NOI shall be posted at the construction site.

85034, telephone number 506-6700. The cost for the earth moving dust control permit is $80 plus $8 per
acre. The above permit costs are subject to change. It is the responsibility of the Contractor to verify
these costs.

1. Storm water Pollution Prevention Plan (SWPPP) for the project, including certification of
compliance form. Contractor shall be required to develop, implement, update and revise the
SWPPP, as necessary, in order to assure compliance with the EPA permit requirements. The
SWPPP shall be retained on the project site at all times during construction.

Contract FCD 98-25

B. Preliminary copies of the NOI and the SWPPP shall be submitted to the Engineer during the
preconstruction meeting and shall be subject to review by Engineer prior to implementation.

Subsection 107.2.1- NPDES Permit Requirements: Add the following to Subsection 107.2:
A. This project is subject to the National Pollutant Discharge Elimination System (NPDES) Storm

water requirements for construction sites under the Environmental Protection Agency (EPA)
General Permit for Arizona. Under provisions of that permit, the Contractor shall be designated as
permittee, and shall take all necessary measures to assure compliance with the NPDES General
Permit for Arizona as well as all other applicable Federal, State and local laws, ordinances, statutes,
rules and regulations pertaining to Storm water discharge. As the permittee, the Contractor is
responsible for preparing, in a manner acceptable to the EPA, all documents required by this
regulation, including but not necessarily limited to:

D. Inspections of all Storm water pollution control devices on the project shall be performed by
Contractor on a monthly basis and following each rainfall of 0.50 inches or more in a 24-hour period
at the project site as required under provisions of the NPDES General Permit for Arizona.
Contractor shall prepare reports on such inspections and retain the reports for a period of three years
following the completion of the project. Inspection reports shall be submitted monthly to Owner
along with progress payment requests. Additionally, Contractor shall maintain all Storm water
pollution control devices on the project in proper working order, which shall include cleaning and/or
repair during the duration of the project.
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The Contractor shall alert his personnel to the possible presence of listed protected species in the

Fines and penalties imposed by the EPA against Owner or the Contractor for Contractor's failure to
comply with any of the requirements ofNPDES General Permit ofArizona shall be borne by the
Contractor.

Payment for NPDES/SWPPP permit requirements shall be made on the basis of the lump sum shown in
the Bid Schedule for all work described in Subsection 107.2 .1.
ITEM 107-1 NPDES/SWPPP PERMITS

H. Copies of all required forms and guidance for preparing the SWPPP are available in the "Drainage
Design Manual for Maricopa County, Volume III Erosion Control." The manual is available at the
Flood Control District, 2801 West Durango Street, Phoenix, Arizona 85009.

SGC Page 13 of21PCN 400.06.30Contract FCD 98-25

B) Handling of Protected Species
The Contractor shall notify the District Engineer seven days in advance of the commencement of all
clearing operations so that arrangements can be made for a designated Ecologist to survey the area
immediately prior to clearing, for the presence of any federally-listed endangered or threatened
species, or their critical habitat.

federal, state and local governments and the Environmental Protection Agency in connection with
NPDES Permitting requirements and laws and regulations pertaining to air, groundwater and surface
water quality.

A) Endangered Species -
A review of information from the Arizona Game and Fish Heritage Data Management System has
been assessed and current records of special status species indicate that the proposed activity would
not affect federally-listed endangered or threatened species, or their critical habitat. However, should
construction activities encounter plants and animals that are designated as endangered or threatened,
construction will be in accordance with the Endangered Species Act of 1973 (Public law93-205).

G. The Lump Sum price for the SWPPP shall include all material, labor, and all other costs relating to
the preparation, installation and maintenance of the SWPPP during project construction, including
assuring proper operation of the pollution control devices installed, and all maintenance, cleaning,
and disposal costs associated with clean-up and repair following storm events, runoff or releases on
the project. The Lump Sum price for the SWPPP shall be inclusive of all costs, and no additional
claims shall be made by Contractor under any other specification provision of these documents,
including Changed Conditions. Payment for this bid item shall be in accordance with Section 109.1.

F. Upon project completion, acceptance and demobilization, Contractor shall submit its completed,
duly executed NOT form to the EPA, with a copy to the Arizona Department of Environmental
Quality (and the appropriate municipality), at the address listed in Section (B) above, thereby
terminating all NPDES permit coverage for the project. Contractor shall then surrender to Engineer
copies of the SWPPP, inspection information and all other documents prepared and maintained by
the Contractor in compliance of the NPDES General Permit. Contractor shall retain the originals of
such documents for a period ofthree (3) years following the completion ofthe project.

Subsection 107.2.2 - Protection of Environmental Resources: Add the following to Subsection 107.2:
The Contractor shall ensure that the following environmental specifications are met during construction.
Environmental concerns shall be included as a part of the weekly progress meeting.
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E) Noxious Weed Proliferation:
Heavy equipment that is brought in to the project from outside state lines shall be steam cleaned for
removal of noxious weeds prior to entrance within the project, subject to approval by the Engineer.

project area and of the procedure to be followed should they be encountered during the work.
Illustrations of the species shall be provided to all personnel involved in the clearing operation. The
Contractor shall contact the Engineer if any of these special status species are encountered.

D) Vegetation Protection:
Immediately prior to clearing, an ecologist shall survey the area for protected status species in
accordance with the Arizona Game and Fish Guidelines and the Arizona Department of Agriculture
Native Plant Law.

The Contractor shall report any changes in the project boundaries to the Engineer. Project boundaries
will be marked with ribbon to restrict equipment from impacting off-site areas. All vegetation
removal will comply with the Arizona Native Plant Law (1991). The vegetation to be left in place or
salvaged will be flagged by the Engineer prior to the removal activities.
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In accordance with the Arizona Department of Agriculture, the Flood Control District is only exempt
from the Arizona Native Plant Law with respect to construction projects on existing canals, laterals,
and ditches in accordance with the ARS Title 3-915. Consequently, the District has notified the
Department of Agriculture concerning the removal of plants during the construction of the channel.
The Department ofAgriculture will make the appropriate arrangements for tree salvage in the areas of
impact prior to construction.

In accordance with Executive Order 91-06 on riparian resources, selected portions of specific reaches
in which the elevation of the design invert will remain unchanged with the current channel invert, will
be reserved for "vegetation management". Vegetative management will allow for specific quantities
of preferred vegetation (i.e., blue palo verde) to remain in place within the invert. These specific
reaches of the channel have been identified in the 404 permit conditions and will be identified by
flagging (i.e., ribbon) prior to the beginning of construction.

In the event that human remains (i.e., bones) are uncovered during construction, work is to cease
immediately at that location and the human remains and any associated grave goods be avoided and
protected in place. The Contractor shall immediately contact the Engineer to arrange for proper
treatment, evaluation, and disposition of these remains. The area will be marked and secured with
fencing and taped off as a restricted area until such time that the remains can be identified and
removed.

C) Archaeological Resource
Findings from an archaeological survey conducted on the site indicated that there were no significant
historical sites in the area of the channel improvement However, in the event that historic or
archaeological artifacts (i.e., pottery shards, bones) are discovered while accomplishing activities
authorized by this permit, the Contractor shall immediately cease work in the area of the discovery.
The District will notify the Army Corp of Engineers (ACOE) to ensure compliance with the
requirements of the National Historic Preservation Act of 1966 (Public Law 104-182). The
Contractor and the Engineer are restricted from entering any archaeological site on or adjacent to the
project area. If artifacts are identified they will be marked and the area secured with fencing and
taped off as a restricted area..
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Oily or greasy substances originating from the Contractor's operations will not be placed where they will
later enter a stream or watercourse.

Immediately prior to clearing, the Engineer will survey the area for protected status species by
conducting a site survey of the proposed location ofthe impacted area.

3) Mechanical equipment shall not be operated in running streams. All equipment will be removed
from the channel at the close of day to anticipate unforeseen precipitation events, which may
damage equipment and ultimately degrade waters of the U.S..

H) Protection and Restoration of Property and Landscape:
Disposal of debris from construction operations shall be limited to only those areas inside the site
boundaries. All construction material is to be stockpiled outside of the channel or disposed of off-site and
shall not encroach on running or intermittent streams, or other waters of the U.S.
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2) Machinery service and refueling areas should be located away from streambeds or washes.
Where the Contractor's working area encroaches on a running or intermittent stream, barriers
shall be constructed and maintained between the working areas and the streambed adequate to
prevent the discharge of any contaminants. In the event of a leak, the Engineer shall be notified
and all necessary precautions should be conducted to contain the spill and remove the
contaminated soil promptly. The soil shall be placed on plastic and disposed of accordingly.
Excavated areas will be back-filled with material from an approved borrow area free of
hazardous waste.

1) The Contractor shall take sufficient precautions, considering all conditions, to prevent pollution
of streams, lakes, and reservoirs with fuels, oil, bitumen, and calcium chloride, fresh Portland
cement, fresh Portland cement concrete, raw sewage, muddy water, chemicals or other harmful
materials. None of these materials shall be discharged into the channel. The SWPPP shall meet
and include the implementation of spill prevention and material management controls and
practice to prevent the release of pollutants into storm water. The SWPPP shall also provide
storage procedures for chemicals and construction materials, disposal procedures, cleanup
procedures, the Contractor's plans for handling such pollutants, and other pollution prevention
measures as required. No hazardous chemicals or waste will be stored in the channel at any time.

G) Good Housekeeping Practices
The SWPPP shall specify the Contractor's good housekeeping practices and requirements, including
vehicle wash-down areas, onsite and offsite tracking control, protection of equipment storage and
maintenance areas, and sweeping off highways and roadways related to hauling activities.
Recommendations for good housekeeping practices for the SWPPP include but are not limited to the
following list:
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F) Conduct of Operations for Environmental Protection:
In recognition of the State of Arizona Executive Orders pertaining to the protection of riparian areas
and resources (Executive Order No. 89-16 and 91-06), the Contractor shall exercise caution at all
times to preserve all vegetation outside the clearing limits throughout the project. Where warranted by
the proximity of sensitive areas (i.e., those occurring on lands managed by the USDA) permanent
fencing shall be installed early in order to keep equipment and personnel from straying outside the
construction limits. Based on a review by the Arizona Game and Fish, there have been no sensitive
areas identified at the site.
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Excavated material (i.e., stockpiles) shall be removed from the channel to avoid sedimentation in the
channel due to unforeseen precipitation and flooding events.

K) Heavy Equipment Access
Mechanized equipment shall not be operated in stream channels of live streams except as may be
necessary to construct crossings or barriers and channel modifications.

J) Dust Suppression
Water for dust suppression, ifused, shall not contain contaminants that could violate ADEQ water
quality standards for surface waters or aquifers.

Fill material used in the construction of the channel shall be obtained from a source free of hazardous
materials or from acceptable borrow areas (areas above the 100 % design baseline elevation) within
the channel below the high water mark.
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Following the clearing and grubbing activity, the work area shall be restored after construction to an
environmentally acceptable condition. All construction materials shall be removed and properly
disposed of outside ofthe 100-year floodplain. All disturbed project areas within waters of the U.s.
shall be re-seeded by the Contractor with an approved local native seed mix, and watercourse
morphology shall be re-established to match pre-construction configurations where appropriate.

Equipment access shall be limited to those areas where there will be the least environmental impact.
This would include limiting access and exit points into the channel to avoid any excess impact to the
channel configuration and the existing right of way.
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Subsection 107.5.3 - Compliance with the Arizona Communication Standard: Add the following to
Subsection 107.5:
Engineer shall provide Contractor with Material Safety Data Sheets (MSDS) for any products known to

Subsection 107.5 - Safety, Health and Sanitation Provisions: Add the following:
The entire construction site shall be considered a "Hard Hat Area" and all personnel in the area shall be
required to wear hard hats.

Subsection 107.4 - Archeological Reports: Add the following:
Any cultural and/or paleontological resource (historic or prehistoric site or object) discovered by the
Contractor, or any person working on his behalf, shall be immediately reported to the Engineer. The
Contractor shall suspend all operations in the immediate area of such discovery until written authorization
to proceed is issued by the Engineer. An evaluation of the discovery will be made by authorized
personnel and the Engineer to determine appropriate actions to prevent the loss of significant cultural or
scientific resources.

I) Trees, Shrubs and Plants
The work under this section shall include the removing of vegetation within the proposed channel
boundaries and re-seeding with native vegetation along the right ofway. All vegetation removal shall
comply with the Arizona Native Plant Law (1991). In accordance to the Arizona Department of
Agriculture, the Flood Control District is exempt from the Arizona Native Plant Lawwith respect to
construction projects on existing canals, laterals, and ditches in accordance with the ARS Title 3-915.
However, in accordance to executive order no. 89-16, related to streams and riparian resources, efforts
shall be made to minimize or avoid any impact to plants outside of the proposed channel boundaries
and limit impact to the right ofway on each side of the channel.
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2. Printing and distribution of public notices and/or newsletters.

exist on the site that are deemed health hazards. Contractor shall provide a copy of Engineer-provided
MSDS to all Subcontractors.

1. Distributing a pre-construction information letter to all residents, business, schools, farm
operations, etc. within an area Yz mile north and south of Skunk Creek from 75th Avenue to 83rd
Avenue.

The Contractor shall use these or other means to inform the local citizens of necessary operations which
create high noise levels, street closures, limited access, detour locations, haul route and material delivery
routes, hours of construction and disruption of bus, trash, school bus and other delivery/pick-up routes.
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The Contractor will be required to furnish a private line telephone to be used solely for receiving
incoming calls from local citizens with questions or complaints concerning construction operations or
procedures. The Contractor shall publish this phone number and maintain a 24-hour answering service.
The answering service shall be operated by Contractor personnel during all hours that work is being
performed on the job site. The Contractor shall maintain a log of incoming calls, responses, and action
taken which shall be submitted to the Engineer weekly and/or upon request.

Contractor shall provide Engineer and all Subcontractors with MSDS for any products that have or are
deemed health hazards that will be brought onto the site or created on the site by either Contractor or by
any Subcontractors.

Contractor shall provide Engineer with a statement certifying that all personnel (Contractor and
Subcontractor) employed by Contractor or by a Subcontractor on the job site have received the required
Hazard Communication Standard training.

Subsection 107.5.4 Contractor's Status During any Hazard Remediation: Add the following to
Subsection 107.5:
If remediation of any discovered Regulated Substance, contamination or asbestos is necessary, the
Engineer will address the problem, and if this interferes with the project's critical path, then the CPM and
project schedule will be reviewed and revised as mutually acceptable by the Engineer and Contractor to
minimize the impact to the total project schedule. An extension in contract time for any delay to
Contractor then resulting will be granted by Engineer in accordance with Subsection 108.7.
If any Regulated Substance, asbestos, or other type of contamination is encountered that results in a
changed condition, then a change order may be issued in accordance with the contract.

If the delay impacts the CPM in such a manner that Contractor is prevented from continuing work on any
portion of the project, and Engineer issues a suspension of work order, then Contractor shall be entitled to
compensation in the form of a one-time payment of Demobilization and Remobilization costs, which
shall be no more than 6 percent of the original bid item for mobilization.

Subsection 107.6.3 Public Information and Notification: Add the following to Subsection 107.6:
The Contractor shall employ a specialty public information service as a subcontractor to provide the
community relations program for the project as described herein. The name and address of the public
information subcontractor shall be submitted with the bid as specified in subsection 102.6 of the
Supplementary General Conditions. Contractor shall work closely with his subcontractor in developing
and carrying out the community relations program, but shall not expect to actually perform the work of
providing the public information services. Contractor shall submit a history of the subcontractor's
qualifications and experience in public information services at the pre-construction conference for
acceptance by the Engineer. The community relations program shall be designed to run the full length of
calendar days in the contract for this project. The program shall include but not be limited to:
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The Contractor shall submit a Public Information and Notification Plan to the Engineer at the pre­
construction meeting. No payments will be made for this item until the Engineer approves the plan.

The Contractor shall submit a final report/evaluation of the Public Information and Notification process
performed for this project. This report shall be submitted before the Contractor receives final payment.

Subsection 107.9 - Protection and Restoration of Property and Landscape: Add the following:
The Contractor shall protect-in-place existing structures and other features as identified on the plans.

The plan and work which is eligible for reimbursement shall include meetings with impacted businesses,
schools, emergency services, residents, etc., scheduling; preparation and distribution ofnewsletters, as
directed by the Engineer, and maintaining a 24-hour telephone hot line for complaints.
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1. Name of Contractor
2. 24-hour telephone complaint number
3. Brief description of the project
4. Name of Contractor project Superintendent
5. Name of Engineer
6. Name of area supervisor
7. Construction schedule including anticipated work hours
8. Traffic regulations including lane restrictions

Prior to the start of work, the Contractor shall notify, by letter, all affected businesses and residents of
construction plans and schedules within the geographic area identified above. In addition, all schools and
emergency services which serve the geographic area will also be notified, even though they may be
located outside the geographic area described above. The letter shall contain, as a minimum, the
following information:

Payment will be based on invoices, and will be for a total amount not to exceed the amount shown in the
bid schedule for the item, "PUBLIC INFORMATION AND NOTIFICATION ALLOWANCE", for work
performed in notifying and coordinating with the local population impacted by this project. To cover the
cost for administration and supervision, the General Contractor may add an amount equal to not more
than 5 percent of the accumulated total invoiced billing for actual public information services provided by
a Subcontractor. This cost for administration and supervision will be considered included in the
"PUBLIC INFORMATION AND NOTIFICATION ALLOWANCE".
ITEM 107-2 - PUBLIC INFORMATION AND NOTIFICATION ALLOWANCE

Subsection 107.8 - Use of Explosives: Replace with the following:
Because of the proximity residences and businesses, the use of explosives will NOT be permitted for any
construction activities on the project.

Subsection 107.6.4 - Project Signs: Add the following to Subsection 107.6:
Contractor shall provide and install one (1) project information sign before beginning construction. The
sign will inform the public of the forthcoming project, construction dates, and suggested alternate travel
routes. The project sign shall include the names of all agencies participating in the project. The sign
shall be constructed in accordance with the Project Sign Information drawing to be provided to the
Contractor at the pre-construction meeting. The sign shall be installed at the location approved by the
Engineer. The Contractor shall maintain the sign as necessary, and update the information as requested
by the Engineer. Payment shall be made according to the allowance shown in the Bid Schedule in
installments of 50% upon installation, and the remaining 50% upon final payment for the work.
ITEM 107-3 PROJECT SIGNS ALLOWANCE
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C. The Contractor shall take all necessary action to protect the public from the construction work area.

A. The Contractor shall protect-in-place all existing utilities.

Subsection 107.10 - Contractor's Responsibility for Work: Add the following:

G. The Contractor shall take all necessary action to ensure that all construction materials are stored in
such a manner that storm runoff from the storage area does not reach adjacent properties.
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Subsection 108.5 - Limitation of Operations: Add the following:
Should Contractor elect to perform any work after regular working hours, on weekends, or legal holidays,
with or without written approval of Engineer, any charges incurred by Owner for inspection of the work,
surveys or tests of materials will be deducted from monies due or to become due to Contractor.

Subsection 108.1- Notice to Proceed: Replace Paragraph (A) with the following:
(A) Contractor shall commence work within seven (7) calendar days after the date of the Notice to

Proceed and complete all work within one hundred and fifty (150) calendar days beginning the day
following the effective date specified in the Notice to Proceed.

Subsection 108.4 - Contractor's Construction Schedule: Delete in its entirety and replace with the
following:
Contractor shall submit a proposed work schedule to Engineer at the pre-construction meeting for review
before starting work using the Primavera or other similar software program that is acceptable to the
Engineer. Weekly updates shall be submitted to Engineer at the weekly coordination meeting.

Subsection 108.2 - Subletting of Contract: Add the following:
For this project, Contractor shall perform, with its own organization, work amounting to 50 percent or
more of the total contract cost.

B. Storm water runoff in the area generally flows into and through Skunk Creek. The Contractor shall
take all necessary precautions to protect his work and prevent damage that may be caused by such
runoff and ponding.

The Contractor shall grade all Temporary Construction and Permanent Easement areas and project areas
which are disturbed during construction to the lines and grades shown on the plans, or as a minimum,
where no lines and grades are shown, to a condition similar to or better than the pre-existing condition.

The Contractor shall limit all construction activities to the areas shown in the plans and shall not
disturb the area south of the Construction Work Area Boundary, as shown on sheet 3 of the plans.

Subsection 108.4.1- Contractor's Billing Schedule: Add the following to Subsection 108.4:
The Contractor shall furnish the Engineer an Estimated Billing Schedule which shall include the
estimated amount of each billing for the total project at the preconstruction conference, and thereafter at
monthly intervals as agreed to between the Contractor and Engineer.

Contractor shall be solely responsible for the planning, scheduling and execution of the work to assure
timely completion of the project.
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Payment shall not be made for unused materials.

It is the responsibility of the bidders to contact all municipalities in the area to determine ifthey will
charge Contractor sales taXes or any other fees for work on this project. Any such taxes or fees shall be
paid by Contractor.

Subsection 109.2 - Scope ofPayment: Add the following:
In addition to the contained provisions, the work under this section shall consist of preparatory work and
operations, including but not limited to, the movement of personnel, equipment, supplies and incidentals
to the project site; the establishment of all offices, buildings and other facilities necessary for work on the
project, and for all other work operations that must be performed and costs incurred prior to beginning
work on the various items on the project site.

Subsection 108.9 - Failure to Complete on Time: Add the following:
The actual cost per calendar day incurred by the District for Administrative and Inspection Services on
this project will be added to the daily charges as indicated by TABLE 108, LIQUIDATED DAMAGES,
and will be deducted from monies due or to become due to the Contractor for each and every calendar
day that work shall remain incomplete after the time specified for the completion of the work in the
proposal, or as adjusted by the Engineer. Nothing contained in this provision shall prohibit the Owner
from deducting from monies due or to become due to the Contractor for any other costs incurred by the
Owner directly attributable to the delay in completing this contract.
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The "complete-in-place" rate shall include but not necessarily be limited to all labor, material and
equipment costs for preparation, installation, construction, modification or adjustment ofthe items, which
shall include all costs for salaries and wages, all payroll additives to cover employee benefits, allowances
for vacation and sick leave, company portion of employee insurance, social and retirement benefits, all
payroll taxes, contributions and benefits imposed by any applicable law or regulation and any other direct
or indirect payroll-related costs. The rate shall also include but not necessarily be limited to all costs for
indirect charges or overhead, mileage, travel time, subsistence, materials, freight charges for material to
Contractor's facility or project site, equipment rental, consumables, tools, insurance to the levels specified
in Section 103.6, CONTRACTOR'S INSURANCE, all applicable taxes, as well as Contractor's fee and
profit. This rate shall further include all site clean-up costs and hauling of debris to disposal sites
designated by the Engineer.
Payment will be made for only those items listed in the proposal and will not be made in accordance with
the measurement and payment provisions of the MAG Standard Specifications where this differs from the
items listed in the proposal. All materials and work necessary for completion of this project are included
in proposal items. Any work or materials not specifically referred to in these items are considered
incidental to the item and are included in the unit price.
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Subsection 109.7 - Payment for Bond Issue and Budget Projects: Shall be revised as follows:
(A) To third paragraph, add:

Payment or release of retained funds shall be made to the Contractor within thirty (30) days
following final payment to the Contractor [reference (B) following], and Contractor furnishing to
Engineer satisfactory receipts for all labor and material billed and waivers of liens from any and all
persons and Subcontractors holding claims against the work. Additionally, Contractor shall furnish a
completed Certificate of Performance to Engineer evidencing it has satisfactorily discharged all its
duties in connection with the work to be performed under this Contract. The form of Certificate of
Performance shall be provided to Contractor by the Engineer.
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(C) The Contractor's monthly pay estimates will be initially processed by the Engineer during the last
week of the month covered.

(B) Delete second and third paragraphs and replace with the following:
The final payment will be made to Contractor by Owner within thirty (30) days following receipt of
Engineer's final estimate and receipt by Owner of Consent of Contractor's Surety to said final
payment. If payment will be longer than thirty (30) days as aforesaid, Owner will provide
Contractor specific written findings for reasons justifying the delay in payment.
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SPECIAL PROVISIONS

SECTION 201 - CLEARING AND GRUBBING
In addition to the requirements of the Standard Specifications:

SECTION 202 - MOBILIZATION
In addition to the requirements of the Standard Specifications, add Section 202 as described herein:

The Contractor may furnish equivalent facilities in an existing building provided such facilities and
building are located to provide convenient access to the job site and is approved by the Engineer.
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Subsection 202.1 Description:
The work under this Section shall consist of preparatory work and operations including, but not limited
to, the movement of personnel, equipment, supplies and incidentals to the project site. The work shall
also include the establishment of a field office and other buildings and facilities as needed for work on the
project, and all other work and operations that must be performed and costs incurred prior to beginning
construction.

Subsection 201.1 Description:
Shall be revised to add the following:
This work consists of removing debris, trees, shrubs, weeds and other objectionable material as necessary
for the construction of this project. Materials removed during clearing and grubbing become the property
of the Contractor and shall be disposed of in accordance with Federal, State, County, and municipal
regulations. Prior to starting work, the Contractor must verify the location of existing utilities. Utility
relocations will be completed by the utility owner, except as noted on the plans.

Subsection 201.5 Payment, Clearing and Grubbing:
Shall be replaced with the following:
No separate measurement or payment will be made for clearing and grubbing. This work is incidental to
Item 220 -1, Grouted Riprap.

The offices and marshaling yard for this project may be located on District right-of-way on the north
bank of Skunk Creek, east of 83rd Avenue, or otherwise with the approval of the Engineer. To arrange
for the temporary use of this area, contact Fred Fuller at 506-4728.

The Field Office shall be a building or mobile trailer erected at a location convenient to the project. The
Contractor's and the Engineer's offices shall not be in the same building or mobile trailer, although the
offices shall be located next to each other or within reasonable walking distance. The Contractor shall
obtain approval from the property owner upon site selection of the field offices.

S.P. CONTRACT FCD 98-25

Subsection 202.2 Field Office:
This work shall consist of providing and maintaining a furnished Field Office for the exclusive use of and
occupancy by the Engineer and the Engineer's staff for the duration of the project.
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i. First Aid Kit.

j. Potable water supply or service

g. Electricity - Contractor shall provide electric power and pay for all electric services.

e. Maintenance - The Contractor shall maintain all facilities and furnished equipment in good working
condition.
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f. Fire Extinguishers - Two non-toxic, dry chemical, fire extinguishers meeting Underwriters
Laboratories, Inc. approval for Class A, Class B, and Class C fires, with a minimum rating of
2A:2B:I0C.

c. A combination telephone, answering and paper FAX machine, a copying machine, and two (2)
telephones with two (2) outside lines for the exclusive use of the Engineer. The Contractor will pay
for the cost of the line and local calling charges. Long distance charges made on these lines will be
paid for by the District.

The Field Office shall be an approved and weatherproof building or mobile trailer providing a minimum
of 500 square feet of clear floor space, not including the toilet area. The structure shall have a minimum
ceiling height of seven (7) feet and shall be provided with weatherproof doors equipped with adequate
locking devices. Windows shall also be provided with adequate locking devices. The Contractor shall
also provide the following:

d. Toilet - A commode and wash sink in a separately enclosed room within the building or mobile
trailer, properly ventilated and complying with applicable sanitary codes. Contractor shall provide
water and sewer services.

h. Furnishings - Two office desks with drawers, two office chairs (padded, swivel type) one drafting
table (adjustable height 3 feet by 6 feet), one 8' conference table, eight folding chairs, one
draftsman's stool, and a four drawer legal-size file cabinet.

b. Heating & Cooling - Adequate electrically powered equipment to maintain an ambient air
temperature of 72 degrees F, plus or minus 8 degrees.

a. Lighting - Electric light, non-glare type luminaries to provide a minimum illumination level at desk
height level.

The office shall be fully equipped and made available for the Engineer's use and occupancy prior to the
start of any contract work and not later than 10 days after the notice to proceed. The Engineer will notify
the Contractor, in writing, of the acceptability of the Field Office provided. The Contractor shall
maintain the field office in operating condition until seven (7) days after acceptance of the contract work.
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All facilities shall be maintained in good operating condition and appearance by the Contractor for the
designated period, after which all portable buildings or trailers, fencing, surfacing, and utilities shall be
removed from the site, the areas cleaned and seeded, if required, and left in a neat and acceptable
condition.
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SECTION 215 - EARTHWORK FOR OPEN CHANNELS
In addition to the requirements of the Standard Specifications:

The Contractor shall obtain approval from the Engineer and the City of Peoria for a Traffic Control Plan
prior to beginning construction. The plan shall ensure uninterrupted access to private property and City
of Peoria facilities throughout the project.

The toe backfill material shall be compacted to a minimum of 85% of maximum density using non­
vibratory equipment. Compacted lift thicknesses shall not exceed 12 inches. Only hand-operated
compaction equipment will be allowed to operate within 10 feet in horizontal distance from the face of
the grouted riprap.

Subsection 215.1 Description:
Shall be revised to add the following;
Prior to beginning construction, the Contractor shall submit for approval an Earthwork and
Construction Plan that is consistent with the construction work area boundary shown on the Typical
Cross Section on Sheet 3 of the Construction Plans. No construction activities will be allowed south of
the work area boundary.
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After clearing and grubbing in accordance with Section 201 of these Special Provisions, the existing bank
slope shall be trimmed and shaped as shown on the plans and as required in order to provide a firm,
uniform foundation for the grouted riprap. All rills, gullies, jugholes, excavations and soft spots
remaining after the clearing and grubbing and removal of existing improvements shall be over-excavated,
to the satisfaction of the Engineer, then repaired with fill compacted to a minimum of90% of maximum
density. The prepared slope face must be approved by the Engineer prior to placement of riprap. Excess
material not used for fill construction shall be the property of the Contractor and shall be removed from
the site. The Contractor shall provide documentation indicating the location to which excess material is
to be disposed and that the Owner of said location has approved the use ofthe facility.

Subsection 202.3 Payment:
Payment shall be made on the basis of the lump sum price bid and shall be full compensation for
supplying and furnishing all materials, facilities, and services and for performing all work specified
herein. The lump sum price bid shall not exceed three (3) percent of the total project bid amount,
exclusive of Mobilization. No additional payment will be made for occupancy and services during
periods of contract extension of time due to engineering changes.
ITEM 202-1 - MOBILIZATION
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Subsection 215.4 Fill and Backfill:
Shall be revised to add the following:
At the time of compaction, the moisture content ofthe material to be used in fill areas shall be such that
the specified compaction will be obtained and the fill will be firm and unyielding. Material containing
excessive moisture shall not be compacted until the material is dry enough to obtain the required
compaction. Compensation for additional work involved in drying fill material to the required moisture
content shall be considered as included in the contract price for Item 220-1, Grouted Riprap, and no
additional compensation will be allowed.
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The operator shall be able to stop the flow of grout and will place grout in the voids and not just on the
surface of the stone layer. Clean and wash any spillage before the grout sets. A "pencil" vibrator shall
be used to make sure all voids are filled between and under the stones. The intent is to fill all voids

SECTION 220 - RIPRAP CONSTRUCTION
Riprap construction shall conform to Section 220 of the MAG Uniform Standard Specifications, except
as modified herein:

Subsection 220.2 Materials:
Shall be revised to add the following:
The stone for riprap shall conform to Section 703 ofthe MAG Uniform Standard Specifications and
Section 703 of these Special Provisions.

Subsection 215.8 Payment:
Shall be replaced with the following:
There is no pay item for Earthwork for Open Channels. This work is incidental to Item 220-1, Grouted
Riprap.
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Subsection 220.4 Plain Riprap:
Shall be revised to add the following:
Grouted riprap shall be allowed to cure for a minimum of 3 days prior to placement of the plain
riprap. The plain riprap shall be placed in an approved manner that does not result in damage to the
grouted riprap.

Grout for all grouted riprap shall be an approved batch per MAG Uniform Standard Specifications and
shall develop a minimum compressive strength of2500psi within 28 days. The grout shall be colored to
match the existing. The contractor shall submit the type and quantity of the color additive for review
and approval by the Engineer.

Subsection 220.1 Description:
Shall be revised to add the following:
The construction of grouted riprap shall consist of furnishing and placing stone and grout as shown on the
plans and specified in the Special Provisions. Sacked concrete riprap will not be allowed. Grouted riprap
is as shown on the plans and specified here and in Section 703.

Subsection 220.5 Grouted Riprap:
Shall be revised to add the following:
The appearance of the grouted riprap is important for this project. The grout shall fully penetrate the
entire depth of the riprap. -The finished surface shall result in approximately 2 to 4 inches of stone
protruding above the grout.

Excavate for placement of grouted riprap as indicated. Placement methods will minimize disturbance of
the subgrade. Place stones in position following the details. Wash the stones free of fines or soil which
would affect the grout bond. The subgrade and stones shall be moistened just prior to grouting. Grouting
through water will not be permitted. The grout shall be placed in a single lift by injection methods by
pumping under low pressure, positive displacement methods, through a 2 inch maximum diameter hose to
ensure complete penetration of the grout into the stone layer.

S.P. CONTRACT FCD 98-25
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The grouted riprap shall have a minimum layer thickness of 18 inches, when measured perpendicular to
the surface on which it is placed.

throughout the stone layer to the subgrade. Pencil vibrators or brooms may also be used to smooth the
appearance of the surface. Retempering of grout will not be allowed.

Subsection 220.6 Sacked Concrete Riprap:
Shall be replaced with the following:
Sacked concrete riprap shall not be allowed.

Subsection 220.7 Measurement:
Shall be revised to add the following:
Both Grouted Riprap and Plain Riprap shall be measured by the cubic yard to the neat lines as shown on
the design plans. .
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The Contractor shall provide two ten feet (10') by ten feet (10') square samples of the colored grouted
riprap for inspection and approval by the Engineer, a minimum of two (2) weeks before beginning
placement ofthe grouted riprap. The Contractor shall demonstrate the techniques used to achieve full
penetration grouting. The Contractor shall also submit a grout mix design for approval, including the
type of color additive to be used and the quantity. The grout shall have a slump of no less than 7 inches
and no more than 10 inches and shall contain a plasticizer.

After completion of any area of grouted riprap, no workman or other load shall be permitted on the
grouted riprap for a period of 24 hours. Vehicles shall be kept off of the grouted riprap for a period of 7
days after the grout has been placed. The grouted surface shall be protected from rain, flowing water,
and mechanical injury, and shall be moist cured for a period of7 days following placement. Grouted
riprap damaged before the project has been completed shall be removed and replaced at the direction of
the Engineer.

After the stone has been grouted, the portions of the stones projecting above the grouted surface
shall be cleaned by air-water blasting, or other approved method, in accordance with the following.
The grout will be allowed to set for a minimum of two hours, or other length of time as directed by the
Engineer, before air-water blasting is commenced. The air-water blasting shall be conducted at right
angles to the surface of the stone. The air-water blasting shall be capable of producing a minimum
pressure of 100 psi and shall be of such nature as to adequately perform the work required. Cleaning
shall remove all grout, cement paste, and discolorations caused by the grout without damaging the grout
that is to remain in place.

S.P. CONTRACT FCD 98-25

Subsection 220.8 Payment:
Shall be revised to add the following:
Payment for both Grouted Riprap and Plain Riprap shall be by the cubic yard in place, within the limits of
dimensions shown on the plans for Items 220-1 and 220-2 of the Bid Schedule. Payment shall be
compensation in full for labor, equipment, clearing and grubbing, toe excavation and backfill, dewatering,
preparation of foundation surfaces, stone, grout, color additive, materials testing, cleaning of protruding
stones, curing, replacement of damaged areas, providing samples for the Engineer's approval and all other
miscellaneous items required for both Grouted Riprap and Plain Riprap construction.
ITEM 220-1 - GROUTED RIPRAP
ITEM 220-2 - PLAIN RIPRAP
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Materials for use as ABC shall be in accordance with Section 702, Base Materials, of the Standard
Specifications, Table 702-1.

SECTION 225 - WATERING
In addition to the requirements of the Standard Specifications:

SECTION 310 - UNTREATED BASE
Replace Section 310 of the Standard Specifications with the following:

Subsection 225.5 Payment:
Shall be replaced with the following:
There is no pay item for watering. This work is incidental to Item 220-1, Grouted Riprap.
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Subsection 225.1 Description:
Shall be replaced with the following:
The work performed under this contract shall include applying all water required for the control of dust as
considered necessary in the execution of the work, including excavation, and on roads used to haul
materials, for the safety and convenience of the traveling public, for the reduction of the dust nuisance to
adjacent property, and as may be directed by the Engineer.

Subsection 225.3 Construction Equipment:
Shall be revised to add the following:
The use of pressure pumps and spray bars on all sprinkling equipment used for the application of water
will be required. The use of gravity flow spray bars and splash plates will not be permitted.

The Contractor shall obtain the necessary permits required under the County Air Pollution Statutes. It
shall be the responsibility of the Contractor to keep the construction site moistened to prevent pollution of
air, water and adjacent property.

S.P. CONTRACT FCD 98-25

Subsection 310.1 Description:
Shall be replaced with the following:
Aggregate base course, also referred to as ABC, shall be placed to a compacted depth of4 inches for the
maintenance road, as shown on the design plans.

Subsection 310.2 Placing:
Shall be replaced with the following:
The ABC may be placed and compacted in a single layer. After distributing, the base material shall first
be watered and then immediately bladed to a uniform layer that will net the required thickness after
rolling. If the materials deposited are not uniformly blended together, the blading operation shall be
continued to such extent as may be necessary to eliminate segregation. The quantity ofwater applied
shall be that amount which will assure proper compaction resulting in a relative density of not less than
100 percent as determined under Section 301 ofthe Standard Specifications. Care shall be exercised in
connection with watering operations to avoid wetting the subgrade or any lower base course to
detrimental extent.
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Upon completion, the base surface shall be true, even and uniform, conforming to the grade and cross­
section shown on the design plans. ABC may not vary more than Yz inch above or below required grade
and cross-section.

SECTION 350 - REMOVAL OF EXISTING IMPROVEMENTS
Removal of existing improvements shall conform to Section 350 of the MAG Uniform Standard
Specifications except as modified herein.

SECTION 340 - CONCRETE CURB, GUTTER, SInEWALK, DRIVEWAY AND ALLEY
ENTRANCE
The driveway entrance shall conform to Section 340 of the MAG Uniform Standard Specifications and
any City of Peoria Supplemental Specifications, except as modified herein.

Subsection 350.3 Miscellaneous Removal and Other Work:
Shall be revised to add the following:
Remove the catch basin and associated pipe and concrete curbing at the top ofbank at approximately
Station 28+60. The resulting excavation shall be backfilled to a minimum of 90% of maximum density,
in accordance with Section 215 of the MAG Uniform Standard Specifications.
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Subsection 310.4 Payment:
Shall be replaced with the following:
Payment shall be by the square yard in place, to the dimensions shown on the design plans for Item 310-1
of the Bid Schedule. No allowance is made for spalling, waste, or rounding beyond those limits. Such
payment shall be compensation in full for materials, transportation, miscellaneous earthwork, labor,
equipment, placement, watering, roller compaction and testing.
ITEM 310-1 - 4" ABC MAINTENANCE ROAD

Subsection 340.1 Description:
Shall be revised to add the following:
This work includes the installation of a 6 inches thick concrete driveway, in accordance with MAG Detail
number 250, at the entrance to the maintenance road from 83rd Avenue. The driveway width shall be 20
feet plus two 5 feet wide warp sections. The sidewalk width shall be 5 feet.

Subsection 350.2 Construction Methods:
Shall be revised to add the following:
All materials, unless designated on the plans, specified in these Special Provisions, or by the Engineer as
to be salvaged, reused or relocated, shall become the property of the Contractor and shall be immediately
removed from the job site.

Subsection 340.6 Payment:
Shall be replaced with the following:
Payment for the concrete driveway entrance shall be made on the basis of price bid per square foot for
Item 340-1 of the Bid Schedule. Such payment shall be compensation in full for materials, equipment,
labor, curing, and the saw-cutting and removal of existing curb and gutter.
ITEM 340-1- CONCRETE DRIVEWAY ENTRANCE
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The Contractor must obtain the Engineer's approval of the stone source not less than two weeks prior to
the start of construction.

The Contractor shall salvage and replace the loose riprap at the existing pipe outlet at approximately
Station 19+00, as required in order to construct the riprap bank protection.

The Contractor may remove a portion of the abandoned water line at approximately Station 7+70, if
required, in order to construct the grouted riprap toe-down.

Dmax - 18 inches
Dmed - 12 inches
Dmin - 9 inches
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Subsection 703.4 Sacks:
Shall be replaced with the following:
Sacked concrete riprap shall not be allowed.

Subsection 350.4 Payment:
Shall be replaced with the following:
There are no separate pay items for removal of a portion of the abandoned water line or for salvage and
replacement of loose riprap at the existing storm drain outlet. This work is incidental to Item 220-1,
Grouted Riprap.

SECTION 703 - RIPRAP
Riprap shall conform to Section 703 of the MAG Uniform Standard Specifications except as modified
herein:
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Subsection 703.5 Payment:
Add the following to Section 703:
There is no separate pay item for stone. Stone is incidental to Items 220-1, Grouted Riprap, and 220-2,
Plain Riprap.

Payment for removal of the catch basin and associated pipe and concrete curbing shall be made at the
contract lump sum price bid for Item 350-1 of the Bid Schedule, and shall be full compensation for all
labor, equipment, excavation, backfill, compaction, testing, disposal of debris, and all other items that are
incidental or appurtenant.
ITEM 350-1 - MISCELLANEOUS REMOVALS

Subsection 703.1 Stone:
Shall be revised to add the following:
Stone for riprap shall have a minimum apparent specific gravity of 2.4 per ASTM C-127. Waste concrete
shall not be used for riprap.

Subsection 703.2 Size of Stone:
Shall be replaced with the following:
Stone for both grouted riprap and plain riprap shall conform to the following gradation requirements:
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