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ATTENTION

ALL PROSPECTIVE BIDDERS

All bonds must be executed solely by a surety company or companies holding a Certificate of Authority

to transact surety business in Arizona, issued by the Director of the (State) Department of Insurance.

A.R.S. § 34-201 requires that construction bid proposals be accompanied by a certified check, cashiers

check, or surety bond for ten percent (10%) of the total amount ofthe bid.

11Contract FCD 1999C055

Please submit your bids accordingly.

Bonds (bid, payment, and performance) executed by an individual surety or sureties are not in compliance

with the Arizona Revised Statutes. Bids received containing bid bonds not in compliance with the

Arizona Revised Statutes will be considered as being non-responsive. The use of Flood Control District

of Maricopa County (District) supplied bond forms is required.
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INVITATION FOR BID

PRE-BID CONFERENCE:

ELIGIBILITY OF CONTRACTOR:
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The bidder may be required to furnish an affidavit as evidence of previous satisfactory performance in the
above referenced type ofwork.

The bidder shall be required to certify that it has the appropriate "A" Contractor's license in the State of
Arizona to perform the above referenced type of work. Certification shall be on the form provided herein.

Questions or items for clarification maybe addressed to the Contracts Branch Manager, in writing,
at least five (5) working days prior to bid opening date. Questions received after this deadline may not
be accepted. Responses to all questions submitted will be sent to all planholders by addenda. Verbal
interpretations, unless specifically addressed by an addendum, shall not be binding nor have any legal
effect.

A Pre-Bid conference will be held on Tuesday, March 7, 2000 at 2:00 P.M. (local time) in the New
River/Harquahala conference room at the Flood Control District of Maricopa County, 2801 West Durango
Street, Phoenix, Arizona 85009. All potential contractors and subcontractors are encouraged to attend
this pre-bid conference and to be prepared at that time to submit in writing and discuss any comments
concerning this solicitation.

PROPOSED WORK: The proposed project includes construction of Parkwood Ranch Basin and
outlet channel. The Parkwood Ranch detention basin is located east of Crismon Road and north of
Southern Avenue. The outlet channel for Parkwood Ranch Basin is located about one-half (1/2) mile east
of Crismon Road draining south towards ADOT drainage channel. The construction includes, but is not
limited to, basin and channel excavation, concrete inlet and outlet structures, low flow pipes and concrete
drop structures, and box culverts, headwalls, catchbasins, invert access ramps, grouted riprap and
shotcrete construction and landscaping.

PROJECT LOCATION: The project is located within the City of Mesa.

BID OPENING DATE: March 21, 2000 at 2:00 P.M. (local time)

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

SEALED BIDS for the proposed work will be received by the Flood Control District of Maricopa
County, 2801 West Durango Street, Phoenix, Arizona 85009 until 2:00 P.M. (local time) on Tuesday,
March 21, 2000 and then publicly opened and read at 2801 West Durango Street. Phoenix, Arizona
85009. All bids are to be marked in accordance with Section 102.9 of the MAG Uniform Standard
Specifications and addressed to the Chief Engineer and General Manager, Flood Control District of
Maricopa County, 2801 West Durango Street, Phoenix, Arizona 85009. No bids will be received after the
time specified for bid opening. All bids must be submitted on proposal forms furnished by the Flood
Control· District of Maricopa County and included in the Construction Specifications. The Board of
Directors reserves the right to reject any and all bids and to waive minor informalities in any bid received
if advantageous to the Flood Control District of Maricopa County.
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CONTRACT TIME:

PROJECT PLANS, SPECIAL PROVISIONS AND CONTRACT DOCUMENTS:

MINORITY/WOMEN-OWNED BUSINESS ENTERPRISE (M/WBE) PARTICIPATION:

All work on this contract is to be completed within one hundred fifty (150) calendar days from the date of
Notice to Proceed.

Page 5 of29Contract FCD 1999C055

Each bid must be accompanied by a Bid Bond executed on the District-supplied bond form, cashier's or
certified check or postal money order equal to 10 percent (10%) of the bid, made payable to the FLOOD
CONTROL DISTRICT OF MARICOPA COUNTY as a guarantee that if the work is awarded to the
bidder, the bidder will within ten (10) days of receipt of the Proposal Acceptance, enter into proper
contract and bond condition for the faithful performance of the work otherwise, said amount may be
forfeited to the said BOARD OF DIRECTORS.

Two Affidavits are included herein. The first form, the "M1WBE Assurances Affidavit," must be
completed and submitted with the bid - Failure to do so may be cause for rejection of the bid. If
MlWBE goals have been established, the first and second low bidders must complete and return the
second form, "Actual M1WBE Participation Affidavit," to the Flood Control District of Maricopa County
by 4:00 P.M. on the seventh (7th) calendar day after bid opening.

For this contract, a goal of ten percent (10%) MlWBE is established for Minority/Women-Owned
Business Enterprises. Bidders unable to meet the established goal must submit "Good Faith"
documentation. Failure to implement good faith efforts in accordance with the City of Phoenix, Maricopa
County Consolidated Certification Program for MlWBE to the satisfaction of the District may result in
rejection of the bid. Complete instructions and additional forms are available from the Flood Control
District of Maricopa County, Contracts Branch, telephone number 602-506-4433, 602-506-8378, or 602
506-4876.

It is the policy of the Flood Control District of Maricopa County to endeavor to ensure in every way
possible that minority and women-owned business ~nterprises have every opportunity to participate in
providing professional services, purchased goods, and contractual services without being discriminated
against on the grounds of race, religion, sex, age, disability, or national origin.

The Maricopa County Minority and Women-Owned Business Enterprise Program, effective January 1,
1992, is incorporated herein by reference.

Plans and Construction Specifications may be obtained from the Flood Control District of Maricopa
County, 2801 West Durango Street, Phoenix, Arizona 85009 upon payment of $17.50 by cash, check or
postal money order payable to the FLOOD CONTROL DISTRICT OF MARICOPA COUNTY. This
payment will not be refunded. Mail orders for project documents must include an additional $8.00 for
first class U.S. postage and handling. The total $25.50 will not be refunded. Regardlessof
circumstances, we cannot guarantee mail delivery.
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PRINCIPLE ITEMS AND APPROXIMATE QUANTITIES

QUANTITY UNIT DESCRIPTION

115,036 CY Detention Basin Excavation

386 SY 6" ABC Maintenance Road

186 CY Concrete

98 LF 8' X 3' Concrete Box

216 LF 10' X 3' Concrete Box

1939 LF 24" Storm Drain Pipe

201 LF 30" Storm Drain Pipe

586 LF Safety Rail

1944 SY Shotcrete

8643 SF Grouted Riprap
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BID

Gentlemen:

The following Bid is made on behalf of

The following Bid is made for the Parkwood Ranch Detention Basin fC.A.P. Detention Basin
#5), Contract FCD 1999C055, in the County of Maricopa, State of Arizona.

Page 70f29Contract FCD 1999C055

The Undersigned certifies that the approved Plans, Supplementary General Conditions, Special
Provisions, Forms of Contract, Bonds,and Sureties authorized by the Board of Directors and constituting
essential parts of the bid, have been carefully examined and also that the work site has been personally
inspected.

The Undersigned further proposes to execute the Contract Agreement and furnish satisfactory
Bonds and Sureties within ten (10) days of receipt of Notice of Bid acceptance, TIME BEING OF THE
ESSENCE. The Undersigned further proposes to begin work as specified in the contract attached hereto,
and to complete the work within one hundred fifty (150) calendar days from the effective date specified in
the Notice to Proceed, and maintain at all times a Payment and Performance Bond, approved by the Board

The Undersigned further proposes to perform all extra work that may be required on the basis
provided in the Specifications and to give such work personal attention and to secure economical
performance.

The Undersigned understands that the quantities mentioned herein are approximate only and are
subject to increase or decrease and hereby proposes to perform all quantities of work, as either increased
or decreased, in accordance with the provisions of the Specifications, at the unit price bid in the Bidding
Schedule.

TO THE BOARD OF DIRECTORS
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PHOENIX, ARIZONA

The Undersigned declares that the amount and nature of the work to be done is understood and
that at no time will misunderstanding of the Plans, Construction Specifications, Special Provisions,
Supplementary General Conditions, or conditions to be overcome, be pled. On the basis of the Plans,
Construction Specifications, Special Provisions, Supplementary General Conditions, the Forms of
Contract, Bonds, and Sureties proposed for use, the Undersigned proposes to furnish all the necessary
machinery, equipment, tools, apparatus, and other means of construction, to do all the work and to furnish
all the materials in the manner specified and to finish the entire project within the time hereinafter
proposed and to accept, as full compensation therefore, the sum of various products obtained by
multiplying each unit price, herein bid for the work or materials, by the quantity thereof actually
incorporated in the complete project, as determined by the Engineer or Architect.

and no others. Evidence of authority to submit the bid is herewith furnished. The bid is in all respects
fair and is made without collusion on the part of any person, firm, or corporation mentioned above, and
no member or employee of the Flood Control District of Maricopa County Board of Directors is
personally or financially interested, directly or indirectly, in the bid, or in any purchase or sale of any
materials or supplies for the work in which it relates, or in any portion of the profits thereof.
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of Directors, each in an amount equal to one hundred percent (100%) of the contract amount. This Bond
shall serve not only to guarantee the completion of the work on the part of the Undersigned, but also to
guarantee the excellence of both workmanship and material and the payment of all obligations incurred,
said Bonds and Sureties to be in full force and effect until the work is finally accepted and the provisions
of the Plans, Specifications, and Special Provisions fulfilled.

A bid bond in the amount and character named in the Invitation to Bid, and amounting to not less
than ten percent (10%) of the total bid, is enclosed. The bid bond is submitted as a guaranty of good faith
that the Bidder will enter into a written contract to do the work, as provided, if successful in securing the
award thereof. It is therefore agreed that if the Undersigned withdraws its bid at any time except as herein
provided, or if the bid is accepted and the Undersigned fails to execute the contract and furnish
satisfactory Bonds and Sureties as herein provided, the Flood Control District of Maricopa County shall
be entitled and is hereby given the right to retain the said Bid Bond as liquidated damages.

The Undersigned acknowledges receipt of the following addenda, has attached these to the bid
package, and has included their provisions in the bid:

Addendum No. Dated

Addendum No. Dated

Addendum No. Dated

Addendum No. Dated

Addendum No. Dated

Addendum No. Dated

The Undersigned has enclosed the required bid security to the Bid.

I
I
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105 Partnering LSUM 1
107-1 NPDES/SWPPP Permits LSUM 1
107-2 Public Information and Notification Allowance LSUM 11 $10,000.001 $10,000.00
107-3 Project Signs allowance LSUM 11 $2,000.001 $2,000.00
201 Clearing and Grubbing LSUM 1
202 Mobilization LSUM 1
215-1 Detention Basin Excavation CY 115036
215-2 Trapezoidal Earth Channel Excavation CY 23312
220-1 Plain Riprap CY 30
220-2 Grouted Rock SF 8643
310-1 6" 95% Compacted ABC Maintenance Road SY 5051
310-2 6" 95% Compacted ABC Invert Access Ramp SY 386
310-3 3" 95% Compo DG wi Stabilizer Maintenance Road SY 5720
321 Asphaltic Concrete Turnout (Special Detail) SY 45
336 Pavement Replacement (COM Std M-19.4, Type 'B') SY 179
340 Concrete Sidewalk (MAG Std 230, Modified) SF 1319
350 Removals LSUM 1
401 Traffic Control LSUM 1
420 Remove and Replace Chain Link Fence (ADOT Std C-12.20) LF 30
421 14' Single Gate (ADOT Std C-12.10, Type 1) EA 2
430-1 24" Box Tree EA 67
430-2 15 Gallon Tree EA 11
430-3 5 Gallon Shrub I Ground Cover I Accent EA 392
430-4 1 Gallon Shrub I Ground Cover I Accent EA 29
430-5 SeedinQ (Lawn) SF 502175
430-6 6" x 12" Concrete Header LF 3800
430-7 Decomposed Granite SF 62820
440-1 RPA Backflow Preventer with Enclosure EA 1

Contract FCD 1999C055 Page 90f29
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440-2 8" Class 200 PVC Sleeve LF 20
440-3 6" Class 200 PVC Sleeve LF 20
440-4 4" Schedule 40 PVC Sleeve LF 140
440-5 2" Schedule 40 PVC Sleeve LF 60
440-6 6" Class 200 PVC Main Line LF 2960
440-7 6" Isolation Gate Valve EA 7
440-8 3" Class 200 PVC Lateral LF 860
'440-9 2-1/2" Class 200 PVC Lateral LF 3360
440-10 2" Class 200. PVC Lateral LF 3140
440-11 1-1/2" Class 200 PVC Lateral LF 3340
440-12 1-1/4" Class 200 PVC Lateral LF 340
440-13 1" Class 200 PVC Lateral LF 4620
440-14
440-15
440-16
440-17
440-18

3/4" Class 200 PVC Lateral
1/2" Class 315 PVC Drio Lateral
2" Remote Control Valve (Turf
Emitter Valve Assembl
Master Valve and Flow Meter

LF
LF
EA
EA
EA

1180
8660

38
6
1

440-19 Hunter 1-20 Turf Head EA 60
440-20 Hunter 1-40 Turf Head EA 203
i440-21 Multi Outlet Emitter EA 92
440-22 Sinale Outlet Emitter EA 421
440-23 Drio Lateral Flush CaD Outlet EA 19
440-24 Motorola MIR5000 Field Satellite Unit wi Enclosure EA 1
440-25 Trenchina for Power Service Connection L.SUM 1

98
216
186

1
33220

LF
LF

LF
CY

L.SUM
Control Wire

8'x3' Concrete Box Culvert (ADOT Std B-02.10

Restoration of Existina Irriaation Svstem

Concrete (Class 'A', Includina Reinforcina Steel
10'x3' Concrete Box Culvert (ADOT Std B-02.1 0

505-1
505-2
505-3

440-26
440-27

Contract FCD 1999C055 Page 10 of29
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505-4
505-5
505-6
505-7
505-8
505-9
505-10
505-11
505-12
515
520
525
610-1
610-2
610-3
610-4
610-5
615
618-1
618-2
618-3
625

TOTAL BID AMOUNT WRITTEN IN NUMBERS

TOTAL BID AMOUNT WRITTEN IN WORDS

LF
EA
EA
EA
EA
EA
EA
EA
EA
EA
LF
Sy

L.SUM
L.SUM

MAG Std 340) I EA
LF
EA

L.SUM
LF
LF

Pioe Penetration Detail) I EA
EA

78
3
2
2
1
1
7
5
1
5

586
1944

1
1
1

12
1
1

1939
201

4
6
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IF BY AN INDIVIDUAL:

**Name and Address of each Member, or each Manager ofL.L.C. per Operating Agreement

IF BY A FIRM, PARTNERSIDP OR L.L.c. (LIMITED LIABILITY COMPANY):

*Incorporated under the Laws of the State of and Names and Addresses of Officers:

(Address)

(Telephone Number)

(Telephone Number)

(Firm Address)

(Address)

(Telephone Number)

(Corporation Address)

(Address)

(Address)

Page 12 of29

(Title)

(Date)

(Title)

(Date)

(Date)

By:

(Printed Name)

(Firm Name)

(Signature)

(Signature - Title)

(Printed Name)

By:

(Corporate Name)

(Signature)

**The name and post office address of each Member of the Firm or Partnership must be shown, or of
each Manager of an L.L.C., also address of the registered office of the L.L.c.

(President)

IF BY A CORPORATION:

*The name of the State under which the Laws of the Corporation was Chartered, and the name, title, and
business address of the President, Secretary, and Treasurer must be shown.

(Secretary)

(Treasurer)

Contract FCD 1999C055
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SUBCONTRACTOR LISTING

As required in Section 102.6 of the Supplementary General Conditions, the following is a listing of
Subcontractors and material suppliers (including any minority and women-owned business participation)
that are to be used in the event the undersigned should enter into contract with the Owner. Although this
list will not be considered as final commitment on the part of the successful proposer, any Subcontractor
changes from those listed must have Owner's written approval prior to commencement of Subcontractor
work on site.

(Signature)

·1
I
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Signed and sealed this __ day of , AD, 200_.

WHEREAS, the said Principal is herewith submitting its proposal for Parkwood Ranch Detention Basin
leA.p. Detention Basin #5), Contract FCD 1999C055.

SURETY BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, , as Principal, (hereinafter called the Principal), and
the , a corporation duly organized under the laws of the State
of , as Surety, (hereinafter called the Surety), are held and firmly bound unto
the Flood Control District of Maricopa County as Obligee, in the sum of ten percent (10%) of the total
amount of the bid of Principal, submitted by him to the Flood Control District of Maricopa County, for
the work described below, for the payment of which sum, well and truly to be made, the said Principal
and the said Surety, bind ourselves, our heirs, executors, and administrators, successors and assigns,
jointly and severally, firmly by these presents, and in conformance with the Arizona Revised Statutes.

NOW, THEREFORE, if the Flood Control District of Maricopa County shall accept the proposal of the
Principal and the Principal shall enter into a contract with the Flood Control District of Maricopa County
in accordance with the terms of the proposal and give the Bonds and Certificates of Insurance as specified
in the Standard Specifications with good and sufficient Surety for the faithful performance of the contract
and for the prompt payment of labor and material furnished in the prosecution of the contract, or in the
event of the failure of the Principal to enter into the contract and give such Bond and Certificate of
Insurance, if the Principal pays to the Flood Control District of Maricopa County the difference not to
exceed the penalty of the bond between the amount specified in the proposal and such larger amount for
which the Flood Control District of Maricopa County may in good faith contract with another party to
perform the work covered by the proposal then this obligation is void. Otherwise it remains in full force
and effect, provided, however, that this bond is executed pursuant to the provision of Section 34-20 l,
Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the
provisions of the section to the extent as if it were copied at length herein.

(Printed Name)

(Printed Name)

(Title)

Surety Name

Principal

Signature

By:

(Title)

(Signature)

By:

Page 14 of29

Agency Address and Phone Number:

Agency of Record, State of Arizona

Bond Number: _

ATTACH SURETY POWER OF ATTORNEY

Contract FCD 1999C055
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A.R.S. Section 34-251, Article 4, as amended.

(Notary Public)

(Signature of Affiant)

Subscribed and sworn to before me this day of , 200_.

Page 15 of29

AFFIDAVIT BY CONTRACTOR CERTIFYING THAT THERE WAS NO COLLUSION IN
BIDDING FOR CONTRACT

My Commission Expires

combination, conspiracy or other act in restraint of trade or commerce in violation of the provisions of

Contract FCD 1999C055

aforesaid business, has, directly or indirectly, participated in any collusion, entered into any contract,

STATE OF )
)§

County of )

________________ being first duly sworn, deposes and says:

That he/she is of bidding on

contract for Parkwood Ranch Detention Basin (C.A.P. Detention Basin #5), Contract FCD

1999C055, in the County of Maricopa, State of Arizona.

That, in connection with the above-referenced project, neither he/she, nor anyone associated with the
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CERTIFICATION OF LICENSE

Signature of Licensee

Date: _

1. The basis for the claimed exemption is and;

Company: _

Page 16 of29

2. The name(s) and license number(s) of any general, mechanical, electrical, or plumbing contractor(s)
to be employed on the work are:

Pursuant to A.R.S. Section 32-1169, I hereby state that I hold a current contractor's license, duly issued
by the office of the Registrar of Contractors for the State of Arizona, said license has not been revoked,
that the license number is that my privilege license number (as required by A.R.S. Section
42-5005) is ; and that, if any exemption to the above licensing requirements
is claimed;

IT IS UNDERSTOOD THAT THE FILING OF AN APPLICATION CONTAINING FALSE OR

INCORRECT INFORMATION CONCERNING AN APPLICANT'S CONTRACTOR'S LICENSE OR

PRNILEGE LICENSE WITH THE INTENT TO VOID SUCH LICENSING REQUIREMENTS IS

UNSWORN FALSIFICATION PUNISHABLE ACCORDING TO A.R.S. SECTION 13.2704.

Contract FCD 1999C055'
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Name of Firm

(Printed Name)

(Signature)

By:

Page 17 of29

My Commission Expires: _

Contract FCD 1999C055

Notary Public

Subscribed and sworn to before me this __ day of , 20o_.

STATE OF )
)§

County of )

(Title)

A sample Actual Participation affidavit is included in these Bid documents. The first and second low
bidders are required to specify their M/WBE participation by submitting a notarized affidavit no later than
4:00 P.M. the seventh (7th

) calendar day following the bid opening, or by providing documentation of
their good faith efforts. If participation is "None," the documentation shall provide bidder's good faith
efforts to obtain the participation. The Flood Control District of Maricopa County will review this
documentation to determine whether in fact a comprehensive "good faith" effort has been implemented.
Affidavit forms and Good Faith documentation forms are available from the Flood Control District of
Maricopa County, 2801 West Durango Street, Phoenix, Arizona 85009, Telephone area code 602-506
1501.

NOTE: FAILURE TO COMPLETE AND SUBMIT TIDS AFFIDAVIT WITH THE BID
PROPOSAL MAY BE CAUSE FOR REJECTION OF THE BID.

__Will provide the necessary documentation to the Flood Control District of Maricopa County to
establish that a good faith effort was made.

__Will meet the established goal for participation by MinoritylWomen-Owned Business Enterprises.

(CHECK ONE)

The undersigned, fully cognizant of the Flood Control District of Maricopa County M/WBE Program
requirements and of the goal established, hereby certifies that in the preparation of this bid,

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITYIWOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

MlWBE ASSURANCES AFFIDAVIT

______________________ (the entity submitting the bid)
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
MINORITYfWOMEN-OWNED BUSINESS ENTERPRISE PROGRAM

ACTUAL MlWBE PARTICIPATION AFFIDAVIT
(NOTE: COMPLETED AFFIDAVIT MUST BE SUBMITTED

WITHIN SEVEN (7) CALENDAR DAYS
FOLLOWING THE BID OPENING.)

I
I
I
I

Name of Contractor

Contact Person

Street No.

City State Zip

Contract/Project No. _

Contract MIWBE Goal: %

Total Amount of Contract _

I
I
I

MinoritylWomen-Owned Firm Principal

S

A
M

P
L

E

Type of Work
Dollar Amount &
Contract Percentage

I
I

TOTALS (Dollars/Percentage) _

The undersigned has entered into a formal agreement with the MlWBE subconsultants/subcontractors/suppliers listed above in the
execution of this contract with the Flood Control District of Maricopa County.

I
I
I

STATE OF -J)

)§
County of -J)

Signature

Title

Date

I
I
I

Subscribed and sworn to before me this day of by _
Notary Public

My Commission Expires: _

I
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Date: --_

Total MIWBE Contract Goal this project = %

MINORITYIWOMEN·OWNED BUSINESS ENTERPRISES PROGRAM

Total paid to this Subcontractor since the
contract start date:

Page 19 of29

Flood Control District of Maricopa County
Contracts Branch
2801 West Durango Street
Phoenix, Arizona 85009

Total MIWBE Subcontract Amount
for this Subcontractor:

MlWBE PARTICIPATION REPORT
(To be attached with each reguest for pay)

Amount Paid to this MIWBE
Subcontractor on this invoice payment:

Contract FeD 1999C055

Send to:

MIWBE SubcontractorlSubconsultant Name:

Contact Person:

Address:

Telephone Number:

Type of Firm:

Type of Work performed for this contract
by this MIWBE firm:

Total MIWBE Participation
on this contract to date = %

Prime Contractor:

Contractor Contact Person:

Contractor Address:

Contractor Telephone Number:

Contractor Fax Number:

Contract Description:

Contract Number:

Invoice For Pay Period of (indicate dates):
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CONTRACT AGREEMENT

THIS AGREEMENT, made and entered into this__ day of by and between the
FLOOD CONTROL DISTRICT OF MARICOPA COUNTY, hereinafter called the Owner, acting by the
through its' BOARD OF DIRECTORS, and , hereinafter called
the Contractor.

WITNESSETH: That the said Contractor, for and in the consideration of the sum of _
($ ) to be paid to him by the Owner, in the manner and at the times hereinafter provided, and
of the other covenants and agreements herein contained, hereby agrees for himself, heirs, executors,
administrators, successors, and assigns as follows:

ARTICLE I - SCOPE OF WORK: The Contractor shall construct, and complete in a workmanlike
and substantial manner and to the satisfaction of the Chief Engineer and General Manger, a project for the
Flood Control District of Maricopa County, designated as Parkwood Ranch Detention Basin (C.A.P.
Detention Basin #5), Contract FCD 1999C055 and furnish at its' own cost and expense all necessary
machinery, equipment, tools, apparatus, materials, and labor to complete the work in the most substantial
and workmanlike manner according to the Plans and Construction Specifications on file with the Flood
Control District of Maricopa County, 2801 West Durango Street, Phoenix, Arizona, and such
modifications of the same and other directions that may be made by the Flood Control District of
Maricopa County as provided herein.

ARTICLE II - CONTRACT DOCUMENTS: The Construction Specifications, i.e., Invitation to Bid,
Plans, Standard Specifications and Details, Supplementary General Conditions, Special Provisions,
Addenda, if any, Proposal, Affidavits, Performance Bond, Payment Bond, Certificates of Insurance, and
Change Orders, if any, are by this reference made a part of this contract and shall have the same effect as
though all of the same were fully inserted herein.

ARTICLE III - TIME OF COMPLETION: The Contractor further covenants and agrees at its' own
proper cost and expense, to do all work as aforesaid for the construction of said improvements and to
completely construct the same and install the material therein, as called for by this agreement free and
clear of all claims, liens, and charges whatsoever, in the manner and under the conditions specified within
_ calendar days following notice to proceed.

ARTICLE IV - PAYMENTS: For and in consideration of the faithful performance of the work
herein embraced as set forth in the contract documents, which are a part hereof and in accordance with the
directions of the Owner, through its Engineer and to its satisfaction, the Owner agrees to pay the said
Contractor the amount earned, computed from actual quantities of work performed and accepted or
materials furnished at the unit bid price on the Proposal made a part hereof, and to make such payment in
accordance with the requirements of A.R.S. Section 34-221, as amended. The Contractor agrees to
discharge it's obligations and make payments to its subcontractors and suppliers in accordance with
A.R.S. Section 34-221.

I
I
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ARTICLE IX - ANTI-DISCRIMINATION PROVISION: The Contractor agrees not to discriminate
against any employee or applicant for employment because of race, religion, color, sex, national origin,
age, or disability and further agrees not to engage in any unlawful employment practices. The Contractor
further agrees to insert the foregoing provision in all subcontracts hereunder.

ARTICLE VII - COMPLIANCE WITH LAWS: The Contractor is required to comply with all
Federal, State and local ordinances and regulations. The Contractor's signature on this contract certifies
compliance with the provisions of the 1-9 requirements of the Immigration Reform Control Act of 1986
for all personnel that the Contractor and any subcontractors employ to complete this project. It is
understood that the Owner shall conduct itself in accordance with the provisions of the Maricopa County
Procurement Code.

ARTICLE VI - NEGOTIATION CLAUSE: Recovery of damages related to expenses incurred by
the Contractor for a delay for which the Owner is responsible, which is unreasonable under the
circumstances and which was not within the contemplation of the parties to the contract, shall be
negotiated between the Contractor and the Owner. This provision shall be construed so as to give full
effect to any provision in the contract which requires notice of delays, provides for arbitration or other
procedure for settlement or provides for liquidated damages.

ARTICLE VIII - M/WBE PROGRAM: The Owner will endeavor to ensure in every way possible
that minority and women-owned business enterprises shall have every opportunity to participate in
providing professional services, purchased goods, and contractual services to the Owner without being
discriminated against on the grounds of race, religion, sex, age, disability, or national origin. The City of
Phoenix and Maricopa County Minority, Women-Owned and Disadvantaged Business Enterprise
Program is incorporated by reference.

Page 21 of29

ARTICLE V - TERMINATION: The Owner hereby gives notice that pursuant to A.R.S. Section 38
511 (A) this contract may be canceled without penalty or further obligation within three (3) years after
execution if any person significantly involved in initiation, negotiation, securing, drafting or creating a
contract on behalf of the Owner is, at any time while the contract or any extension of the contract is in
effect, an employee or agent of any other party to the contract in any capacity or a consultant to any other
party of the contract with respect to the subject matter of the contract. Cancellation under this section
shall be effective when written notice from the Chief Engineer and General Manager of the Owner is
received by all of the parties to the contract. In addition, the Owner may recoup any fee for commission
paid or due to any person significantly involved in initiation, negotiation, securing, drafting or creating
the contract on behalf of the Owner from any other party to the contract arising as a result of the contract.

Contract FCD 1999C055·
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IN WITNESS WHEREOF: Five (5) identical counterparts of this contract, each of which shall for all
purposes be deemed an original thereof, have been duly executed by the parties hereinabove named, on
the date and year first above written.

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
PARTY OF THE SECOND PART

Printed Name

Title:

Date

Date

By:

Clerk of the Board

ATTEST:

Chairman, Board of Directors

Page 22 of29

Date

Date:

Signature

Party of the First Part

By:

RECOMMENDED BY:

Tax Identification Number

Chief Engineer and General Manager Date
Flood Control District of Maricopa County

Contract FCD 1999C055

District General Counsel

Approved as to form and within the powers and
authority granted under the laws of the State of
Arizona to the Flood Control District of
Maricopa County.

LEGAL REVIEW
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KNOW ALL MEN BY THESE PRESENTS:

Witness our hands this day of , 200_.

The prevailing party in a suit on this bond shall recover as a part of the judgment reasonable attorney
fees that may be fixed by a judge of the court.

STATUTORY PAYMENT BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

Seal

Signature

By:

Principal

Surety

Printed Name

Signature

By:
Printed Name

Title:

Page 230f29

ATTACH SURETY POWER OF ATTORNEY

Agency Address and Phone Number:

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal
promptly pays all monies due to all persons supplying labor or materials to the Principal or the Principal's
Subcontractors in the prosecution of the work provided for in the contract, this obligation is void.
Otherwise it remains in full force and effect.

Contract FCD 1999C055

Bond Number: _

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of the Title 34,
Chapter 2, Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined in
accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona
Revised Statutes, to the same extent as if they were copied at length in this agreement.

WHEREAS, the Principal has entered into a certain written contract with the Flood Control District
of Maricopa County, dated the day of for the Parkwood Ranch Detention
Basin fC.A.P. Detention Basin #5), Contract FCD 1999C055 which contract is hereby referred to and
made a part hereof as fully and to the same extent as if copied at length herein.

Agency of Record, State of Arizona

That, (hereinafter called the Principal), as Principal, and __
________________---', a corporation organized and existing under the laws of
the State of , with its principal office in the City of (hereinafter
called the Surety), as Surety, are held and firmly bound unto the Flood Control District of Maricopa
County, in the County of Maricopa, State of Arizona (hereinafter called the Obligee), in the amount of_
____________....l.(,2$ -1.), for the payment whereof, the said Principal and Surety
bind themselves, and their heirs, administrators, executors, successors and assigns, jointly and severally,
firmly by these presents.
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Witness our hands this day of , 200_.

The prevailing party in a suit on this bond shall recover as a part of the judgment reasonable attorney
fees that may be fixed by a judge of the court.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of the Title 34,
Chapter 2, Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined in
accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona
Revised Statutes, to the same extent as ifthey were copied at length in this agreement.

WHEREAS, the Principal has entered into a certain written contract with the Flood Control District
of Maricopa County, dated the day of the Parkwood Ranch Detention
Basin fC.A.P. Detention Basin #5), Contract FCD 1999C055 which contract is hereby referred to and
made a part hereof as fully and to the same extent as ifcopied at length herein.

Seal

Principal

Printed Name

Signature

By:

Surety

Signature

By:

Printed Name

Title:
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STATUTORY PERFORMANCE BOND PURSUANT TO TITLE 34
CHAPTER 2, ARTICLE 2, OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS:

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal
faithfully performs and fulfills all of the undertakings, covenants, terms, conditions and agreements of the
contract during the original term of the contract and any extension of the contract, with or without notice
to the Surety, and during the life of any guaranty required under the contract, and also performs and
fulfills all of the undertakings, covenants, terms, conditions and agreements of all duly authorized
modifications of the contract that may hereafter be made, notice of which modifications to the Surety
being hereby waived; the above obligation is void. Otherwise it remains in full force and effect.

That, (hereinafter called the Principal), as Principal, and __
_________________....1' a corporation organized and existing under the laws of
the State of , with its principal office in the City of (hereinafter
called the Surety), as Surety, are held and firmly bound unto the Flood Control District of Maricopa
County, in the County of Maricopa, State of Arizona, in the amount of _

($ ), for the payment whereof, the said Principal and Surety bind themselves,
and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these
presents.

Agency of Record, State of Arizona

ATTACH SURETY POWER OF ATTORNEY

Bond Number: _

Agency Address and Phone Number:

Contract FCD 1999C055
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INDEMNIFICATION REQillREMENTS

To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold harmless the
Flood Control District of Maricopa County (District) and Maricopa County, their agents, representatives,
officers, directors, officials, and employees from and against all claims, damages, losses and expenses,
including but not limited to attorney fees, court costs, expert witness fees, and the cost of appellate
proceedings, relating to, arising out of, or alleged to have resulted from the acts, errors, omissions or
mistakes relating to the performance of this contract. Contractor's duty to defend, indemnify and hold
harmless the District and Maricopa County, their agents, representatives, officers, directors, officials, and
employees shall arise in connection with any claim, damage, loss or expense that is attributable to bodily
injury, sickness, disease, death, or injury to, impairment, or destruction of property, including loss of use
resulting therefrom, caused by any acts, errors, omissions or mistakes in the performance of this contract
including any person for whose acts, errors, omissions or mistakes, the Contractor may be legally liable.

The amount and type of insurance coverage requirements set forth herein will in no way be construed as
limiting the scope of the indemnity in this paragraph.

Abrogation of Arizona Revised Statutes Section 34-226:

In the event that A.R.S. § 34-226 shall be repealed or held unconstitutional or otherwise invalid by a court
of competent jurisdiction, then to the fullest extent permitted by law, the Contractor shall defend,
indemnify and hold harmless the District and Maricopa County, their agents, representatives, officers,
directors, officials and employees from and against all claims, damages, losses and expenses (including
but not limited to attorney fees, court costs, and the cost of appellate proceedings), relating to, arising out
of, or resulting from Contractor's work or services. Contractor's duty to defend, indemnify and hold
harmless the District and Maricopa County, their agents, representatives, officers, directors, officials and
employees shall arise in connection with any claim, damage, loss or expense that is attributable to bodily
injury, sickness, disease, death, injury to, impairment or destruction of property including loss of use
resulting therefrom, caused in whole or in part by any act or omission of the Contractor, anyone
Contractor directly or indirectly employs or anyone for whose acts Contractor may be liable, regardless of
whether in is caused in part by a party indemnified hereunder, including the District and Maricopa
County.

The amount and type of insurance coverage requirements set forth below will in no way be construed as
limiting the scope of the indemnity in this paragraph.

The scope of this indemnification does not extend to the sole negligence of the District and Maricopa
County.

INSURANCE REQillREMENTS

Contractor, at Contractor's own expense, shall purchase and maintain the herein stipulated minimum
insurance with companies duly licensed, possessing a current A.M. Best Company Rating of at least B++
or a Financial Performance Rating (FPR) of at least 6, or approved unlicensed companies in the State of
Arizona with policies and forms satisfactory to the District.

All insurance required herein shall be maintained in full force and effect until all work or service required
to be performed under the terms of the contract is satisfactorily completed and formally accepted. Failure
to do so may, at the sole discretion of the District, constitute a material breach of this contract.

I
I
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Required Coverage

The Contractor's insurance shall be primary insurance as respects the District, and any insurance or self
insurance maintained by the District shall not contribute to it.

The policy shall contain a severability of interest provision, and shall not contain a sunset provision or
commutation clause, or any provision which would serve to limit third party action over claims.

Any failure to comply with the claim reporting provisions of the insurance policies or any breach of an
insurance policy warranty shall not affect coverage afforded under the insurance policies to protect the
District.

Page 26 of29

If the Contractor subcontracts any part of the work, services or operations awarded to the Contractor, he
shall purchase and maintain, at all times during prosecution of the work, services or operations under this
contract, an Owner's and Contractor's Protective Liability insurance policy for bodily injury and property
damage, including death, which may arise in the prosecution of the Contractor's work, service or
operations under this contract. Coverage shall be on an occurrence basis with a limit not less than

The policies required hereunder, except Workers' Compensation, shall contain a waiver of transfer of
rights of recovery (subrogation) against the District and Maricopa County, their agents, representatives,
officers, directors, officials and employees.

The insurance policies required by this contract, except Workers' Compensation, shall name the District
and Maricopa County, their agents, representatives, officers, directors, officials, and employees as
Additional Insureds.

The District reserves the right to request and to receive, within ten (10) working days, certified copies of
any or all of the herein required insurance policies and/or endorsements. The District shall not be
obligated, however, to review such policies and/or endorsements or to advise Contractor of any
deficiencies in such policies and endorsements, and such receipt shall not relieve Contractor from, or be
deemed a waiver of the District's right to insist on strict fulfillment of Contractor's obligations under this
contract.

The insurance policies may provide coverage which contains deductibles or self-insured retentions. Such
deductible and/or self-insured retentions shall not be applicable with respect to the coverage provided to
the District under such policies. The Contractor shall be solely responsible for the deductible and/or self
insured retention and the District, at its option, may require the Contractor to secure payment of such
deductibles or self-insured retentions by a surety bond or an irrevocable and unconditional letter of credit.

The Commercial General Liability additional insured endorsement shall be at least as broad as the
Insurance Service Office, Inc.'s Additional Insured, CG 20 10 11 85, and shall include coverage for
Contractor's operations and products and completed operations.

Commercial General Liability.
Contractor shall maintain Commercial General Liability insurance with a limit of not less than $1,000,000
for each occurrence with a $2,000,000 Products/Completed Operations Aggregate and a $2,000,000
General Aggregate Limit. The policy shall include coverage for bodily injury, broad form property
damage, personal injury, products and completed operations and blanket contractual coverage including,
but not limited to, the liability assumed under the indemnification provisions of this contract which
coverage will be at least as broad as Insurance Service Office, Inc. Policy Form CG 00 01 1093 or any
replacement thereof. The coverage shall include X,C,D.

Contract FCD 1999C055·
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Required coverage may be modified by an amendment to the contract documents.

$1,000,000 per occurrence, and the policy shall be issued by the same insurance company that issues the
Contractor's Commercial General Liability insurance.

In case any work is subcontracted, the Contractor will require the Subcontractor to provide Workers'
Compensation and Employers' Liability insurance to at least the same extent as required of the
Contractor.

Workers' Compensation:
The Contractor shall carry Workers' Compensation insurance to cover obligations imposed by federal and
state statutes having jurisdiction of Contractor's employees engaged in the performance of the work or
services, as well as Employer's Liability insurance of not less than $1,000,000 for each accident,
$1,000,000 disease for each employee, and $1,000,000 disease policy limit.
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Automobile Liability:
Contractor shall maintain Automobile Liability insurance with an individual single limit for bodily injury
and property damage of no less than $1,000,000, each occurrence, with respect to Contractor's vehicles
(whether owned, hired, non-owned), assigned to or used in the performance of this contract. Coverage
will be at least as broad as coverage code 1, "any auto" (Insurance Services Office, Inc. Policy Form CA
00 01 12 93, or any replacements thereof). Such insurance shall include coverage for loading and off
loading and off-loading hazards. If hazardous substances, materials, or wastes are to be transported, MCS
90 endorsement shall be included and $5,000,000 per accident limits for bodily injury and property
damage shall apply.

Contract FCD 1999C055

Builders' Risk insurance must provide coverage from the time any covered property comes under
Contractor's control and/or responsibility, and continue without interruption during construction,
renovation, or installation, including any time during which the covered property is being transported to
the construction installation site, and while on the construction or installation site awaiting installation.
The policy will provide coverage while the covered premises or any part thereof are occupied. Builders'
Risk insurance shall be primary and not contributory.

Builders' Risk insurance shall be on an all-risk policy form and shall also cover false work and temporary
buildings and shall insure against risk of direct physical loss or damage from external causes including
debris removal, demolition occasioned by enforcement of any applicable legal requirements, and shall
cover reasonable compensation for architect's service and expenses required as a result of such insured
loss and other "soft costs" as required by the contract.

Builders' Risk (Property) Insurance:
The Contractor shall purchase and maintain, on a replacement cost basis, Builders' Risk insurance in the
amount of the initial contract amount, as well as subsequent modifications thereto for the entire work at
the site. Such Builders' Risk insurance shall be maintained until final payment has been made or until no
person or entity other than the District has an insurable interest in the property required to be covered,
whichever is earlier. This insurance shall include interest of the District, the Contractor, and all
subcontractors and sub-subcontractors in the work during the life of the contract and course of
construction, and shall continue until the work is completed and accepted by the District. For new
construction projects, the Contractor agrees to assume full responsibility for loss or damage to the work
being performed and to the structures under construction. For renovation construction projects, the
Contractor agrees to assume responsibility for loss or damage to the work being performed at least up to
the full contract amount, unless otherwise required by the contract documents or amendments thereto.
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If a policy does expire during the life of the contract, a renewal certificate must be sent to the District
fifteen (15) days prior to the expiration date.

Cancellation and Expiration Notice:
Insurance required herein shall not expire, be cancelled, or materially changed without thirty (30) days
prior written notice to the District.

In the event any insurance policy(ies) required by this contract is(are) written on a "claims made" basis,
coverage shall extend for two (2) years past completion and acceptance of the Contractor's work or
services and as evidenced by annual Certificates of Insurance.

If the contract required testing of equipment or other similar operations, at the option of the District, the
Contractor will be responsible for providing property insurance for these exposures under a Boiler
Machinery insurance policy.
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Certificates of Insurance:
Prior to commencing work or services under this contract, Contractor shall furnish the District with
Certificates of Insurance (Attachment 3), or formal endorsements as required by the contract, issued by
Contractor's insurer(s), as evidence that policies providing the required coverage's, conditions, and limits
required by this contract are in full force and effect. Such certificates shall identify this contract number
and title.

Contract FCD 1999C055
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FLOOD CONTROL DISTRICT of MARICOPA COUNTY

CERTIFICATE OF INSURANCE
CONTRACT FCD 1999C055 PROJECT TITLE: Parkwood Ranch Detention Basin (C.A.P. Basin #5)

NAME At'\'D ADDRESS OF INSURANCE AGENCY: *INSURANCE COMPANIES AFFORDING COVERAGES:
Company A
Letter
Company B
Letter
Company C
Letter

NAME AND ADDRESS OF INSURED: Company D
Letter
Company E
Letter
Company F
Letter

This certificate of insurance certifies that policies of insurance listed below have been issued to the insured named above and are in full force at this time.

·CO. POLICY EFFECTIVE EXPlRATIO
LTR.

TYPE OF INSURANCE
NUMBER DATE NDATE LIMITS

(MMIDDIYY) .(MMlDDIYY)

COMMERCIAL GENERAL:

[gJ: LIABILITY FORM GENERAL LIABILITY,
$1,000,000

[gJ: PREMISES OPERATIONS
EACH OCCURRENCE $2,000,000

[gJ: CONTRACTURAL
PRODUCTS/COMPLETED $2,000,000

[gJ: BODILY INJURY OPERATIONS AGGREGATE

[gJ: BROAD FORM PROPERTY
GENERAL AGGREGATE

DAMAGE

[gJ: PERSONAL INJURY

[gJ: PRODUCTS AND COMPLETED
OPERATIONS HAZARD

[gJ: EXPLOSION AND COLLAPSE

[gJ: UNDERGROUND HAZARD

[gJ: INDEPENDENT CONTRACTORS
COMPREHENSIVE AUTO:

[gJ: LIABILITY AND NON-OWNED Each Occurrence $1,000,000

0: EXCESS LIABILITY NECESSARY IF UNDERLYING
NOT
ABOVE MINIMUM

[gJ: WORKERS' COMPENSATION Employer's Liability: $1,000,000
each accident

AND EMPLOYERS' LIABILITY Disease: each employee $1,000,000
Disease: policy limit $1,000,000

[gJ: BUILDERS' RISK ALL-RISK REPLACEMENT COSTS
FORM

[gJ: OTHER:
Except for Professional Liability Insurance and Workers' Compensation Insurance, the Flood Control
District of Maricopa County and Maricopa County, their agents, representatives, officers, Directors,
Officials, and employees are named as Additional Insured's.

Except for Professional Liability Insurance and Workers' Compensation Insurance, the Flood Control District of Maricopa County and Maricopa County are added
as Additional Insured's on those types of policies described herein which are required to be furnished by this contract entered into between the insured and the
Flood Control District of Maricopa County. To the extent provided in this contract, insured shall hold harmless the Flood Control District of Maricopa County and
Maricopa County from liability arising out of any services provided or duty performed by insured as required by statute, law, purchase order or otherwise required,
with the exception of liability for loss or damage resulting from the sole negligence of Flood Control District of Maricopa County, its agents, employees, or
indemnities. It is agreed that any insurance available to the named insured shall be primary of other sources that may be available. It is further agreed that no
policy shall expire, be cancelled, or materially changed to affect the coverage available to the District without thirty (30) days written notice to the District. THIS
CERTIFICATE IS NOT VALID UNLESS COUNTERSIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE INSURANCE COMPANY.

FLOOD CONTROL DISTRICT OF MARICOPA COUNTY DATE ISSUED:
2801 WEST DURANGO STREET

PHOENIX, ARIZONA 85009 AUTHORIZED REPRESENTATIVE
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SUPPLEMENTARY GENERAL CONDITIONS

CONTRACT 1999C055

PARKWOOD RANCH DETENTION BASIN
(C.A.P. Detention Basin #5)
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY
CONTRACT 1999C055

PARKWOOD RANCH DETENTION BASIN
(C.A.P. Detention Basin #5)

PCN 442-03-30

SUPPLEMENTARY GENERAL CONDITIONS

SPECIFICAnONS
Except as otherwise amended in these Supplementary General Conditions and the Construction Special Provisions,
construction of this project shall be in accordance with all applicable Maricopa Association of Governments (MAG)
Uniform Standard Specifications and Uniform Standard Details, dated 1998, together with the City of Mesa,
Supplements to MAG Details.

PRECEDENCE OF CONTRACT DOCUMENTS
This Contract and its designated documents, whether taken separately or together, are to be interpreted according to
full intent, meaning, and spirit, and shall be deemed to mutually explain each other and to be descriptive of any
materials to be furnished and the work to be performed under this Contract. In cases of any difference or
discrepancy between the Contract documents, the order of precedence shall be (a) Addendum to the Invitation for
Bids, (b) the Contract form, (c) Supplementary General Conditions, (d) Construction Special Provisions, (e) Project
Plans, (f) City of Mesa Supplements to MAG, and (g) MAG Uniform Standard Specifications and Uniform Standard
Details, including revisions through December, 1999 only.

Subsection 101.2 - Definitions and Terms:
(1) Change the definition of the phrase "Board of Supervisors" to being the Board of Directors acting under the

authority of the laws of the State of Arizona and in their capacity of the Board of Directors of the Flood
Control District of Maricopa County.

(2) Change the definition of the phrase "Budget Project" to being a project financed by funds set aside in the
annual budget or otherwise approved by the Flood Control District of Maricopa County Board of Directors.

(3) Add to the definition of the phrase "Contract Documents," the phrase "Supplementary General Conditions."

(4) Change the definition of the term "Engineer" to being the person appointed by the Flood Control District of
Maricopa County Board of Directors to the office of Chief Engineer and General Manager of the Flood Control
District of Maricopa County acting directly or through its authorized representative, the Chief of the Flood
Control District ofMaricopa County Planning and Project Management Division.

(5) Change the definition for the phrase "Notice of Award" to a letter from the Flood Control District of Maricopa
County advising Contractor that it is the successful bidder and the Flood Control District of Maricopa County
has accepted its proposal.

(6) Change the definition of the term "Owner" to the Flood Control District of Maricopa County, acting through
it's legally constituted officials, officers, or employees.

(7) Add the definition for Maricopa County Minority Business Office (MBO), the office responsible for
administering the Maricopa County Minority and Women Owned Business Enterprise Program.

(8) Add the definition for the Maricopa County Minority and Women Owned Business Enterprise Program as
being the Program adopted by the Board of Supervisors effective January 1, 1992.

I
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Subsection 102.4 - Examination of the Plans, Special Provisions, and Site Work:
Add the following:

The soil borings logs and geotechnical report, including ground water conditions, are available for review at the
Owner's office, and Contractors are encouraged to do so. Existing moisture conditions shall be no basis for claim for
additional monies or time extensions. The Contractor shall manipulate the existing soil as required to achieve stable
soil conditions and the required densities, as well as safe and stable side slopes during construction activities.

Subsection 102.5 - Preparation of Bid:
Add the following:

Bids, including the Bidding Schedule, must be legibly written in ink or typed, with all prices given in numerals. In
case of a conflict between the unit bid price and the extension, the unit bid price shall govern.

It shall be the responsibility of prospective bidders to determine, prior to submission of a bid, if any addenda have
been issued by the Flood Control District. This may be accomplished by calling 602-506-1501. Any addendum

issued, jf not already bound into the Special Provisions,shall be attached and included as part of the
Specifications and any quantities on the Bidding Schedule requiring change shall be adjusted to the new figure by
pen and ink. Bids which do not have appropriate addenda attached, show appropriate changes to the Bidding
Schedule, and acknowledge receipt of addenda in the Proposal may be invalid.

The bidder's Arizona State Contractor's License number and the classification under which it proposes to perform the
work shall be shown on the proposal. An"A" General Engineering License is required for this contract. The two
lowest bidders may be required to provide certification of prior satisfactory completion for similar construction and
to furnish a copy of their license and the renewal certificate.

Subsection 102.6 - Subcontractors' List:
Add the following:

A list of subcontractors and suppliers (including any M/WBE participation) intended to be used on the project shall
be submitted with the bid, on the form provided in the Proposal. Although this list will not be considered as final
commitment on the part of the successful proposer, any subcontractor changes from those listed must have Owners
written approval prior to work performed on site by a subcontractor.

Subsection 102.7 - Irregular Proposals:
Add the following:

(F) If the Maricopa County Minority and Women-Owned Business Enterprises Assurances Affidavit is not
completed and submitted.

(G) If any addenda are not acknowledged and attached.

(H) If the Owner's bond forms are not utilized.

(I) If the entire specifications document is not returned.

(J) If the statement from bidder's insurance carrier as required by Subsection 103.6 is not included.

Subsection 103.6 - Contractor's Insurance:
Add the following:

A statement from bidder's insurance carrier shall be included in the proposal certifying that it will furnish the
specified kind and amounts of insurance to the bidder if it is awarded the contract. As required by law, the statement
will be from an insurance carrier or carriers authorized to do business in the State of Arizona, or countersigned by an
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agent of the carrier authorized to do business in the State of Arizona. Concurrently with the execution of the
contract, Contractor shall furnish a Certificate of Insurance using the included Certificate that names the additional
insureds as set out in the Certificate. The Certificate shall also name the additional insureds as Certificate Holders.
The types of insurance and the limits of liability shall be as indicated on the included form.

Subsection 103.6.l(D) - Contractor's Insurance:
Add the following:

Include additional insureds as indicated on the included Certificate ofInsurance.

Subsection 103.6.2 - Indemnification of the Contracting Agency against Liability:
Add the following:

Additionally, Contractor shall execute the Indemnification found in the Contract Documents.

SECTION 104 - SCOPE OF WORK
Add the following:

This project is located within City of Mesa and County unincorporated area. The project includes a detention basin
(Basin #5, Parkwood Ranch Detention Basin) at Southern Avenue and Cheshire Street, East of Crismon Road, and
an earthen outlet channel draining south into an existing ADOT channel. The project also includes constructing
inlet/outlet structures, box culverts, headwalls, open channels, landscaping, irrigation system, catch basins, and
manholes. Several utilities will be relocated as shown on the plans and in accordance with MAG Standard
Specifications.

Subsection 104.1 - Work to be Done:
Add the following sentence to 104.1.1:

All water for construction purposes, drinking water, lighting, temporary electric power, heat, and telephone service
shall be arranged and provided for as per requirements of the work by Contractor at his expense.

The Contractor shall be responsible to coordinate and schedule work to minimize disruption or conflicts with other
projects in the project area.

The Contractor shall provide sanitation pick-up for affected residents by relocating trash containers, or by providing
alternative measures acceptable to the Sanitation Division of the City Public Works Department.

The Contractor shall coordinate with special events organizer to coordinate traffic during the event.

The Contractor shall provide safety construction fencing around all open trenches and excavations during non
working hours.

The Contractor shall provide for the safety and welfare of the public by adequately fencing all excavations and
trenches that are permitted by the Engineer to remain open when construction is not in progress.

Fencing shall be securely anchored to approved steel posts located six (6) feet on center, having a minimum height of
six (6) feet, and shall consist of wire mesh fabric of sufficient weight and rigidity to adequately span a maximum
supporting post separation of six (6) feet.
Night work will not be allowed on this project unless otherwise approved by the Engineer.

Due to the close proximity to the residential areas, the Contractor shall use adequate dust control measurements.

I
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Subsection 104.2.3 - Changes:
The Owner may at any time, by written order, and without notice to the sureties, if any, make changes within the
general scope of this contract in anyone or more of the following:

(A) Drawings, designs, or specifications;

(B) Method or manner of performance of the work;

(C) Owner-furnished facilities, equipment, materials, services, or site;

(D) Directing acceleration in the performance of the work.

Any other written or oral order from the Owner that causes a change shall be treated as a change order under this
section provided that the Contractor gives the Owner written notification within two work days after receipt of such
direction stating:

(A) The date, nature, and circumstances of the conduct regarded as a change;

(B) The particular elements of the contract performance for which the Contractor is seeking an equitable
adjustment under this section, including any price or schedule adjustments;

(C) The Contractor's estimate of the time by which the Owner must respond to the Contractor's notice to minimize
cost, delay, or disruption ofperformance.

The Contractor shall diligently continue performance of this contract to the maximum extent possible in accordance
with its provisions. Except as provided in this section, no order, statement, or conduct of the Owner shall be treated
as a change or entitle the Contractor to an equitable adjustment. If any change under this section causes an increase
or decrease in the Contractor's cost of, or the time required for, the performance of any part of the work under this
contract, the Owner shall make an equitable adjustment and modify the contract in writing.

The equitable adjustment shall not include increased costs or time extensions for delay resulting from the
Contractor's failure to provide notice or to diligently continue performance. No proposal for the Contractor for an
equitable adjustment shall be allowed if asserted after [mal payment under this contract.

Subsection 104.2.4 - Cost Estimates or Price Proposals:
The Contractor and any lower-tier subcontractors shall submit itemized cost estimates or price proposals for any
owner-directed change order or Contractor-initiated claim.

Cost estimates or pricing proposals shall be itemized to include direct labor by man-hours, individual craft, hourly
wage rate and verifiable labor burden. Other direct costs shall include rental, operator rates for rented or owned
equipment, materials, trucking expenses, and other costs clearly identified and directly allocable to contract
performance. Material costs shall be. itemized by item description, quantity(s) for each item, unit price per item,
including applicable sales tax markup, and extended total price per item. The Contractor shall provide copies of
material supplier quote sheets, invoices or purchase orders, as appropriate.

Lump sum cost estimates or price proposals shall be rejected and returned to the Contractor for itemization as
described above. Failure of the Contractor to submit properly itemized cost estimates or price proposals shall not
constitute an excusable delay and result in a change order being unilaterally priced as the Owner's fair estimated
price.

Subsection 104.2.6 - Value Engineering:
(A) General. The Contractor is encouraged to voluntarily develop, prepare, and submit value engineering change

proposals (VECPs). The Contractor shall share in any instant contract savings realized from accepted VECPs,
in accordance with paragraph (t) below. The Owner reserves the right to make alterations to the contract, in
accordance with procedures elsewhere within this contract. Such alterations will not be eligible for inclusion in
anyVECP.
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(B) Definitions.
Contractor's development and implementation costs means those costs the Contractor incurs on a VECP in
developing, testing, preparing, and submitting the VECP as well as those costs incurred by the Contractor to
make the changes required by the Owner's acceptance of the VECP.

Owner costs means those owner costs that result directly from developing and implementing the VECP, such
as any net increases in the cost of testing, operations, maintenance, and logistical support. The term does not
include the normal administrative costs of processing the VECP.

Instant contract savings means the estimated reduction in Contract cost of performance resulting from
acceptance of the VECP, minus the allowable Contractor's development and implementation costs, minus
subcontractor's development and implementation costs (see paragraph (g) below).

Value engineering change proposal (VECP) means a proposal that (1) requires a change to the contract; (2)
results in reducing the contract price or estimated cost without impairing essential functions or characteristics;
and (3) does not involve a change in deliverable end item quantities, schedule, or a change to the contract type.

(C) VEep Preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed change affects contractually required schedule and cost
reporting, it shall be revised to incorporate proposed VECP modifications. The VECP shall include the
following:

(1) A description of the difference between the eXIstIng contract requirement and that proposed, the
comparative advantages and disadvantages of each, a justification when an item's function or
characteristics are being altered, and the effects of the change on the end item's performance. All design
changes must be submitted on 24"x 36" standard drawing sheets along with supporting calculations. Each
drawing sheet and at least the content sheet of the calculations shall be sealed by an Engineer registered in
the State of Arizona.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including
any suggested specification revision.

(3) A separate, detailed cost estimate for the affected portions of the existing contract requirements and the
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributable to subcontracts under paragraph
(g) below.

(4) A description and estimate of costs the Owner may incur implementing the VECP, such as test and
evaluation and operating and support costs. This is an estimate based only on the Contractor's
understanding of additional efforts to be expended by the Owner, should the VECP be accepted. The fmal
cost will be determined by the Owner.

(5) A prediction of any effects the proposed change would have on collateral costs to the agency, i.e., costs of
operation or maintenance.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to
achieve the maximum cost reduction, noting any effect on the contract completion time or delivery
schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and
contract numbers involved and previous Owner actions, ifknown.

(D) Submission. The Contractor shall submit VECPs to the Owner's Engineer.
I
I
I

Contract No. FCD 1999C055 PCN 442·03·30 SGC Page 6 of 18



I
I
I
I
I

I
I
I
I
I
I
I
I
I

(E) Owner Action.
(1) The Owner shall notify the Contractor of the status of the VECP within 15 calendar days after receipt from

the Contractor. If additional time is required, the Owner shall notify the Contractor within the IS-day
period and provide the reason for the delay and the expected date of the decision. The Owner will process
VECPs expeditiously; however, it shall not be liable for any delay in acting upon a VECP.

If the VECP is not accepted, the Owner shall notify the Contractor in writing, explaining the reasons for
rejection.

The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the Owner.

(4) Any VECP may be accepted, in whole or in part, by the Owner's award of a change order to this contract,
citing this subsection. The Owner may accept the VECP, even though an agreement on price reduction has
not been reached, by issuing the Contractor a notice to proceed with the change. Until a notice to proceed
is issued or a change order incorporates a VECP to this contract, the Contractor shall perform in
accordance with the existing contract. The Owner's decision to accept or reject all or any part of any
VECP shall be final and not subject to disputes or otherwise subject to litigation.

(F) Cost Sharing.
Rates. The Owner's share of savings is determined by subtracting the Owner's costs from instant contract

savings and multiplying the result by 50 percent. The Contractor's share shall be the remaining 50
percent.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized
by a change order to this contract to accept the VECP, reduce the contract price or estimated cost by the
amount of instant contract savings, and provide the Contractor's share of savings by adding the amount
calculated to the contract price.

(G) Subcontracts. The Contractor may include an appropriate value engineering clause in any subcontract. In
computing any adjustment in this contract's price under paragraph (t) above, the Contractor's allowable
development and implementation costs shall include any subcontractor's allowable development and
implementation costs clearly resulting from a VECP accepted by the Owner under this contract, but shall
exclude any value engineering incentive payments; provided that these payments shall not reduce the Owner's
share of the savings resulting from the VECP.

Subsection 105.1 - Authority of the Engineer:
Add the following:

105.1.1 - Engineer's Evaluation:
Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to
subsections 105.2.1, 105.3.1 and 106.4, but such time shall not exceed 20 calendar days. Engineer will be the sole
judge of acceptability. No "or-equal" or substitute will be ordered, installed or utilized without Engineer's prior
written acceptance which will be evidenced by either a Change Order or an approved Shop Drawing. Owner may
require Contractor to furnish at Contractor's expense a special performance guarantee or other surety with respect to
any "or-equal" or substitute. Engineer will record time required by Engineer and Engineer's Consultants in
evaluating substitutes proposed or submitted by Contractor pursuant to subparagraphs 105.3.1 and 106.4(B) and in
making changes in the Contract Documents (or in the provisions of any other direct contract with Owner for work on
the project) occasioned thereby. Whether or not Engineer accepts a substitute item so proposed or submitted by
Contractor, Contractor shall reimburse Owner for the charges of Engineer and Engineer's Consultants for evaluating
each such proposed substitute item.

I
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Subsection 105.2.1- Plans and Shop Drawings:
Add the following:

Shop drawings means drawings, submitted to the Engineer by the Contractor pursuant to the contract, showing in
detail (i) the proposed fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit and
attachment details) of materials or equipment. It includes drawings, diagrams, layouts, schematics, descriptive
literature, illustrations, schedules, performance and test data, and similar materials furnished by the Contractor to
explain in detail specific portions of the work required by the contract.

Product Data is information on manufactured items, either stock or modified, and includes descriptive literature,
operating data, performance curves, certified dimensional drawings, wiring or schematic control diagrams, piping,
instrumentation, parts lists, and operating, maintenance and lubrication manuals.

Subsection 105.3 - Conformity with Plans and Specifications:
Add the following:

105.3.1 - Substitute Construction Methods or Procedures:
If a specific means, method, technique, sequence or procedure of construction is shown or indicated and expressly
required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique,
sequence or procedure of construction acceptable to Engineer. Contractor shall submit sufficient information to
allow Engineer, in Engineer's sole discretion, to determine that the substitute proposed is equivalent to that expressly
called for by the Contract Documents. The procedure for review by Engineer will be similar to that provided in
subparagraph 106.4(B).

Subsection 105.5 - Cooperation of Contractor:
Add the following:

105.5.1 - Partnering
The Owner intends to encourage the foundation of a partnering relationship with the Contractor and its
subcontractors. This partnering relationship will be structured to draw on the strength of each organization to identify
and achieve reciprocal goals. The objectives are effective and efficient contract performance intended to achieve
completion within budget, on schedule, and in accordance with plans and specifications.

This partnering relationship will be bilateral in makeup. Any cost associated with effectuating partnering will be
covered by the bid item. The initial partnering workshop shall be scheduled after award of the contract, and prior to
the Notice to Proceed, and shall be facilitated by a third party competent in the fundamentals of partnering, and
mutually acceptable to Contractor and Owner. The Contractor shall be responsible for scheduling, coordinating, and
hiring the third party facilitator, and planning all of the partnering meetings in consultation with the Engineer. The
Owner will be responsible to notify and coordinate attendance at the partnering meetings by other agencies. To
achieve the desired partnering relationships, the Contractor will need to encourage attendance by its major
subcontractors on the project. Follow-up workshops will be held periodically throughout the duration of the contract
as agreed to by the Contractor and Owner.

Subsection 105.5.2 - Pre-Construction Meeting:
After award of the contract and prior to the commencement of the work or mobilization, a pre-construction meeting

Payment for Partnering will be made on the basis of invoices of actual costs, and will be for a total amount not to
exceed the amount shown in the bid schedule for the item.
ITEM 105-1 - PARTNERING

An integral aspect of partnering is the resolution of disputes in a timely, professional, and non-adversarial manner.
Alternative dispute resolution (ADR) methodologies will be encouraged in place of the more formal dispute
resolution procedures. ADR will assist in promoting and maintaining an amicable working relationship to preserve
the partnering relationship. ADR in this context is intended to be a voluntary, non-binding procedure available for
use by the parties to this contract to resolve any dispute that may arise during performance.

I
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shall be scheduled at a location and time to be agreed upon between the Owner and the Contractor. The Contractor
shall make all necessary arrangements to have essential personnel of his company and of his principal subcontractors
present at the meeting. Each representative shall have authority to make commitments and act for his fInn. The
purpose of the pre-construction meeting is to discuss any specifIc concerns or potential problerns that the Contractor
is aware of, to provide general information appropriate to the contract, to identify responsible individuals for various
functions within each organization, and to develop tentative dates for the start of construction. The Contractor shall
submit to the Engineer during the pre-construction meeting the following documents:

Mix design composition
Manufacturer's certification for all materials
Material data safety sheets
Preliminary work schedule
Preliminary traffIc control plan
Shop drawings
Emergency telephone numbers
Signing authority letter
Name and telephone number of the certified safety professional

The pre-construction meeting will cover topics such as critical elements of the work schedule, payment application
and processing of invoices. Additionally, a scheduled start date for the work will be determined.

The Contractor shall be responsible to take minutes of the pre-construction meeting and distribute copies to all
meeting participants. The meeting minutes shall be distributed within 48 hours of the meeting. At the subsequent
construction progress meeting, the minutes will be attested or revised, as appropriate. The cost for attendance at the
pre-construction meeting, and preparation and distribution of meeting minutes shall be incidental to the project and
no extra payment will be made.

Subsection 105.5.3 -Construction Progress Meetings:
Construction progress meetings shall be scheduled weekly, or as considered necessary by the Owner. The
Contractor shall make all arrangements to have essential personnel of his company and of his principal
subcontractors present at all progress meetings; representatives shall have authority to make commitments and act for
their fIrms. The Contractor shall assume full responsibility to act for and commit any subcontractor employed by the
Contractor, whether or not such subcontractor is represented at the meeting.

During the construction progress meeting, the Owner's representative will act as chairman and will advise the
Contractor of any administrative matters connected with the contract. The Contractor shall submit for review his
two-week rolling schedule. The Contractor's representative at these meetings shall be prepared to discuss and
resolve construction problems and concerns, material delivery and vendor data submittals status, construction
progress as measured against the Contractor's approved construction schedule and the Contractor's short range
construction activities as provided on his two-week rolling schedule. The Contractor shall not be relieved of his
responsibility to fulfill all of the terms of the contract as a result of any inferences drawn or suggestions made
available at these meetings.

The Contractor shall be responsible to take minutes of the construction progress meetings and distribute copies to all
meeting participants. The meeting minutes shall be distributed within 48 hours of the meeting. At the subsequent
construction progress meeting, the minutes will be attested or revised, as appropriate. The cost for attendance at
meetings, and preparation and distribution of meeting minutes shall be incidental to the project and no extra payment
will be made.

Subsection 105.6 - Cooperation with Utilities:
Add the following:

An attempt has been made to determine the location of all underground utilities, drainage pipes, and structures;
however, it shall be the Contractor's responsibility to cooperate with the pertinent utility companies so that any
obstructing utility installation(s) may be adjusted. The location of the underground and overhead utilities as shown

I
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on the plans is based on the best available information. The Contractor shall not assume that this represents an exact
location of the line. No guarantee is made to the accuracy of the location shown on the plans. The Contractor shall
determine for himself the exact location of all utilities. Should Contractor's operations result in damage to any utility
the location of which has been brought to its attention, he shall assume full responsibility for such damage. There
also exists the strong likelihood that other abandoned older and undocumented underground utility and irrigation
lines exist within the project area. Contractor shall contact Arizona Blue Stake (telephone number 602-263-1100) a
minimum of two (2) working days before beginning any underground work. In addition, Blue Stake notification(s)
shall be maintained on a current basis.

The Contractor shall be required to abide by the requirements of the United States of America, Department of
Energy, Western Area Power Administration (WAPA) as stated in the License Agreement attached at the end of
these specifications.

The following telephone numbers should put the Contractor in contact with the proper personnel:

Name of Utility Company Contact Person Phone #

Salt River Project (Electric) Jim Frescholtz 602-236-0840

Southwest Gas Robert Sprague 602-484-5343

U.S. West Communications (US West) JohnAker 602-630-0496

Salt River Project - Water Robert Maurer 602-236-2962

City of Mesa- Water/Sewer/Gas Burt Williams 480-644-2784

Cox Communications Scott Gusso 623-322-7210

Western Area Power Administration (WAPA) Roy Watson 602-352-2554

Central Arizona Project (CAP) Abe Sahli 623-869-2126

Subsection 105.8 - Construction Stakes, Lines, and Grades:
Add the following:

A. The Engineer will furnish a Benchmark which the Contractor will use to set line and grade for all construction.
All other surveying required for the project shall be the Contractor's responsibility. The Engineer will not set
any construction stakes.

B. Before any construction work is started, the Engineer shall perform all base surveys and cross sections of
existing conditions that may be required as a basis for quantity determination.

C. The Contractor shall submit original construction surveyor's notes duly signed by a Registered Land Surveyor
to the Engineer at the end of the project. Copies of the survey notes shall be submitted to the Engineer at the
first weekly meeting after being generated.

D. As-built plans sealed by an Engineer registered in the State of Arizona shall be provided by the Contractor to
the Owner prior to project close out.

Subsection 106.1- Source of Materials and Quality:
Add the following:

Select Material, Aggregate Base, Mineral Aggregate, concrete, steel products and pipe shall be obtained from
commercial sources. Contractor shall pay all royalties or any other charges or expenses, incurred in connection with
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the securing and hauling of the material. Contractor will be required to furnish Engineer with a list of its proposed
commercial sources prior to use, and shall present certificates stating that the material produced from any
commercial sources is in accordance with the Uniform Standard Specifications and these Supplementary General
Conditions.

Subsection 106.4 - Trade Names and Substitutions:
Replace with the following:

Whenever an item of material or equipment is specified or described in the Contract Documents by using the name
of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the
type, function and quantity required. Unless the specification or description contains or is followed by words
reading that no like, equivalent or "or-equal" item or no substitution is permitted, other items of material or
equipment of other Suppliers may be accepted by Engineer under the following circumstances:

(A) "Or-Equal": If in the Engineer's sole discretion an item of material or equipment proposed by Contractor is
functionally equal to that named and sufficiently similar so that no change in related Work will be required, it
may be considered by Engineer as an "or-equal" item, in which case review and approval of the proposed item
may, in Engineer's sole discretion, be accomplished without compliance with some or all of the requirements
for acceptance ofproposed substitute items.

(B) Substitute Items: If in Engineer's sole discretion an item does not qualify as an "or-equal" item under
subparagraph 106.4 (A), it will be considered a proposed substitute item. Contractor shall submit sufficient
information as provided below to allow Engineer to determine that the item of material or equipment proposed
is essentially equivalent to that named and an acceptable substitute therefor. The procedure for review by
Engineer will include the following and may be supplemented in the Special Provisions. The Engineer may
decide what is appropriate under the circumstances. Requests for review of proposed substitute items of
material or equipment will not be accepted by Engineer from anyone other than Contractor. If Contractor
wishes to furnish or use a substitute item of material or equipment, Contractor shall first make written
application to Engineer for acceptance thereof, certifying that the proposed substitute will perform adequately
the functions and achieve the results called for by the general design, be similar in substance to that specified
and be suited to the same use as that specified. The application will state the extent, if any, to which the
evaluation and acceptance of the proposed substitute will prejudice Contractor's achievement of completion on
time, whether or not acceptance of the substitute for use in the Work will require a change in any of the
Contract Documents (or in the provisions of any other direct contract with Owner for work on the project) to
adapt the design to the proposed substitute and whether or not incorporation or use of the substitute in
connection with the Work is subject to payment of any license fee or royalty. All variations of the proposed
substitute from that specified will be identified in the application and available maintenance, repair and
replacement service will be indicated. The application will also contain an itemized estimate of all costs or
credits that will result directly or indirectly from acceptance of such substitute, including costs of redesign and
claims of other Contractors affected by the resulting change, all of which will be considered by Engineer in
evaluating the proposed substitute. Engineer may require Contractor to furnish additional data about the
proposed substitute.

If the fmal placement of a product will remain the property of the municipality or utility and/or owned by the
municipality or utility, that entity is responsible for issuing written approval for any equivalent or "or-equal'
products. The Contractor or Supplier will submit to that entity the request and documentation for written
approval of a product substitution. The Contractor will provide the entity's written approval to the Engineer at
the "Pre-Construction" Meeting.

(C) Contractor's Expense: All data to be provided by Contractor in support of any proposed "or-equal" or substitute
item will be at Contractor's expense.

I
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Subsection 106.5 - Contractors Marshaling Yards:
Add the following:

The Contractor shall obtain approval of the Engineer when using vacant property to park and service equipment and
store materials for use. The Contractor will obtain prior written approval of the property owner for such use and
submit a copy of the approval to the Engineer prior to use of the property.

The Contractor shall grade all construction yards, easements and limits of construction which are disturbed by
construction or construction related activities to the lines and grades shown on the plans; or as a minimwn, where no
line or grade is shown, to a condition similar to or better than the pre-existing condition.

The Contractor may use the vacant area shown as "future parking lot" as a marshaling yard. The Contractor shall
obtain prior approval from the District before using this area, and shall be responsible for stabilizing the disturbed
area per Section 230 of the Special Provisions at no additional cost to the District or the City ofMesa.

Subsection 107.2 - Permits:
Replace with the following:

Contractor shall obtain all permits and licenses, including but not limited to those required by City of Mesa and Salt
River Project (SRP); pay all charges, fees, taxes, and provide all notices necessary and incidental to the due and
lawful prosecution of the work. Permits for earth moving may be obtained from Air Pollution Control, Maricopa
County Department of Environmental Management, 2406 South 24th Street, Suite E-214, Phoenix, Arizona 85034,
telephone number (602) 506-6700. The cost for the earth moving dust control permit is $80 plus $8 per acre. The
above permit costs are subject to change. It is the responsibility of the Contractor to verify these costs.

The Contractor shall be required to abide by the requirements of the United States of America, Department of
Energy, Western Area Power Administration (WAPA) as stated in the License Agreement attached at the end of
these specifications.

Subsection 107.2.1 - NPDES Permit Requirements:
Add the following:

A. This project is subject to the National Pollutant Discharge Elimination System (NPDES) Storm water
requirements for construction sites under the Environmental Protection Agency (EPA) General Permit for
Arizona. Under provisions of that permit, the Contractor shall be designated as permittee, and shall take all
necessary measures to assure compliance with the NPDES General Permit for Arizona as well as all other
applicable Federal, State and local laws, ordinances, statutes, rules and regulations pertaining to Storm water
discharge. As the permittee, the Contractor is responsible for preparing, in a manner acceptable to the EPA, all
documents required by this regulation, including but not necessarily limited to:

1. Storm water Pollution Prevention Plan (SWPPP) for the project, including certification of compliance
form. Contractor shall be required to develop, implement, update and revise the SWPPP, as necessary, in
order to assure compliance with the EPA permit requirements. The SWPPP shall be retained on the
project site at all times during construction.

2. Notice of Intent (NOI) to assure compliance with the NPDES General Permit for Arizona, including
certification of signatures.

3. Notice of Termination (NOT) of coverage under NPDES General Permit for Arizona.

B. Preliminary copies of the Nor and the SWPPP shall be submitted to Owner during the pre-construction
meeting and shall be subject to review by Owner prior to implementation.

I
Contract No. FCD 1999C055 PCN 442-03-30 SGC Page 12 of 18



I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

C. Contractor shall submit the completed and duly signed NO! forms no later than forty-eight (48) hours prior to
the initial start of construction on the project to the following agencies:

EPA Storm water Notice of Intent
P.O. Box 1215
Newington, VA 22122

A copy of the completed NO! form shall be submitted to the following:

Storm water Coordinator
Arizona Department of Environmental Quality
P.O. Box 600
Phoenix, AZ 85001-0600

City of Mesa
20 E. Main Street, Suite 500
P. O. Box 1466
Mesa, AZ 85211-1466

Failure by the Contractor (or Subcontractors of any tier) to submit NOI's within the mandated time frame shall
result in delay of the construction start date, and no claim for extension of time will be granted for such delay.
A copy of the completed NO! shall be posted at the construction site.

D. Inspections ofall Storm water pollution control devices on the project shall be performed by Contractor on a
monthly basis and following each rainfall of 0.50 inches or more in a 24-hour period at the project site as
required under provisions of the NPDES General Permit for Arizona. Contractor shall prepare reports on such
inspections and retain the reports for a period of three years following the completion of the project.
Inspection reports shall be submitted monthly to Owner along with progress payment requests. Additionally,
Contractor shall maintain all Storm water pollution control devices on the project in proper working order,
which shall include cleaning and/or repair during the duration of the project.

E. Contractor warrants that its employees and Subcontractors of any tier and their employees shall at all times
comply with all applicable laws, ordinances, statutes, rules and regulations set forth by all federal, state and
local governments and the Environmental Protection Agency in connection with NPDES Permitting
requirements and laws and regulations pertaining to air, groundwater and surface water quality.

Fines and penalties imposed by the EPA against Owner or the Contractor for Contractor's failure to comply
with any of the requirements ofNPDES General Permit of Arizona shall be borne by the Contractor.

F. Upon project completion, acceptance and demobilization, Contractor shall submit its completed, duly executed
NOT form to the EPA, with a copy to the Arizona Department of Environmental Quality (and the appropriate
municipality), at the address listed in Section (B) above, thereby terminating all NPDES permit coverage for
the project. Contractor shall then surrender to Owner copies of the SWPPP, inspection information and all
other documents prepared and maintained by the Contractor in compliance of the NPDES General Permit.
Contractor shall retain the originals of such documents for a period of three (3) years following the completion
of the project.

G. The Lump Sum price for the SWPPP shall include all material, labor, and all other costs relating to the
preparation, installation and maintenance of the SWPPP during project construction, including assuring proper
operation of the pollution control devices installed, and all maintenance, cleaning, and disposal costs associated
with clean-up and repair following storm events, runoff or releases on the project. The Lump Sum price for the
SWPPP shall be inclusive of all costs, and no additional claims shall be made by Contractor under any other
specification provision of these documents, including Changed Conditions. Payment for this bid item shall be
upon completion and acceptance of the project, as per Section 109.1.

I
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H. Copies of all required forms and guidance for preparing the SWPPP are available in the "Drainage Design
Manual for Maricopa County, Volume III Erosion Control." The manual is available at the Flood Control
District, 2801 West Durango Street, Phoenix, Arizona 85009.

Payment for NPDES/SWPPP permit requirements shall be made on the basis of lump sum for all work described in
Subsection 107.2 .1 for:
ITEM 107-1 NPDES/SWPPP PERMITS

Subsection 107.4 - Archeological Reports:
Add the following:

Any cultural and/or paleontological resource (historic or prehistoric site or object) discovered by the Contractor, or
any person working on his behalf, shall be immediately reported to the Engineer. The Contractor shall suspend all
operations in the immediate area of such discovery until written authorization to proceed is issued by the Engineer.
An evaluation of the discovery will be made by authorized personnel and the Engineer to determine appropriate
actions to prevent the loss of significant cultural or scientific resources.

Subsection 107.5:
Add the following:

The entire construction site shall be considered a "Hard Hat Area" and all personnel in the area will be required to
wear a hard hat.

Subsection 107.5.2 - Compliance with the Arizona Communication Standard:
Add the following:

Owner will provide Contractor with Material Safety Data Sheets (MSDS) for any products known to exist on the site
that are deemed health hazards. Contractor will provide a copy of Owner-provided MSDS to all Subcontractors.

Contractor will provide Owner and all Subcontractors with MSDS for any products that have or are deemed health
hazards that will be brought onto the site or created on the site by either Contractor or by any Subcontractors.

Contractor will provide Owner with a statement certifying that ail personnel (Contractor and Subcontractor)
employed by Contractor or by a Subcontractor on the job site have received the required Hazard Communication
Standard training.

Subsection 107.5.4.1 Contractor's Status During any Hazard Remediation:
If remediation of any discovered Regulated Substance, contamination or asbestos is necessary, the Owner will
address the problem, and if this interferes with the project's critical path, then the CPM and project schedule will be
reviewed and revised as mutually acceptable by the Engineer and Contractor to minimize the impact to the total
project schedule. An extension in contract time for any delay to Contractor then resulting may be granted by Owner
in accordance with Subsection 108.7.

If any Regulated Substance, asbestos, or other type of contamination is encountered that results in a changed
condition, then a change order may be issued in accordance with the contract.

If the delay impacts the CPM in such a manner that Contractor is prevented from continuing work on any portion of
the project, and Owner issues a suspension of work order, then Contractor shall be entitled to compensation in the
form of a one-time payment of Demobilization and Remobilization costs, which shall be no more than 6 percent of
the original bid item for mobilization.

I
I
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Subsection 107.6.3 Public Information and Notification:
Add the following:

The Contractor shall employ a specialty public information service as a subcontractor to provide the community
relations program for the project as described herein. The name and address of the public information subcontractor
shall be submitted with the bid as specified in subsection 102.6 of the Supplementary General Conditions.
Contractor shall work closely with his subcontractor in developing and carrying out the community relations
program, but shall not expect to actually perform the work of providmg the public information services. Contractor
shall submit a history of the subcontractor's qualifications and experience in public information services at the pre
construction conference for acceptance by the Engineer. The community relations program shall be designed to run
the full length of calendar days in the contract for this project. The program will include but not be limited to:

Printing and distributing a pre-construction information letters, public notices and news letters to all residents,
business, schools, farm operations, etc. within an area bounded by Crismon Road on the west, Broadway Road on
the North, Signal Butte Road on the east and US 60 (Superstition Freeway) on the south, Printing and
distribution of public notices and/or newsletters.

The Contractor will use these or other means to inform the local citizens of necessary operations which create high
noise levels, street closures, limited access, detour locations, haul route and material delivery routes, hours of
construction and disruption of bus, trash, school bus and other delivery/pick-up routes.

The Contractor will be required to furnish a private line telephone to be used solely for receiving incoming calls
from local citizens with questions or complaints concerning construction operations or procedures. The Contractor
shall publish this telephone number and maintain a 24chour answering service. The answering service shall be
operated by Contractor personnel during all hours that work is being performed on the job site. The Contractor shall
maintain a log of incoming calls, responses, and action taken which shall be submitted to the Engineer weekly and/or
upon request.

Prior to the start of work, the Contractor shall notify, by letter, all affected businesses and residents of construction
plans and schedules within the geographic area identified above. In addition, all schools and emergency services
which serve the geographic area will also be notified even though they may be located outside the geographic area
described above. The letter shall contain, as a minimum, the following information:

1. Name of Contractor
2. 24-hour telephone complaint number
3. Brief description of the project
4. Name of Contractor project Superintendent
5. Name ofEngineer
6. Name of area supervisor
7. Construction schedule including anticipated work hours
8. Traffic regulations including lane restrictions

The Contractor shall submit a Public Information and Notification Plan to the Engineer at the pre-construction
meeting. No payments shall be made for this item until the Engineer approves the plan.

The plan and work which is eligible for reimbursement shall include: meetings with impacted businesses, schools,
emergency services, residents, etc.; scheduling; preparation and distribution of newsletter at least BI-weekly; and
maintaining a 24-hour telephone hot line for complaints.

The Contractor shall submit a fmal report/evaluation of the Public Information and Notification process performed
for this project. This report shall be submitted before the Contractor receives fmal payment.

Any items not listed here and listed in Section 401, Subsection 104.4 or any other Section or Subsection of this
Special Provision that requires the Contractor to inform the public will be responsibility of the General Contractor.

~ It will be up to the General Contractor to deligate that authority to the Public information SubConsultant. The cost

I
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of such item will not be paid from this allowance. However, this cost will be incidental to the bid item cost for
constructing such item

Payment will be based on invoices, and will be for a total amount not to exceed the amount shown in the bid
schedule for the item, "PUBLIC INFORMATION AND NOTIFICATION ALLOWANCE", for work performed in
notifying and coordinating with the local population impacted by this project. To cover the cost for administration
and supervision, the General Contractor may add an amount equal to not more than 5 percent of the accumulated
total invoiced billing for actual public information services provided by a Subcontractor. This cost for
administration and supervision will be considered included in the "PUBLIC INFORMATION AND
NOTIFICATION ALLOWANCE".
ITEM 107-2 - PUBLIC INFORMATION AND NOTIFICATION ALLOWANCE

Subsection 107.6.4 - Project Signs:
Contractor shall provide and install six (6) project information signs as directed by the Engineer, at the pre
construction meeting, before beginning construction. The signs will inform the public of the forthcoming project,
construction dates, and suggested alternate travel routes. Project signs shall include the names of all agencies
participating in the project. Signs shall be constructed in accordance with the Project Sign Information drawing to
be provided to the Contractor at the pre-construction meeting. The signs shall be installed at the location(s) approved
by the Engineer. The Contractor shall maintain the signs as necessary, and update the information as requested by
the Engineer. Payment shall be made according to the allowance in the Bidding Schedule in installments of 50%
upon installation, and the remaining 50% upon frnal payment for the work.
ITEM 107-3 PROJECT SIGNS ALLOWANCE

Subsection 107.8 - Use of Explosives:

Add the following:
Because of the proximity to the residential areas, schools and the CAP Canal, the use of explosives will NOT be
permitted for any construction activities on the project.

Subsection 107.9 - Protection and Restoration of Property:
Add the following:

The Contractor shall protect-in-place all existing structures and other features as identifred on the plans. This
includes but is not limited to landscaping on the private front yards and back yards, mail boxes, traffIc signs, curbs
and sidewalks, driveways, existing utilities shown as protect in place, fences, gates, irrigation box structures, and
other items shown as protect in place on the construction plans.

The Contractor shall limit all construction activities to the areas shown in the plans and shall not disturb any areas
other than as required for construction as shown on the plans.

The Contractor will grade all Temporary Construction and Permanent Easement areas, and project areas which are
disturbed during construction to the lines and grades shown on the plans, or as a minimum, where no lines and grades
are shown, to a condition similar to or better than the pre-existing condition.

Subsection 107.10 - Contractor's Responsibility for Work:
Add the following:

The Contractor shall not remove any vegetation, plants and/or trees outside the rights-of-way.

The Contractor shall protect-in-place the existing block wall along the west and east sides of the property boundary.
Any damage to the block wall or foundation of the block wall shall be repaired "in-kind" and/or to the satisfaction of
the owner.

The Contractor shall take all necessary action to protect the public from the construction work area.

I
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The Contractor shall take all necessary action to ensure that all construction materials are stored in such a manner
that stonn runoff from the storage area does not divert the flows or block the historical runoff patterns.

All of the existing chain link fence not shown as removal and replacement shall be protected in place. Any damage to
the chain link fence shall be repaired by the Contractor at no cost to the District.

Subsection 108.1 - Notice to Proceed:
Delete Paragraph (A) and replace with the following:

(A) Contractor shall commence work within seven (7) calendar days after the date of the Notice to Proceed and
complete all work within one hundred and fifty (150) calendar days beginning the day following the
effective date specified in the Notice to Proceed.

Subsection 108.2 - Subletting of Contract:
Add the following:

For this project, Contractor shall perform, with its own organization, work amounting to SO percent or more of the
total contract cost.

Subsection 108.4 - Contractor's Construction Schedule:
Delete in its entirety and replace with the following:

Contractor shall submit a proposed work schedule to Engineer at the pre-construction meeting for review before
starting work using the Primavera or other similar software program that is acceptable to the Engineer. Weekly
updates shall be submitted to Engineer at the weekly coordination meeting.

Contractor shall be solely responsible for the planning, scheduling and execution of the work to assure timely
completion of the project.

Subsection 108.4.1 - Contractor's Billing Schedule:
The Contractor shall furnish the Engineer an Estimated Billing Schedule, which shall include the estimated amount
of each billing for the total project at the pre-construction conference, and thereafter at monthly intervals as agreed to
between the Contractor and Engineer.

Subsection 108.5 - Limitation of Operations:
Add the following:

The normal work-week shall be 40 hours, Monday through Friday, and the work hours will be determined at the pre
construction meeting. This does not imply that this contract can be completed on time utilizing normal working
hours. The Contractor shall furnish sufficient forces and shall work such hours including night shifts and overtime
operations as necessary to ensure the completion of the work within the time required. To work other than normal
working hours, for other than emergency situations, the Contractor shall give the Engineer at least 24 hours advance
notification and receive written approval before working. Should the Contractor elect to perfonn any work after
regular working hours, on weekends, or legal holidays, any charges incurred by the Owner for inspection of the
work, surveys or tests of materials will be deducted from monies due or to become due to the Contractor.

Subsection 108.9 - Failure to Complete on Time:
Add the following:

The actual cost per calendar day incurred by the District for Administrative and Inspection Services on this project
will be added to the daily charges as indicated by TABLE 108, LIQUIDATED DAMAGES, and will be deducted
from monies due or to become due to the Contractor for each and every calendar day that work shall remain
incomplete after the time specified for the completion of the work in the proposal, or as adjusted by the Engineer.
Nothing contained in this provision shall prohibit the Owner from deducting from monies due or to become due to
the Contractor for any other costs incurred by the Owner directly attributable to the delay in completing this contract.

I
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Subsection 109.2 - Scope of Payment:
Add the following:
In addition to the contained provisions, the work under this section shall consist of preparatory work and operations,
including but not limited to, the movement of personnel, equipment, supplies and incidentals to the project site; the
establishment of all offices, buildings and other facilities necessary for work on the project, and for all other work
operations that must be performed and costs incurred prior to beginning work on the various items on the project
site.

The "complete-in-place" rate shall include but not necessarily be limited to all labor, material and equipment costs
for preparation, installation, construction, modification, alteration or adjustment of the items, which shall include all
costs for salaries and wages, all payroll additives to cover employee benefits, allowances for vacation and sick leave,
company portion of employee insurance, social and retirement benefits, all payroll taxes, contributions and benefits
imposed by any applicable law or regulation and any other direct or indirect payroll-related costs. The rate shall also
include but not necessarily be limited to all costs for indirect charges or overhead, mileage, travel time, subsistence,
materials, freight charges for material to Contractor's facility or project site, equipment rental, consumables, tools,
insurance to the levels specified in Section 103.6, CONTRACTOR'S INSURANCE, all applicable taxes, as well as
Contractor's fee and profit. This rate shall further include all site clean-up costs and hauling of construction debris
to disposal sites designated by the Engineer.

Payment will be made for only those items listed in the proposal and will not be made in accordance with the
measurement and payment provisions of the MAG Standard Specifications where this differs from the items listed in
the proposal. All materials and work necessary for completion of this project are included in proposal items. Any
work or materials not specifically referred to in these items are considered incidental to the item and are included in
the unit price. Payment shall not be made for unused materials.

It is the responsibility of the bidders to contact all municipalities in the area to determine if they will charge
Contractor sales taxes or any other fees for work on this project. Any such taxes or fees shall be paid by Contractor.

Subsection 109.7 - Payment for Bond Issue and Budget Projects:
(A) To third paragraph, add:

Payment or release of retained funds shall be made to the Contractor within thirty (30) days following fmal
payment to the Contractor [reference (B) following], and Contractor furnishing to Engineer satisfactory
receipts for all labor and material billed and waivers of liens from any and all persons and Subcontractors
holding claims against the work. Additionally, Contractor shall furnish a completed Certificate of
Performance to Engineer evidencing it has satisfactorily discharged all its duties in connection with the work
to be performed under this Contract. The form of Certificate of Performance shall be provided to Contractor
by the Engineer.

(B) Add the following:

The fmal payment will be made to Contractor by Owner within thirty (30) days following receipt of Engineer's
fmal estimate and receipt by Owner of Consent of Contractor's Surety to said fmal payment. If payment will
be longer than thirty (30) days as aforesaid, Owner will provide Contractor specific written fmdings for
reasons justifying the delay in payment.

The Contractor's monthly pay estimates will be initially processed by the Engineer during the last week of the month
covered.
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY

CONTRACT 1999C055

PARKWOOD RANCH DETENTION BASIN
(C.A.P. Detention Basin #5)

PCN 442-03-30

SPECIAL PROVISIONS

SECTION 201 CLEARING AND GRUBBING
Clearing and Grubbing shall conform to Section 201 of the MAG Uniform Standard Specifications except as
modified herein:

201.1 Description:
Add the following:
This work shall consist of removing objectionable material from the right-of-way, easements and such other areas as
may be specified in the special provisions. Clearing and grubbing shall be performed in advance of grading
operations. The contractor shall protect in place all perimeter masonry walls, footers, and chain link fences during
clearing and grubbing operations unless identified in the plans to be removed. Removal of trees, tree roots, stumps,
vegetation, rubbish, debris, tires, and other concrete debris is also included in this section.

201.5 Payment:
Add the following:
Objectionable material collected as part of this operation shall be disposed of at an approved landfill site and shall be
subject to landfill fees so assessed, which will be included in the lump sum price bid for this item. Weightickets
from all landfill disposal must be furnished to the Engineer.

Payment for clearing and grubbing shall be at the lump sum price bid, and shall be full compensation for furnishing
all labor, equipment, disposing of refuse and all other items that are incidental or appurtenant thereto.
ITEM 201 - CLEARING AND GRUBBING

SECTION 202 MOBILIZATION
Add this section to the MAG Uniform Standard Specifications:

202.1 Description:
The work under this section shall consist of preparatory work and operations, including but not limited to, the
movement of personnel, equipment, supplies and incidentals to the project site; the establishment of all offices,
buildings and other facilities necessary for work on the project, and for all other work and operations that must be
performed and costs incurred prior to beginning work on various items on the project site.

This section shall also include stabilization of all soils which are disturbed by the Contractor during construction.
Soil stabilization shall be per Section 230, Dust Palliative, of these specifications

Field Office
This work shall consist of providing and maintaining a furnished Field Office for the exclusive use of, and
occupancy of, the Engineer and the Engineer's staff.

The Contractor may furnish equivalent facilities in an existing building provided such facilities and building are
located to provide convenient service.

I
I
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The field office shall be an approved and weatherproof building or mobile trailer providing a minimum of 500
square feet of clear floor space, not including the toilet area. The structure shall have a minimum ceiling height of 7
feet and shall be provided with weatherproof doors equipped with locking devices. Windows shall also be provided
with adequate locking devices. The Contractor shall also provide the following:

Lighting - Electric light, non-glare type luminaries to provide minimum illumination level at desk height
level.
Heating & Cooling - Adequate electrically powered equipment to maintain an ambient air temperature of
72 degrees Fahrenheit plus or minus 8 degrees.
Telephone Line and Fax/Computer Line - Two outside telephone lines with telephones for the exclusive
use of the Engineer. The Contractor will pay for the cost of the line and local calling charges. Long distance
charges made on this line will be paid for by the District.
Toilet - a commode and wash sink in a separately enclosed room within the building or mobile trailer,
properly ventilated and complying with applicable sanitary codes. The Contractor shall provide water
service.
Maintenance - The Contractor shall maintain all facilities and furnished equipment in good working
condition.
Fire Extinguisher - Two non-toxic, dry chemical, fire extinguishers meeting Underwriters Laboratories,
Incorporated approval for Class A, Class B, and Class C fires with a minimum rations of 2A: 20B: lOCo
Electricity - The Contractor shall provide electric power and pay for all electric services.
Furnishings - Two office desks with drawers, two office chairs (padded, swivel type), one drafting table
(adjustable height 3 feet by 6 feet, one conference table, eight folding chairs, and one draftsman's stool.
Fax, Printer, Copier - The Contractor shall provide a 3 in 1 fax, printer and copier for the exclusive use of
the Engineer.
First Aid Kit.
Potable water supply or service.

The office shall be fully equipped and made available for the Engineer's use and occupancy prior to the start of any
contract work and not later than 10 days after the date of notice to proceed. The Engineer will notify the Contractor,
in writing, of the acceptability of the Field Office provided. The Contractor shall maintain the field office in
operating condition until seven (7) days after acceptance of the contract work.

All facilities shall be maintained in good operating condition and appearance by the Contractor for the designated
period. After which, all portable buildings, trailers, fencing, surfacing, and utilities shall be removed from the site,
the areas cleaned and seeded, if required, and left in a neat and acceptable condition.

202.2 Payment:
Payment shall be made on the basis of the lump sum price bid and shall be full compensation for supplying and
furnishing all materials, facilities, and services and performing all work involved as specified herein. The lump sum
price bid shall not exceed three percent (3%) of the total project bid amount exclusive of mobilization. No
additional payment will be made for occupancy and services during periods of contract time extension due to
engineering changes.
ITEM 202 - MOBILIZATION

SECTION 206 STRUCTURE EXCAVATION AND BACKFILL
Structure excavation and backfill shall conform to Section 206 of the MAG Uniform Standard Specifications except
as modified herein:

206.2 Foundation Material Treatment:
Add the following:
Foundation bearing surfaces shall be free of debris and water softened materials prior to placing concrete and
reinforcing steel. Any loose or disturbed zones shall be removed and replaced with compacted fill or lean concrete.
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206.4 Structural Backfill:
Add the following:
Compaction of structure backfill soils against embedded footings, walls, and headwall structures shall be
accomplished to a minimum 95 percent of the maximum ASTM D698 density.
Compaction against wing walls, or channel lining within 3 feet of the walls or lining shall be accomplished using
non-wheeled, hand operated compaction equipment only.

Backfill behind subsurface walls designed to support utilities, pavement, channels, or other facilities should be
compacted to density criteria from Section 211. Backfills shall consist of free draining granular soils which exhibit
low expansive potentials. The. material shall be free of vegetation, debris, organic contaminants, and fragments
larger than 6 inches in size.

Compaction operations shall be accomplished by mechanical methods. Water settling or jetting shall not be
permitted.

On-site soils with P.1.'s not greater than 12 may be used in structure fills or backfills. Imported soil used for fills
under pavements, or channels, backfills around structures should be granular soils conforming to the following
requirements:

Sieve Size Percent Passing

3" 100
3/4" 60-80
#8 35-80
#200 0-12

(Arizona Test Method 201)

206.5 Payment:
Add the following:
No payment will be made for structure excavation and backfill as such; the cost thereof shall be included in the bid
price for the construction or installation of the items to which such excavation and backfill are incidental or
appurtenant.

SECTION 211 FILL CONSTRUCTION
Fill Construction shall conform to Section 211 of the MAG Uniform Standard Specifications except as modified
herein:

211.1 Description:
Add the following:
Fill construction shall consist of constructing embankments except as may otherwise be specified, including the
preparation of the areas upon which they are to be placed; the construction of berms; the placing and compacting of
approved material within areas where unsuitable material has been removed; and the placing and compacting of
material in holes, pits, and other depressions.

211.6 Payment:
Add the following:
No separate payment will be made for fill construction. Material placed in fill construction will be paid for under
ITEM 215-Detention Basin Excavation, as appropriate.

SECTION 215 EARTHWORK FOR OPEN CHANNELS
Earthwork for open channels shall conform to Section 215 of the MAG Uniform Standard Specifications except as
modified herein:

I
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215.1 Description:
Add the following:
Open channels for the purpose of this section shall mean lined or unlined trapezoidal channels, and detention basins.
The work in this section includes stripping, excavation, overexcavation, fill, backfill, berm construction, grading and
disposal of excavated and removed material. Any remaining excavated material shall become property of the
Contractor and shall be removed from the site.

215.2 Stripping:
Add the following:
The excavation areas shall be stripped of all existing fill zones, backfill zones, unstable soils and loose wash bed
deposits. During stripping observe the surface for evidence of buried debris, vegetation or disturbed materials which
will require additional removal. If encountered, these materials should be removed at no cost to the District.

The ground surface in fill areas shall be prepared by scarifying, moisture conditioning, and compacting the exposed
surface soils to a depth of 12 inches.

215.4 Fill and Backfill:
Add the following:
Unless otherwise specified in the special prOVISIons, material obtained from the project excavations may be
presumed to be suitable for use as fill or backfill provided that all organic material, rubbish, debris, and other
objectionable material is first removed. Stone, broken portland cement concrete and bituminous type pavement
obtainedfrom the project excavations shall not be permitted in the backfill orfill.

Add the following:
Subgrade, fill, backfill, subbase fill or base material shall be compacted to the followmg minimum percent
compaction of the ASTM D698 maximum dry density in each lift:

Material Minimum Percent Compaction
Soil: Berm Fill 95
Backfill:* 90

* - Outside of berm areas.

The moisture content of on-site or imported soil materials at the time of compaction shall be optimum plus or minus
3%

The fill material for the open channels shall be compacted in horizontal lifts not to exceed 8 inches in depth and to a
minimum density of 95% of the maximum density as determined in accordance with ASTM D-698 withirI a moisture
content range of plus or minus 2% of optimum.

215.7 Measurement:
Add the following:
Measurement for earthwork for open channels and detention basins will be made accordillg to the quantity of
material excavated from natural ground to the finished grades shown on the plans. No measurement will be made for
fill construction, imported material, or disposal of excess material. The Engineer will verify the quantities of
excavation by a method which in hislher opinion is best suited to obtain an accurate determination.

215.8 Payment:
Add the following:
Earthwork for open channels and detention basins will be paid for at the contract unit price per cubic yard of
excavation as stipulated ill the proposal. Earth V-ditch construction will be paid at the unit price bid per lineal foot.
Such price shall include clearing, strippillg, excavation, overexcavation, fill, backfill, compaction, grading, hauling,
removal and disposal of excess excavated material and debris.
ITEM 215-1 - DETENTION BASIN EXCAVATION
ITEM 215-2 - TRAPEZOIDAL EARTH CHANNEL EXCAVATION

I
I
I
I
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SECTION 220 RIPRAP CONSTRUCTION
Riprap construction shall conform to Section 220 of the MAG Uniform Standard Specifications except as modified
herein:

I
I

220.1 Description:
Add the following:
The construction of riprap shall consist of furnishing and placing stone at the base of the downdrain spillway
structure as shown on the plans and specified in the special provisions.

The construction of grouted rock shall consist of furnishing and placing bedding, grouted rock, filter fabric and
drains as shown on the plans and specified in the special provisions.

Woven fabric shall meet the physical requirements listed above for nonwoven fabric except that the grab
elongation at break, percent, shall be 13 minimum, 115 maximum.

Add the following:
220.2.1 Fabric: Riprap and grouted rock construction shall include furnishing and installing a woven or non-woven
high survivability filter fabric meeting the following requirements

When the fabric is required, it shall be placed in the manner and at the locations shown on the project plans. The
surface to receive the fabric shall be free of obstructions, depressions, and debris. The fabric shall be loosely laid
and not placed in a stretched condition.

220.2 Materials:
Add the following:
Materials furnished for riprap shall conform to the requirements of Section 703, except that waste concrete and
sacked concrete shall not be used.
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ASTMD 4632
ASTM D 4632

ASTM D 4751
ASTMD4355

ASTMD 4833
ASTMD 3786
ASTMD4533
ARIZ 730

Test Method

PCN 442-03-30

890
45 minimum
115 maximum
360
2.20
220
0.07

106 - 600
70

Requirement

Woven:

Grab Tensile Strength, N
Grab Elongation at Break, %

Property

Nonwoven:

Puncture Strength, N
Burst Strength, M Pa
Trapezoidal Tear, N
Permittivity, second- l

Apparent Opening Size,
Sieve Size, urn

Ultraviolet Stability %

Contract FCD 1999C055

220.2.2 Construction Requirements:
The identification, packaging, handling, and storage of the geotextile fabric shall be in accordance with ASTM D
4873. Fabric rolls shall be furnished with suitable wrapping for protection against moisture and extended ultraviolet
exposure prior to placement. Each roll shall be labeled or tagged to provide product identification sufficient to
determine the product type, manufacturer, quantity, lot number, roll number, date of manufacture, shipping date, and
the project number and name to which it is assigned. Rolls will be stored on the site or at another identified storage
location in a manner which protects them from the elements. If stored outdoors, they shall be elevated and protected
with a waterproof, light colored, opaque cover. At no time shall the fabric be exposed to sunlight for a period
exceeding 14 days.

I
I

I
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(Test Requirements - Section 701.4.2 of the MAG Specifications is modified to allow a minimum apparent specific
gravity of2.4 per ASTM C-l27 for stone used as riprap.)

The strips shall be placed to provide a minimum 2 foot overlap for each joint. On horizontal joints, the uphill strip
shall overlap the downhill strip. On vertical joints, the upstre~m joint shall overlap the downstream strip.

220.2.2.1 Grouted Rock:
Rock- Rock for grouted rock shall conform to MAG Section 701.4 "Quarry Stone". The minimum size of the rock
in any dimension shall be greater than the nominal grout thickness. Rock size shall be as follows:

I
I
I
I
I

Dmin
10"

D50
12"

Dmax
14"

I
I
I
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Wash the rock free of fines or soil which would affect the grout bond.

Grout- Concrete for the grout shall be an approved batch meeting the following requirements: All concrete shall
develop 2,000 psi compressive strength within 28 days, the cement shall be Type V as specified in Section 725, the
stone aggregate shall conform to the gradation requirements of Size Number 8 coarse aggregate (3/8 inch to No.8)
as specified in ASTM C-33. The quality of the sand and gravel shall be as specified in Section 701. The slump shall
be within a range of 5 to 7-inches. A maximum of 30% of cement material may be fly Ash (ASTM C-6l8, Type C
or F). Color shall be approved by the Engineer prior to placement.

The bed for the riprap shall be shaped and trimmed to provide even surfaces. Remove all soft, yielding material and
replace with approved material as specified in MAG Section 215.3.

Excavate for placement of rock layer as indicated. Placement methods will minimize disturbance of the subgrade.
Machine place rocks into position following details indicated. Starting at the lowest point, generally place rocks in
stepped fashion with the bottom of the uphill rock below the top of the downhill rock by half the height of the rock
minimum. Care shall be taken to remove all fmes and smaller rock. Wash the stone free of fmes or soil which would
affect the grout bond. The concrete grout shall be placed by injection methods by pumping under low pressure,
positive displacement methods, through a 2-inch maximum diameter hose to ensure complete penetration of the grout
into the stone layer. The grout shall fully penetrate the entire depth of riprap. The fmish surface shall have no more
than 4" of stone protruding above the grout. The operator shall be able to stop the flow and will place grout in the
voids and not on the surface stone. Clean and wash any spillage before the grout sets. The visual surfaces of the
stone will be free of grout to provide a clean natural appearance. A "pencil" vibrator will be used to make sure all
voids are filled between and under stones. The intent is to fill all voids from the subgrade level through the stone
layer. In all cases, grout must penetrate to subgrade. The pencil vibrator may be used to smooth the appearance of
the surface, but the Contractor shall use a wood float to smooth and grade the grout to drain. The grout mix shall be
stiffened and other measures taken to retain the grout in steep locations.

The exposed surface of the completed grout layer shall be approximately 4 inches below the upper surface plane of
rock stones as shown on drawings. Excess grout and grout splatter shall be removed from the exposed surfaces of
the rock without causing damage to the grouted rock placement. After the grout has been placed, the portion of stone
projecting above the ground surface shall be cleared by air-water blasting. Removal and cleanup of grout from the
exposed surface of the rock shall be done to the satisfaction of the Engineer.

The Contractor shall submit mix design of the grout at least 20 days prior to the placement. The grout mix shall be
stiffened and other measures taken to retain the grout in steep locations. The Contractor is recommended to layout a
test section and have that reviewed and approved by the Engineer before proceeding to the additional work.

220.7 Measurement:
Add the following:
The exposed surface area of the grouted rock will be measured within the limits of dimensions shown on the plans
and computed to the nearest square foot.

I
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220.8 Payment:
Payment for riprap will be made for the number of cubic yards of riprap in place, on the basis of unit prices
stipulated in the proposal and shall include preparation of ground surfaces, filter fabric, trenching, material,
equipment, and labor. No separate payment will be made for filter fabric.
ITEM 220-1 - PLAIN RIPRAP

Payment for grouted rock will be made at the contract unit price bid per square foot of Grouted Rock, on the basis of
unit prices stipulated in the proposal and shall include preparation of ground surfaces, filter fabric, trenching,
material, equipment, and labor. No separate payment will be made for filter fabric or thickened edges at termination
as detailed on the plans.
ITEM 220-2 - GROUTED ROCK

SECTION 225 WATERING
Water for compacting and dust control shall conform to Section 225 of the MAG Uniform Standard Specifications
except as modified herein:

225.1 Description:
Add the following:
The work performed under this contract shall include applying all water required for the control of dust as
considered necessary in the execution of the work, including excavation, and on roads used to haul material for the
safety and convenience of the traveling public, for the reduction of the dust nuisance to adjacent property, and as
may be directed by the Engineer.

The project site is located within a densely developed residential area. Therefore, pre-soaking prior to excavation
and continuous dust control efforts during construction will be required for this project. The contractor will maintain
adequate pre-soak conditions during excavation, and adequate dust control during loading and transport operations
to minimize dust.

225.2 Water Supply:
Add the following:
The Contractor may obtain a fire hydrant meter from City of Mesa Public Works Services. All construction water
may be obtained through the hydrant meter. Contractor shall pay all fees related to the hydrant meter and all water
bills for construction water regardless of the water source.

The contractor shall furnish all connections, wrenches, valves and small tools that may be necessary to meet the
requirements pertaining to the hydrant use.

225.5 Payment:
Add the following:
No separate payment will be made for watering as such; the cost thereof shall be included in the bid price for the
construction or installation of the items to which such watering is incidental or appurtenant.

SECTlON230 DUST PALLIATIVE APPLICATION

230.1 Description:
This section shall govern the application of dust control palliatives (agents) on unpaved roads, traffic surfaces,
vacant lots, construction sites and road shoulders. Dust palliatives may also be used to protect erosion of slopes,
embankments, sediment control and re-vegetated areas, and for soil stabilization.

The Contractor shall use a dust palliative for soil stabilization in all areas where the native soil is disturbed by the
Contractor, including but not limited to staging areas and unpaved paths used for vehicle travel. This applies
specifically to the west side of the property labeled as "future parking lot" and the area immediately south of the
future parking lot, as well as all other disturbed areas or as directed by the Engineer.

I
I
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Dust palliatives may be applied as topical treatments to penetrate an undisturbed surface, or may be applied to larger
areas using mixing methods that blend the product with surface material and then compact the mixture to provide a
stabilized, dust resistant, surface course.

230.2 Materials:
Materials to be used as dust palliatives shall conform to the requirements of Section 792. The Contractor shall use
an Acrylic Copolymer type dust palliative or approved alternative as directed by the Engineer.

Water used for diluting dust palliatives and for pre-wetting of treated subgrade shall be either potable or form a
source compatible with dust palliative ingredients.

230.3 Equipment:
The Contractor shall provide all equipment necessary to complete the work. The equipment may include but not be
limited to motorized graders, distribution trucks mixing and pulverizing equipment, pneumatic-tired rollers, sprinkler
systems, etc. All equipment used for this work is subject to approval by the Engineer. Equipment that does not
perform satisfactorily shall be removed from the job.

Distributor trucks shall be pressure type with a computer-controlled applicator. Spray bars and extensions on
distribution trucks shall be of the full circulating type. The spray bar shall be adjustable to permit varying height
above the surface to be treated.

230.4 Preparation of Surface:
All surface preparation shall be in conformance with Maricopa County Rule 310 and 310.01 as applicable.

230.4.1 Topical Preparation:
Prior to the application of the dust palliative, the surface shall be graded to provide drainage.

Unless otherwise stated in the manufacturer's technical data, all areas to receive the dust palliative shall be uniformly
moistened. Moisture must be maintained on the surface until the time of the application. Dust palliatives shall not
be applied when the surface is excessively wet or saturated.

230.4.2 Surface Course Preparation: Areas to receive dust palliative shall be graded and scarified to at least the
minimum depth and width shown on the plans. The material shall be damp at time of scarification to reduce dust and
aid in pulverization. Soil clods shall be pulverized until all material, exclusive of gravel or stone, will past a 1Y2-inch
[37.5mm] sieve.

All debris, weeds, organic material, stone larger than 4-inches [102-mm], etc. shall be removed from the site.
Surface gravel or stones shall be removed or thorougWy mixed with the surrounding soils to obtain a homogeneous
mixture.

If pre-wetting is required, ample amount of water shall be added and mixed with the in-place material to obtain a
moisture content near optimum. This moisture content shall be established prior to and maintained until the
application of the dust palliative. The methods to establish and maintain the moisture shall be done in accordance
with manufacturer's recommendations. The moisture must be uniformly distributed throughout the surface course
and over the underlying undisturbed soil. Dust palliatives shall not be applied when the soil is excessively wet or
saturated. Moisture content shall be determined in accordance with either ASTM D 2922, D 3017 or D 4944.

230.5 Application:
230.5.1 General: The dust palliative shall be applied by a pressure type distribution truck. Comers or surface that
cannot be accessed by the distributer truck shall be hand sprayed by means of hoses or bars pressurized by a gear
pump or air tanks.

The dust palliative shall be applied at the dilution ratio and application rate specified in accordance with Section
792, unless otherwise directed by the Engineer. Products may be applied in multiple passes at reduced application
rates to meet the total application rate specified and/or assure uniform coverage.

I
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230.5.2 Topical Application: Topical applications shall be rolled only when recommended by the manufacturer.
Complete penetration of palliative will be required prior to the surface rolling. Complete penetration occurs when
the compaction equipment will not track or pick up the dust palliative and/or the top layer of the surface material.

230.5.3 Surface Course Application: Mixing shall be done in-place using mixing equipment or by motorized
grader (blade mixing). The blending methods utilized shall result in a uniformly treated mixture of soil and dust
palliative at or near optimum moisture content (minus any post-compaction dust palliative top coat application
quantity). The dilution ratio may be adjusted to bring the mixture to the desired moisture content. The amount of
area treated each day shall be limited to that which the Contractor can thoroughly mix and compact within that work
day.

Complete penetration of palliative will be required prior to compaction. Complete penetration occurs when the
compaction equipment will not track or pick up the blended material.

The blended material shall be shaped to the required grade line and cross section shown on the plans and be
compacted at least 95% of maximum density in accordance with ASTM D 698, unless otherwise directed by the
Engineer. The fmal surface shall be rolled to a smooth and even grade. Immediately after the compaction, a top
coat of dust palliative shall be applied.

230.6 Curing:
No equipment or traffic will be permitted on the treated surface for 24 hours.

230.7 Weather Conditions:
Dust palliatives shall be applied only when the ambient temperature is above 40~F [5~C] and there is no
possibility of rainfall during or within 24 hours after placement. Application during high wind should be avoided.

230.8 Payment:
No additional payment will be made for Dust Palliative as such; the cost thereof shall be included in the bid price for
Item 202, Mobilization, or the construction or installation of other items to which such dust palliative is incidental or
appurtenant.

SECTION 301 SUBGRADE PREPARATION
Subgrade preparation shall conform to Section 301 of the MAG Uniform Standard Specifications except as modified
herein:

301.1 Description:
Add the following:
This section shall govern the preparation of natural, or excavated areas prior to the placement of sub-base material
for maintenance roadways and invert access ramps. It shall include stripping and disposal of all unsuitable material
including existing pavement and obstructions such as stumps, roots, rocks, etc., from the area to be covered with
untreated base.

301.8 Payment:
Add the following:
Payment for subgrade preparation shall be included in the cost of ITEM 310 - Untreated Base in those areas where
subgrade preparation is required prior to placement of untreated base.

SECTION 310 UNTREATED BASE
Placement of untreated base shall conform to Section 310 of the MAG Uniform Standard Specifications except as
modified herein:

310.1 Description:
Add the following:
Aggregate base course, also referred to as ABC, shall be placed as shown on the plans and shall comply with

I
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Subsection 702.2

Asphalt concrete pavement replacement shall be constructed in accordance with Type B of Mesa Standard Detail M
19.4, as indicated on the plans, and as required by Sections 321 and 710.

SECTION 321 ASPHALT CONCRETE PAVEMENT
Asphalt Concrete Pavement shall conform to Section 321 of the MAG Uniform Standard Specifications except as
modified herein:

SECTION 336 PAVEMENT MATCHING AND SURFACING REPLACEMENT
Pavement matching and surfacing replacement shall conform to Section 336 of the MAG Uniform Standard
Specifications except as modified herein:

SP Page 12 of 44PCN 442-03-30Contract FCD 1999C055

336.2 Materials and Construction Methods:
Add the following:
The Contractor shall be responsible for backfilling and replacing pavement in all street excavations per the City of
Mesa Policy Statement for Street Trench Backfilling and Pavement Replacement, Revised September 29, 1999.
Copies of this policy statement are available at the City of Mesa Public Works Service Desk, at no charge. Asphalt
must be approved by the East Valley Asphalt Committee. A special permit is not required.

336.1 Description:
Add the following:
Street and alley pavement and surfacing within the rights-of-way, removed by construction activities or to be
widened or matched in connection with the improvement of Public Works, shall be placed as shown on the plans and
applicable standard details, in accordance with this specification and/or the special provisions.

321.9 Payment:
Add the following:
Asphalt concrete pavement will be paid for at the at the contract unit price per square yard.
ITEM 321 - ASPHALTIC CONCRETE TURNOUT

310.4 Payment:
Payment for untreated base will be made on the basis of the price bid per square yard. Such payment shall include
material, transportation, labor, equipment, placement, and compaction. No allowance will be made for spilling or
waste beyond the limits of placement shown on the plans.
ITEM 310-1 - 6" ABC MAINTENANCE ROAD
ITEM 310-2 - 6" ABC INVERT ACCESS RAMP
ITEM 310-3 - 3" DG WI STABILIZER MAINTENANCE ROAD

SPECIAL ATTENTION IS CALLED TO THE POLICY STATEMENT REQUIREMENTS FOR TRANSVERSE
TRENCHES. BACKFILL IN ALL TRANSVERSE TRENCHES SHALL BE ABC SLURRY, WITH ONE SACK
OF CEMENT PER CUBIC YARD OF MIX. ALL COSTS FOR FURNISHING AND INSTALLING THE
SLURRY MIX SHALL BE INCLUDED IN THE UNIT PRICES BID FOR THE APPLICABLE ITEMS. NO
ADDITIONAL COMPENSATION WILL BE MADE FOR THE SLURRY MIX.

IN ADDITION THE PAY WIDTH FOR PAVEMENT REPLACEMENT SHALL BE IN ACCORDANCE WITH
THE PAY WIDTHS LISTED IN MAG. UNIFORM STANDARD SPECIFICATIONS SECTION 336.4
EXCLUDING ANY ADDITION FOR "T"-TOP PAVEMENT REPLACEMENT. IN COMPUTING PAY
QUANTITIES BY THE SQUARE YARD, THE PRODUCT OF THE LENGTH OF PAVEMENT
REPLACEMENT MEASURED ALONG THE CENTERLINE OF THE TRENCH AND THE PAY WIDTHS
LISTED, EXCLUDING ANY ADDITION FOR "T"-TOP PAVEMENT REPLACEMENT, SHALL BE USED.
NO DIRECT PAYMENT WILL BE MADE FOR SURFACE COURSE PAVEMENT REPLACEMENT OUTSIDE
OF THE SPECIFIED PAY WIDTHS. THE CONTRACTOR SHALL INCLUDE THE COST FOR SURFACE
COURSE PAVEMENT REPLACEMENT AND MILLING THAT IS BEYOND THE SPECIFIED PAY WIDTHS
IN THE UNIT PRICE BID PER SQUARE YARD OF PAVEMENT REPLACEMENT.
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The maximum length of open trench from the point of initial excavation to the point where fInished grade of native
and/or A.B.C. backfill has been installed shall not exceed 300 feet.

Where pavement replacement is called for, the maximum length of exposed A.B.C. backfill prior to the installation
of base course asphalt concrete shall not exceed 300 feet. Surface course asphalt concrete shall not be installed
sooner than two (2) weeks after base course, but no later than three (3) Weeks.

336.5 Payment:
Add the following:
Direct payment for pavement or surfacing replacement will be made at the contract price per square yard and
includes all materials and subgrade preparation required for the pavement replacement.
ITEM 336 - PAVEMENT REPLACEMENT (MESA STD DET M-19.4, TYPE :B)

SECTION 340 CONC. CURB, GUTTER, SInEWALK, DRIVEWAY AND ALLEY ENTRANCE
Construction of concrete curb, gutter, sidewalk, driveway, and alley entrances shall conform to Section 340 of the
MAG Uniform Standard SpecifIcations except as modifIed herein:

340.1 Description:
Add the following:
This work shall consist of construction of curb, gutter, and sidewalk and driveway entrances according to the plans
and these specifIcations. Concrete Sidewalk shall be 6 feet in width.

340.6 Payment:
Add the following:
Payment for the above named items will be made in accordance with the unit bid price for bid Item 340, Concrete
Sidewalk. Such payment shall include full compensation for furnishing all labor, material, tools and equipment and
accomplishing all work in conformance with the contract documents.
ITEM 340 - CONCRETE SInEWALK (MAG STD DET 230, MODIFIED)

SECTION 350 REMOVAL OF EXISTING IMPROVEMENTS
Removal of existing improvements shall conform to Section 350 of the MAG Uniform Standard SpecifIcations
except as modifIed herein:

350.1 Description:
Add the following:
This work shall consist of removal and disposal of various existing improvements as called out on the plans, and
shall include any other items necessary for the accomplishment of the improvements.

350.3 Misc. Removal & Other Work:
Add the following:

(1) Remove existing Concrete Headwall
(J) Remove existing Concrete Sidewalk
(K) Remove existing AC Pavement
(L) Remove existing Concrete Box Culvert
(M) Remove existing Barrier
(N) Remove existing 8" Storm Drain
(0) Remove existing Concrete Header
(P) Sawcut and Remove existing Concrete Channel Lining
(Q) Remove existing Landscaping and Irrigation System

350.4 Payment:
Add the following:
Payment for removals will be made at the lump sum bid price. Such payment shall be full compensation for

I
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furnishing all labor, equipment, and material required to complete all work described herein or on the plans.
ITEM 350 - REMOVALS

SECTION 401 TRAFFIC CONTROL
Traffic control shall conform to Section 401 of the MAG Uniform Standard Specifications except as modified
herein:

401.1 Description:
Add the following:
This work shall consist of traffic control devices and flagmen or pilot cars in accordance with MAG Specification
401, Part VI of the mahual on Uniform Traffic Control Devices (1998 Edition, including Revision 3 dated
September 3, 1993.) The cost for any damage to traffic signal equipment (loop detectors, pull boxes, conduit, etc...)
is the Contractor's· responsibility. All repair work will be done by the Contractor at his own expense to the
satisfaction of the City of Mesa Traffic Signal Group. Copy of standards may be obtained from City of Mesa Public
Works Services.

401.2 Traffic Control Devices:
Add the following:
All signs, cones, and other traffic control devices and all equipment necessary for the control of traffic shall be
furnished by the Contractor. The Contractor shall be responsible for maintaining the necessary traffic control
devices until normal traffic flow is restored.

401.5 General Traffic Regulations:
Add the following:
During non-peak hours, one (1) traffic lane in each direction on Southern Avenue and the left turn lane at the
Southern Avenue and Cheshire Street intersection shall remain open. Left turns may be prohibited as directed by the
City Inspector.

During the peak hours of 6:30 a.m. to 8:30 a.rn. and 4:00 p.rn. to 6:00 p.m. the Contractor shall maintain all existing
traffic lanes on Southern Avenue and Cheshire Street, including left turns at the intersection unless otherwise
approved by the City inspector.

The Contractor shall submit a certification statement signed by the Contractor and the barricade subcontractor stating
that they certify and warrant that the barricades will be erected and maintained in compliance with the barricade
manual.

The Contractor shall employ a "designated" person who will be responsible for ensuring that all barricades, signs,
barricade lights, signals, and other traffic control devices are established and maintained in strict compliance with the
City of Mesa Traffic Barricade Manual and the contract requirements. The designated person shall:

=
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1.

2.

3.

4.

Inspect all barricading and traffic control devices on a regular, recurring basis and submit a daily (including
weekends and holidays) report, in writing, to the inspector of such inspections the next work day;

Ensure that existing City-owned traffic signals do not conflict with barricades and signs or give misleading
signals to pedestrians and motorists. He/she shall immediately bring conflicting conditions to the attention
of the inspector. The inspector will coordinate with the City's Traffic Signals Group for any required
changes to traffic signal sequencing, timing, or outages;

Ensure that flagmen, when employed, are trained in accordance with the O.S.H.A. regulations (29 CFR
2926.201 Signaling); and,

Immediately respond to all call-outs by the inspector, the Stand-by inspector, or Base Operations; cooperate
with Police or Fire Department Investigators; and, on his/her own responsibility, re-establish barricades and
traffic control devices, as necessary.

I
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The "designated" person required by this section may be the same as the "competent" person required for trench
safety (O.S.H.A. Regulations- 29 CFR 1926.650(i)) provided such person is qualified in accordance with O.S.HA
Regulation (29 CFR 1926.21(1)) for these duties.

The Contractor shall certify, by letter, that the designated person has read and will comply with the requirements of
the City of Mesa Traffic Barricade Manual. The Safety Certification letter shall be provided to the City at the
preconstruction conference. The Safety Certification should include the name of the "designated" person, the name
of the "competent" person (if different from the designated person), telephone numbers where they can be reached
24-hours per day, and any restrictions or limitations on their duties and authorities.

Business Access Requirements
Access shall be maintained to adjacent businesses at all times during their hours of operation. Access may be
maintained by such measures as constructing driveways in half sections, or by providing bridging over the new
concrete. Properties having more than one point of access shall not have more than one access restricted for more
than fourteen (14) calendar days at any given time. Access to adjacent driveways shall be provided during all non
working hours. Any business restrictions shall be coordinated with the affected business in writing at least seven (7)
days prior to imposing restrictions.

Pedestrian Access Requirements
The contractor shall ensure that all sidewalks on this project remain open and safely useable at all times. Such
measures as backfilling or ramping to existing sidewalks, or providing alternate sidewalk areas adjacent to existing
sidewalks may be used. In high pedestrian use areas, the Engineer may request temporary hard-surface walkways,
such as plywood sheets to be installed at no additional cost to the District.

Sanitation Pickup
The contractor shall provide sanitation pickup for affected residents by relocating trash containers, or by providing
alternative measures acceptable to the Sanitation division of the City of Mesa.

Special Sign Reguirements
The contractor shall provide, erect, and maintain informational and directional access signs that may be required by
the Engineer. The cost shall be included in bid item 401, Traffic Control.

401.5.1 Special Traffic Regulations:
Prior to excavation, the Contractor shall:

1. Develop a haul route and obtain a no fee permit from the City of Mesa.
2. Obtain City of Mesa Street Transportation Department approval of haul route, truck volumes, and
operating hours.
3. Obtain a City of Mesa grading permit for proposed spoil location, if applicable.
4. The City of Mesa permit does not release the Contractor from the requirements of MAG Subsection

108.5.

Costs incurred by the requirements of this section shall be included in the bid items listed in the Bid Schedule. No
additional payment shall be made for barricades, other traffic control devices, salaries, or other work or materials
required by this section.

401.7 Payment:
Add the following:
Payment for traffic control, including all mobilization, signage, materials, and maintenance shall be made on the
basis of the lump sum price bid for bid item 401, Traffic Control.
ITEM 401 -TRAFFIC CONTROL

SECTION 420 CHAIN LINK FENCES
Chain link fence construction shall conform to ADOT Standard Detail C-12.20 and Section 902 of the ADOT
Standard Specifications, except as modified herein:
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420.1 Description
Add the following:
This work includes installing new chain link fence as replacement for fence removed on the north right-of-way line
of the Superstition Freeway (US 60). The new fence shall match the existing fence in kind.

420.5 Payment:
Add the following:
The price bid paid per linear foot for chain link fence shall include full compensation for furnishing all labor,
materials, tools, and equipment, and doing all the work involved in constructing the fence complete in place as
specified on the plans, and in the special provisions, except for furnishing and installing gates.

Full compensation for clearing the line of the fence and disposing of the resulting material, excavating high points in
the existing ground between posts, excavating and furnishing and placing concrete footings, connecting new fences
to structures and existing fences, and any other related work shall be considered as included in the price bid per
linear foot of fence.
ITEM 420 - REMOVE AND REPLACE CHAIN LINK FENCE (ADOT STD C-12.20)

SECTION 421 GAME FENCE GATES
Smooth wire game fence gate construction shall conform to the following section which is added to the MAG
Uniform Standard Specifications:

421.1 Description:
The work under this section shall consist of furnishing all materials and constructing gates at the locations and in
accordance with the details shown on the plans. Gates shall be constructed according to ADOT Standard Drawing
C-12.10, for Type 1 Single Gate except that all wire shall be barbless and shall be constructed in accordance with the
requirements of these specifications.

421.2 Materials:
Gate wire shall be 12-1/2 gauge steel wire with no barbs and shall be either zinc coated or aluminum coated. Zinc
coated steel wire shall conform to the requirements of ASTM A 121, Class 1 coating. Aluminum coated steel wire
shall conform to the requirements of ASTM A 585, Type 1, Class 1 coating.

Line posts shall conform to the requirements of ASTM A 702. Lengths of posts shall be as shown on the plans.
Packaging of posts will not be required. The type of post furnished, tee, channel or U or Y type shall be the same on
anyone project.

End, corner, pull, latch and gate posts and braces shall conform to the requirements of ASTM A 702, for uprights
and braces.

Posts and braces shall be painted Desert Beige.

Portland cement concrete shall conform to the requirements of Section 725.

Stays shall be 9 Yz gauge twisted wire designed for screw-on type installation. Stays shall be zinc coated steel of
good commercial quality. The minimum weight of zinc coating shall be 0.3 ounce per square foot of uncoated wire
surface.

Tie wires, hog rings and post clips shall be zinc coated steel of good commercial quality and shall be of the same
gauge as the fence fabric being fastened. The minimum weight of zinc coating shall be 0.3 ounce per square foot of
uncoated wire surface.

421.3 Construction:
The Contractor shall clear the gate lines of all earth, trees, brush and other obstructions which interfere with the
proper construction of gates. Disposal of removed material shall be in accordance with the requirements of Section
201.
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End, comer, pull, latch and gate posts and braces shall be set in concrete footings crowned at the top to shed water.

Any high points which interfere with the placing of gate wire shall be excavated to provide the clearance shown in
the detail.

Spacing of the twisted vertical wire stays shall be as shown on the detail for the type of gate speclfied. The vertical
wire stays shall be woven into every horizontal wire.

The Contractor shall be responsible for reconnecting the existing fence to the posts of the new gate. Any existing
fence which is removed shall be replaced in kind. Materials used for reconnection of the existing fence shall be
equivalent to or better than the existing fence.

421.4 Measurement:
Gates shall be measured per each structure installed.

421.5 Payment:
Gates will be paid for at the unit price bid for each size of gate required by the plans or special provisions, which
price shall include full compensation for furnishing the gates, together with all necessary gate posts, fittings and
hardware, and doing all the work involved in installing the gates complete in place as specified. If double gates are
required, each double gate pair will be paid for at the unit price bid and such unit price shall include furnishing and
installing both leaves.

Full compensation for clearing the line of the gate and disposing of the resulting material, excavating high points in
the existing ground between posts, excavating and furnishing and placing concrete footings, connecting new fences
to structures and existing fences, and any other related work shall be considered as included in the price bid per
linear foot of fence and no additional allowance will be made therefor.
ITEM 421 - 14' SINGLE GATE (ADOT C-12.10, TYPE 1)

SECTION 430 LANDSCAPE PLANTING

430.1 DESCRIPTION
Provide complete landscaping and planting installation in accordance with the Contract Documents and conform to
Maricopa Association of Governments (MAG) "Unifonn Specifications for Public Works Construction" current
edition Section 430 and 795, Flood Control District of Maricopa County (FCDMC) and City of Mesa requirements.
Any Sections of The MAG not indicated herein or modified by the Drawings, shall remain in effect per the MAG
Documents.

Work shall include, but is not limited to: site fme grading, material procurement, material testing, soil preparation,
planting, tree staking, turf installation, rock ground cover installation, landscape restoration where necessary,
obtaining and paying all required permits and fees, providing all necessary traffic control, and maintenance,
establishment and warranty of all landscape work.

430.2 GENERAL
The unit price bid items includes the cost for all work to furnish and install the complete landscaping as shown or as
indicated on the Landscape Drawing Plan Sheets including the respective notes, legends, and detail sheets that are
not covered by any other Bid Item.

Materials and installation shall conform to MAG Sections 795 and 430, respectively, except as noted herein or on
the drawings.

Transplanting or removal of any existing plants shown on the plans along with the associated costs of obtaining any
required permits from the FCDMC, City and the State of Arizona are to be included in this bid item.

All references to the Owner within these Technical Specifications or on the Drawings shall refer to the Flood Control
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District of Maricopa County (FCDMC).

Landscape areas shall be smooth graded as shown on the drawings unless otherwise indicated. All imported soil or
on site soil used as fill or backfill shall meet or be amended to conform to M.A.G. Section 795.2 and shall not
contain more than ten percent aggregate or rock by volume. Aggregate or rock shall not be nested or layered within
the planting pit backfill.

Any subsurface obstructions, materials or substances which conflict with or impact the installation of plants; may be
detrimental or restrictive to plant health, rootzone development and drainage; is not considered fertile friable soil;
shall be excavated and removed to a minimum of two (2) times the rootball container depth and four (4) times the
rootball container width for containerized plants and to a minimum depth of twelve inches (12") for turf areas.

All landscape plants, materials and surfaces shall be planted, established and maintained in accordance with MAG
Section 430, except that the Maintenance/Establishment period shall be 90 calendar days from the completion and
acceptance date of all pre-maintenance inspection and landscape planting and restoration punch list items of the
project as determined by the FCDMC Representative. If this period extends beyond the final acceptance date of the
project, the FCDMC will retain ten percent of the bid for project landscaping until the requirements for final
acceptance are met at the end of the maintenance/establishment period.

This Bid Item shall also include the cost for restoration of all existing landscape areas or other eXIstmg
improvements which are disturbed or impacted by any work completed under this contract. The limits of this work
shall be as determined by the limit of disturbance or as necessary to complete the satisfactory restoration of impacted
areas in accordance with MAG Section 107.9 and as indicated on the plans. This item includes, but is not limited to:

The restoration of existing landscape and all non-paved landscape areas as indicated on the plans.

The removal, relocation or replacement of existing landscape plants and other materials or surfaces which
are disturbed or damaged by this project.

The work shall be neatly joined, coursed, connected, attached, blended or butted (as applicable) to the existing
conditions to the satisfaction of the FCDMC representative. Existing undamaged materials may be reused, subject to
approval. Contractor shall provide a sample replacement of all material prior to any restoration or replacement work.

The FCDMC reserves the right to reject any replacements or restorations that do not meet the criteria for these items.
The Contractor shall remove and replace any such rejected work to the FCDMC's satisfaction at no additional
expense.

For existing landscaped areas, outside the allowable limits of work, the Contractor shall restore the granite, rock,
soil or other existing landscape surfaces using materia1(s) to match the existing in type, quality and appearance.

Existing landscape items in the way of new construction or which conflict with vehicular sight visibility requirement
shall be removed or relocated to an area near the present location as shown on the plans or as directed by the
FCDMC's Representative.

430.2.1 RELATED WORK
The Contractor shall be responsible for the procurment, installation and completion of all work items and
componenets of work items indicated, including: coordination, scheduling and sequencing of all work between the
various trades required to complete the work and in accordance with the Contract Documents.

SECTION 425 - TOPSOILS

SECTION 440 - LANDSCAPE (SPRINKLER) IRRIGATION SYSTEMS

OTHER SECTIONS OF SPECIFIED WORK INDICATED HEREIN

I
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430.2.2 QUALITY CONTROL
Within 14 days after the award of contract, the Contractor shall submit a list of all specified landscape materials,
sources, locations, phone numbers and contact persons to the FCDMC Representative for review and approval. Prior
to bringing plant materials onto the site, the FCDMC Representative is to visually inspect the proposed materials.
The Contractor shall make all necessary arrangements with the FCDMC Representative to have the plant material
inspected in accordance with MAG Section 430.52. Contact Theresa Hoff (telephone number: 602-506-1502) at the
FCDMC for inspection. The FCDMC Representative may reject any material which shall be replaced with
acceptable material by the Contractor.

The Contractor shall provide certificates of inspection and testing for all materials and equipment as required by law
and regulation.

Note: Any and all required laboratory testing and analysis reports shall be paid for by the Contractor.

All packaged materials shall be delivered sealed in the manufacturers original packaging and shall· have the
manufacturers certified analysis printed or stamped on each container.

For all non-packaged materials, the Contractor shall provide analysis and testing reports from an independent
certified agricultural soils testing laboratory or agency. The laboratory must be approved by the FCDMC. The
Contractor shall provide certification and documentation that all required materials, equipment and products meet or
exceed these specifications. The Contractor shall submit all certifiaction, testing reports and samples to the FCDMC
Representative for acceptance. Final acceptance of all materials shall be determined by the FCDMC Representative.

The landscape Contractor shall have experience in the construction and installation of landscape planting, turf
facilities and related irrigation systems. If requested by the FCDMD Representative, the Contratractor must be
capable of providing positive references and project installation examples of work of a similar nature and complexity
to this project, completed within the last two years.

The Contractor shall assign a project superintendent to be on site at all times. The assigned superintendent shall
have a minimum five (5) years experience in the construction and installation of landscape planting, turf facilities
and related irrigation systems. The project superintendent shall be subject to approval by the FCDMC.

430.3.1 TURF SOIL PREPARATION (PREPARATION OF IN- PLACE SOILS)
Turf soil preparation indicated on the drawings shall be prepared in accordance with M.A.G. Section 430.3 and as
indicated on the Drawings and as specified herein. The top eight inches of all landscape areas indicated to receive
turf planting shall consist of a homogeneous mixture of topsoil, as specified; organic soil conditioner, as specified;
and processed sand, as specified.

Soil Preparation Soil Mix: The soil preparation soil mix shall be a proportional mixture thoroughly mixed by
volume of topsoil, organic soil conditioner, sand, fertilizer and selected soil amendments as follows:

1. Topsoil- 2 parts.
2. Organic Soil Conditioner (Processed Peat) --1 part.
3. Processed Sand - 1 part
4. Mix 5 lbs. of 16-20-0 commercial grade fertilizer per cubic yard of topsoil and organic

soil conditioner mulch mixture.
5. Other soil amendment types and quantities as determined by the soils analysis.

Organic soil conditioner shall be processed peat moss product available from Western Agricultural Products
Company, Phoenix, Arizona (602) 269-5756 or approved equal, free of sticks, stones or other debris and comply
with the following USGA specifications.

:
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Parameter

Total Carbon
Carbon to Nitrogen Ratio

Contract No. FCD 1999C055

Specified Range

>85%
20:1 to 30:1
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Total Ash
pH
% Moisture

Sieve Size

2.0 mm
1.0mm

15% or less
6.5 to 7.5
30% to 50%

% Passing

95 - 100%
80%

*
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Processed Sand shall be "Rootzone Sand" as available from Pioneer Sand Company (602) 926-8200 or approved
equal. A clean processed brick/masonry class sand may be utilized pending testing and submittal of sample along
with testing results and approval by the FCDMC Representative

Commercial grade fertilizer shall be a slow release nitrate of a granular form and free flowing condition. Chemical
analysis shall be 25% nitrogen (N), 4% phosphoric acid (P205), 8% potassium (K20)

Soil Sulphur shall be Agri-Sul, Dispersul or approved equal, shall be used only if test analysis determines Soil
Sulphur is a recommended additive.

Gypsum shall be a fmely graded, agricultural quality Gypsum product, shall be used only if test analysis determines
Gypsum is a recommended additive.

430.3.2 SEEDING
The Turf variety shall be Common Bermuda - Cynadon dactylon. Common Bermuda shall be fancy hulled which is
certified 98 percent pure and have a germination rate of 88 percent. The weed seed content of Common Bermuda
shall not esceed 0.35.

The planting season for Bermuda grass seed is from April 15 to September 1.
All lawn/turf areas must be established by hydroseeding and accepted prior to September 15th.

Turf shall be installed by hydroseed and hydromulching over a weed free, amended, prepared and finish graded soil
surface where indicated on the plans.
Hydroseeding shall be accomplished through the application of a combined water slurry mixture of hydromulch, seed
and hydromulching fertilizer over all areas designated for lawn/turf at the following minimum rates*:

Seed: 3.5 pounds per 1000 square feet
Hydromulch: 45 pounds per 1000 square feet
Hydromulching Fertilizer: 8 pounds per 1000 square feet
Clean, fresh water shall be used in quantity specified by seed company.

Minimum rates shall be modified based on recommended rates by seed provider, for installation in Mesa,
AZ.

All hydroseeding products shall be delivered to the site in unopened containers. Opening of containers and mixing of
hydromulch slurry shall occur in the presence of the Owner's Representative. Provide a minimum 3 business days
prior notification.

All drifting or over spray of hydromulch mixture· shall be immediately removed from all surfaces not indicated for
lawn/turf installation at the completion ofhydromulching operations.

All reseeding and repair of lawn/turf areas shall be completed a minimum of 30 days prior to the end of the
Maintenance / Establishment Period.

430.3.3 MAINTENANCE(LAWN/TURF AREAS)
Begin maintenance at time of lawn/turf installation completion and continue until acceptance at the end of the
Maintenance / Establishment Period. Maintenance activities shall include: watering, weeding, mowing trimming and
other operations required to establish a smooth, uniform finish graded lawn / turf coverage and healthy stand of
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grass, free of any discoloration and bare patches. At the end of the Maintenance / Establishment Period and upon
the FCDMC acceptance of the lawn/turf areas, the City of Mesa will take over responsibility for all maintenance.

Any damaged areas or any areas greater than 12" in diameter which fail to show a good stand shall be reworked and
replanted until an acceptable stand of grass is obtained.

430.4 (DECOMPOSED GRANITE AREAS) ROCK GROUND COVER
The work consists of furnishing all equipment, materials and labor required for the grading and preparation of
landscape surfaces, two applications of pre-emergent, and placement of rock ground cover material within the
project area, in the locations shown and in accordance with the project plans, MAG and these Technical
Specifications.

Decomposed Granite rock ground cover shall be 3/4" minus coral to match existing Parkwood Ranch landscape
areas. The Contractor shall confirm that a sufficient quantity is available so that the entire area will be of the same
composition and appearance. Provide sample to the FCDMC for approval. Installation shall conform to MAG
Section 430 and as indicated on the plans.

All landscape areas designated to receive rock ground cover, unless otherwise noted, shall be treated with two (2)
applications of approved pre-emergent herbicide as required by MAG and as indicated on the drawings. The first
application shall be applied over the graded soil surface prior to placement of rock ground cover. The second
application shall be applied to the finish graded and compacted rock ground cover surface. Apply pre-emergent as
specified by the manufacturer.

Finish grade for the rock ground cover in all areas shall be as detailed and as follows: 1 inch below any adjacent
concrete walkway and 2" below adjacent curbs or other vehicular pavements. The required (minimum) installed
depth indicated on the drawings shall be after settlement and shall be uniform throughout all areas designated to
receive rock ground cover.

430.5 TREE, SHRUB AND GROUND COVER PLANTING
All planting shall be completed under strict compliance with the Contract Documents.

430.5.1 SUBSTITUTIONS
Any and all requests for substitutions will be submitted in writing prior to Award of Contract. Upon Award of
Contract the Contractor shall immediately secure and have held by the supplier, all specified landscape materials or
those which have been approved for substitution, until time of delivery to the site.

430.5.6 SHRUB AND TREE PITS
Plant pits shall be sized per the details, unless otherwise indicated in the Contract Documents.

Plant pit backfill may utilize on site native soil as long as the soil meets the specifications for topsoil.

In rocky site conditions, on-site soils to be used for backfill may be screened to meet the specifications for maximum
aggregate content in topsoil. Refer to Section 430.2 for removal of sub-surface conditions impacting the installation
or health of plants.

Nested or layered aggregate or other infertile materials located beyond the limits of the plant pit or within the
potential root growth zone of the plants/turf, shall be considered a subsurface obstruction and removed as specified.

Plant pit fertilizer tablets shall be as specified under MAG. Section 430.5.6.

All pits shall be excavated to the detailed dimensions with the sides ofpit roughened or scarified.

430.6 HEADER INSTALLATION
Headers shall be as indicated and detailed in the Drawings "6 x 12" Concrete Header" and shall conform to the
requirements of MAG Section 340.
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430.7 PLANT ESTABLISHMENT GUARANTEE AND MAINTENANCE:
Unless otherwise authorized, the Contractor shall maintain and be responsible for all landscape areas and materials
on a continuous basis as installations are completed during the course of work and until final project acceptance.

All existing and new plants shall be kept in a healthy, growing condition by watering, pruning, spraying, weeding
and any other necessary operations or maintenance. Plant saucers and beds shall be kept free of weeds, grass and
other undesirable vegetation. Plants shall be inspected at least once per week and appropriate maintenance
performed.

The Contractor shall maintain the irrigation system and make any necessary repairs regardless of cause to assure a
complete and operational system is provided at the time of [mal acceptance.

A pre-maintenance inspection will be performed upon substantial completion of all landscape planting and irrigation
work under this contract. The Contractor shall be present at the inspection and a punch list of items requiring
remedial work shall be generated. Upon completion of the punch list items and approval by the FCDMC, the 90 day
maintenance/establishment period will begin.

Final maintenance Inspection: At the end of the 90 day maintenance/establishment period a [mal inspection will be
performed. If, after this inspection, the FCDMC agrees that all planting areas are weed free and plant materials are
in satisfactory growing condition, written Notice of Acceptance will be given to the Contractor for landscape
installation.

Maintenance inspections will occur periodically. If landscape areas are improperly maintained, if appreciable plant
replacement is required, or other corrective work becomes necessary, the Contractor shall continue to maintain the
entire site until all items are corrected and accepted at no cost to the FCDMC.

Any corrective work disturbance, repairs or replacements completed during the 90 day maintenance/establishment
period shall be subject to an additional 90 day maintenance/establishment period from the time of acceptance of the
corrective work.

The cost of plant establishment, maintenance and warranty shall be included in the Landscape Planting Bid Item.
Ten percent (10%) landscape retention will be paid at the end of the successful completion of the 90 day plant
establishment period.

430.7.1 WARRANTY
Required: Warranty plant materials to be in a healthy thriving condition for specific periods at or after the
completion of the maintenance/establishment period as follows:

1 & 5 gallon shrubs and ground cover - at end of maintenance/establishment period (90 days)

Trees and all other plant material- at end of maintenance/establishment period (90 days)

Lawn Areas - warranty a full stand of turf at the end of the maintenance/establishment period (90 days),
perform soil preparation and reseeding as required to provide a fully established stand of turf at the stated
time, at no additional cost to the FCDMC.

Replacements: Immediately replace, repair or repeat applications as specified over any rejected plant material or
surfaces at no cost to the FCDMC. Immediately replace with like kind, in a satisfactory condition, any plant
materials not surviving, in poor condition, or not showing vigorous healthy new growth at the end of the pertaining
warranty period, all at no cost to the FCDMC. Perform replanting as specified herein for the original planting.
Maintain, establish and warranty all replacement plantings the same as required for original plantings.

Contractor's Observations: To insure that the required warranties are not impacted by the City of Mesa's
maintenance, the Contractor shall check the landscaped areas at least once every two weeks during the warranty
periods and notify the FCDMC in writing of any advised changes or concerns.
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Periodic Inspection: Appointed personnel representing the Contractor and the FCDMCD will perform bi-weekly
inspections of the landscape installation. Plants requiring replacement and other required corrective measures shall
be completed prior to the next bi-weekly inspection meeting.

Final Inspection: Notify the FCDMC's Representative seven days prior to the end of the warranty period that fInal
landscaping inspection is requested. The FCDMC's Representative will make an inspection and give the Contractor
notice of any plantings or other work of this section that are not acceptable and require correction: Contractor shall
immediately make such corrections.

Warranty Exceptions: The Contractor is not responsible for plant loss or damage caused by unusually extreme
weather, or lack of maintenance by the City of Mesa.

430.8 MEASUREMENT
The Unit Cost Bid Items include the cost for all work to furnish and install the complete landscaping and restoration
as shown on the Contract Documents, that is not covered by other bid items.

The Contractor shall complete and provide unit cost prices for each of the items listed under Description in the
Schedule of Bid Items Form provided herein. Each unit price shall include all incidental or contingency work,
materials, equipment, services, labor, warranties, etc., required to provide and install each listed item complete, in
place and operational as indicated or directed by the Contract Documents. Any items not listed on the Schedule of
Bid Items are considered incidental to the items listed. No additional compensation beyond the Unit Cost Bid total
amount will be permitted for failure to completely ascertain all aspects of the project. The unit prices will be used as
a basis of adjustment to the Bid total amount only if the Owner requests the Contractor to add or delete landscape
work from that which is indicated in the Contract Documents.

ITEM 430-1- 24" BOX TREE
ITEM 430-2 - 15 GALLON TREE
ITEM 430-3 - 5 GALLON SHRUB
ITEM 430-4 - 1 GALLON SHRUB
ITEM 430-5 - SEEDING (LAWN)
ITEM 430-6 - 6"X12" CONCRETE HEADER
ITEM 430-7 - DECOMPOSED GRANITE

SECTION 440 IRRIGATION SYSTEM

440.0.1 DESCRIPTION
Provide complete installation of a fully automated landscape irrigation system in accordance with the Contract
Documents and conform to Maricopa Association of Governments (MAG) "Uniform SpecifIcations for Public
Works Construction" current edition Section 440 and 757, Flood Control District of Maricopa County (FCDMC)
and City of Mesa requirements. Any Sections of The MAG not indicated herein or modified by the Drawings, shall
remain in effect per the MAG Documents.
The Contractor shall furnish all necessary labor, materials, and equipment required to complete the installation of the
automated irrigation system providing full coverage to all plants and turf areas. All permits for installation and
construction of any of the work included under this section shall be obtained by the Contractor.

All references to the Owner within these Technical SpecifIcations or on the Drawings shall refer to the Flood Control
District of Maricopa County (FCDMC).

Landscape irrigation system installation work shall include, but is not limited to: material procurement, material and
installation testing, all above and below ground system installations, trenching, piping, valves, backflow prevention
assemblies, controllers, wiring cabinet/cage enclosures with pads, fIttings, turf heads, emitters, irrigation restoration
where necessary, preparation of record drawing as-builts, obtaining and paying all required permits and fees,
providing all necessary traffic control and maintenance and warranty of all irrigation work.
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440.0.1 RELATED WORK
The Contractor shall be responsible for the procurement, installation and completion of all work items and
components of work items indicated, including: coordination, scheduling and sequencing of all work between the
various trades required to complete the work and in accordance with the Contract Documents.

SECTION 425 - TOPSOILS

SECTION 430 - LANDSCAPING AND PLANTING

OTHER SECTIONS OF SPECIFIED WORK INDICATED IN THE CONTRACT DOCUMENTS

440.0.2 QUALITY CONTROL
Within 14 days after the award of contract, the Contractor shall submit a list of all specified irrigation materials and
manufacturer product data and specification sheets and all required shop drawings for fabricated items to the
FCDMC Representative for review and approval. All materials shall be delivered new, protected and maintained in
an undamaged condition throughout the entire installation. The FCDMC Representative may reject any material
which shall be replaced with acceptable material by the Contractor.

The Contractor shall provide certificates of inspection and testing for all materials and equipment as required by law
and regulation.

Note: Any and all required laboratory testing and analysis reports shall be paid for by the Contractor.

All equipment and packaged materials or components shall be delivered sealed in the manufacturers original
packaging and shall have the manufacturers instructions and warranties included.

440.0.3 SUBMITTALS
Within 14 days after the award of contract, the Contractor shall submit six (6) copies listing the types, sizes, model
numbers and manufacturer's catalog data sheets for all specified irrigation materials, components and equipment,
including Shop Drawings as indicated with fmish and color samples for all purchased or fabricated items to the
FCDMC Representative for review and approval. All irrigation submittal data and information shall be bound in a
three ring binder with the project name on the cover and edge binding.

No substitution will be allowed without prior written approval by the FCDMC

Equipment or material installed or furnished without prior approval of the FCDMC may be rejected and the
Contractor required to remove such materials from the site at his own expense and shall include the replacement with
the approved specified item.

Approval of any item, alternate or substitute indicated only that the product or products apparently meet the
requirements of the drawings and specifications on the basis of the information or samples submitted.

Record Drawings
The Contractor shall provide and keep up to date a complete set of "record" drawings which shall be corrected daily
to show all changes in the location of irrigation heads, controllers, backflow preventers, valves, drains, meters, points
of connection, pull boxes and wire splice boxes, pipe and wire routing and other changes that may have been made
from the original drawings and specifications as provided to him. The Contractor shall dimension from two
permanent points of reference, building comers, sidewalk, or road intersections, etc., the location of the following
items:

I
I
I

1.
2.
3.
4.
5.

Contract No. FCD 1999C055

Water meter location including connections through backflow preventer.
Controller location including connections through power service source.
Mainline pipe
Isolation ball valves.
Quick coupler valves
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6.
7.
8.
9.

Control valves.
Routing of both drip and turflaterallines and heads
Routing of control wiring.
End location and length of all sleeving and/or conduits.

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

Record Drawings shall include all installations, modifications and relocations resulting from restoration of impacts to
existing landscape irrigation systems.

Prior to final acceptance, the Contractor shall furnish reproducible "record" drawings prepared by a qualified
draftsperson showing the entire completed system as actually installed. This is the responsibility of the Contractor
and shall not be construed to be the responsibility of any other party. This drawing shall be accurate and to scale.
The symbols for valves, heads, and piping, etc. shall be the same as shown on the original drawings. The legend
shall also be modified to designate any "record" changes. The "record" drawings shall be drawn on 3mil mylar base
sheets reproduced from the original drawings available from the FCDMC. The [mal drawings shall be dated and
clearly labeled "RECORD AS-BUILT DRAWING" and signed by the person responsible for the information
contained on the drawings. No [mal acceptance or start of project warranties will be issued until all record drawings
are completed and submitted by the Contractor and approved by the FCDMC Representative.

Controller Charts
A. Record drawings shall be acceptable to the FCDMC before controller charts are prepared.
B. Provide one controller chart for each controller supplied prior to [mal acceptance.
C. The chart shall show the area controlled by the automatic controller and the area each controller station or

valve covers. Each chart shall be the maximum size which will fit inside the controller enclosure/cabinet
door.

D. The chart is to be a reduced drawing of the actual as-built system. However, in the event the controller
sequence is not legible when the drawing is reduced, the necessary information shall be enlarged on the
original to a size that will be readable after reduced.

E. The chart shall be a black line or blueline ozalid print and a different color shall be used to indicate the area
of coverage for each station.

F. When completed and approved, the chart shall be hermetically sealed (laminated) between two pieces of
plastic, each piece being a minimum lO mils thick.

G. These charts shall be completed and approved prior to [mal inspection of the irrigation system.

Product Handling
The Contractor shall be responsible for correct procedures in loading, unloading, staking, storing, transporting and
handling all materials to be used in the system. The Contractor shall avoid rough handling which could affect the
useful life of equipment. Pipe shall be handled in accordance with the manufacturer's recommendations on loading,
unloading and storage. All PVC pipe shall be transported in a vehicle which allows the length of pipe to lie flat so as
not to subject it to undue bending or concentrated external load at any point. Any section of pipe that has been
dented or damaged will be discarded and, if installed, shall be replaced with new piping.

Project Understanding Confirmation
Prior to start of any work the Contractor shall submit confirmation that the assigned superintendent has inspected and
reviewed, with the FCDMC, the City of Mesa Representative and the Parkwood Ranch representative, all existing
site areas to be impacted by work under this Contract and fully understands and accepts the extent of work required
to complete the required improvements in accordance with the Contract Documents and to the satisfaction of the
FCDMC. Confirmation shall also include that the Contractor understands the intended limit of work. The limits of
work shall extend to the limits necessary to remove, reconfigure, modify, replace or repair as necessary any adjacent
areas or existing improvements requiring restoration as a result of work or impacts resulting from this Contract.
Conformation shall also include that the Contractor has notified and has completed all required Blue Stake markings.

440.1 GENERAL
The unit price Bid Items shall include the cost for all work to furnish and install the complete and fully automated
landscape irrigation system as shown or as indicated on the Landscape Irrigation Drawing Plan Sheets, including the
respective notes and detail sheets that are not covered by any other Bid Item.

I
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Materials and installation shall confonn to MAG Sections 440 and 757, respectively, except as noted herein or on
the drawings.

Irrigation quantities where indicated are for general reference only. It shall be the responsibility of the Contractor to
determine all quantities and materials necessary to complete the work in accordance with the notes and symbols
shown on the plans and as herein specified.

This section includes installation specifications for all items installed as part of the landscape irrigation system.
certain construction procedures or minor equipment installation procedures may have been omitted from these
specifications that are necessary for the proper installation of the system. Carefully investigate the structural and
finished conditions affecting all of the work and plan the work accordingly, furnishing such fittings, etc., as may be
required to meet such conditions. Drawings are generally diagrammatic and indicative of the work to be installed.
The work shall be installed in such a manner as to avoid conflicts between irrigation systems, planting, pavements,
utilities, and other existing or constructed site improvements or architectural features.

In any case, all materials and equipment shall be installed in a neat and workmanlike manner according to
manufacturer's recommendations and specifications, local and state codes, as shown on the Drawings and as
specified herein. If the drawings call for or describe materials, workmanship, or construction of a better quality,
higher standard, or larger size than is required by the above rules and regulations, the provisions of these
specifications and drawings shall take precedence. Discrepancies or conflicting information in the Documents shall
be brought to the attention of the Engineer and the Engineer shall determine the course of action. Contractor
assumes full responsibility for work installed without clarification.

440.1.1 LANDSCAPE IRRIGATION SYSTEM REMOVAL AND RESTORATION
Cost of work to restore any existing landscape irrigation systems that are disturbed by any work under this project
shall be included in these bid items. Materials and installation shall confonn to MAG Sections 440, and 757
respectively, except as noted herein or on the drawings.

440.2 TRENCH EXCAVATION AND BACKFILL
All trenching and trenching backfill shall be complete, settled and compacted prior to the start of any planting or
hydroseeding.

All topsoil and soil preparation requirements shall be maintained above all trench areas. Top eight inches of all
trench backfill in lawn turf areas shall be approved soil preparation soil mix.

440.3 PIPE INSTALLATION
The Contractor shall be responsible for providing all piping necessary to provide a complete and fully operational
irrigation system, including all sub-lateral piping, risers and fittings to each plant emitter or turf head as specified and
detailed whether or not piping is shown on the plans.

Type, class or schedule of PVC or metallic pipe shall be as shown on the drawing, except that Schedule 80 must be
used for all pipe and fittings with threaded joints.

PVC sleeves that must be installed under paved surfaces and structures are included and shall be the responsibility of
the Contractor to coordinate the installations prior to completion of the pavements or structures. Where sleeving is
to placed beneath existing pavements or structures the Contractor will be responsible for any required boring
necessary to complete the installation.

All pipe installed beneath any paving or structures shall be sleeved and sleeved separately from wire, in PVC pipe
sleeves. Size and type as required or as shown on the drawings.

Existing Trees:
Where it is necessary to excavate adjacent to existing trees, the Contractor shall use all possible care to avoid injury
to trees and tree roots. Excavation in areas where roots two inch (2") and larger occur shall be done by hand. All

I
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roots two inches (2") and larger in diameter, except directly in the path of pipe or conduit, shall be tUnneled under
and shall be heavily wrapped with burlap to prevent scarring or excessive drying. Where a trenching machine is run
close to trees having roots smaller than two inches (2") in diameter, the wall of the trench adjacent to the tree shall be
hand-trimmed, making clean cuts through. Roots two inches (2") and larger in diameter shall be painted with two
coats of Tree Seal or equal. Trenches adjacent to trees, should be closed within 24 hours, and where this is not
possible, the side of the trench adjacent to the tree shall be kept shaded with burlap or canvas.

440.3.1PLASTIC PIPE AND FITTINGS:
All PVC pipe shall bear the following markings:

I
I

a.
b.
c.
d.
e.
f.

Manufacturer's name.
Nominal pipe size.
Schedule or class.
Pressure rating in PSI
National Sanitation Foundation (NSF) approval.
Date of extrusion.

I All fittings shall bear the manufacturer's name or trademark, material designation, size, applicable IPS schedule and
NSF seal of approval.

PVC Pressure Mainline Pipe, PVC Sleeves, Perforated Pipe and Fittings

1. Pipe shall be made from NSF approved Type I, Grade I PVC compound conforming to ASTM specification
D 2241. Piping shall be SDR solvent weld.

Continuous Pressure mainline piping sizes less than 3" shall be PVC schedule 40, Type I, solvent weld; sizes 3" and
larger shall be class 200, SDR 21, rubber ring joint type.

I
I
I
I
I
I
I

2.

3.

4.

Solvent-weld fittings shall be Schedule 80, 1-2, II-I NSF approved conforming to ASTM test procedure
D2467.

Installation procedure for rubber ring joint type pipe shall comply with manufacturer's recommendations.

Detectable tape shall consist of 0.35 mil thick solid foil core encased in a protective plastic jacket that is
resistant to alkalis, acids and other destructive elements commonly found in soil. The lamination shall have
sufficient strength that the layers cannot be separated by hand. The total composite thickness shall be 4.3
mils minimum. The foil core is to be visible to ensure continuity.

Detectable tape shall have a minimum tensile strength of 63 1bs. in the machine direction and 68 1bs. in the
transverse direction per three (3) inch strip.

A continuous warning message repeated every 16 to 36 inches shall be imprinted on the tape surface. The
tape shall be colored: designating the code appropriate to the type of line which the tape is protecting.

I
Detectable tape shall be applied to all pressurized main line.

Non-continuous pressure PVC Lateral Line Piping (Including Emitter Lateral Piping)

I
I
I

1.

2.

3.

Non-continuous pressure buried lateral line piping shall be PVC Class 200 with solvent-weld joints for sizes
12" and larger.

Pipe shall be made from NSF approved, Type I, Grade II PVC compound conforming to ASTM resin
specification D 1784. All pipe shall meet requirements set forth in Federal Specification PS-22-70, with an
appropriate standard dimension ratio.

Except as noted in paragraphs 1 and 2 above, all requirements for non-continuous pressure lateral-line pipe
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I and fittings shall be the same as for solvent-weld pressure mainline pipe and fittings as set forth in Section

440.3.1of these specifications.

440.3.2 BRASS PIPE AND FITTINGS
A. Where indicated on the drawings, use red brass screwed pipe conforming to Federal Specification #WW-P

351.
I
I B. Fittings shall be red brass conforming to Federal Specification #WW-P-460.

I
I
I
I
I
I
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440.3.3 COPPER PIPE AND FITTINGS
A. Where indicated on drawings, use copper pipe conforming to all requirements of ASTM B-88 Type K rigid.

B. All copper pipe shall be new, seamless copper pipe designed ·for underground water service plumbing
purposes, etc.

440.4 VALVES, VALVE BOXES AND SPECIAL EQUIPMENT INSTALLATION
Automatic Remote Control Valves, Electric Solenoid Type: The automatic remote control valves, to be as indicated
on drawings or alternate approved by the FCDMC's Representative, slow acting diaphragm type electric solenoid
operated valves of sizes as indicated on the drawings. The valves shall be solenoid actuated, hydraulic operating
valves of the globe screwed pattern type. Valves will be a type that can operate under low flow and at low pressure
with an operating range of 15 to 200 psi.

Master Valve and Flow Meter - As indicated on drawings, install downstream from Backflow Preventer prior to any
"tee" in the main line. Install per manufacturer's recommendations.

Valve Boxes:

All remote control valves, isolation ball or gate valves, pressure regulators, wye filters, wire splices, pipe stub-ups or
flush outlets unless otherwise indicated, shall be installed in suitable plastic or other type valve access box of proper
size as required for easy access to the valve. Access boxes shall be completed with plastic or other approved type
lids. All valve boxes, lids and extensions, where required, shall be from a single manufactured source either
Carson/Brooks or Ametek bolt down locking models, or alternate approved by the Owner's Representative. Valve
boxes installed in Rock Ground Cover areas shall be beige in color.

Isolation Ball/Gate Valves:

1. Isolation valves larger than 2-1/2" shall be gate valves per MAG Standard Details and Specifications.
I
I
I
I

2.

3.

4.

5.

Isolation valves 2-112" and smaller shall be 125-lb SWP bronze ball valves with full port openings and
resilient seated with screw-in bonnet, non-rising stem.

Isolation valves 2-1/2" and smaller shall have threaded ends and shall be equipped with a stainless steel
neoprene coated lever handle that fully opens and closes in 1/4 tum.
Isolation valves 2-112" and smaller shall be equal to those manufactured by Nibco, Hammond.

All Isolation valves shall be installed per detail.

I
I
I

Backflow Preventer:
The backflow prevention device shall be a reduced pressure type (RPA) with enclosure cage as specified on the
Drawings and shall be approved by the Foundation for Cross Connection Control Research, University of Southern
California. The backflow prevention units shall be tested in accordance with the requirements as specified in the
manual of Cross Connection Control Recommended Practice as published by the Foundation for Cross Connection
Control Research, University of Southern California and local codes. The testing of the backflow prevention unit
shall be performed by authorized service-test personnel. The test shall be performed at no additional cost to the
FCDMC.

I
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The Contractor shall submit a shop drawoing of the backflow prevention enclosure for approval prior to fabrication.

Cements, Cleaners, Primers and Joint Sealant Compounds:

Solvent cement for PVC solvent-weld pipe and fittings shall be "heavy-duty grey cement" as manufactured by
"Gatey" or equal.

Solvent primer for PVC solvent weld pipes and fittings shall be "all purpose" primer (purple) for PVC and CPVC
pipe fittings.

Installation methods of solvent cement and primer for PVC solvent-weld pipe and fittings shall be as prescribed by
the manufacturer.

All threaded connections between metal to metal, PVC to metal and PVC to PVC shall be made using Teflon tape
thread sealing compound. Thread sealing compound shall not be used on threaded connections between sprinkler
head and nipple, bubbler and nipple, or emitter and riser.

Pressure Regulator:

The pressure regulating valve shall be as per called for on the drawings, either a non-adjustable factory preset or self
contained, single-seat, direct-acting, spring-loaded, diaphragm-actuated type. Adjustable valves shall be of all bronze
construction, stainless steel body seat, composition seat discs, BUNA-N diaphragm with nylon insert and carbon
steel-steel springs. Valve shall contain no screens or filter. The valve shall have replaceable seats and have
renewable type disc and diaphragm. Plugs, diaphragm housing, and adjusting screw threads shall be sealed against
leaks. Valves shall be provided with a means for adjusting the reduced pressure setting in the field.

The vale shall have 3/4" or I" NH female swivel inlet and 3/4" or I" NH male outlet as per plan.

Drip System Flush Plug:

The drip system flush plug shall be as detailed on the drawings.

The flush device shall be used for flushing of all emitter pipe or tubing downstream of the valve, and shall be placed
downstream of the last emitter on every dead end run.

440.4.1 OTHER MISCELLANEOUS MATERIALS, EQUIPMENT OR SPECIAL INSTALLATIONS
Any other system components or equipment or special installation required to provide and install the complete and
fully automated irrigation system as indicated in the Contract Documents, that is not addressed herein shall be as
indicated in the Contract Documents or approved equal.

All other miscellaneous materials shall be as· specified on the Drawings or shall be considered incidental to that
which is specified

440.5 SPRINKLER HEAD INSTALLATION AND ADJUSTMENT
"Sprinkler heads" referred to in the MAG Specification shall include "bubblers" and "emitters" as indicated on the

Drawings and herein. Bubbler and emitter heads shall be of the types, sizes and installed in relation to finish grade
as indicated on the drawings.

Emitters: shall be of the type that are non-compensating continuous flushing based on the pressure cascade principle
using a series of flexible orifices. Emitters shall be as manufactured by Bowsmith or approved equal.

The cases of the emitter shall be made of durable black, heat resistant acetyl plastic material. It shall be resistant to
temperature variation, ultraviolet radiation, smog (ozone), common liquid fertilizer and weed spray. The case shall
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completely encompass the silicone diaphragm, protecting it from potentially harmful environmental factors.

The emitter shall be capable of continuous, clog free operation with 30 mesh (minimum filtration. The emitter shall
be capable of being installed in any position and maintain its flow characteristics. The emitter shall be non
adjustable and the flow regime shall be maintained by a flexible orifice silicone diaphragm.

The emitter shall function with a system pressure range of 15 PSI minimum to 35 PSI maximum. The emitter flow
variation shall not exceed 1.06 at 120 degrees F. or 1.07 at 150 degrees F. Emitter manufacturing variability shall
not exceed 05.

Multi-outlet Emitter Assembly: The multi-outlet emitter assembly shall be of the type and construction as shown on
the drawings and as specified under Item 2.11 with the exception that the emitter shall be capable of delivering the
following quantities from each of the six (6) outlets of the emitter regardless of the number of outlets open:

G.P.H. at P.S.I.
1.0 20
1.14 25
1.34 30

The flexible distribution tube for use with multi-outlet emitters shall be a black vinyl blend suitable for use as emitter
outlet tubing with the following physical characteristics:

I.D.
O.D
Wall thickness

The outside diameter tolerance of the distribution tubing shall be such as to maintain leak proof connections with the
emitter.

The distribution tube shall be capable of being bent around a 7/8" mandrel without kinking.

The flexible distribution tubing shall be available in reel quantities or cut-to-length as required.

No emitter tube shall be longer than four feet (6').

Turf Irrigation Heads:

All Turfheads (Pop-up gear rotary or Pop-up spray) shall be as indicated on the Drawings.

Contractor shall be responsible to adjust turf head layout as well as adjust spray patterns and coverages as necessary
to provide 100% complete coverage to all turf areas without over-throw or run-off onto any paved surfaces.
Contractor shall provide a fully automatic and operational system to the satisfaction of the Owner.
440.6 AUTOMATIC CONTROL SYSTEM INSTALLATION
The controller(s) shall be Motorola Irrinet Field Unit, MIR5000, Scorpio ready, with enclosure cabinet as detailed.
The controller shall be mounted and installed per the manufacturer's details inside the cabinet. The controller shall
be equipped all necessary internal and external components and connections required to provide power and
automatic operation of all valves. The Controller shall be capable of fully automatic operation of the system.

The controller(s) shall have the minimum number of stations as indicated on the Drawings.

The Controller shall be installed in a locking, stainless steel, vandal resistant enclosure cabinet as indicated on plans.
Final location of automatic controller(s) shall be approved by theFCDMC Representative.

Controller manufacturer shall offer local authorized service for all components and electronics of the control
equipment and make available an extended warranty package covering all parts and labor for annual budgetary
purposes.
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Provide installations and equipment as necessary and arrange for, coordinate and make all valve, wiring and
electrical service power connections to the controller as indicated on the irrigation plan and notes.

Control wiring shall be U.L. approved for direct underground burial, controller shall have its own common wire to
respective valves. Wire connections to remote control electric valves and splices of wire in the field, if allowed by
the FCDMC's Representative, shall be made as shown on the details on the plans, using Pentite wire connectors and
sealing cement. All connector joints shall be absolutely waterproof so that there is no chance for leakage of water
and corrosion buildup on the joint.

Connections between the automatic controller and electric control valves shall be made with direct burial copper
wire AWG-UF 600 volt. Pilot wires shall be a different color wire for each automatic controller. Common wires
shall be white with a different color stripe for each automatic controller. Install in accordance with valve
manufacturer's specifications and wire chart. In no case shall wire size be less than #14.

Wiring shall occupy the same trench and shall be installed along the same route as pressurized mainline wherever
possible. Where wire is not adjacent to mainline, install wire inside Schedule 40 gray conduit.

Where more than one wire is placed in a trench, the wiring shall be taped together at intervals of 10 feet.

An expansion curl shall be provided within three (3) feet of each wire connection. Expansion curl shall be of
sufficient length at each splice connection at each electric control, so that in case of repair, the valve bonnet or splice
connector maybe brought to the surface without disconnection of the control wires. Control wires shall be laid
loosely in trench without stress or stretching of control wire conductors. An 18" minimum length wire slack/loop
shall be provided at all wire and pipe directional changes greater than 30 degrees.

All splices shall be made with Spears Dri-Splice, Pentite or Connector King connectors and sealant or approved
equal. Use only one splice connector per splice. .

All field splices shall be located in separate valve boxes with sufficient extra coiled wiring to allow the splice to be
elevated a minimum of 3 feet above the fmish grade of the valve box.

Field splices between the automatic controller and electrical control valves will not be allowed without prior
approval of the Engineer.

All control wire under paving or structures shall be separately sleeved from water piping in schedule 40 PVC pipe
sleeves. Size as required or as shown on the drawings.

440.7 FLUSHING AND TESTING
Testing shall be completed in accordance with MAG Section 440.7. The Contractor shall provide 72-hour (3
working days) prior notification to arrange for the presence of the FCDMC's Inspector and a representative of the
City of Mesa Park's Department during all required testing.

Contractor shall test the backflow preventer. The Contractor shall be responsible to make any temporary system
alterations and have all necessary equipment available to perform the required testing in accordance with the
Contract Documents.

440.7.1 MAINTENANCE PERIOD
A. Automated landscape irrigation system shall be maintained in accordance with the Contract Documents and

MAG Section 440 for a period of 90 calendar days from the completion and acceptance date of all pre
maintenance inspection and irrigation punch list items of the project as determined by the FCDMC.

I
I

B. A pre-maintenance inspection will be performed upon substantial completion of all landscape planting and
irrigation work under this contract. The Contractor shall be present at the inspection and a punch list of
items requiring remedial work shall be generated. Upon completion of the punch list items and approval by
the FCDMC, the 90 day maintenance/establishment period will begin.

I
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440.7.2 WARRANTY
In addition to manufacturer's guarantees or warranties, all work shall be warranted for one (1) year from the date of
final acceptance against defects in material, equipment and workmanship by the Contractor. Warranty shall also
cover repairs to any part of the premises resulting from leaks or other defects in materials. Submit written warranty
prior to completion of punch list items and start of the 90 day maintenance/establishment Period.

I
I
I
I
I
I

C.

D.

Final Maintenance Inspection: At the end of the 90 day maintenance/establishment period a final inspection
will be performed. If, after this inspection, the FCDMC agrees that all irrigation system and components
are in satisfactory operating condition, written Notice of Acceptance will be given to the Contractor for
irrigation installation and commencement of the 1 year warranty will start.

The FCDMC staff and Contractor's representative will perfom a bi-weekly inspection. Any items requiring
repacement shall be replaced and all corrective work shall be completed prior to the next bi-weekly
inspection meeting.

I
I
I
I
I
I
I
I
I
I
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440.8 MEASUREMENT AND PAYMENT
The Unit Cost Bid Items include the cost for all work to furnish and install the complete automatic landscape
irrigation system as shown on the Contract Documents, that is not covered by other Bid Items.

The Contractor shall complete and provide unit cost prices for each of the items listed under Description in the
Schedule of Bid Items Form. Each unit price shall include all incidental or contingency work, materials, equipment,
services, labor, warranties, etc., required to provide and install each listed item complete, in place and operational as
indicated or directed by the Contract Documents. Any items not listed on the Schedule of Bid Items are considered
incidental to the items listed. No additional compensation beyond the Unit Cost Bid total amount will be permitted
for failure to completely ascertain all aspects of the project. The unit prices will be used as a basis of adjustment to
the Bid total amount only if the Owner requests the Contractor to add or delete landscape work from that which is
indicated in the Contract Documents.

ITEM 440-1 - RPA BACKFLOW PREVENTER WITH ENCLOSURE
ITEM 440-2 - 8" CLASS 200 PVC SLEEVE
ITEM 440-3 - 6" CLASS 200 PVC SLEEVE
ITEM 440-4 - 4" SCHEDULE 40 PVC SLEEVE
ITEM 440-5 - 2" SCHEULE 40 PVC SLEEVE
ITEM 440-6 - 6" CLASS 200 PVC MAIN LINE
ITEM 440-7 -6" ISOLATION GATE VALVE
ITEM 440-8 - 3" CLASS 200 PVC LATERAL
ITEM 440-9 - 2-1/2" CLASS 200 PVC LATERAL
ITEM 440-10 - 2" CLASS 200 PVC LATERAL
ITEM 440-11 - 1-1/2" CLASS 200 PVC LATERAL
ITEM 440-12 -1-1/4" CLASS 200 PVC LATERAL
ITEM 440-13 - I" CLASS 200 PVC LATERAL
ITEM 440-14 - 3/4" CLASS 200 PVC LATERAL
ITEM 440-15 - 1/2" CLASS 315 PVC DRIP LATERAL
ITEM 440-16 - 2" REMOTE CONTROL VALVE (TURF)
ITEM 440-17 - EMITTER VALVE ASSEMBLY
ITEM 440-18 - MASTER VALVE AND FLOW METER
ITEM 440-19 - HUNTER 1-20 TURF HEAD
ITEM 440-20 - HUNTER 1-40- TURF HEAD
ITEM 440-21 - MULTI OUTLET EMITTER
ITEM 440-22- SINGLE OUTLET EMITTER
ITEM 440-23 - DRIP LATERAL FLUSH CAP OUTLET
ITEM 440-24 - MOTOROLA MIR5000 FIELD SATELLITE UNIT WITH ENCLOSURE
ITEM 440-25 - TRENCHING FOR POWER SERVICE CONNECTION
ITEM 440-26 - RESTORATION OF EXISTING IRRIGATION SYSTEM
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ITEM 440-27 - CONTROL WIRE

SECTION 505 CONCRETE STRUCTURES
Concrete Structures construction shall conform to Section 505 of the MAG Uniform Standard Specifications except
as modified herein:

505.1 Description
Add the following:
The work under this section shall consist of furnishing all labor, materials and equipment for the construction of all
cast-in-place and other concrete structures including the concrete box culverts, headwalls, wingwalls, aprons,
spillways, and drop structures, as located and indicated on the plans.

Concrete shall conform to the requirements of Section 725 of the MAG Uniform Standard Specifications, and mix
designs shall additionally meet the requirements of Chapter 5, Section 5.3 of ACI STANDARD 318-89. The
Contractor shall submit mix designs and certifications of conformance with the above requirements for the written
approval of the Engineer.

The use of Class F fly ash will be permitted in all concrete mixes, subject to approval of mix design by Engineer.

Transit Concrete mixes used on the project must carry current certification from ADOT or Arizona Rock Products
Association.

The reinforcing steel shall conform to Section 727, Grade 60, of the MAG Uniform Standard Specifications.

The 3" PVC weep holes shall be installed as shown on the plans.

Shop Drawings shall be submitted for the following:
I. Product Data: Admixtures and patching materials.
2. Placement Drawing
3. Concrete, identifying location of each type of construction joint.
4. Reinforcing steel.
5. Plastic Type Water Stops: Details of splices to be used and method of securing water stop in the forms and

supporting water stop so as to maintain proper orientation and location during concrete placement.

Do not backfill against walls until concrete has obtained 28-day compressive strength.

Subsection 505.6 - Placing Concrete
Add the following:
Place concrete in accordance with ACI 301-89. Prior to placing concrete, remove loose soil and water from
excavation and subgrade and debris and foreign material from forms. Obtain Engineer's approval of subgrade before
placing reinforcing steel. Check reinforcing steel for proper placement and correct discrepancies. Before depositing
new concrete on old concrete, clean surface using sandblast or bush hammer or other mechanical means to obtain a
1/4-inch rough profile. Maximum vertical drop to fmal placement shall be 6 feet, when not guided with chutes or
other devices to prevent segregation caused by impact with reinforcing. Do not use aluminum pipe or aluminum
conveying devices.
Steps performed in preparation for placing concrete shall meet requirements and recommendations of ACI 304R-89
and ACI 301-89, except as modified herein. Ends of chutes, piping, hopper gates, and other points of concrete
discharge throughout the conveying, hoisting, pumping, and placing system shall be designed and arranged for
concrete to pass without becoming segregated. Do not use chutes longer than 50 feet. The minimum slopes of
chutes shall be angled to allow concrete to readily flow without segregation. Conveyor belts shall be approved by
Engineer; wiped clean with device which does not allow mortar to adhere to belt; and conveyor belts and chutes
covered.
Provide standby pump, conveyor system, crane and concrete bucket, or other system onsite during placing, for
adequate redundancy to ensure completion of concrete placement without cold joints in case of a primary placing
equipment breakdown. Minimum pump hose (conduit) diameter shall be 4 inches. Replace pumping equipment and
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hoses (conduits) that are not functioning properly.

Provide intermediate construction joints at maximum spacing of 30 feet. Should placement sequence result in cold
joint, install water stop in joint.

Limit size of each placement to allow for strength gain and volume change caused by shrinkage.

Consolidate concrete with internal vibrators with minimum frequency of 8,000 cycles per minute and amplitude
required to consolidate concrete in section being placed. Provide at least one standby vibrator in operable condition
at placement site prior to placing concrete. Consolidation equipment and methods shall conform with the
requirements of ACI 309R-87. Provide sufficient windows in forms or limit form height to allow for concrete
placement through windows and for visual observation of concrete. Vibration consolidation shall not exceed a
distance of 5 feet from point of placement. Vibrate concrete in vicinity ofjoints to obtain impervious concrete there.

When vibrating concrete, apply approved vibrator at points spaced not farther apart than vibrator's effective radius.
Apply close enough to forms to vibrate surface effectively but not damage form surfaces. Vibrate until concrete
becomes uniformly plastic. Vibrator must penetrate fresh placed concrete and into previous layer of fresh concrete
below.

Subsection 505.6.1 - Joints
Add the following:
To new concrete wall horizontal construction joints, thoroughly clean and saturate joint with water. Cover horizontal
wall surfaces with minimum 2 inches of grout, as specified in Section 776, and immediately place concrete. Limit
concrete lift placed immediately on top of grout to 12 inches thick. Thoroughly vibrate to mix and consolidate grout
and concrete together.

To old concrete (greater than 60 days old), mechanically roughen existing concrete surfaces to a clean, rough surface
using a "Blastrac" by Wheelabrator-Frye, lnc.; or "Porta-Shotblast" by 1 elco Manufacturing Corp, to remove
existing concrete surface, and provide a minimum roughness profile of 1/4-inch. Saturate surface with water for 24
hours, cover with 2 inches of grout, and place grout as specified for new concrete.

Construction joints shall be constructed as straight joints and made either vertical or horizontal. Concrete placement
shall commence after the joint preparation is complete.

For construction joints, prior to placement of abutting concrete, clean contact surface by removing laitance and
spillage from reinforcing steel and dowels. Then roughen surface to a minimum of 1/4-inch amplitude by either
sandblasting after the concrete has fully cured, water blasting after the concrete has partially cured, or if the concrete
is green, cutting the fresh concrete with high pressure water and hand tools. Perform cleaning so as not to damage
water stop, if one is present.

Join water stops at intersections to provide continuous seal. Center water stop on joint. Secure water stop in correct
position to avoid displacement during concrete placement. Repair or replace damaged water stop. Place concrete
and vibrate to obtain impervious concrete in the vicinity of all joints. For joints in slabs, make sure that the space
beneath plastic water stop is completely filled with concrete. Also, during concrete placement, make a visual
inspection of the entire water stop area. Limit concrete placement to elevation of water stop in first pass, vibrate the
concrete under the water stop, lift the water stop to confIrm full consolidation without voids, then place remaining
concrete to full height of slab. Apply procedure to full length of plastic water stops.

Plastic water stops shall be installed in accordance with manufacturer's written instructions. Splice in accordance
with the water stop manufacturer's written instructions using a thermostatically controlled heating iron. Butt splice
unless specifically detailed otherwise. Allow at least 10 minutes before the new splice is pulled or strained in any
way. Finished splices shall provide a cross section that is dense and free of porosity with tensile strength of not less
than 80 percent of the unspliced materials. Wire looped plastic water stop may be substituted for plastic water stop.

Subsection 505.8 - Curing
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Add the following:
se one of the following methods as approved by Engineer.

Walls shall have only water curing procedures used. Method I: Leave concrete forms in place and keep entire
surfaces of forms and concrete wet for 10 days. Method 2: Continuously sprinkle with water 100 percent of exposed
surfaces for 10 days starting irrunediately after removal of forms.

Slabs shall use one of the following methods: Method 1: Protect surface by water ponding for 10 days; Method 2:
Cover with burlap or cotton mats and keep continuously wet for 10 days; Method 3: Cover with I-inch layer of wet
sand, earth, or sawdust, and keep continuously wet for 10 days; Method 4: Continuously sprinkle exposed surface
for 10 days; or Method 5: Liquid-membrane forming compund method. Other agreed-upon methods that will keep
moisture present and uniform at all times on surface of slabs. Do not use curing compounds.

Subsection 505.9 - Finishing Concrete
Add the following:
A heavy rake fmish shall be applied to the floor of the inlet spillway structure prior to the sloping surface. The
sloping surface of the spillway shall have a rough broom finish applied to the floor.

All exposed concrete structures shall be colored using a "light brown" admixture. The color shall conform to Davis
Color "Flag Stone Brown #64" as manufactured by Davis Colors, or an approved equal, with respect to hue, value,
and chroma. A test panel shall be made and the concrete color shall be submitted by the Contractor and approved by
the Engineer and the City of Mesa prior to commencing work. The color shall be added at the rate of 2 pounds per
94-pound sack of cement. The cost of the coloring is incidental to the cost of the concrete.

Prior to starting patching work, obtain quantities of color-matched patching material and manufacturer's detailed
instructions for use to provide a structural patch with finish to match adjacent surface. Develop patching techniques
with epoxy manufacturer on mockup panel. Dress surface of patches that will remain exposed to view to match color
and texture of adjacent surfaces. Patching of concrete shall provide a structurally sound surface finish, uniform in
appearance or upgrade finish by other means until acceptable to Engineer.

For tops of walls, screed surfaces to true level planes. After initial water has been absorbed, float with wood float
and trowel with steel trowel to smooth finish free from trowel marks.

Spray evaporation retardant onto surface of fresh flatwork concrete immediately after screeding to react with surface
moisture. Reapply as needed to ensure a continuous moist surface until fmal finishing is completed.

Subsection 505.9.6 - Finishing and Patching Surfaces
Add the following new section:
When patching defective areas, remove defective concrete to a depth of sound concrete. Small shallow holes caused
by air entrapment at surface of forms shall not be considered defective unless amount is greater than Ih inch in
diameter or as stipulated by the Engineer. Obtain Engineer's approval of chipping work.

Cut out honeycombed and defective areas. Cut edges perpendicular to surface at least I inch deep. Do not feather
edges. Soak area with water for 24 hours. Patch with nonshrink grout as specified in Section 776. Finish surfaces to
match adjacent concrete. Keep patches damp for minimum 7 days or spray with curing compound to minimize
shrinking.

To patch form tie holes, fill with Category I grout as specified in Section 776. Use only enough water to dry pack.
Compact grout using steel hammer and steel tool to drive grout to high density. Cure grout with water. Make sure
color of patch after curing matches color of adjacent concrete.

Subsection 505.10 - Payment
Payment for concrete structures shall be made on the basis of the price bid cubic yard of concrete. Payment shall be
full compensation for all labor, materials, reinforcing steel (or welded wire fabric), access barriers, and grates,
equipment, excavation and backfill, color admixture, protective coating, and all other items necessary and incidental
to construct the structures complete in place according to the plans and these Special Provisions excluding the
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flapgates.
ITEM 505-1 - CONCRETE (CLASS "A", I CLUDING REINFORCING STEEL)

Reinforced concrete box culverts will be paid on the basis of lineal feet of culvert constructed per the plans and these
specifications. 0 additional payment will be made for grading or earthwork for the realignment of the grass
channel at the northeast comer of the site; the cost thereof shall be included in the unit bid price for item 505-3, 8'x3'
CO CRETE BOX CULVERT, to which such grading and earthwork shall be considered incidental and appurtenant.
ITEM 505-2 - 10' x 3' CONCRETE BOX CULVERT (ADOT STD B-02.10)
ITEM 505-3 - 8' x 3' CONCRETE BOX CULVERT (ADOT STD B-02.10)
ITEM 505-4 - 2_8' x 4' CONCRETE BOX CULVERT (ADOT STD B-02.20)

Headwalls and other concrete structures will be paid on a lump sum basis for each structure installed and shall
include the cost of class B concrete filler. No additional payment will be made for the required tum downs and cut
off walls on concrete aprons, headwalls, and inlet/outlet wings as specified in the MAG Standard Details, ADOT
Standard Details, and on these plans; the cost thereof shall be included in the unit bid price for the construction or
installation of the concrete structure to which such items are incidental or appurtenant.
ITEM 505-5 - CONCRETE HEADWALL (MAG STD 501-1)
ITEM 505-6 - 3' CONCRETE INLET WINGS (ADOT STD B-04.30)
ITEM 505-7 - 3' CONCRETE OUTLET WINGS (ADOT STD B-04.10)
ITEM 505-8 - 4' CONCRETE INLET WI GS (ADOT STD B-04.30)
ITEM 505-9 - 4' CONCRETE OUTLET WI APRON (ADOT B-04.10, MODIFIED)
ITEM 505-10 - DOWNDRAIN SPILLWAY (SPECIAL DETAIL)
ITEM 505-11 - CO CRETE APRON (ADOT B-06.10, MODIFIED)
ITEM 505-12 - 30" CONCRETE COLLAR (MAG STD 505)

SECTIO 515 STEEL STRUCTURES
Steel Structures construction shall conform to Section 515 of the MAG Uniform Standard Specifications except as
modified herein:

515.1 Description
Add the following:
Steel grates and trash racks shall be constructed according to the plans and these specifications. This section also
covers construction of steel rail and post fence and gates.

Steel structures shall be painted in accordance with Subsection 515.5 and Section 530 of the MAG Standard
Specifications using the color Desert Beige. Contractor shall submit Shop Drawings as indicated with fmish and
color samples for all fabricated items to the Engineer and the City of Mesa for review and approval. Shop Drawings
shall also indicate methods of construction with fmished dimensions and connection details.

515.7 Payment:
Add the following:
The unit price paid for each trash rack shall include full compensation for furnishing all labor, materials, tools,
equipment and incidentals, and for doing all the work involved in furnishing, fabricating, delivering, erecting, prime
coating and painting the steel work, complete in place, as shown on the plans, and as specified in these specifications
and the special provisions, and as directed by the Engineer.
ITEM 515 - TRASH RACK

SECTIO 520 SAFETY RAIL
Steel Structures construction shall conform to Section 520 of the MAG Uniform Standard Specifications except as
modified herein:

520.1 Description
Add the following:
Steel safety rail shall be constructed according to the plans and these specifications.

I
Contract No. FCD 1999COSS PCN 442-03-30 SP Page 36 of 44



I
I
I

I

I

I

Steel structures shall be painted in accordance with Subsection 515.5 and Section 530 of the MAG Standard
Specifications using the color Desert Beige. Contractor shall submit Shop Drawings as indicated with finish and
color samples for all fabricated items to the City of Mesa and the FCDMC Representative for review and approval
prior to commencing work. Shop Drawings shall also indicate methods of construction with finished dimensions and
connection details.

520.5 Payment:
Add the following:
The price paid per lineal foot for steel rail and post shall include full compensation for all labor, materials, tools,
equipment and incidentals, and for doing all the work involved in furnishing, fabricating, delivering, erecting, prime
coating and painting the steel work, complete in place, as shown on the plans, and as specified in these specifications
and the special provisions, and as directed by the Engineer.
ITEM 520 - SAFETY RAIL

SECTION 525 PNEUMATICALLY PLACED MORTAR
Pneumatically placed mortar construction shall conform to Section 525 of the MAG Uniform Standard
Specifications except as modified herein:

525.1 Description
Add the following:
The work under this section shall consist of furnishing all material and pneumatically placing, by means of suitable
equipment and competent operators, either premixed portland cement and fme aggregate (dry mix process) or
premixed concrete (wet mix process). Shotcrete shall be 6 inches thick with reinforcing placed in the center and
shall be constructed with turn downs on all edges, and weep holes at 8' center as detailed on the plans. Reinforcing
shall consist of 6 x 6 - W lOx W 10 welded wire fabric.

Subsection 525.9 - Finishing
Add the following:
All pneumatically placed mortar shall be colored using a "light brown" admixture. The color shall conform to Davis
Color "Flag Stone Brown #64" as manufactured by Davis Colors, or an approved equal, with respect to hue, value,
and chroma. A test panel shall be made and the concrete color shall be submitted by the Contractor and approved by
the Engineer and the City of Mesa prior to commencing work. The color shall be added at the rate of 2 pounds per
94-pound sack of cement. The cost of the coloring is incidental to the cost of the pneumatically placed mortar.

525.12 Payment:
Add the following:
Payment for pneumatically-placed mortar will be made at the unit price bid per square yard. Such payment shall be
full compensation for all labor, materials, reinforcing steel (welded wire fabric), equipment, excavation and backfill,
color admixture, 2" PVC and crushed rock necessary for weep holes, and all other items necessary and incidental to
construction, complete in place according to the plans and these Special Provisions. 0 additional payment will be
made for the turn-down portion of the shotcrete, the cost of which is considered incidental and appurtenant to the
item for which it is necessary.
ITEM 525 - SHOTCRETE

SECTION 601 TRE CH EXCAVATION, BACKFILLING AND COMPACTION
Trench excavation, backfilling and compaction shall conform to Section 601 of the MAG Uniform Standard
Specifications except as modified herein:

Add the following:
Prior to any excavations, contractor shall call Blue Stake at (602) 263-1100 so existing gas facilities may be
accurately located. The contractor should hand dig carefully at these marked locations until the gas pipe has been
found and exposed. Use care to avoid damaging or breaking a small electrical tracer wire (which is used for locating
purposes) that may be buried with the pipe.

Once mechanical trenching is in progress, do not attempt to trench within two (2) feet of a gas pipe. This trenching
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shall be done by hand in order to prevent any damage to the gas pipe. In the event that the contractor should "hook"
or otherwise strain a gas pipe while excavating, a call should be placed to (602) 271-GASS «602) 271-4277).

Even though there may not be any apparent damage, the strain may have damaged the WTap or a portion of the buried
pipe or fittings at other locations causing a leak in the surrounding area. Also, if a steel facility is exposed and the
pipe coating is found to be in need of repair, please have our office contacted so a crew can be dispatched to rewrap
the pipe. This is a service provided by Southwest Gas at no cost to the contractor so that we can monitor our steel
facilities and minimize the possibility of corrosion.

When the excavations are complete, all exposed gas pipes should be protected. If the trench is more than three (3)
feet wide, the pipe must be supported in a manner where the supporting material does not damage the pipe or its
protective wrapping. The contractor shall call Southwest Gas at (602) 484-5306 to review and approve all proposed
pipe support designs.

Before backfilling, the natural gas facilities requires both six (6) inches of bedding and six (6) inches of shading with
sand or material free of rocks and able to pass through a 3/8 inch screen in order to provide firm support under the
facility and to prevent damage to the pipe or pipe coating from the backfilling operation. When backfilling, do not
drop backfill directly on the exposed gas pipe. When compacting backfill, use extra care when directly over the gas
pipe in order to avoid any damage.

SECTION 610 WATERLI E CONSTRUCTION
Water line construction shall conform to Section 610 of the MAG Uniform Standard Specifications except as
modified herein:

610.1 Description:
Add the following:
The construction of all water lines shall conform to applicable standard specifications and details, except as
otherwise required on the plans or as modified in the special provisions. The work under this Section includes water
line relocations as shown on the plans.

The City of Mesa requires a written notice of five (5) working days to coordinate the necessary exercising and
checking of valves prior to shutting off any water valves to tie-ins.

The Contractor shall review water maps (plats) with his Inspector listing the valves that need to be exercised and
when they are to be shut off for any tie-ins on his project. Request shall be sent in time to allow the five (5) day time
limit noted above. Further, the Contractor shall note that the City of Mesa Utilities Department conducts bacteria
test from 8:00 a.m. to 3:00 p.m., Monday through Thursday, except holidays. The Contractor shall schedule all
required bacteria testing within this time frame. There shall be no additional payment or allotment of time to the
Contractor for this.

The City of Mesa fire department must be notified at least 24 hours in advance of any shut downs for waterlines
serving as hydrants.

The Contractor is responsible for maintaining access to water valves within the construction area. Failure to do so
may result in delays to a scheduled water shut down. Only personnel from the City of Mesa are permitted to operate
water valves.

The Contractor shall provide all materials and labor necessary to complete all waterline work. The City of Mesa will
not provide materials, labor, or equipment for work realted to this project.

The Contractor shall be responsible for all waterline testing, disinfection and flushing including the cost of the water
needed for flushing.

Water System Shut Down
Except where noted otherwise, the Contractor is responsible for protecting all waterlines in place and for maintaining
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all waterlines in service for the duration of the project. The waterline may be shut down and the pressure relieved in
segments for short periods during construction. The waterline may not be shut down before 7:30 a.m. and must be
back in service by 3:00 p.m. If a fue emergency develops that will require the waterline to be placed back in service,
the Contractor shall be responsible for backfilling or shoring the trench as necessary to allow re-pressurizing the
waterline.

If the Contractor elects to temporarily shut down a water main for a period of time which exceeds eight hours, the
Contractor shall provide a temporary bypass waterline at no additional cost which is approved by the City of Mesa.

When a shut down is necessary that will take a water user out of service, those residents and businesses must be
notified by door hanger a minimum of 48 hours prior to shut down. The hanger should state the hours that the water
will be turned off.

Waterline Replacement
In the event of ACP or plastic waterlines crossing of the mainline storm drain construction or laterlas which are
greater than 24-inch diameter, the Contractor shall replace the waterline with DIP in accordance with Section 610 of
the MAG Standard Specifications; as modified herein.

The Contractor shall arrange to have the line shut down in order to perform this work. The Contractor shall notify
the City at least 72 hours prior to the need to shut down any waterlines.

The Contractor shall bear the cost of flushing the lines.

Except for 2-inch and smaller waterlines, materials for waterline replacement shall be ductile iron, in accordance
with Subsection 610.3 of the MAG Standard Specifications.

The replaced waterlines shall be visually inspected for leaks under line pressure prior to backfilling.

Waterline Realignment
In the event of an unforeseen conflict with an existing waterline not detailed on the plans or as directed by the
Engineer, the Contractor shall vertically ancl/or horizontally realign the waterline in accordance with MAG Standard
Detail 370.

The waterline realignment shall include, but not be limited to, excavation, backfill, compaction, pipe fittings, offsets,
couplings, sleeves, blocking, joint restraints and hardware. The realigned waterline shall be tested per Subsection
610.14 of the MAG Standard Specifications prior to backfilling.

The Contractor shall coordinate with the City of Mesa to obtain permission to have the line shut down in order to
perform this work. The Contractor shall notify the City at least 72 hours in advance of the need for a shutdown.

Materials for waterline realignment shall be ductile iron, in accordance with Section 750 of the MAG Standard
Specifications.

WATER METERS:
Water meter will be furnished by the City of Mesa. However, the Contractor is responsible to call City of Mesa at
480-644-2257 at least 30 days in advance to request the meter. The Contractor will be responsible for payment and
installation of the meter. Reimbursement for the meter shall be included in the unit bid price for Item 610-5, 4"
WATER METER.

610.18 Measurement and Payment
Add the following:
Payment for waterline realignment, replacements and supports shall be made at the contract unit price bid per each
location and size of pipe. Such payment shall be full compensation for furnishing and installing the item complete
and in place including the cost of all materials, labor, and equipment. Payment will include all trenching, bedding
backfill, and other items incidental to the relocation, realignment or support of the waterlines.
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Payment for realignment of the existing 16-inch waterline shall be made at the unit price bid per each location in
conformance with MAG Standard Specification 610.18. 1 0 separate payment will be made to remove the existing
16-inch pipe. The cost of that work shall be included in the unit price bid for the realigned pipe.
ITEM 610-1- VERT. REALIG MENT OF 16" WATER MAIN - CL. 50 D.I.P. WI RES. JOINTS
ITEM 610-2 - REALIGN 8" PVC STORNI DRAIN

Payment for new waterlines shall be made at the unit price bid per linear foot, rounded to the nearest foot, for each
size and type of pipe and shall be compensation in full for furnishing and installing the type of pipe as specified and
as shown on the plans including removal of obstructions, excavation, bedding, backfilling, compacting, testing, joint
materials, joining, collars, lateral connections complete in place (i.e. wyes, tees, and crosses), and field closures.
ITEM 610-3 -16" x 4" TAPPING SLEEVE, VALVE, BOX AND COVER
ITEM 610-4 - 4" DIP WATER LINE

Payment for purchase and installation of water meters shall be made at the unit bid price per each location. Such
payment shall be full compensation for furnishing and installing the item complete and in place including the cost of
all materials, labor, and equipment. Payment will include all trenching, bedding backfill, and other items incidental
to construction and installation of the water meter.
ITEM 610-5 - 4" WATER METER

SECTION 615 SEWER LINE CONSTRUCTION
Sewer line construction shall conform to Section 615 of the MAG Uniform Standard Specifications except as
modified herein:

615.1 Description:
Add the following:
This section shall include the replacement of existing High Density Polyethylene (HDPE) sewers with Class 50
Ductile Iron Pipe per Section 750.2 of the MAG Standard Specifications, and shall include concrete encasement of
existing sewers.

Lining for Ductile Iron Sewer Pipe
All ductile iron sewer pipe shall be lined with Protecto-401, or approved equal.

Sewer Line Encasement
Sewer line encasement, where required, shall be done in accordance with MAG Standard Detail 404.

Temporary Sewer Rerouting
Sewer replacements will require temporary rerouting (pumping) of sewage flows. The Contractor shall provide
primary pumps and backup pumps; both capable of pumping the entire flow. A plan of the temporary rerouting of
sewage flows shall be submitted and approved prior to any sewer line replacement. The plan shall be submitted to
Burt Williams (Telephone: 480-644-2784) At the City of Mesa.

Sewage Flow Rates - Southern Avenue
The Contractor shall be responsible for making arrangements to accommodate the peak flow in the Southern Avenue
sewer. The Contractor shall coordinate with the City of Mesa to determine the peak flow and the necessary method
of bypassing the flow. 0 additional payment shall be made for pumping or other items related to this work, the cost
thereof shall be included in the unit bid price for the construction or installation of the sewer line replacement to
which such items are incidental or appurtenant.

615.13 Measurement and Payment:
Payment for replacement of the existing 2 I-inch HDPE sewer line with 20-inch Class 50 Ductile Iron Pipe shall be
made at the unit price bid per each location. Such payment shall be full compensation for furnishing and installing
the item complete and in place including the cost of all materials, labor, and equipment. Payment w:ill include all
trenching, bedding backfill, and other items incidental to the replacement or support of the sewer lines. No separate
payment will be made to remove the existing 21-inch pipe, the cost thereof being included in the unit price bid for
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the pipe replacement.
ITEM 615 - 21" HDPE SEWER LINE REPLACEMENT WI 20" D.I.P.

SECTION 618 STORM DRAIN CONSTRUCTIO
Storm drain construction shall conform to Section 618 of the MAG Uniform Standard Specifications except as
modified herein:

618.1 Description:
Add the following:
This section covers concrete pipe line or high density polyethylene (HDPE) pipe line construction used for the
conveyance of storm drainage in the basin low-flow system, or in streets, easements, and alley right of ways, under
low hydrostatic heads. The Contractor has the option of using either concrete pipe or HDPE pipe for all pipes within
the basin. All installed pipes shall be the same material.

618.2 Materials
Add the following:
Concrete pipe, specials, joints, gaskets, and testing shall be according to Section 735 and 765 of the MAG Standard
Specifications and as specified below.

LocationPer plans
Type Reinforced Concrete Pipe, MAG 735 (ASTM C 76)
Class III
Diameter 24 inch
Joints Rubber Gasket, MAG 765 (ASTM C 361)

LocationPer plans
Type Reinforced Concrete Pipe, MAG 735 (ASTM C 76)
Class III
Diameter 30 inch
Joints Rubber Gasket, MAG 765 (ASTM C 361)

High Density Polyethylene (HDPE) pipe, specials, joints, gaskets, and testing shall be according to Section 738 of
the MAG Standard Specifications and as specified below.

LocationPer plans
Type High Density Polyethylene Pipe, MAG 738 (ASTM F-894)
Class 40
Diameter 24 inch
Joints Bell and Spigot Elastomeric Gasket, MAG 738 (ASTM FA77)

LocationPer plans
Type High Density Polyethylene Pipe, MAG 738 (ASTM F-894)
Class 40
Diameter 30 inch
Joints Bell and Spigot Elastomeric Gasket, MAG 738 (ASTM FA77)

618.6 Payment
Add the following:
Payment will be paid at the unit price bid per linear foot, rounded to the nearest foot, for each size and type of pipe
and shall be compensation in full for furnishing and installing the type of pipe as specified and as shown on the plans
including removal of obstructions, excavation, bedding, backfilling, compacting, testing, joint materials, joining,
collars, lateral connections complete in place (i.e. wyes, tees, and crosses), and field closures.
ITEM 618-1 - 24" STORM DRAIN PIPE
ITEM 618-2 - 30" STORM DRAIN PIPE
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Payment for pipe connection to concrete box culverts will be paid at the unit price bid each. Such payment shall be
compensation in full for connection complete in place, as called for on the plans and/or on the standard details, and
shall include all costs of excavation, removal of obstructions, shoring and bracing, bedding, backfilling, compaction,
and all work not specifically covered in other pay items.
ITEM 618-3 - DRAIN PIPE CONNECTIO TO CONCRETE BOX CULVERT

SECTION 625 MANHOLE CONSTRUCTION AND DROP SEWER CONNECTIO S
Manhole construction shall conform to Section 625 of the MAG Uniform Standard Specifications except as modified
herein:

625.1 Description:
Add the following:
Sewer Manholes: Construction shall consist of furnishing all materials and constructing manholes complete in place,
as detailed, including foundation walls, cast iron steps, manhole frames, covers, and any incidentals thereto, at
locations shown on the plans. The manhole cover shall say "City of Mesa Storm Sewer". The standard MAG Detail
520 and 522 shall be modified to eliminate steps inside the manhole shaft. The manhole shaft shall be modified to 5'
in diameter instead of 4' as shown in MAG Detail 520 and 522.

625.5 Payment:
Add the following:
Payment will be made at the unit price bid per each manhole, and shall be compensation in full for furnishing and
installing manhole, complete, with formed invert, concrete foundation, ladder rungs, cast iron frame and cover,
excavation and backfill, paving cut replacement in excess of the applicable pay widths authorized in Section 336,
and any incidentals thereto, in conformance with the plans and specifications.
ITEM 625 - MANHOLE (MAG STD DET. 520 & 522)

SECTION 792 DUST PALLIATIVE
Replace Section 792 of the MAG Standard Specifications with the following:

792.1 General:
Dust palliatives shall consist of various chemical dust suppressants which work by binding together lighter soil
particles. Since the establishment of grades will not normally be required prior to the application of this palliative,
neither the District or the City of Mesa will assume any responsibility for the maintenance of this work. The
Contractor will, however, be responsible for obtaining satisfactory results within the limits of the materials and the
requirements of these specifications.

Sufficient grading shall be done prior to treatment to provide reasonable drainage.

The material to be used as the dust palliative shall be an acrylic copolymer type or other alternative as approved by
the Engineer. All materials must meet the environmental requirements of Section 792.3 and must be approved by the
Engineer prior to their use.

792.2 Type of Materials and Application Rates:
Emulsions shall be miscible with water in all proportions as noted in Table 792-1. The dilution ratio will vary based
upon the local soil and weather conditions. The ratios shall be proposed by the Contractor and agreed upon by the
Engineer.

The rate of application noted in Table 792-1 shall be for the treatment, method and use specified by the Contracting
Agency, or as directed by the Engineer. To compensate for local conditions, the Contractor may adjust the
application rate within the ranges specified.

Products specifically formulated as tackifiers which prevent wind-blown erosion shall not be acceptable as dust
palliatives for vehicular traffic, but may be used for their intended purposes.
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TABLE 792-1

DUST PALLIATIVE DILUTION RATIOS AND APPLICATION RATES

Product Type Use/Treatment (1) Dilution Ratio (2) Application Rate (3)
(gallsy) [11m2

]

Range Typical

Acrylic Topical - Road or Parking Lot 20:1 to 4: 1 9:1 0.20 to 0.10 [0.91 to 0.45]
Copolymer Topical- Road Shoulder 20:1 to 4:1 15:1 0.16 to 0.09 [0.72 to 0.41]

Surface Course (per inch [25mrn] of 20:1 to 4:1 9:1 0.10 to 0.06 [0.45 to 0.29]
depth)

Other As approved by the Engineer

1. Topical application rates shown are to obtain liz [12] to I-inch [25mm] penetration. Higher rates should be used
if greater penetration is anticipated.

2. The dilution ratio (water product) is variable and shall be appropriate for the local soil and weather conditions,
as proposed by the Contractor and agreed upon by the Engineer.

3. Application rate of undiluted concentrate.

(A) Acrylic Copolymer Types:
The material shall be a white or clear emulsion that can penetrate, saturate and bond together treated soils to create a
hard, dust-free and water resistant surface. The material shall have the following properties in its undiluted state:

I
I
I
I

Specification Designation

Composition

pH

Residue (active solids content), %

ASTM
Test Method Requirements

Acrylics, acrylates & acerates

E70 4.0-9.5

D 244 40 min.

792.3 Environmental Criteria:

Other types of dust palliative may be approved for use by the Engineer. Test methods, requirements, dilution ratios
and application rates shall be as specified by the manufacturer.

None

I
I
I
I

Flash Point

Absolute Viscosity (Brookfield), cP, 77~F

[25~C]

Specific Gravity, 60/60 ~F [15.5 ~C] D 1298

(B) Other Types:

1500 max.

1.00 - 1.15

I
I
I

Products shall not contain or emit chlorinated fluorocarbons (CFS's Freon's) and shall not contain or emit volatile
organic compounds (VOC's) that exceed Federal, State or Local air quality limitations.

Products and their degradation products shall not be composed of elements, compounds, mixtures or produce runoffs
with the characteristics identified under ARS 36-2822 of the Arizona Hazardous Waste Management Act, emit or
off-gas during placement, use or degradation of any hazardous air pollutant listed under Section 112 of the Federal
Clean Air Act [42 U.S.C. § 7412], be a hazardous chemical substance or mixture pursuant to Section 7 of the Federal
Toxic Substances Control Act [15 U.S.C. § 2606], be designated by rule an extremely hazardous chemical substance

I
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pursuant to the Arizona Environmental Quality Act, produce runoffs that contain concentrations exceeding the
parameters designated in Section 2.18 'Table 5' of the NPDES Multi-Sector General Permit for Industrial Activities,
be prohibited for use by the Arizona Department of Environmental Quality, the Environmental Protection Agency, or
any applicable law, rule or regulation.

Products or their components and degradation products shall be tested and certified by the manufacturer not to be
substances or composed of substances known to be, or reasonably anticipated to be carcinogenic or toxic by the U.S.
Department of Health and Human Services.

Products must have Hazardous Materials Identification System (HMIS) ratings equal to or less than the following for
each category: H=l; F=l; R=l; PPE=X.

I
Contract No. FCD 1999C055 PCN 442-03-30 SP Page 44 of 44



i I

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

~IO. DS\·/-LI -99-35

UNITED STATES OF AMERICA
DEPARTMENT OF ENERGY

WESTERN AREA POWER ADMINISTRATION

Rogers-Coolidge 230-kV Transmission Line

S~A of Section 26, NW~ of Section 35,
Township 1 North, Range 7 East, G&SRM,

Maricopa County, Arizona

LICENSE AGREEMENT

THIS LICENSE AGREEMENT, made this :19 day of '-t1U}e~
1999, between City of Mesa, P.O. Box 1466, Mesa, Arizona 85211
1466, (LICENSEE), whether one or more, and the UNITED STATES OF
AMERICA, Department of Energy, Western Area Power Administration,
(Western), represented by' the officer executing this agreement,
pursuant to the Reclamation Act, Act of June 17, 1902, 32 Stat.
388, and acts amendatory thereof and supplementary thereto, and
the Department of Energy Organization Act, Act of August 4, 1977,
91 Stat. 565.

WITNESSETH:

Western concurs in the Parkwood Ranch Detention Basin,
related access roads, and landscaping (FACILITIES), proposed by
the LICENSEE will not interfere with the operation and
maintenance of Western's Rogers-Coolidge 230-kV Transmission
Line, if constructed in the manner and at the locations shown on
Exhibits "A," through "K," attached hereto and made a part
hereof.

In consideration of Western's concurrence, the LICENSEE
agrees to the following:

(a) This license does not grant any right, privilege, or
interest in the land. The LICENSEE is responsible for
obtaining any necessary land rights from the underlying
landowner.

(b) This license is only valid provided the FACILITIES are
constructed, operated and maintained in conformance'with
the attached drawings and/or exhibits. Any relocations,
changes, or upgrades require additional concurrence by
Western. LICENSEE agrees to alter or relocate its
FACILITIES, at no cost to Western, to accommodate
future or modifications of Western's facilities,
including but not limited to, upgrades of the
transmission line.

(c) LICENSEE shall notify Western at least 10 days prior
to commencing installation of the FACILITIES to permit
/NsPecrtDAJ BY wesr~.



(h) LICENSEE shall not excavate within twenty (20)
feet of any Western transmission line structure.

(d) To abide by and comply with all applicable Federal,
state, and local laws and building and safety codes.

(m) No appreciable change shall be made to the character
of existing topography.

(k) Access along the right-of-way and to Western's
structures (towers) must not be impeded.

2

THE UNITED STATES OF AMERICA
DEPARTMENT OF ENERGY
Western Area Power Administration

(j) Any fencing that is constructed across Western's
right-of-way must have a 16-foot, dual-lock gate installed
at each end of the right-of-way. Metal fencing must be
properly grounded.

(1) Long-term or storage parking (i.e., recreational
vehicle parking) shall not be permitted.

(g) That no temporary or permanent structures, other
than the FACILITIES covered in this License Agreement,
shall be placed within Western's easement area.

(i) Trees or vegetation which will exceed fifteen (1S)
feet in height at maturity shall not be located within
the easement area.

(e) LICENSEE agrees to indemnify and hold harmless
Western, its employees, or agents, from any loss or
damage, and from any liability on account of personal
injury, death, or property damage arising out of
LICENSEE'S, its agents', contractors', or subcontractors'
use of the land covered by this License Agreement.

(f) This agreement shall be binding on the successors or
assigns of LICENSEE and Western; however, it shall not
be assigned by LICENSEE without prior written consent
of Western.

City of Mesa
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By ~\l,'~J:,
(Signature)

CHAIU.£..5 K... LLl57£. Ji!..
Print Name

Title

3
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A grab .ample tak.n dlr.ctly fram aug.r flight••

SOIL LEGEND

Auger Sample-AS

SAMPLE DESIGNATION I DESCRIPTION I
~-------'I-------,I

I

I
I
I

as

S

RS

Large Bulk Sample-

Spoon Sample-

Ring Sample-

A grab .ample tak.n directly fram auger flight••

Standard P.netratlon Te.t (AST.. 0-1586) Driving a 2.0 Inch outside
diameter .pllt .poon .ampler Into undl,turb.d ,all for three .ucce,.lve
S-Inch Increment, by mean, of a 1M) lb. weight free failing through a
dl.tanc. of 30 Inche.. The cumulative number of blow. for the 11nal
12 Inche, of penetration I. the Standard P.netratlon Rul.tanc. (N).

Driving a 3.0 Inch out.ld. diameter 'poon equipped with 0' ••rI.. of
2.42 In,lde diameter, 1 Inch long bra.. ring.. Into undl.turb.d
.011 for one 12 Inch Incr.m.nt by the ,am. m.an, of the Spoon
Sampl.. The blow. r.qulred for the 12 Inch.. of p.n.tratlon are
r.corded.

I

Liner Sample- Standard P.netrotlon Test driving a 2.0 Inch outsld. dlam.t.r split

I \ LS .poon .qulpp.d with two 3 Inch long. % Inch Inside dIameter brall

.
IIn.rs. s.parat.d by a 1 Inch long spac.r, Into undlsturb.d soli by the
sam. mean. of the 'poon ,ample.

H------------t-----------:-:=-=-":'"""""::---;-;--:--::-'--;--:::-:-:----::-;-:-:----::---:--~_:___l
A 2.0 Inch outsld. dlam.t.r thln-woll.d tube continuously push.d Into

I ../r- S_T +_S_h_e_lb_Y__T_U_b_e_- -:u::-n-:-d-:-I,_t_Urb_.-:d-:::-.O",:,I_I-:b_y_a-:-ra,:,",:,"p_ld-::-m_O_t1-:o_n_.-:W::I:-th':":'O_u_t_l_m_
p

_Q_ct_o_r_tw_I._t1_n_
g

--1(AST.. 0-1587).

Continuous Driving a 2.0 Inch outsld. dlam.ter -Bullnos.
P.netrometer- continuously Into un,dlsturb.d soli by the same m.an,

Penetration of the 'poon sampl.. The blow, for each succe..lv. 12 Inch
Resistance- Incr.ment are recorded.

I Clays &: Silts

CONSISTENCY

Blows/Foot * Strength t
RELATIVE DENSITY

Sands &: Gravels Blows/Foot *

• Number of blow, of a 140 Ib hammer free failing 30 Inches to drive a 2 Inch 0.0. split spoon sampler (ASTM D-1586)

t Unconfined compressive ,trength In tons/sq ft. Read from a pocket penetrometer.

Slev. Size t

Upper Umlt

mm

CH ,//

0-4
5-10
11-30
31-50
> 50

1200 0.42 '44'44 2.00 110
110 4.76 14

14 191 %-.
-%•• 762 3- •

3- • 304.8 12- •

12- • 914.4 36-.

• Clear Square Op.nlng•

Slove Siz. t

CL >Y'

PARTICLE SIZE

Lowor Umlt

4.76
191

mm

762

.075
0.42
2.00

-~/ MUlOL

10 20 30 40 50 60 70 80 90 100
LIquid LImit

~
nne

Coarse

Cobbl..

Sond.
nne

....dlum
Coors.

Bouldors 304.8

t U.S. Standard

6O.-..--r-.......-r--1fIr--..--r-~-rV~

~

MATERIAL

SIZE

50
'V

&44
::
n
~ 30

S
0. 20•Ie

10

0
0

Very Loose
Loose

Medium Dense
Dense

Very Dense

0-0.25
0.25-0.5
0.5-1.0

1-2
2-4
> 4

(;N Woll Graded Gravel.

GP Poorly Graded Gravel.

GW SIlty Gravel.

GC Clayey Gravol.

SW Well Graded Sand.

SP Poorly Graded Sand.

SW SIlty Sand

SC Clayey Sand

"'L Inorganic: SIlts. Low P.I.

CL Inorganic Clays, Low P.I.

OL Organic SIlts, High P.1.

"'H Inorganic: SIlts. High P.1.

CH Inorganic: Clays. High P.I.

OH Organic: Clays. High P.I.

P1
Peat ond Humu.. Highly
Organic:

"~.'.",~~~.-

I

0-2
2-4
5-8
9-15

16-30
> 30

GRAPH LETTER TYPICAL DESCRIPTIONS

SYMBOL SYMBOL

Clean ...•.~........~Grav.l. f==:_i=t----t----------1
1---

Sand. .:l..:: .:.
'rtt/ nnea~".a

Silts and Clays

Slits and Clays

Uquld Umlt I.
great.r than SOX

Grav.l and
Grav.11y Soli.

SOX Coarse

Fraction I. < 14
SlIV. SIze

Very Soft
Soft
Firm
Stiff

Very Stiff
Hard

MAJOR DIVISIONS

nne
Graln.d Soli.

Coors.
Grained Soli.

Highly Orgonlf Soli.

SOX Coorse Grav.l. I±:::::;:"
"'ore than SOX of Fraction I. > 14 ~/ nno.~

matorfal Is larger SIeve SIze ~

than ~~:: .I.vo I-Sa-n.;;.d:..;.a.;.;n;..d=Sa:..;.ndy--1-C-lo-a-n-f~3i:.ii:!..~.:,:;::.~~~ .~: ---+----------1
Solis Sand. .'. ' ..::....:.~ :.::.

Uquld Umlt I.
Ie.. than SOX

Wore than 50X of I--.....::=~:::::.==---f:;*:l*~.....;~-~~::::.-=:::..~::..;~---I

mat.rfal I. .moll.r
than 1200 IllVe.Iz.

I
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I
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I
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SPEEDIE
AND ASSOCIATES

Log of 1 est BOring Number: B- 1

Parkwood Basin

NEC Crismon Rd. & Southern Ave.

Mesa. Arizona

Project No.: 990194SA
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Visual Classification

............................................................ _ ~§

ig Type: CME·55
oring Type: Hollow Stem Auger
urface Elevation: N/A

Very Dense Brown CLAYEY SAND
(SC-Dry) with Moderate Calcareous
Cementation

Medium Dense Light Brown CLAYEY
SAND (SC-Dry)

Medium Dense Brown CLAYEY SAND
(SC-Dry)

____________________________ 21~
End of Boring
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Boring Date: 3-8-99
Field Engineer/Technician: M. Polsky
Driller: R. Wood
Contractor: Heber Mining
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Penetration
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25 50
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Visual Classification

ig Type: CME-56
oring Type: Hollow Stem Auger

urface Elevation: N/A

Medium Dense to Very Dense Brown
CLAYEY 5AND (SC-Dry) with Weak
to Strong Calcareous Cementation

Very Dense Light Brown SILTY SAND
(SM-Dry) with Trace Gravel and
Moderate Calcareous Cementation
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......... ............................................................8 0 ........' .
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Boring Date: 3-8-99
Field EngineerlTechnician: M. Polsky
Driller: R. Wood
Contractor: Heber Mining

f--_D...;:5::;':;~...LJ_h_+lw__a_~_~_u_~e_v_e_I+-I__D_a_te__Ii

SPEECIE
AND ASSOCIATES

Log of rest Bonng Number: B- 2
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SPE!ECIE
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Log of 1est BOring Number: B· 3

Parkwood Basin

NEC Crismon Rd. & Southern Ave.

Mesa, Arizona

Proiect No.: 990194SA

Water Level

Visual Classification

ig Type: CME·55
oring Type: Hollow Stem Auger
urface Elevation: N/A

Medium Dense to Very Dense Brown
SILTY SAND (SM-Dry) with Trace
Gravel

20 0 S-5 20.0 56/6;' .
---------End~Bonng---------·--~+-~~~~~~----~------~~~~~~
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Boring Date: 3-8-99
Field EngineerlTechnician: M. Polsky
Driller: R. Wood
Contractor: Heber Mining
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Log of Test BOring Number: B- 4

Parkwood Basin

NEC Crismon Rd. & Southern Ave.

Mesa. Arizona

Proiect No.: 990194SA
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Visual Classification

ig Type: CME·55
oring Type: Hollow Stem Auger
urface Elevation: N/A

Dense Brown SILTY SAND (SM-Dry)
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Boring Date: 3·8·99
Field EngineerlTechnician: M. Polsky
Driller: R. Wood
Contractor: Heber Mining

Very Dense Light Brown SILTY SAND
(SM-Dry) with Trace Gravel and
Moderate Calcareous Cementation
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